
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y011 REVISION NO : BIDS OPENED ON : Mar  2 2016 
CONTRACT NO :008842 REGION NO : 5 AWARDED ON : Mar  9 2016 
VERSION NO :3 WORK ORDER# : XL4769
HWY :SR 012,182,395
TITLE :US 12 

US 12 ET AL TRI-CITIES VICINITY - 
 PAVING & ADA COMPLIANCE
15Y011

PROJECT :
COUNTY(S) :BENTON,FRANKLIN,WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/26/2016
15:39

DOT_RGGB01

NHPP-9999(756)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INLAND ASPHALT COMPANY GRANITE CONSTRUCTION COMPANY
955 W LACEY 7131 N RAILROAD AVE

99301-5923
RICHLAND   WA  993524670 PASCO   WA  993022738
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -8.34 % -32.06 % 3.10 %

425,000.00 -38,646.00 315,000.00 -148,646.00 478,000.00 14,354.00463,646.00

42.0000
2 REMOVING EXISITNG SIDEWALK

425.0000 S.Y. 110.00 % 35.0000 75.00 % 33.0000 65.00 %

17,850.00 9,350.00 14,875.00 6,375.00 14,025.00 5,525.00
20.0000
8,500.00

7.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER 

669.0000 L.F. 16.67 % 25.0000 316.67 % 22.0000 266.67 %

4,683.00 669.00 16,725.00 12,711.00 14,718.00 10,704.00
6.0000

4,014.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 0.00 % 216.67 % 13.33 %

3,000.00 0.00 9,500.00 6,500.00 3,400.00 400.003,000.00
5 REMOVING MEDIAN ISLAND

L.S. 8.33 % -41.67 % -45.00 %

6,500.00 500.00 3,500.00 -2,500.00 3,300.00 -2,700.006,000.00
6 ROADWAY CLEANUP

L.S. 66.67 % 166.67 % 40.00 %

2,500.00 1,000.00 4,000.00 2,500.00 2,100.00 600.001,500.00

GRADING

45.0000
7 ROADWAY EXCAVATION 

65.0000 C.Y. 125.00 % 160.0000 700.00 % 54.0000 170.00 %

2,925.00 1,625.00 10,400.00 9,100.00 3,510.00 2,210.00
20.0000
1,300.00

12.0000
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

1674.0000 S.Y. -52.00 % 7.1000 -71.60 % 7.0000 -72.00 %

20,088.00 -21,762.00 11,885.40 -29,964.60 11,718.00 -30,132.00
25.0000

41,850.00

30.0000
9 EMBANKMENT COMPACTION 

50.0000 C.Y. 200.00 % 10.0000 0.00 % 66.0000 560.00 %

1,500.00 1,000.00 500.00 0.00 3,300.00 2,800.00
10.0000
500.00
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INLAND ASPHALT COMPANY GRANITE CONSTRUCTION COMPANY
955 W LACEY 7131 N RAILROAD AVE

99301-5923
RICHLAND   WA  993524670 PASCO   WA  993022738
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

175.0000
10 QUARRY SPALLS 

27.0000 C.Y. -22.22 % 235.0000 4.44 % 240.0000 6.67 %

4,725.00 -1,350.00 6,345.00 270.00 6,480.00 405.00
225.0000
6,075.00

90.0000
11 PLAIN ST. CULV. PIPE 0.064 IN. TH. 12 IN. DIAM. 

20.0000 L.F. -70.00 % 105.0000 -65.00 % 130.0000 -56.67 %

1,800.00 -4,200.00 2,100.00 -3,900.00 2,600.00 -3,400.00
300.0000
6,000.00

850.0000
12 INLET REPAIR

11.0000 EACH -43.33 % 1,560.0000 4.00 % 620.0000 -58.67 %

9,350.00 -7,150.00 17,160.00 660.00 6,820.00 -9,680.00
1,500.0000
16,500.00

STRUCTURE

600.0000
13 PLUGGING EXISTING BRIDGE DRAIN 

3.0000 EACH 140.00 % 850.0000 240.00 % 500.0000 100.00 %

1,800.00 1,050.00 2,550.00 1,800.00 1,500.00 750.00
250.0000
750.00

14 EXPANSION JOINT MODIFICATION EXTRUSION & HEADER REPL.
L.S. -37.50 % -37.50 % 87.50 %

5,000.00 -3,000.00 5,000.00 -3,000.00 15,000.00 7,000.008,000.00
15 EXPANSION JOINT MODIFICATION BR 395/14E_GLAND REPL.

L.S. 0.00 % 60.00 % 60.00 %

5,000.00 0.00 8,000.00 3,000.00 8,000.00 3,000.005,000.00
16 EXPANSION JOINT MODIFICATION BR. 395/14W_GLAND REPL.

L.S. -10.00 % -10.00 % 40.00 %

9,000.00 -1,000.00 9,000.00 -1,000.00 14,000.00 4,000.0010,000.00

190.0000
17 BRIDGE DECK REPAIR - BR. NO. 395/101 N-E

15.0000 S.F. -42.94 % 130.0000 -60.96 % 210.0000 -36.94 %

2,850.00 -2,145.00 1,950.00 -3,045.00 3,150.00 -1,845.00
333.0000
4,995.00

190.0000
18 BRIDGE DECK REPAIR - BR. NO. 182/22N

17.0000 S.F. -35.37 % 130.0000 -55.78 % 210.0000 -28.57 %

3,230.00 -1,768.00 2,210.00 -2,788.00 3,570.00 -1,428.00
294.0000
4,998.00

190.0000
19 BRIDGE DECK REPAIR - BR. NO. 182/23N

43.0000 S.F. 25.83 % 130.0000 -13.91 % 210.0000 39.07 %

8,170.00 1,677.00 5,590.00 -903.00 9,030.00 2,537.00
151.0000
6,493.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

400.0000
20 BRIDGE APPROACH SLAB 

144.0000 S.Y. -33.33 % 615.0000 2.50 % 550.0000 -8.33 %

57,600.00 -28,800.00 88,560.00 2,160.00 79,200.00 -7,200.00
600.0000
86,400.00

8.0000
21 REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR 395/101N-E

673.0000 S.Y. -68.00 % 17.0000 -32.00 % 8.0000 -68.00 %

5,384.00 -11,441.00 11,441.00 -5,384.00 5,384.00 -11,441.00
25.0000

16,825.00

9.0000
22 REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR 182/22N

747.0000 S.Y. -64.00 % 10.0000 -60.00 % 8.0000 -68.00 %

6,723.00 -11,952.00 7,470.00 -11,205.00 5,976.00 -12,699.00
25.0000

18,675.00

8.0000
23 REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR 182/23N

1930.0000 S.Y. -68.00 % 10.0000 -60.00 % 4.5000 -82.00 %

15,440.00 -32,810.00 19,300.00 -28,950.00 8,685.00 -39,565.00
25.0000

48,250.00

SURFACING

3,500.0000
24 SHOULDER FINISHING

3.6400 MI. -12.50 % 4,005.0000 0.13 % 5,100.0000 27.50 %

12,740.00 -1,820.00 14,578.20 18.20 18,564.00 4,004.00
4,000.0000
14,560.00

50.0000
25 CRUSHED SURFACING BASE COURSE 

60.0000 TON 11.11 % 55.0000 22.22 % 73.0000 62.22 %

3,000.00 300.00 3,300.00 600.00 4,380.00 1,680.00
45.0000
2,700.00

LIQUID ASPHALT

575.0000
26 ASPHALT FOR FOG SEAL 

68.3000 TON -28.13 % 560.0000 -30.00 % 1,000.0000 25.00 %

39,272.50 -15,367.50 38,248.00 -16,392.00 68,300.00 13,660.00
800.0000
54,640.00

HOT MIX ASPHALT
27 CRACK SEALING (SAND SLURRY)

EST. 0.00 % 0.00 % 0.00 %

65,000.00 65,000.00 65,000.0065,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

1,750.0000
28 CRACK SEALING (RUBBERIZED ASPHALT)

20.5700 MI. 45.83 % 1,800.0000 50.00 % 1,500.0000 25.00 %

35,997.50 11,313.50 37,026.00 12,342.00 30,855.00 6,171.00
1,200.0000
24,684.00

28.0000
29 MEMBRANE WATERPROOFING (DECK SEAL) BR 395/101N-E

673.0000 S.Y. 55.56 % 14.0000 -22.22 % 14.0000 -22.22 %

18,844.00 6,730.00 9,422.00 -2,692.00 9,422.00 -2,692.00
18.0000

12,114.00

28.0000
30 MEMBRANE WATERPROOFING (DECK SEAL) BR 182/22N

747.0000 S.Y. 55.56 % 14.0000 -22.22 % 14.0000 -22.22 %

20,916.00 7,470.00 10,458.00 -2,988.00 10,458.00 -2,988.00
18.0000

13,446.00

28.0000
31 MEMBRANE WATERPROOFING (DECK SEAL) BR 182/23N

1930.0000 S.Y. 55.56 % 14.0000 -22.22 % 14.0000 -22.22 %

54,040.00 19,300.00 27,020.00 -7,720.00 27,020.00 -7,720.00
18.0000

34,740.00

10.0000
32 SEALING TRANSVERSE AND LONGITUDINAL JOINTS 

617.0000 L.F. -33.33 % 10.0000 -33.33 % 10.0000 -33.33 %

6,170.00 -3,085.00 6,170.00 -3,085.00 6,170.00 -3,085.00
15.0000
9,255.00

10.0000
33 BRIDGE TRANSVERSE JOINT SEAL 

1647.0000 L.F. -33.33 % 8.5000 -43.33 % 10.0000 -33.33 %

16,470.00 -8,235.00 13,999.50 -10,705.50 16,470.00 -8,235.00
15.0000

24,705.00

0.7500
34 PLANING BITUMINOUS PAVEMENT 

477875.0000 S.Y. -11.76 % 1.4000 64.71 % 2.5000 194.12 %

358,406.25 -47,787.50 669,025.00 262,831.25 1,194,687.50 788,493.75
0.8500

406,193.75

120.0000
35 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG PG 64-28

344.0000 TON -20.00 % 135.0000 -10.00 % 88.0000 -41.33 %

41,280.00 -10,320.00 46,440.00 -5,160.00 30,272.00 -21,328.00
150.0000
51,600.00

60.0000
36 HMA CL. 1/2 IN. PG 64-28

13386.0000 TON -6.25 % 56.8000 -11.25 % 73.0000 14.06 %

803,160.00 -53,544.00 760,324.80 -96,379.20 977,178.00 120,474.00
64.0000

856,704.00

62.0000
37 HMA CL. 1/2 IN. PG PG 76-28

40139.0000 TON -11.43 % 65.2500 -6.79 % 67.0000 -4.29 %

2,488,618.00 -321,112.00 2,619,069.75 -190,660.25 2,689,313.00 -120,417.00
70.0000

2,809,730.00
38 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

106,990.00 106,990.00 106,990.00106,990.00
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HOT MIX ASPHALT
39 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

71,320.00 71,320.00 71,320.0071,320.00
40 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,692.00 9,692.00 9,692.009,692.00
41 ASPHALT BINDER REVISION 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
42 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

75.0000
43 INLET PROTECTION 

45.0000 EACH -11.76 % 70.0000 -17.65 % 75.0000 -11.76 %

3,375.00 -450.00 3,150.00 -675.00 3,375.00 -450.00
85.0000
3,825.00

44 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

TRAFFIC

32.0000
45 CEMENT CONC. TRAFFIC CURB AND GUTTER 

669.0000 L.F. 28.00 % 50.0000 100.00 % 50.0000 100.00 %

21,408.00 4,683.00 33,450.00 16,725.00 33,450.00 16,725.00
25.0000

16,725.00

41.0000
46 CEMENT CONC. PEDESTRIAN CURB 

476.0000 L.F. 64.00 % 50.0000 100.00 % 45.0000 80.00 %

19,516.00 7,616.00 23,800.00 11,900.00 21,420.00 9,520.00
25.0000

11,900.00

13.0000
47 EXTRUDED CURB 

609.0000 L.F. -48.00 % 12.5000 -50.00 % 15.0000 -40.00 %

7,917.00 -7,308.00 7,612.50 -7,612.50 9,135.00 -6,090.00
25.0000

15,225.00
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TRAFFIC

33.0000
48 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

213.0000 L.F. 32.00 % 23.0000 -8.00 % 75.0000 200.00 %

7,029.00 1,704.00 4,899.00 -426.00 15,975.00 10,650.00
25.0000
5,325.00

130.0000
49 BEAM GUARDRAIL POST 

4.0000 EACH 30.00 % 95.0000 -5.00 % 140.0000 40.00 %

520.00 120.00 380.00 -20.00 560.00 160.00
100.0000
400.00

42.0000
50 BEAM GUARDRAIL BLOCK 

4.0000 EACH 110.00 % 68.0000 240.00 % 44.0000 120.00 %

168.00 88.00 272.00 192.00 176.00 96.00
20.0000
80.00

6.5000
51 RAISING EXISTING BEAM GUARDRAIL 

285.0000 L.F. -56.67 % 11.0000 -26.67 % 6.5000 -56.67 %

1,852.50 -2,422.50 3,135.00 -1,140.00 1,852.50 -2,422.50
15.0000
4,275.00

16.5000
52 LOWERING EXISTING BEAM GUARDRAIL

400.0000 L.F. 65.00 % 25.0000 150.00 % 17.0000 70.00 %

6,600.00 2,600.00 10,000.00 6,000.00 6,800.00 2,800.00
10.0000
4,000.00

32.0000
53 FLEXIBLE GUIDE POST 

2648.0000 EACH -8.57 % 30.0000 -14.29 % 29.0000 -17.14 %

84,736.00 -7,944.00 79,440.00 -13,240.00 76,792.00 -15,888.00
35.0000

92,680.00

37.0000
54 BARRIER DELINEATOR STRIP

393.0000 EACH 23.33 % 37.0000 23.33 % 26.0000 -13.33 %

14,541.00 2,751.00 14,541.00 2,751.00 10,218.00 -1,572.00
30.0000

11,790.00

0.1200
55 PAINT LINE 

478420.0000 L.F. 0.00 % 0.1900 58.33 % 0.1200 0.00 %

57,410.40 0.00 90,899.80 33,489.40 57,410.40 0.00
0.1200

57,410.40

1.0000
56 GROOVED PLASTIC LINE 

27650.0000 L.F. -55.56 % 1.5000 -33.33 % 2.0000 -11.11 %

27,650.00 -34,562.50 41,475.00 -20,737.50 55,300.00 -6,912.50
2.2500

62,212.50

0.8000
57 PLASTIC WIDE LANE LINE 

60299.0000 L.F. -64.44 % 0.9300 -58.67 % 1.5000 -33.33 %

48,239.20 -87,433.55 56,078.07 -79,594.68 90,448.50 -45,224.25
2.2500

135,672.75

135.0000
58 PLASTIC TRAFFIC ARROW 

132.0000 EACH 12.50 % 155.0000 29.17 % 97.0000 -19.17 %

17,820.00 1,980.00 20,460.00 4,620.00 12,804.00 -3,036.00
120.0000
15,840.00
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955 W LACEY 7131 N RAILROAD AVE

99301-5923
RICHLAND   WA  993524670 PASCO   WA  993022738
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4.5000
59 PLASTIC CROSSWALK LINE 

4250.0000 S.F. -25.00 % 4.8000 -20.00 % 4.5000 -25.00 %

19,125.00 -6,375.00 20,400.00 -5,100.00 19,125.00 -6,375.00
6.0000

25,500.00

7.0000
60 PLASTIC STOP LINE 

1361.0000 L.F. -12.50 % 6.5000 -18.75 % 7.5000 -6.25 %

9,527.00 -1,361.00 8,846.50 -2,041.50 10,207.50 -680.50
8.0000

10,888.00

115.0000
61 PLASTIC TRAFFIC LETTER 

16.0000 EACH 38.55 % 105.0000 26.51 % 92.0000 10.84 %

1,840.00 512.00 1,680.00 352.00 1,472.00 144.00
83.0000
1,328.00

20.0000
62 PAINTED DRAINAGE MARKING 

74.0000 EACH 0.00 % 26.0000 30.00 % 24.0000 20.00 %

1,480.00 0.00 1,924.00 444.00 1,776.00 296.00
20.0000
1,480.00

1,200.0000
63 RECESSED PAVEMENT MARKER 

5.5400 HUND -20.00 % 1,300.0000 -13.33 % 1,300.0000 -13.33 %

6,648.00 -1,662.00 7,202.00 -1,108.00 7,202.00 -1,108.00
1,500.0000
8,310.00

0.1300
64 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

285708.0000 L.F. -48.00 % 0.1600 -36.00 % 0.1400 -44.00 %

37,142.04 -34,284.96 45,713.28 -25,713.72 39,999.12 -31,427.88
0.2500

71,427.00
65 TRAFFIC SIGNAL SYSTEM 

L.S. -4.22 % -2.78 % -4.22 %

200,000.00 -8,805.00 203,000.00 -5,805.00 200,000.00 -8,805.00208,805.00
66 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 44.23 % 103.85 % 169.23 %

375,000.00 115,000.00 530,000.00 270,000.00 700,000.00 440,000.00260,000.00

13.0000
67 CONSTRUCTION SIGNS CLASS A 

1247.0000 S.F. -13.33 % 21.0000 40.00 % 13.0000 -13.33 %

16,211.00 -2,494.00 26,187.00 7,482.00 16,211.00 -2,494.00
15.0000

18,705.00

OTHER ITEMS
68 STRUCTURE SURVEYING 

L.S. -8.33 % -8.33 % 16.67 %

5,500.00 -500.00 5,500.00 -500.00 7,000.00 1,000.006,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y011 REVISION NO : BIDS OPENED ON : Mar  2 2016 
CONTRACT NO :008842 REGION NO : 5 AWARDED ON : Mar  9 2016 
VERSION NO :3 WORK ORDER# : XL4769
HWY :SR 012,182,395
TITLE :US 12 

US 12 ET AL TRI-CITIES VICINITY - 
 PAVING & ADA COMPLIANCE
15Y011

PROJECT :
COUNTY(S) :BENTON,FRANKLIN,WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/26/2016
15:39

DOT_RGGB01

NHPP-9999(756)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INLAND ASPHALT COMPANY GRANITE CONSTRUCTION COMPANY
955 W LACEY 7131 N RAILROAD AVE

99301-5923
RICHLAND   WA  993524670 PASCO   WA  993022738
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
69 ROADWAY SURVEYING 

L.S. -28.57 % -28.57 % 0.00 %

5,000.00 -2,000.00 5,000.00 -2,000.00 7,000.00 0.007,000.00

72.0000
70 CEMENT CONC. SIDEWALK 

135.0000 S.Y. -28.00 % 76.0000 -24.00 % 85.0000 -15.00 %

9,720.00 -3,780.00 10,260.00 -3,240.00 11,475.00 -2,025.00
100.0000
13,500.00

1,800.0000
71 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

13.0000 EACH 2.86 % 755.0000 -56.86 % 830.0000 -52.57 %

23,400.00 650.00 9,815.00 -12,935.00 10,790.00 -11,960.00
1,750.0000
22,750.00

1,800.0000
72 CEMENT CONC. CURB RAMP TYPE PARALLEL A

14.0000 EACH 2.86 % 865.0000 -50.57 % 930.0000 -46.86 %

25,200.00 700.00 12,110.00 -12,390.00 13,020.00 -11,480.00
1,750.0000
24,500.00

1,800.0000
73 CEMENT CONC. CURB RAMP TYPE PARALLEL B

9.0000 EACH 2.86 % 755.0000 -56.86 % 825.0000 -52.86 %

16,200.00 450.00 6,795.00 -8,955.00 7,425.00 -8,325.00
1,750.0000
15,750.00

575.0000
74 REMOVE AND RESET CASE AND COVER

29.0000 EACH 130.00 % 1,000.0000 300.00 % 600.0000 140.00 %

16,675.00 9,425.00 29,000.00 21,750.00 17,400.00 10,150.00
250.0000
7,250.00

32.0000
75 DETECTABLE WARNING SURFACE 

64.0000 S.F. -8.57 % 15.0000 -57.14 % 12.0000 -65.71 %

2,048.00 -192.00 960.00 -1,280.00 768.00 -1,472.00
35.0000
2,240.00

300.0000
76 RAISE EXISTING J-BOX 

8.0000 EACH 200.00 % 260.0000 160.00 % 250.0000 150.00 %

2,400.00 1,600.00 2,080.00 1,280.00 2,000.00 1,200.00
100.0000
800.00

77 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
78 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
79 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y011 REVISION NO : BIDS OPENED ON : Mar  2 2016 
CONTRACT NO :008842 REGION NO : 5 AWARDED ON : Mar  9 2016 
VERSION NO :3 WORK ORDER# : XL4769
HWY :SR 012,182,395
TITLE :US 12 

US 12 ET AL TRI-CITIES VICINITY - 
 PAVING & ADA COMPLIANCE
15Y011

PROJECT :
COUNTY(S) :BENTON,FRANKLIN,WALLA WALLA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/26/2016
15:39

DOT_RGGB01

NHPP-9999(756)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INLAND ASPHALT COMPANY GRANITE CONSTRUCTION COMPANY
955 W LACEY 7131 N RAILROAD AVE

99301-5923
RICHLAND   WA  993524670 PASCO   WA  993022738
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
80 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
81 SPCC PLAN 

L.S. 15.38 % -46.95 % 15.38 %

1,500.00 200.00 689.60 -610.40 1,500.00 200.001,300.00

$5,867,933.39 -9.51% $6,400,400.40 -1.30% $7,512,145.52 15.84%$6,484,739.40CONTRACT TOTAL

$7,512,145.52$5,867,933.39 $6,400,400.40BASE TOTAL -9.51% -1.30% 15.84%$6,484,739.40


