
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X309 REVISION NO : BIDS OPENED ON : May 31 2012 
CONTRACT NO :008299 REGION NO : 4 AWARDED ON : Jun  6 2012 
VERSION NO :5 WORK ORDER# : XL2274
HWY :SR 000,502
TITLE :SR 502/I-5 TO BATTLE GROUND

ADD LANES
STAGE 1
12X309 (REV. 5/15/12)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
14:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

NUTTER CORPORATION DBA NUTTER ROTSCHY, INC.
UNDERGROUND UTILITIES CO. INC. 9210 NE 62ND AVE
7211A NE 43RD AVE
VANCOUVER   WA  986611311 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -36.92 % -29.32 % -54.79 %

410,000.00 -240,000.00 459,400.00 -190,600.00 293,893.78 -356,106.22650,000.00

1,650.0000
2 CLEARING AND GRUBBING 

108.1000 ACRE -38.89 % 1,500.0000 -44.44 % 750.0000 -72.22 %

178,365.00 -113,505.00 162,150.00 -129,720.00 81,075.00 -210,795.00
2,700.0000
291,870.00

1,600.0000
3 CLEARING AND GRUBBING - SITE SELECTIVE CLEARING

10.8000 ACRE -54.29 % 3,000.0000 -14.29 % 3,000.0000 -14.29 %

17,280.00 -20,520.00 32,400.00 -5,400.00 32,400.00 -5,400.00
3,500.0000
37,800.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. -51.92 % -51.92 % -55.13 %

75,000.00 -81,000.00 75,000.22 -80,999.78 70,000.00 -86,000.00156,000.00

1.5000
5 REMOVING FENCE

11230.0000 L.F. -14.29 % 2.0000 14.29 % 1.5000 -14.29 %

16,845.00 -2,807.50 22,460.00 2,807.50 16,845.00 -2,807.50
1.7500

19,652.50
6 HAZARDOUS MATERIAL HANDLING AND DISPOSAL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

85.0000
7 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL 

80.0000 C.Y. 13.33 % 85.0000 13.33 % 120.0000 60.00 %

6,800.00 800.00 6,800.00 800.00 9,600.00 3,600.00
75.0000
6,000.00

GRADING

5.2500
8 ROADWAY EXCAVATION INCL. HAUL 

47790.0000 C.Y. -47.50 % 7.5000 -25.00 % 10.5000 5.00 %

250,897.50 -227,002.50 358,425.00 -119,475.00 501,795.00 23,895.00
10.0000

477,900.00

7.5000
9 WETLAND EXCAVATION INCL. HAUL

159630.0000 C.Y. -25.00 % 7.5000 -25.00 % 10.1000 1.00 %

1,197,225.00 -399,075.00 1,197,225.00 -399,075.00 1,612,263.00 15,963.00
10.0000

1,596,300.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

14.2500
10 EMBANKMENT COMPACTION 

10500.0000 C.Y. 375.00 % 2.0000 -33.33 % 1.0000 -66.67 %

149,625.00 118,125.00 21,000.00 -10,500.00 10,500.00 -21,000.00
3.0000

31,500.00

DRAINAGE

110.0000
11 QUARRY SPALLS 

67.0000 C.Y. 120.00 % 90.0000 80.00 % 50.0000 0.00 %

7,370.00 4,020.00 6,030.00 2,680.00 3,350.00 0.00
50.0000
3,350.00

2,200.0000
12 GRATE INLET TYPE 2 

2.0000 EACH 4.76 % 2,300.0000 9.52 % 2,000.0000 -4.76 %

4,400.00 200.00 4,600.00 400.00 4,000.00 -200.00
2,100.0000
4,200.00

STORM SEWER

3,100.0000
13 CATCH BASIN TYPE 2 48 IN. DIAM. 

6.0000 EACH 37.78 % 3,200.0000 42.22 % 2,250.0000 0.00 %

18,600.00 5,100.00 19,200.00 5,700.00 13,500.00 0.00
2,250.0000
13,500.00

2.0000
14 TESTING STORM SEWER PIPE 

1309.0000 L.F. 14.29 % 1.0000 -42.86 % 2.0000 14.29 %

2,618.00 327.25 1,309.00 -981.75 2,618.00 327.25
1.7500

2,290.75

35.0000
15 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

288.0000 L.F. 9.38 % 45.0000 40.63 % 28.0000 -12.50 %

10,080.00 864.00 12,960.00 3,744.00 8,064.00 -1,152.00
32.0000
9,216.00

52.0000
16 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

857.0000 L.F. 33.33 % 41.0000 5.13 % 35.0000 -10.26 %

44,564.00 11,141.00 35,137.00 1,714.00 29,995.00 -3,428.00
39.0000

33,423.00

88.0000
17 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

164.0000 L.F. 72.55 % 64.0000 25.49 % 50.0000 -1.96 %

14,432.00 6,068.00 10,496.00 2,132.00 8,200.00 -164.00
51.0000
8,364.00
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SURFACING

25.0000
18 CRUSHED SURFACING BASE COURSE 

23.0000 TON -16.67 % 42.0000 40.00 % 40.0000 33.33 %

575.00 -115.00 966.00 276.00 920.00 230.00
30.0000
690.00

EROSION CNTL AND ROADSIDE RESTORATION
19 ENVIRONMENTAL COMPLIANCE LEAD

L.S. 70.00 % 50.00 % 1,150.00 %

3,400.00 1,400.00 3,000.00 1,000.00 25,000.00 23,000.002,000.00

2.5000
20 COMPOST BLANKET 

146720.0000 S.Y. -28.57 % 2.3000 -34.29 % 2.3000 -34.29 %

366,800.00 -146,720.00 337,456.00 -176,064.00 337,456.00 -176,064.00
3.5000

513,520.00

150.0000
21 CHECK DAM 

70.0000 L.F. 782.35 % 17.0000 0.00 % 16.0000 -5.88 %

10,500.00 9,310.00 1,190.00 0.00 1,120.00 -70.00
17.0000
1,190.00

60.0000
22 INLET PROTECTION 

2.0000 EACH -45.45 % 80.0000 -27.27 % 75.0000 -31.82 %

120.00 -100.00 160.00 -60.00 150.00 -70.00
110.0000
220.00

17.0000
23 STABILIZED CONSTRUCTION ENTRANCE 

2555.0000 S.Y. 41.67 % 18.0000 50.00 % 13.0000 8.33 %

43,435.00 12,775.00 45,990.00 15,330.00 33,215.00 2,555.00
12.0000

30,660.00

1.6500
24 SILT FENCE 

14220.0000 L.F. -26.67 % 2.0000 -11.11 % 1.2500 -44.44 %

23,463.00 -8,532.00 28,440.00 -3,555.00 17,775.00 -14,220.00
2.2500

31,995.00

3.1000
25 WATTLE 

4140.0000 L.F. -13.89 % 2.2500 -37.50 % 2.5000 -30.56 %

12,834.00 -2,070.00 9,315.00 -5,589.00 10,350.00 -4,554.00
3.6000

14,904.00

10.0000
26 COIR LOG 

2970.0000 L.F. 0.00 % 8.0000 -20.00 % 7.0000 -30.00 %

29,700.00 0.00 23,760.00 -5,940.00 20,790.00 -8,910.00
10.0000

29,700.00
27 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

345,000.00 345,000.00 345,000.00345,000.00
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EROSION CNTL AND ROADSIDE RESTORATION

55.0000
28 WEED AND PEST CONTROL - CHEMICAL APPLICATION

360.0000 HR  -57.69 % 57.0000 -56.15 % 65.0000 -50.00 %

19,800.00 -27,000.00 20,520.00 -26,280.00 23,400.00 -23,400.00
130.0000
46,800.00

40.0000
29 WEED AND PEST CONTROL - HAND PULLING

440.0000 HR  -60.00 % 37.0000 -63.00 % 40.0000 -60.00 %

17,600.00 -26,400.00 16,280.00 -27,720.00 17,600.00 -26,400.00
100.0000
44,000.00

1,300.0000
30 SOIL PREPARATION

5.0000 ACRE -48.00 % 8,600.0000 244.00 % 8,000.0000 220.00 %

6,500.00 -6,000.00 43,000.00 30,500.00 40,000.00 27,500.00
2,500.0000
12,500.00

4,100.0000
31 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND MIX

60.3000 ACRE 2.50 % 6,200.0000 55.00 % 7,500.0000 87.50 %

247,230.00 6,030.00 373,860.00 132,660.00 452,250.00 211,050.00
4,000.0000
241,200.00

3,800.0000
32 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE MIX

21.3000 ACRE 26.67 % 1,800.0000 -40.00 % 2,500.0000 -16.67 %

80,940.00 17,040.00 38,340.00 -25,560.00 53,250.00 -10,650.00
3,000.0000
63,900.00

3,800.0000
33 SEEDING, FERTILIZING, AND MULCHING - SITE CHANNEL MIX

9.1000 ACRE -5.00 % 4,000.0000 0.00 % 5,000.0000 25.00 %

34,580.00 -1,820.00 36,400.00 0.00 45,500.00 9,100.00
4,000.0000
36,400.00

1.7500
34 TOPSOIL TYPE A

7510.0000 S.Y. -12.50 % 6.0000 200.00 % 4.0000 100.00 %

13,142.50 -1,877.50 45,060.00 30,040.00 30,040.00 15,020.00
2.0000

15,020.00

0.4700
35 TOPSOIL TYPE B

363430.0000 S.Y. -68.67 % 0.8000 -46.67 % 0.6000 -60.00 %

170,812.10 -374,332.90 290,744.00 -254,401.00 218,058.00 -327,087.00
1.5000

545,145.00

1.0000
36 PSIPE EMERGENT MIX A

56900.0000 EACH 0.00 % 1.0000 0.00 % 1.0000 0.00 %

56,900.00 0.00 56,900.00 0.00 56,900.00 0.00
1.0000

56,900.00

1.0000
37 PSIPE EMERGENT MIX B

25110.0000 EACH 0.00 % 1.0000 0.00 % 1.0000 0.00 %

25,110.00 0.00 25,110.00 0.00 25,110.00 0.00
1.0000

25,110.00

2.3500
38 PSIPE SHRUB MIX A

5530.0000 EACH -6.00 % 2.3000 -8.00 % 2.3000 -8.00 %

12,995.50 -829.50 12,719.00 -1,106.00 12,719.00 -1,106.00
2.5000

13,825.00
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EROSION CNTL AND ROADSIDE RESTORATION

2.3500
39 PSIPE SHRUB MIX B

10800.0000 EACH -41.25 % 2.7000 -32.50 % 2.7000 -32.50 %

25,380.00 -17,820.00 29,160.00 -14,040.00 29,160.00 -14,040.00
4.0000

43,200.00

52.0000
40 PSIPE TREE ROADSIDE MIX

185.0000 EACH 246.67 % 52.0000 246.67 % 51.0000 240.00 %

9,620.00 6,845.00 9,620.00 6,845.00 9,435.00 6,660.00
15.0000
2,775.00

1,050.0000
41 WETLAND HABITAT STRUCTURES

117.0000 EACH -30.00 % 600.0000 -60.00 % 700.0000 -53.33 %

122,850.00 -52,650.00 70,200.00 -105,300.00 81,900.00 -93,600.00
1,500.0000
175,500.00

2.6000
42 BARK OR WOOD CHIP MULCH

110850.0000 S.Y. -25.71 % 1.3000 -62.86 % 1.2000 -65.71 %

288,210.00 -99,765.00 144,105.00 -243,870.00 133,020.00 -254,955.00
3.5000

387,975.00

17.5000
43 VEGETATED GEOGRID

11680.0000 L.F. -41.67 % 26.0000 -13.33 % 25.0000 -16.67 %

204,400.00 -146,000.00 303,680.00 -46,720.00 292,000.00 -58,400.00
30.0000

350,400.00

3,000.0000
44 EMBEDDED LOG

20.0000 EACH 100.00 % 375.0000 -75.00 % 850.0000 -43.33 %

60,000.00 30,000.00 7,500.00 -22,500.00 17,000.00 -13,000.00
1,500.0000
30,000.00

6,200.0000
45 ROOTWAD CRIBWALL

15.0000 EACH -48.33 % 1,350.0000 -88.75 % 3,000.0000 -75.00 %

93,000.00 -87,000.00 20,250.00 -159,750.00 45,000.00 -135,000.00
12,000.0000
180,000.00

5,400.0000
46 POROUS LOG WEIR

3.0000 EACH 260.00 % 1,400.0000 -6.67 % 1,500.0000 0.00 %

16,200.00 11,700.00 4,200.00 -300.00 4,500.00 0.00
1,500.0000
4,500.00

5,400.0000
47 FLOODPLAIN GRADE CONTROL STRUCTURE

2.0000 EACH -32.50 % 4,000.0000 -50.00 % 3,000.0000 -62.50 %

10,800.00 -5,200.00 8,000.00 -8,000.00 6,000.00 -10,000.00
8,000.0000
16,000.00

2.2500
48 HIGH VISIBILITY FENCE 

12030.0000 L.F. 12.50 % 2.5000 25.00 % 2.1500 7.50 %

27,067.50 3,007.50 30,075.00 6,015.00 25,864.50 1,804.50
2.0000

24,060.00
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EROSION CNTL AND ROADSIDE RESTORATION

4.7500
49 OIL ABSORBENT BOOM

180.0000 L.F. -52.50 % 3.0000 -70.00 % 7.0000 -30.00 %

855.00 -945.00 540.00 -1,260.00 1,260.00 -540.00
10.0000
1,800.00

TRAFFIC
50 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -82.50 % -60.00 % -50.00 %

17,500.00 -82,500.00 40,000.00 -60,000.00 50,000.00 -50,000.00100,000.00

17.5000
51 CONSTRUCTION SIGNS CLASS A 

372.0000 S.F. -2.78 % 22.0000 22.22 % 17.5000 -2.78 %

6,510.00 -186.00 8,184.00 1,488.00 6,510.00 -186.00
18.0000
6,696.00

OTHER ITEMS
52 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

10.0000
53 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

807.0000 C.Y. -28.57 % 10.0000 -28.57 % 7.5000 -46.43 %

8,070.00 -3,228.00 8,070.00 -3,228.00 6,052.50 -5,245.50
14.0000

11,298.00

1.0000
54 SHORING OR EXTRA EXCAVATION CLASS B 

3860.0000 S.F. -63.64 % 1.0000 -63.64 % 0.3500 -87.27 %

3,860.00 -6,755.00 3,860.00 -6,755.00 1,351.00 -9,264.00
2.7500

10,615.00

12.0000
55 COATED CHAIN LINK FENCE TYPE 3 

5130.0000 L.F. -20.00 % 14.0000 -6.67 % 16.0000 6.67 %

61,560.00 -15,390.00 71,820.00 -5,130.00 82,080.00 5,130.00
15.0000

76,950.00

1,400.0000
56 DOUBLE 14 FT. COATED CHAIN LINK GATE 

5.0000 EACH 55.56 % 1,200.0000 33.33 % 1,300.0000 44.44 %

7,000.00 2,500.00 6,000.00 1,500.00 6,500.00 2,000.00
900.0000
4,500.00

3.2500
57 WIRE FENCE TYPE 1 

8400.0000 L.F. -18.75 % 4.5000 12.50 % 3.0500 -23.75 %

27,300.00 -6,300.00 37,800.00 4,200.00 25,620.00 -7,980.00
4.0000

33,600.00
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------- 2ND BIDDER ------- ------- 3RD BIDDER -------

NUTTER CORPORATION DBA NUTTER ROTSCHY, INC.
UNDERGROUND UTILITIES CO. INC. 9210 NE 62ND AVE
7211A NE 43RD AVE
VANCOUVER   WA  986611311 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2.7500
58 WIRE FENCE TYPE 2 

1870.0000 L.F. -42.11 % 4.0000 -15.79 % 2.6500 -44.21 %

5,142.50 -3,740.00 7,480.00 -1,402.50 4,955.50 -3,927.00
4.7500

8,882.50

1,500.0000
59 SINGLE WIRE GATE 14 FT. WIDE 

5.0000 EACH 66.67 % 650.0000 -27.78 % 1,350.0000 50.00 %

7,500.00 3,000.00 3,250.00 -1,250.00 6,750.00 2,250.00
900.0000
4,500.00

60 FORCE ACCOUNT TEMPORARY STREAM MANAGEMENT
EST. 0.00 % 0.00 % 0.00 %

95,000.00 95,000.00 95,000.0095,000.00
61 FORCE ACCOUNT STREAM CHANNEL RECONSTRUCTION

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
62 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
63 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
64 SPCC PLAN 

L.S. -32.50 % 50.00 % 20.00 %

675.00 -325.00 1,500.00 500.00 1,200.00 200.001,000.00

$5,194,042.60 -27.37% $5,259,100.22 -26.46% $5,565,864.28 -22.17%$7,151,300.75CONTRACT TOTAL

$5,565,864.28$5,194,042.60 $5,259,100.22BASE TOTAL -27.37% -26.46% -22.17%$7,151,300.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X309 REVISION NO : BIDS OPENED ON : May 31 2012 
CONTRACT NO :008299 REGION NO : 4 AWARDED ON : Jun  6 2012 
VERSION NO :5 WORK ORDER# : XL2274
HWY :SR 000,502
TITLE :SR 502/I-5 TO BATTLE GROUND

ADD LANES
STAGE 1
12X309 (REV. 5/15/12)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
14:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FAIRVIEW   OR  970247785

20905 NE SANDY BLVD
DIRT AND AGGREGATE INTERCHANGE

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

221850CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -65.54 % -100.00 %

224,000.00 -426,000.00 0.00650,000.00

800.0000
2 CLEARING AND GRUBBING 

108.1000 ACRE -70.37 % -100.00 %

86,480.00 -205,390.00 0.00
2,700.0000
291,870.00

8,000.0000
3 CLEARING AND GRUBBING - SITE SELECTIVE CLEARING

10.8000 ACRE 128.57 % -100.00 %

86,400.00 48,600.00 0.00
3,500.0000
37,800.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. -53.72 % -100.00 %

72,190.00 -83,810.00 0.00156,000.00

2.0000
5 REMOVING FENCE

11230.0000 L.F. 14.29 % -100.00 %

22,460.00 2,807.50 0.00
1.7500

19,652.50
6 HAZARDOUS MATERIAL HANDLING AND DISPOSAL 

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00

100.0000
7 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL 

80.0000 C.Y. 33.33 % -100.00 %

8,000.00 2,000.00 0.00
75.0000
6,000.00

GRADING

8.5000
8 ROADWAY EXCAVATION INCL. HAUL 

47790.0000 C.Y. -15.00 % -100.00 %

406,215.00 -71,685.00 0.00
10.0000

477,900.00

11.5000
9 WETLAND EXCAVATION INCL. HAUL

159630.0000 C.Y. 15.00 % -100.00 %

1,835,745.00 239,445.00 0.00
10.0000

1,596,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X309 REVISION NO : BIDS OPENED ON : May 31 2012 
CONTRACT NO :008299 REGION NO : 4 AWARDED ON : Jun  6 2012 
VERSION NO :5 WORK ORDER# : XL2274
HWY :SR 000,502
TITLE :SR 502/I-5 TO BATTLE GROUND

ADD LANES
STAGE 1
12X309 (REV. 5/15/12)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
14:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FAIRVIEW   OR  970247785

20905 NE SANDY BLVD
DIRT AND AGGREGATE INTERCHANGE

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

221850CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

5.0000
10 EMBANKMENT COMPACTION 

10500.0000 C.Y. 66.67 % -100.00 %

52,500.00 21,000.00 0.00
3.0000

31,500.00

DRAINAGE

50.0000
11 QUARRY SPALLS 

67.0000 C.Y. 0.00 % -100.00 %

3,350.00 0.00 0.00
50.0000
3,350.00

2,515.0000
12 GRATE INLET TYPE 2 

2.0000 EACH 19.76 % -100.00 %

5,030.00 830.00 0.00
2,100.0000
4,200.00

STORM SEWER

4,200.0000
13 CATCH BASIN TYPE 2 48 IN. DIAM. 

6.0000 EACH 86.67 % -100.00 %

25,200.00 11,700.00 0.00
2,250.0000
13,500.00

2.5000
14 TESTING STORM SEWER PIPE 

1309.0000 L.F. 42.86 % -100.00 %

3,272.50 981.75 0.00
1.7500

2,290.75

26.0000
15 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

288.0000 L.F. -18.75 % -100.00 %

7,488.00 -1,728.00 0.00
32.0000
9,216.00

34.0000
16 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

857.0000 L.F. -12.82 % -100.00 %

29,138.00 -4,285.00 0.00
39.0000

33,423.00

50.0000
17 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

164.0000 L.F. -1.96 % -100.00 %

8,200.00 -164.00 0.00
51.0000
8,364.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X309 REVISION NO : BIDS OPENED ON : May 31 2012 
CONTRACT NO :008299 REGION NO : 4 AWARDED ON : Jun  6 2012 
VERSION NO :5 WORK ORDER# : XL2274
HWY :SR 000,502
TITLE :SR 502/I-5 TO BATTLE GROUND

ADD LANES
STAGE 1
12X309 (REV. 5/15/12)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
14:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FAIRVIEW   OR  970247785

20905 NE SANDY BLVD
DIRT AND AGGREGATE INTERCHANGE

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

221850CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

25.0000
18 CRUSHED SURFACING BASE COURSE 

23.0000 TON -16.67 % -100.00 %

575.00 -115.00 0.00
30.0000
690.00

EROSION CNTL AND ROADSIDE RESTORATION
19 ENVIRONMENTAL COMPLIANCE LEAD

L.S. 2,712.50 % -100.00 %

56,250.00 54,250.00 0.002,000.00

2.7000
20 COMPOST BLANKET 

146720.0000 S.Y. -22.86 % -100.00 %

396,144.00 -117,376.00 0.00
3.5000

513,520.00

35.0000
21 CHECK DAM 

70.0000 L.F. 105.88 % -100.00 %

2,450.00 1,260.00 0.00
17.0000
1,190.00

100.0000
22 INLET PROTECTION 

2.0000 EACH -9.09 % -100.00 %

200.00 -20.00 0.00
110.0000
220.00

9.0000
23 STABILIZED CONSTRUCTION ENTRANCE 

2555.0000 S.Y. -25.00 % -100.00 %

22,995.00 -7,665.00 0.00
12.0000

30,660.00

3.0000
24 SILT FENCE 

14220.0000 L.F. 33.33 % -100.00 %

42,660.00 10,665.00 0.00
2.2500

31,995.00

4.0000
25 WATTLE 

4140.0000 L.F. 11.11 % -100.00 %

16,560.00 1,656.00 0.00
3.6000

14,904.00

7.1500
26 COIR LOG 

2970.0000 L.F. -28.50 % -100.00 %

21,235.50 -8,464.50 0.00
10.0000

29,700.00
27 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

345,000.00 0.00345,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X309 REVISION NO : BIDS OPENED ON : May 31 2012 
CONTRACT NO :008299 REGION NO : 4 AWARDED ON : Jun  6 2012 
VERSION NO :5 WORK ORDER# : XL2274
HWY :SR 000,502
TITLE :SR 502/I-5 TO BATTLE GROUND

ADD LANES
STAGE 1
12X309 (REV. 5/15/12)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
14:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FAIRVIEW   OR  970247785

20905 NE SANDY BLVD
DIRT AND AGGREGATE INTERCHANGE

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

221850CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

43.0000
28 WEED AND PEST CONTROL - CHEMICAL APPLICATION

360.0000 HR  -66.92 % -100.00 %

15,480.00 -31,320.00 0.00
130.0000
46,800.00

32.2500
29 WEED AND PEST CONTROL - HAND PULLING

440.0000 HR  -67.75 % -100.00 %

14,190.00 -29,810.00 0.00
100.0000
44,000.00

3,010.0000
30 SOIL PREPARATION

5.0000 ACRE 20.40 % -100.00 %

15,050.00 2,550.00 0.00
2,500.0000
12,500.00

7,500.0000
31 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND MIX

60.3000 ACRE 87.50 % -100.00 %

452,250.00 211,050.00 0.00
4,000.0000
241,200.00

3,100.0000
32 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE MIX

21.3000 ACRE 3.33 % -100.00 %

66,030.00 2,130.00 0.00
3,000.0000
63,900.00

5,400.0000
33 SEEDING, FERTILIZING, AND MULCHING - SITE CHANNEL MIX

9.1000 ACRE 35.00 % -100.00 %

49,140.00 12,740.00 0.00
4,000.0000
36,400.00

6.1000
34 TOPSOIL TYPE A

7510.0000 S.Y. 205.00 % -100.00 %

45,811.00 30,791.00 0.00
2.0000

15,020.00

0.6500
35 TOPSOIL TYPE B

363430.0000 S.Y. -56.67 % -100.00 %

236,229.50 -308,915.50 0.00
1.5000

545,145.00

1.1000
36 PSIPE EMERGENT MIX A

56900.0000 EACH 10.00 % -100.00 %

62,590.00 5,690.00 0.00
1.0000

56,900.00

1.1000
37 PSIPE EMERGENT MIX B

25110.0000 EACH 10.00 % -100.00 %

27,621.00 2,511.00 0.00
1.0000

25,110.00

2.2000
38 PSIPE SHRUB MIX A

5530.0000 EACH -12.00 % -100.00 %

12,166.00 -1,659.00 0.00
2.5000

13,825.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X309 REVISION NO : BIDS OPENED ON : May 31 2012 
CONTRACT NO :008299 REGION NO : 4 AWARDED ON : Jun  6 2012 
VERSION NO :5 WORK ORDER# : XL2274
HWY :SR 000,502
TITLE :SR 502/I-5 TO BATTLE GROUND

ADD LANES
STAGE 1
12X309 (REV. 5/15/12)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
14:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FAIRVIEW   OR  970247785

20905 NE SANDY BLVD
DIRT AND AGGREGATE INTERCHANGE

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

221850CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

2.6500
39 PSIPE SHRUB MIX B

10800.0000 EACH -33.75 % -100.00 %

28,620.00 -14,580.00 0.00
4.0000

43,200.00

33.0000
40 PSIPE TREE ROADSIDE MIX

185.0000 EACH 120.00 % -100.00 %

6,105.00 3,330.00 0.00
15.0000
2,775.00

1,340.0000
41 WETLAND HABITAT STRUCTURES

117.0000 EACH -10.67 % -100.00 %

156,780.00 -18,720.00 0.00
1,500.0000
175,500.00

2.1500
42 BARK OR WOOD CHIP MULCH

110850.0000 S.Y. -38.57 % -100.00 %

238,327.50 -149,647.50 0.00
3.5000

387,975.00

42.0000
43 VEGETATED GEOGRID

11680.0000 L.F. 40.00 % -100.00 %

490,560.00 140,160.00 0.00
30.0000

350,400.00

1,256.5000
44 EMBEDDED LOG

20.0000 EACH -16.23 % -100.00 %

25,130.00 -4,870.00 0.00
1,500.0000
30,000.00

12,300.0000
45 ROOTWAD CRIBWALL

15.0000 EACH 2.50 % -100.00 %

184,500.00 4,500.00 0.00
12,000.0000
180,000.00

3,617.0000
46 POROUS LOG WEIR

3.0000 EACH 141.13 % -100.00 %

10,851.00 6,351.00 0.00
1,500.0000
4,500.00

6,300.0000
47 FLOODPLAIN GRADE CONTROL STRUCTURE

2.0000 EACH -21.25 % -100.00 %

12,600.00 -3,400.00 0.00
8,000.0000
16,000.00

4.0000
48 HIGH VISIBILITY FENCE 

12030.0000 L.F. 100.00 % -100.00 %

48,120.00 24,060.00 0.00
2.0000

24,060.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X309 REVISION NO : BIDS OPENED ON : May 31 2012 
CONTRACT NO :008299 REGION NO : 4 AWARDED ON : Jun  6 2012 
VERSION NO :5 WORK ORDER# : XL2274
HWY :SR 000,502
TITLE :SR 502/I-5 TO BATTLE GROUND

ADD LANES
STAGE 1
12X309 (REV. 5/15/12)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
14:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FAIRVIEW   OR  970247785

20905 NE SANDY BLVD
DIRT AND AGGREGATE INTERCHANGE

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

221850CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

5.2500
49 OIL ABSORBENT BOOM

180.0000 L.F. -47.50 % -100.00 %

945.00 -855.00 0.00
10.0000
1,800.00

TRAFFIC
50 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -62.47 % -100.00 %

37,530.00 -62,470.00 0.00100,000.00

20.0000
51 CONSTRUCTION SIGNS CLASS A 

372.0000 S.F. 11.11 % -100.00 %

7,440.00 744.00 0.00
18.0000
6,696.00

OTHER ITEMS
52 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % -100.00 %

10,000.00 0.00 0.0010,000.00

15.0000
53 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

807.0000 C.Y. 7.14 % -100.00 %

12,105.00 807.00 0.00
14.0000

11,298.00

0.5000
54 SHORING OR EXTRA EXCAVATION CLASS B 

3860.0000 S.F. -81.82 % -100.00 %

1,930.00 -8,685.00 0.00
2.7500

10,615.00

12.5000
55 COATED CHAIN LINK FENCE TYPE 3 

5130.0000 L.F. -16.67 % -100.00 %

64,125.00 -12,825.00 0.00
15.0000

76,950.00

1,415.0000
56 DOUBLE 14 FT. COATED CHAIN LINK GATE 

5.0000 EACH 57.22 % -100.00 %

7,075.00 2,575.00 0.00
900.0000
4,500.00

3.3500
57 WIRE FENCE TYPE 1 

8400.0000 L.F. -16.25 % -100.00 %

28,140.00 -5,460.00 0.00
4.0000

33,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X309 REVISION NO : BIDS OPENED ON : May 31 2012 
CONTRACT NO :008299 REGION NO : 4 AWARDED ON : Jun  6 2012 
VERSION NO :5 WORK ORDER# : XL2274
HWY :SR 000,502
TITLE :SR 502/I-5 TO BATTLE GROUND

ADD LANES
STAGE 1
12X309 (REV. 5/15/12)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/15/2012
14:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FAIRVIEW   OR  970247785

20905 NE SANDY BLVD
DIRT AND AGGREGATE INTERCHANGE

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

221850CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3.0000
58 WIRE FENCE TYPE 2 

1870.0000 L.F. -36.84 % -100.00 %

5,610.00 -3,272.50 0.00
4.7500

8,882.50

1,485.0000
59 SINGLE WIRE GATE 14 FT. WIDE 

5.0000 EACH 65.00 % -100.00 %

7,425.00 2,925.00 0.00
900.0000
4,500.00

60 FORCE ACCOUNT TEMPORARY STREAM MANAGEMENT
EST. 0.00 % 0.00 %

95,000.00 0.0095,000.00
61 FORCE ACCOUNT STREAM CHANNEL RECONSTRUCTION

EST. 0.00 % 0.00 %

150,000.00 0.00150,000.00
62 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
63 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
64 SPCC PLAN 

L.S. 150.00 % -100.00 %

2,500.00 1,500.00 0.001,000.00

$6,417,718.00 -10.26% $0.00$7,151,300.75CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$6,417,718.00BASE TOTAL -10.26%$7,151,300.75


