
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15X307 REVISION NO : BIDS OPENED ON : May 28 2015 
CONTRACT NO :008775 REGION NO : 4 AWARDED ON : Jun  2 2015 
VERSION NO :4 WORK ORDER# : XL4702
HWY :SR 500,503
TITLE :SR 503/SR 500

ORCHARDS TO BATTLE GROUND -
GRIND AND INLAY
15X307 (REV. 5/11/2015)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2015
09:38

DOT_RGGB01

, NHPP-0503(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986847506

18208A SE 1ST ST
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
8705 NE 117TH AVE
98662-3247
VANCOUVER   WA  986820010
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 24.28 % -23.76 %

369,105.56 72,105.56 226,418.12 -70,581.88297,000.00

5.0000
2 REMOVING CURB RAMP AND SIDEWALK

6011.2000 S.F. 0.00 % 5.0000 0.00 %

30,056.00 0.00 30,056.00 0.00
5.0000

30,056.00

9.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER 

377.0000 L.F. 80.00 % 11.5000 130.00 %

3,393.00 1,508.00 4,335.50 2,450.50
5.0000

1,885.00

9.0000
4 REMOVING CEMENT CONC. CURB 

383.0000 L.F. -18.18 % 11.5000 4.55 %

3,447.00 -766.00 4,404.50 191.50
11.0000
4,213.00

0.4200
5 REMOVING PAINT LINE 

8957.0000 L.F. -30.00 % 0.7000 16.67 %

3,761.94 -1,612.26 6,269.90 895.70
0.6000

5,374.20

35.0000
6 REMOVING ASPHALT CONC. PAVEMENT 

23.0000 S.Y. 75.00 % 20.0000 0.00 %

805.00 345.00 460.00 0.00
20.0000
460.00

0.6200
7 REMOVING PLASTIC LINE 

2401.0000 L.F. -22.50 % 1.7500 118.75 %

1,488.62 -432.18 4,201.75 2,280.95
0.8000

1,920.80

85.0000
8 REMOVING PLASTIC TRAFFIC MARKING 

126.0000 EACH -5.56 % 100.0000 11.11 %

10,710.00 -630.00 12,600.00 1,260.00
90.0000

11,340.00

1.4500
9 REMOVING PLASTIC CROSSWALK LINE 

5596.0000 S.F. 45.00 % 3.0000 200.00 %

8,114.20 2,518.20 16,788.00 11,192.00
1.0000

5,596.00
10 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -30.11 % 179.56 %

5,000.00 -2,154.00 20,000.00 12,846.007,154.00
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GRADING

31.0000
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

372.0000 S.Y. 0.00 % 35.0000 12.90 %

11,532.00 0.00 13,020.00 1,488.00
31.0000

11,532.00

HOT MIX ASPHALT

0.7500
12 PLANING BITUMINOUS PAVEMENT 

244455.0000 S.Y. -50.00 % 1.8500 23.33 %

183,341.25 -183,341.25 452,241.75 85,559.25
1.5000

366,682.50

110.0000
13 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

250.0000 TON -12.00 % 155.0000 24.00 %

27,500.00 -3,750.00 38,750.00 7,500.00
125.0000
31,250.00

84.0000
14 HMA CL. 1/2 IN. PG 64-22

25060.0000 TON 20.00 % 75.0500 7.21 %

2,105,040.00 350,840.00 1,880,753.00 126,553.00
70.0000

1,754,200.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

56,386.00 56,386.0056,386.00
16 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

37,590.00 37,590.0037,590.00
17 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

59,775.00 59,775.0059,775.00

20.0000
18 BRIDGE TRANSVERSE JOINT SEAL 

162.0000 L.F. -33.33 % 30.0000 0.00 %

3,240.00 -1,620.00 4,860.00 0.00
30.0000
4,860.00

19 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-5.00 -5.00-5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15X307 REVISION NO : BIDS OPENED ON : May 28 2015 
CONTRACT NO :008775 REGION NO : 4 AWARDED ON : Jun  2 2015 
VERSION NO :4 WORK ORDER# : XL4702
HWY :SR 500,503
TITLE :SR 503/SR 500

ORCHARDS TO BATTLE GROUND -
GRIND AND INLAY
15X307 (REV. 5/11/2015)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/11/2015
09:38

DOT_RGGB01

, NHPP-0503(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986847506

18208A SE 1ST ST
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
8705 NE 117TH AVE
98662-3247
VANCOUVER   WA  986820010
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

100.0000
20 ESC LEAD 

24.0000 DAY -16.67 % 350.0000 191.67 %

2,400.00 -480.00 8,400.00 5,520.00
120.0000
2,880.00

50.0000
21 INLET PROTECTION 

271.0000 EACH -46.24 % 100.0000 7.53 %

13,550.00 -11,653.00 27,100.00 1,897.00
93.0000

25,203.00

180.0000
22 STREET CLEANING 

200.0000 HR  44.00 % 175.0000 40.00 %

36,000.00 11,000.00 35,000.00 10,000.00
125.0000
25,000.00

23 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

TRAFFIC

31.0000
24 CEMENT CONC. TRAFFIC CURB AND GUTTER 

780.0000 L.F. 3.33 % 45.0000 50.00 %

24,180.00 780.00 35,100.00 11,700.00
30.0000

23,400.00

34.0000
25 MODIFIED DUAL-FACED CEMENT CONC. TRAFFIC CURB

252.0000 L.F. -24.44 % 75.0000 66.67 %

8,568.00 -2,772.00 18,900.00 7,560.00
45.0000

11,340.00

26.0000
26 CEMENT CONC. PEDESTRIAN CURB 

528.3000 L.F. -13.33 % 35.0000 16.67 %

13,735.80 -2,113.20 18,490.50 2,641.50
30.0000

15,849.00

7,500.0000
27 TRANSPORTABLE ATTENUATOR 

2.0000 EACH -25.00 % 22,000.0000 120.00 %

15,000.00 -5,000.00 44,000.00 24,000.00
10,000.0000
20,000.00

75.0000
28 OPERATION OF TRANSPORTABLE ATTENUATOR 

504.0000 HR  50.00 % 150.0000 200.00 %

37,800.00 12,600.00 75,600.00 50,400.00
50.0000

25,200.00
29 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
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TRAFFIC

0.5600
30 PLASTIC LINE 

168393.0000 L.F. -62.67 % 0.9000 -40.00 %

94,300.08 -158,289.42 151,553.70 -101,035.80
1.5000

252,589.50

1.0500
31 PLASTIC WIDE LANE LINE 

17359.0000 L.F. -58.00 % 2.7500 10.00 %

18,226.95 -25,170.55 47,737.25 4,339.75
2.5000

43,397.50

3.6500
32 PLASTIC CROSSWALK LINE 

10016.0000 S.F. -8.75 % 7.0000 75.00 %

36,558.40 -3,505.60 70,112.00 30,048.00
4.0000

40,064.00

5.2500
33 PLASTIC STOP LINE 

2391.0000 L.F. -47.50 % 6.7500 -32.50 %

12,552.75 -11,357.25 16,139.25 -7,770.75
10.0000

23,910.00

88.0000
34 PLASTIC TRAFFIC ARROW 

146.0000 EACH -56.00 % 145.0000 -27.50 %

12,848.00 -16,352.00 21,170.00 -8,030.00
200.0000
29,200.00

850.0000
35 PLASTIC RAILROAD CROSSING SYMBOL 

4.0000 EACH 70.00 % 795.0000 59.00 %

3,400.00 1,400.00 3,180.00 1,180.00
500.0000
2,000.00

19.0000
36 PLASTIC DRAINAGE MARKING 

270.0000 EACH -45.71 % 31.8000 -9.14 %

5,130.00 -4,320.00 8,586.00 -864.00
35.0000
9,450.00

71.0000
37 PLASTIC YIELD LINE SYMBOL 

84.0000 EACH 9.23 % 76.5000 17.69 %

5,964.00 504.00 6,426.00 966.00
65.0000
5,460.00

375.0000
38 RAISED PAVEMENT MARKER TYPE 2 

31.9400 HUND -25.00 % 477.0000 -4.60 %

11,977.50 -3,992.50 15,235.38 -734.62
500.0000
15,970.00

0.5000
39 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

129120.0000 L.F. 0.00 % 0.3500 -30.00 %

64,560.00 0.00 45,192.00 -19,368.00
0.5000

64,560.00

3.0000
40 TEMPORARY CROSSWALK LINE

1290.0000 S.F. 50.00 % 6.6500 232.50 %

3,870.00 1,290.00 8,578.50 5,998.50
2.0000

2,580.00
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3.0000
41 TEMPORARY STOP LINE

1158.0000 S.F. 50.00 % 3.5000 75.00 %

3,474.00 1,158.00 4,053.00 1,737.00
2.0000

2,316.00

20.0000
42 TEMPORARY TRAFFIC ARROW

9.0000 EACH -66.67 % 155.0000 158.33 %

180.00 -360.00 1,395.00 855.00
60.0000
540.00

3.5000
43 SEQUENTIAL ARROW SIGN 

1008.0000 HR  -12.50 % 9.0000 125.00 %

3,528.00 -504.00 9,072.00 5,040.00
4.0000

4,032.00

8.5000
44 PORTABLE CHANGEABLE MESSAGE SIGN 

2020.0000 HR  112.50 % 13.0000 225.00 %

17,170.00 9,090.00 26,260.00 18,180.00
4.0000

8,080.00
45 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 44.93 % -17.97 %

100,000.00 31,000.00 56,600.00 -12,400.0069,000.00

60.0000
46 FLAGGERS 

2048.0000 HR  20.00 % 71.0000 42.00 %

122,880.00 20,480.00 145,408.00 43,008.00
50.0000

102,400.00

64.0000
47 OTHER TRAFFIC CONTROL LABOR 

2520.0000 HR  28.00 % 75.0000 50.00 %

161,280.00 35,280.00 189,000.00 63,000.00
50.0000

126,000.00
48 TRAFFIC CONTROL SUPERVISOR 

L.S. -5.36 % 71.92 %

30,000.00 -1,700.00 54,500.00 22,800.0031,700.00

15.0000
49 CONSTRUCTION SIGNS CLASS A 

764.0000 S.F. -25.00 % 28.7500 43.75 %

11,460.00 -3,820.00 21,965.00 6,685.00
20.0000

15,280.00
50 PEDESTRIAN TRAFFIC CONTROL 

L.S. -32.61 % -86.29 %

20,000.00 -9,680.00 4,070.00 -25,610.0029,680.00

1.9500
51 PAINTING CURB 

16821.0000 L.F. -2.50 % 0.9000 -55.00 %

32,800.95 -841.05 15,138.90 -18,503.10
2.0000

33,642.00
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3.2500
52 PLASTIC CROSSHATCH MARKING 

1540.0000 L.F. -18.75 % 8.9000 122.50 %

5,005.00 -1,155.00 13,706.00 7,546.00
4.0000

6,160.00
53 SIGNAL SYSTEM MODIFICATION

L.S. 16.67 % 48.33 %

350,000.00 50,000.00 445,000.00 145,000.00300,000.00

OTHER ITEMS

14.0000
54 CURB RAMP AND SIDEWALK

6391.5000 S.F. -60.00 % 18.0000 -48.57 %

89,481.00 -134,221.50 115,047.00 -108,655.50
35.0000

223,702.50

600.0000
55 DETECTABLE WARNING SURFACE RETROFIT

86.0000 EACH 50.00 % 1,000.0000 150.00 %

51,600.00 17,200.00 86,000.00 51,600.00
400.0000
34,400.00

56 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. -86.00 % 92.00 %

3,500.00 -21,500.00 48,000.00 23,000.0025,000.00
57 FORCE ACCOUNT DRAINAGE STRUCTURE AND CURB REPAIR

EST. 0.00 % 0.00 %

3,640.00 3,640.003,640.00
58 FORCE ACCOUNT UTILITY CONFLICTS

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00
59 FORCE ACCOUNT LANDSCAPE

EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00
60 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
61 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
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OTHER ITEMS
62 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
63 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
64 SPCC PLAN 

L.S. 50.00 % -50.00 %

1,500.00 500.00 500.00 -500.001,000.00
65 TRAFFIC ISLAND MODIFICATION

L.S. 316.67 % 3,900.00 %

5,000.00 3,800.00 48,000.00 46,800.001,200.00

$4,404,404.00 0.23% $4,863,763.00 10.69% $0.00$4,394,098.00CONTRACT TOTAL

$4,404,404.00 $4,863,763.00BASE TOTAL 0.23% 10.69%$4,394,098.00


