
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15Y002 REVISION NO : BIDS OPENED ON : May 13 2015 
CONTRACT NO :008758 REGION NO : 5 AWARDED ON : May 18 2015 
VERSION NO :4 WORK ORDER# : XL4727
HWY :SR 017,260,395
TITLE :US 395

SR 17 TO MUSE RD SB - 
PAVING 
15Y002

PROJECT :
COUNTY(S) :FRANKLIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/28/2015
13:28

DOT_RGGB01

NHPP-0395(103)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER -------

GRANITE CONSTRUCTION COMPANY
7131 N RAILROAD AVE
99301-5923
PASCO   WA  993022738
CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -33.65 % -34.40 %

200,000.00 -101,436.38 197,728.26 -103,708.12301,436.38
2 CLEARING AND GRUBBING - SITE QS-FN-110

L.S. -100.00 % 150.00 %

0.00 -3,000.00 7,500.00 4,500.003,000.00

0.0000
3 STRIPPING INCL. HAUL - SITE QS-FN-110

8800.0000 C.Y. -100.00 % 3.1000 106.67 %

0.00 -13,200.00 27,280.00 14,080.00
1.5000

13,200.00

3.5000
4 REMOVING GUARDRAIL 

2025.0000 L.F. -12.50 % 3.0000 -25.00 %

7,087.50 -1,012.50 6,075.00 -2,025.00
4.0000

8,100.00

0.8500
5 REMOVING PAINT LINE 

7000.0000 L.F. 0.00 % 0.8100 -4.71 %

5,950.00 0.00 5,670.00 -280.00
0.8500

5,950.00

SURFACING

6,000.0000
6 SHOULDER FINISHING

24.4600 MI. 50.00 % 5,740.0000 43.50 %

146,760.00 48,920.00 140,400.40 42,560.40
4,000.0000
97,840.00

LIQUID ASPHALT

750.0000
7 ASPHALT FOR FOG SEAL 

29.1300 TON -6.25 % 800.0000 0.00 %

21,847.50 -1,456.50 23,304.00 0.00
800.0000
23,304.00

HOT MIX ASPHALT
8 CRACK SEALING (SAND SLURRY)

EST. 0.00 % 0.00 %

40,000.00 40,000.0040,000.00
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HOT MIX ASPHALT

1,800.0000
9 CRACK SEAL (RUBBERIZED ASPHALT)

12.5800 MI. -82.00 % 2,850.0000 -71.50 %

22,644.00 -103,156.00 35,853.00 -89,947.00
10,000.0000
125,800.00

10 HMA PATCHING
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

22.0000
11 BRIDGE TRANSVERSE JOINT SEAL 

236.0000 L.F. -26.67 % 14.0000 -53.33 %

5,192.00 -1,888.00 3,304.00 -3,776.00
30.0000
7,080.00

1.2500
12 PLANING BITUMINOUS PAVEMENT 

310278.0000 S.Y. 25.00 % 1.2900 29.00 %

387,847.50 77,569.50 400,258.62 89,980.62
1.0000

310,278.00

75.0000
13 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28

1850.6000 TON -11.76 % 66.5000 -21.76 %

138,795.00 -18,506.00 123,064.90 -34,236.10
85.0000

157,301.00

55.0000
14 HMA CL. 1/2 IN. PG 70-28

42982.8900 TON -1.79 % 61.0000 8.93 %

2,364,058.95 -42,982.89 2,621,956.29 214,914.45
56.0000

2,407,041.84
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

72,210.00 72,210.0072,210.00
16 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

48,140.00 48,140.0048,140.00
17 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

9,692.00 9,692.009,692.00

15.0000
18 SEALING TRANSVERSE AND LONGITUDINAL JOINTS 

60.0000 L.F. -57.14 % 20.0000 -42.86 %

900.00 -1,200.00 1,200.00 -900.00
35.0000
2,100.00

19 ASPHALT BINDER REVISION 
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
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HOT MIX ASPHALT
20 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

0.0000
21 SEEDING, FERTILIZING, AND MULCHING - SITE QS-FN-110

3.6400 ACRE -100.00 % 3,320.0000 -52.57 %

0.00 -25,480.00 12,084.80 -13,395.20
7,000.0000
25,480.00

TRAFFIC

80.0000
22 BEAM GUARDRAIL POST 

5.0000 EACH -20.00 % 80.0000 -20.00 %

400.00 -100.00 400.00 -100.00
100.0000
500.00

12.0000
23 BEAM GUARDRAIL BLOCK 

5.0000 EACH -20.00 % 30.0000 100.00 %

60.00 -15.00 150.00 75.00
15.0000
75.00

20.0000
24 BEAM GUARDRAIL TYPE 31 

1775.0000 L.F. -13.04 % 25.0000 8.70 %

35,500.00 -5,325.00 44,375.00 3,550.00
23.0000

40,825.00

43.0000
25 BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

400.0000 L.F. -14.00 % 50.0000 0.00 %

17,200.00 -2,800.00 20,000.00 0.00
50.0000

20,000.00

800.0000
26 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH -11.11 % 1,000.0000 11.11 %

1,600.00 -200.00 2,000.00 200.00
900.0000
1,800.00

6.7500
27 RAISING EXISTING BEAM GUARDRAIL 

1600.0000 L.F. -3.57 % 12.0000 71.43 %

10,800.00 -400.00 19,200.00 8,000.00
7.0000

11,200.00

30.0000
28 FLEXIBLE GUIDE POST 

810.0000 EACH -14.29 % 27.6200 -21.09 %

24,300.00 -4,050.00 22,372.20 -5,977.80
35.0000

28,350.00
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0.1100
29 PAINT LINE 

285773.0000 L.F. -21.43 % 0.1100 -21.43 %

31,435.03 -8,573.19 31,435.03 -8,573.19
0.1400

40,008.22

1.7500
30 PLASTIC WIDE LANE LINE 

8015.0000 L.F. -25.53 % 1.6500 -29.79 %

14,026.25 -4,809.00 13,224.75 -5,610.50
2.3500

18,835.25

5.3500
31 PLASTIC STOP LINE 

197.0000 L.F. -46.50 % 5.2600 -47.40 %

1,053.95 -916.05 1,036.22 -933.78
10.0000
1,970.00

115.0000
32 PLASTIC TRAFFIC ARROW 

26.0000 EACH -30.30 % 109.0700 -33.90 %

2,990.00 -1,300.00 2,835.82 -1,454.18
165.0000
4,290.00

22.0000
33 PAINTED DRAINAGE MARKING 

57.0000 EACH 10.00 % 20.9900 4.95 %

1,254.00 114.00 1,196.43 56.43
20.0000
1,140.00

105.0000
34 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

7.0000 EACH -40.00 % 100.5900 -42.52 %

735.00 -490.00 704.13 -520.87
175.0000
1,225.00

130.0000
35 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

6.0000 EACH -35.00 % 125.4700 -37.27 %

780.00 -420.00 752.82 -447.18
200.0000
1,200.00

1,000.0000
36 SHOULDER RUMBLE STRIP TYPE 1

31.5000 MI. 0.00 % 975.0000 -2.50 %

31,500.00 0.00 30,712.50 -787.50
1,000.0000
31,500.00

950.0000
37 RECESSED PAVEMENT MARKER 

11.0000 HUND -13.64 % 1,000.0000 -9.09 %

10,450.00 -1,650.00 11,000.00 -1,100.00
1,100.0000
12,100.00

0.1500
38 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

176040.0000 L.F. -16.67 % 0.1400 -22.22 %

26,406.00 -5,281.20 24,645.60 -7,041.60
0.1800

31,687.20
39 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 29.03 % -9.57 %

200,000.00 45,000.00 140,164.23 -14,835.77155,000.00
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10.0000
40 CONSTRUCTION SIGNS CLASS A 

396.0000 S.F. -33.33 % 10.0000 -33.33 %

3,960.00 -1,980.00 3,960.00 -1,980.00
15.0000
5,940.00

OTHER ITEMS

250.0000
41 REMOVE MONUMENT CASE,  COVER, & PIPE

37.0000 EACH 150.00 % 250.0000 150.00 %

9,250.00 5,550.00 9,250.00 5,550.00
100.0000
3,700.00

42 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
43 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
44 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
45 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
46 SPCC PLAN 

L.S. 100.00 % 0.00 %

1,000.00 500.00 500.00 0.00500.00
47 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

62,920.00 62,920.0062,920.00

$3,965,745.68 -4.20% $4,225,557.00 2.07% $0.00$4,139,719.89CONTRACT TOTAL
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