
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A039 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006140 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 5 WORK ORDER# : 0L2654
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
NULLE ROAD TO SAMISH HIGHWAY
STORMWATER TREATMENT
99A039

CALLEN CONSTRUCTION COMPANY, INC.STRIDER CONSTRUCTION CO., INC.WILDER CONSTRUCTION COMPANY
8632 STEIN ROAD 4721 NORTHWEST DR 3876 HANNEGAN RD
98240-9208

PROJECT : CUSTER   WA  982400498 BELLINGHAM   WA  982269019 BELLINGHAM   WA  982269103

COUNTY(S) : WHATCOM CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2001
09:44

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 16.28% -6.98 % 20.93 %
43,000.00 50,000.00 7,000 40,000.00 -3,000 52,000.00 9,000

2 REMOVING ASPHALT CONC. CURB
460.0000 m 6.0000 3.5000 -41.67% 3.0000 -50.00 % 5.0000 -16.67 %

2,760.00 1,610.00 -1,150 1,380.00 -1,380 2,300.00 -460
3 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 200.0000 300.0000 50.00% 170.0000 -15.00 % 150.0000 -25.00 %
400.00 600.00 200 340.00 -60 300.00 -100

GRADING
4 ROADWAY EXCAVATION INCL. HAUL

34.0000 m3 45.0000 20.0000 -55.56% 21.0000 -53.33 % 15.0000 -66.67 %
1,530.00 680.00 -850 714.00 -816 510.00 -1,020

5  CLEANING AND TRIMMING BIOFILTRATION SWALE
600.0000 m 6.0000 17.0000 183.33% 3.0000 -50.00 % 16.0000 166.67 %

3,600.00 10,200.00 6,600 1,800.00 -1,800 9,600.00 6,000
DRAINAGE

6  SPECIAL GRATE
1.0000 EACH 200.0000 750.0000 275.00% 400.0000 100.00 % 750.0000 275.00 %

200.00 750.00 550 400.00 200 750.00 550
7  HAND PLACED RIPRAP

3.0000 t 240.0000 50.0000 -79.17% 60.0000 -75.00 % 86.0000 -64.17 %
720.00 150.00 -570 180.00 -540 258.00 -462

8 QUARRY SPALLS
3.5000 t 125.0000 50.0000 -60.00% 120.0000 -4.00 % 86.0000 -31.20 %

437.50 175.00 -263 420.00 -18 301.00 -137
9 UNDERDRAIN PIPE 150 MM DIAM.

176.0000 m 40.0000 37.0000 -7.50% 17.0000 -57.50 % 18.0000 -55.00 %
7,040.00 6,512.00 -528 2,992.00 -4,048 3,168.00 -3,872

10 DRAIN PIPE 300 MM DIAM.
45.0000 m 50.0000 60.0000 20.00% 60.0000 20.00 % 80.0000 60.00 %

2,250.00 2,700.00 450 2,700.00 450 3,600.00 1,350
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STORM SEWER
11 CATCH BASIN TYPE 2 1800 MM DIAM. WITH OIL SEPARATOR

5.0000 EACH 4,500.0000 4,500.0000 0.00% 3,000.0000 -33.33 % 4,800.0000 6.67 %
22,500.00 22,500.00 0 15,000.00 -7,500 24,000.00 1,500

12 CATCH BASIN TYPE 1
7.0000 EACH 900.0000 700.0000 -22.22% 680.0000 -24.44 % 950.0000 5.56 %

6,300.00 4,900.00 -1,400 4,760.00 -1,540 6,650.00 350
13 CATCH BASIN TYPE 2 1200 MM DIAM.

3.0000 EACH 2,250.0000 1,750.0000 -22.22% 1,750.0000 -22.22 % 1,900.0000 -15.56 %
6,750.00 5,250.00 -1,500 5,250.00 -1,500 5,700.00 -1,050

14 TESTING STORM SEWER PIPE
307.0000 m 4.0000 5.0000 25.00% 2.0000 -50.00 % 7.0000 75.00 %

1,228.00 1,535.00 307 614.00 -614 2,149.00 921
15 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.

240.0000 m 50.0000 62.0000 24.00% 45.0000 -10.00 % 42.0000 -16.00 %
12,000.00 14,880.00 2,880 10,800.00 -1,200 10,080.00 -1,920

16 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.
67.0000 m 100.0000 88.0000 -12.00% 96.0000 -4.00 % 65.0000 -35.00 %

6,700.00 5,896.00 -804 6,432.00 -268 4,355.00 -2,345
17  WATER QUALITY VAULT

L.S. 16.88% 25.00 % 43.75 %
160,000.00 187,000.00 27,000 200,000.00 40,000 230,000.00 70,000

18  TRASHRACK
6.0000 EACH 500.0000 225.0000 -55.00% 375.0000 -25.00 % 250.0000 -50.00 %

3,000.00 1,350.00 -1,650 2,250.00 -750 1,500.00 -1,500
SURFACING

19 CRUSHED SURFACING BASE COURSE
134.0000 t 30.0000 20.0000 -33.33% 35.0000 16.67 % 25.0000 -16.67 %

4,020.00 2,680.00 -1,340 4,690.00 670 3,350.00 -670
LIQUID ASPHALT

20 ASPHALT FOR TACK COAT
0.2000 t 1,500.0000 2,000.0000 33.33% 680.0000 -54.67 % 500.0000 -66.67 %

300.00 400.00 100 136.00 -164 100.00 -200
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LIQUID ASPHALT
21 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
80.00 80.00 80.00 80.00

ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. PAVEMENT CL. B PG 58-22

181.0000 t 60.0000 170.0000 183.33% 195.0000 225.00 % 150.0000 150.00 %
10,860.00 30,770.00 19,910 35,295.00 24,435 27,150.00 16,290

EROSION CONTROL AND PLANTING
23 TOPSOIL TYPE C

42.0000 m3 40.0000 30.0000 -25.00% 61.0000 52.50 % 30.0000 -25.00 %
1,680.00 1,260.00 -420 2,562.00 882 1,260.00 -420

24 SEEDING, FERTILIZING, AND MULCHING
0.3000 ha 3,000.0000 4,500.0000 50.00% 3,200.0000 6.67 % 4,000.0000 33.33 %

900.00 1,350.00 450 960.00 60 1,200.00 300
25 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

26  ESC LEAD
16.0000 HR 25.0000 15.0000 -40.00% 57.0000 128.00 % 45.0000 80.00 %

400.00 240.00 -160 912.00 512 720.00 320
27  GEOTEXTILE-ENCASED CHECK DAM

22.0000 m 35.0000 25.0000 -28.57% 39.0000 11.43 % 36.0000 2.86 %
770.00 550.00 -220 858.00 88 792.00 22

TRAFFIC
28 EXTRUDED CURB

680.0000 m 9.0000 13.0000 44.44% 14.0000 55.56 % 12.0000 33.33 %
6,120.00 8,840.00 2,720 9,520.00 3,400 8,160.00 2,040

29 BEAM GUARDRAIL TYPE 1
58.0000 m 60.0000 45.0000 -25.00% 50.0000 -16.67 % 50.0000 -16.67 %

3,480.00 2,610.00 -870 2,900.00 -580 2,900.00 -580
30 REMOVING AND RESETTING BEAM GUARDRAIL

462.0000 m 20.0000 42.0000 110.00% 40.0000 100.00 % 35.0000 75.00 %
9,240.00 19,404.00 10,164 18,480.00 9,240 16,170.00 6,930
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TRAFFIC
31 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
6,000.00 6,000.00 6,000.00 6,000.00

32 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 6,000.0000 2,000.0000 -66.67% 3,400.0000 -43.33 % 7,500.0000 25.00 %

12,000.00 4,000.00 -8,000 6,800.00 -5,200 15,000.00 3,000
33 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

765.0000 HR 25.0000 20.0000 -20.00% 68.0000 172.00 % 35.0000 40.00 %
19,125.00 15,300.00 -3,825 52,020.00 32,895 26,775.00 7,650

34 PAINT LINE
1170.0000 m 0.7500 0.4000 -46.67% 1.0000 33.33 % 0.4000 -46.67 %

877.50 468.00 -410 1,170.00 293 468.00 -410
35 PLASTIC DRAINAGE MARKING

19.0000 EACH 10.0000 17.0000 70.00% 17.0000 70.00 % 15.0000 50.00 %
190.00 323.00 133 323.00 133 285.00 95

36 PERMANENT SIGNING
L.S. 150.00% 35.00 % 150.00 %

2,000.00 5,000.00 3,000 2,700.00 700 5,000.00 3,000
37 SEQUENTIAL ARROW SIGN

400.0000 HR 6.0000 3.0000 -50.00% 3.0000 -50.00 % 5.5000 -8.33 %
2,400.00 1,200.00 -1,200 1,200.00 -1,200 2,200.00 -200

38 PORTABLE CHANGEABLE MESSAGE SIGN
1.0000 EACH 4,000.0000 3,500.0000 -12.50% 5,100.0000 27.50 % 4,000.0000 0.00 %

4,000.00 3,500.00 -500 5,100.00 1,100 4,000.00 0
39 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

60.0000 HR 7.5000 5.0000 -33.33% 2.2500 -70.00 % 12.0000 60.00 %
450.00 300.00 -150 135.00 -315 720.00 270

40 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -73.88% -17.91 % 228.36 %

6,700.00 1,750.00 -4,950 5,500.00 -1,200 22,000.00 15,300
41 TRAFFIC CONTROL LABOR

536.0000 HR 28.0000 33.0000 17.86% 38.0000 35.71 % 34.0000 21.43 %
15,008.00 17,688.00 2,680 20,368.00 5,360 18,224.00 3,216
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TRAFFIC
42 TRAFFIC CONTROL VEHICLE

40.0000 DAY 60.0000 100.0000 66.67% 57.0000 -5.00 % 85.0000 41.67 %
2,400.00 4,000.00 1,600 2,280.00 -120 3,400.00 1,000

43 TRAFFIC CONTROL SUPERVISOR
405.0000 HR 34.0000 34.0000 0.00% 40.0000 17.65 % 36.0000 5.88 %

13,770.00 13,770.00 0 16,200.00 2,430 14,580.00 810
44 CONSTRUCTION SIGNS CLASS A

16.6000 m2 120.0000 60.0000 -50.00% 125.0000 4.17 % 125.0000 4.17 %
1,992.00 996.00 -996 2,075.00 83 2,075.00 83

OTHER ITEMS
45 STRUCTURE EXCAVATION CLASS B INCL. HAUL

686.0000 m3 20.0000 3.0000 -85.00% 1.0000 -95.00 % 30.0000 50.00 %
13,720.00 2,058.00 -11,662 686.00 -13,034 20,580.00 6,860

46  SHORING
454.0000 m2 6.0000 1.0000 -83.33% 0.1000 -98.33 % 10.0000 66.67 %

2,724.00 454.00 -2,270 45.40 -2,679 4,540.00 1,816
47 GRAVEL BACKFILL FOR DRAIN

21.0000 m3 50.0000 20.0000 -60.00% 20.0000 -60.00 % 36.0000 -28.00 %
1,050.00 420.00 -630 420.00 -630 756.00 -294

48 PLUGGING EXISTING PIPE
4.0000 EACH 350.0000 275.0000 -21.43% 170.0000 -51.43 % 225.0000 -35.71 %

1,400.00 1,100.00 -300 680.00 -720 900.00 -500
49 ROADWAY SURVEYING

L.S. -40.00% -51.00 % 0.00 %
20,000.00 12,000.00 -8,000 9,800.00 -10,200 20,000.00 0

50 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
51 TRIMMING AND CLEANUP

L.S. 133.33% 200.00 % 100.00 %
1,500.00 3,500.00 2,000 4,500.00 3,000 3,000.00 1,500

52 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
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OTHER ITEMS
53 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

54 SPILL PREVENTION PLAN
L.S. -90.00% -43.50 % 40.00 %

1,000.00 100.00 -900 565.00 -435 1,400.00 400
55 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

680.0000 m 15.0000 11.0000 -26.67% 10.0000 -33.33 % 12.5000 -16.67 %
10,200.00 7,480.00 -2,720 6,800.00 -3,400 8,500.00 -1,700

56 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
80.0000 m2 4.0000 1.0000 -75.00% 3.0000 -25.00 % 2.4000 -40.00 %

320.00 80.00 -240 240.00 -80 192.00 -128

CONTRACT TOTAL $469,091.00 $498,358.00 6.24% $530,031.40 12.99% $611,697.00 30.40%


