
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C510 REVISION NO : 1 BIDS OPENED ON : Jul 12 2000
CONTRACT NO: 005915 REGION NO : 3 AWARDED ON : Jul 18 2000
VERSION NO : 2 WORK ORDER# : XL1101
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
BOGACHIEL VIC. SLIDE

00C510

ADDLEMAN LOGGING CO., INC. LAKESIDE INDUSTRIES ROGNLIN'S, INC.
497 HENRY BOYD RD 50 ECLIPSE DR 321 W STATE ST

98363-9406 98520-6143

PROJECT : PORT ANGELES   WA  983629315 PORT ANGELES   WA  983620127 ABERDEEN   WA  985200078

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2000
08:39

DOT_RGGB01

 NH-0101(172)

PREPARATION
1 MOBILIZATION

L.S. -13.85% 30.46 % 32.09 %
69,650.00 60,000.00 -9,650 90,866.32 21,216 92,000.00 22,350

2 CLEARING AND GRUBBING
0.2000 ha 6,000.0000 19,000.0000 216.67% 15,000.0000 150.00 % 15,000.0000 150.00 %

1,200.00 3,800.00 2,600 3,000.00 1,800 3,000.00 1,800
3 REMOVING GUARDRAIL

175.0000 m 7.0000 12.9000 84.29% 10.3500 47.86 % 12.0000 71.43 %
1,225.00 2,257.50 1,033 1,811.25 586 2,100.00 875

4 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 200.0000 150.0000 -25.00% 150.0000 -25.00 % 250.0000 25.00 %

400.00 300.00 -100 300.00 -100 500.00 100
GRADING

5 ROADWAY EXCAVATION INCL. HAUL
8400.0000 m3 9.0000 8.0000 -11.11% 9.5500 6.11 % 10.0000 11.11 %

75,600.00 67,200.00 -8,400 80,220.00 4,620 84,000.00 8,400
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

100.0000 m2 25.0000 30.0000 20.00% 30.0000 20.00 % 30.0000 20.00 %
2,500.00 3,000.00 500 3,000.00 500 3,000.00 500

7 SELECT BORROW INCL. HAUL
250.0000 t 20.0000 18.6000 -7.00% 8.0000 -60.00 % 10.0000 -50.00 %

5,000.00 4,650.00 -350 2,000.00 -3,000 2,500.00 -2,500
8 EMBANKMENT COMPACTION

350.0000 m3 3.0000 3.0000 0.00% 2.5000 -16.67 % 1.0000 -66.67 %
1,050.00 1,050.00 0 875.00 -175 350.00 -700

DRAINAGE
9 GRATE INLET TYPE 1

2.0000 EACH 1,500.0000 1,000.0000 -33.33% 2,500.0000 66.67 % 3,000.0000 100.00 %
3,000.00 2,000.00 -1,000 5,000.00 2,000 6,000.00 3,000

10 QUARRY SPALLS
9600.0000 t 20.0000 25.0000 25.00% 23.5000 17.50 % 23.0000 15.00 %

192,000.00 240,000.00 48,000 225,600.00 33,600 220,800.00 28,800



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C510 REVISION NO : 1 BIDS OPENED ON : Jul 12 2000
CONTRACT NO: 005915 REGION NO : 3 AWARDED ON : Jul 18 2000
VERSION NO : 2 WORK ORDER# : XL1101
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
BOGACHIEL VIC. SLIDE

00C510

ADDLEMAN LOGGING CO., INC. LAKESIDE INDUSTRIES ROGNLIN'S, INC.
497 HENRY BOYD RD 50 ECLIPSE DR 321 W STATE ST

98363-9406 98520-6143

PROJECT : PORT ANGELES   WA  983629315 PORT ANGELES   WA  983620127 ABERDEEN   WA  985200078

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2000
08:39

DOT_RGGB01

 NH-0101(172)

DRAINAGE
11 UNDERDRAIN PIPE 300 MM DIAM.

350.0000 m 60.0000 28.5000 -52.50% 62.0000 3.33 % 60.0000 0.00 %
21,000.00 9,975.00 -11,025 21,700.00 700 21,000.00 0

12 SCHEDULE A CULV. PIPE 300 MM DIAM.
60.0000 m 60.0000 28.5000 -52.50% 98.0000 63.33 % 60.0000 0.00 %

3,600.00 1,710.00 -1,890 5,880.00 2,280 3,600.00 0
13 SCHEDULE A CULV. PIPE 750 MM DIAM.

50.0000 m 118.0000 280.0000 137.29% 175.0000 48.31 % 120.0000 1.69 %
5,900.00 14,000.00 8,100 8,750.00 2,850 6,000.00 100

14  HORIZONTAL DRAIN PIPE 40 MM DIAM.
120.0000 m 23.0000 98.5000 328.26% 64.5000 180.43 % 150.0000 552.17 %

2,760.00 11,820.00 9,060 7,740.00 4,980 18,000.00 15,240
STORM SEWER

15 CATCH BASIN TYPE 1
1.0000 EACH 1,000.0000 600.0000 -40.00% 1,500.0000 50.00 % 1,000.0000 0.00 %

1,000.00 600.00 -400 1,500.00 500 1,000.00 0
SANITARY SEWER

16 PVC SANITARY SEWER PIPE 100 MM DIAM.
50.0000 m 40.0000 32.0000 -20.00% 95.0000 137.50 % 40.0000 0.00 %

2,000.00 1,600.00 -400 4,750.00 2,750 2,000.00 0
SURFACING

17 BALLAST
50.0000 t 20.0000 4.0000 -80.00% 40.0000 100.00 % 40.0000 100.00 %

1,000.00 200.00 -800 2,000.00 1,000 2,000.00 1,000
18 CRUSHED SURFACING BASE COURSE

1200.0000 t 20.0000 25.0000 25.00% 23.0000 15.00 % 25.0000 25.00 %
24,000.00 30,000.00 6,000 27,600.00 3,600 30,000.00 6,000

LIQUID ASPHALT
19 ASPHALT FOR TACK COAT

2.0000 t 500.0000 720.0000 44.00% 720.0000 44.00 % 720.0000 44.00 %
1,000.00 1,440.00 440 1,440.00 440 1,440.00 440

20 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

617.50 617.50 617.50 617.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C510 REVISION NO : 1 BIDS OPENED ON : Jul 12 2000
CONTRACT NO: 005915 REGION NO : 3 AWARDED ON : Jul 18 2000
VERSION NO : 2 WORK ORDER# : XL1101
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
BOGACHIEL VIC. SLIDE

00C510

ADDLEMAN LOGGING CO., INC. LAKESIDE INDUSTRIES ROGNLIN'S, INC.
497 HENRY BOYD RD 50 ECLIPSE DR 321 W STATE ST

98363-9406 98520-6143

PROJECT : PORT ANGELES   WA  983629315 PORT ANGELES   WA  983620127 ABERDEEN   WA  985200078

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2000
08:39

DOT_RGGB01

 NH-0101(172)

ASPHALT CONCRETE PAVEMENT
21 PLANING BITUMINOUS PAVEMENT

300.0000 m2 12.0000 20.4000 70.00% 20.4000 70.00 % 22.0000 83.33 %
3,600.00 6,120.00 2,520 6,120.00 2,520 6,600.00 3,000

22 ASPHALT CONC. FOR PAVEMENT REPAIR
85.0000 t 75.0000 180.0000 140.00% 180.0000 140.00 % 200.0000 166.67 %

6,375.00 15,300.00 8,925 15,300.00 8,925 17,000.00 10,625
23 ASPHALT CONC. PAVEMENT CL. A PG  58-22

2150.0000 t 75.0000 84.0000 12.00% 81.0000 8.00 % 92.0000 22.67 %
161,250.00 180,600.00 19,350 174,150.00 12,900 197,800.00 36,550

24 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

5,028.75 5,028.75 5,028.75 5,028.75
25 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
2,418.75 2,418.75 2,418.75 2,418.75

EROSION CONTROL AND PLANTING
26 SEEDING, FERTILIZING, AND MULCHING

0.3000 ha 3,000.0000 4,000.0000 33.33% 3,244.0000 8.13 % 4,000.0000 33.33 %
900.00 1,200.00 300 973.20 73 1,200.00 300

27 LIMING
0.3000 ha 2,000.0000 1,670.0000 -16.50% 1,755.0000 -12.25 % 2,000.0000 0.00 %

600.00 501.00 -99 526.50 -74 600.00 0
28 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00

TRAFFIC
29 EXTRUDED CURB

172.0000 m 15.0000 23.0000 53.33% 14.0000 -6.67 % 25.0000 66.67 %
2,580.00 3,956.00 1,376 2,408.00 -172 4,300.00 1,720

30 BEAM GUARDRAIL TYPE 1
150.0000 m 45.0000 60.0000 33.33% 56.6000 25.78 % 60.0000 33.33 %

6,750.00 9,000.00 2,250 8,490.00 1,740 9,000.00 2,250



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C510 REVISION NO : 1 BIDS OPENED ON : Jul 12 2000
CONTRACT NO: 005915 REGION NO : 3 AWARDED ON : Jul 18 2000
VERSION NO : 2 WORK ORDER# : XL1101
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
BOGACHIEL VIC. SLIDE

00C510

ADDLEMAN LOGGING CO., INC. LAKESIDE INDUSTRIES ROGNLIN'S, INC.
497 HENRY BOYD RD 50 ECLIPSE DR 321 W STATE ST

98363-9406 98520-6143

PROJECT : PORT ANGELES   WA  983629315 PORT ANGELES   WA  983620127 ABERDEEN   WA  985200078

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2000
08:39

DOT_RGGB01

 NH-0101(172)

TRAFFIC
31 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 2,000.0000 2,000.0000 0.00% 1,850.0000 -7.50 % 2,000.0000 0.00 %
4,000.00 4,000.00 0 3,700.00 -300 4,000.00 0

32 FLEXIBLE GUIDE POST
10.0000 EACH 25.0000 25.0000 0.00% 22.0000 -12.00 % 30.0000 20.00 %

250.00 250.00 0 220.00 -30 300.00 50
33 PAINT STRIPE

1300.0000 m 0.6000 0.8500 41.67% 1.2500 108.33 % 1.0000 66.67 %
780.00 1,105.00 325 1,625.00 845 1,300.00 520

34 PLASTIC DRAINAGE MARKING
6.0000 EACH 35.0000 35.0000 0.00% 25.0000 -28.57 % 50.0000 42.86 %

210.00 210.00 0 150.00 -60 300.00 90
35 RAISED PAVEMENT MARKER TYPE 2

0.3500 HUND 400.0000 1,090.0000 172.50% 800.0000 100.00 % 1,000.0000 150.00 %
140.00 381.50 242 280.00 140 350.00 210

36 TEMPORARY PAVEMENT MARKING
450.0000 m 0.5000 0.5000 0.00% 1.5000 200.00 % 2.0000 300.00 %

225.00 225.00 0 675.00 450 900.00 675
37 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 500.00% 1,050.00% 700.00 %
1,000.00 6,000.00 5,000 11,500.00 10,500 8,000.00 7,000

38 CONTRACTOR PILOTED TRAFFIC CONTROL
500.0000 HR 35.0000 47.0000 34.29% 45.0000 28.57 % 40.0000 14.29 %

17,500.00 23,500.00 6,000 22,500.00 5,000 20,000.00 2,500
39 TRAFFIC CONTROL LABOR

1200.0000 HR 27.0000 36.0000 33.33% 32.0000 18.52 % 30.0000 11.11 %
32,400.00 43,200.00 10,800 38,400.00 6,000 36,000.00 3,600

40 TRAFFIC CONTROL SUPERVISOR
60.0000 DAY 400.0000 375.0000 -6.25% 400.0000 0.00 % 300.0000 -25.00 %

24,000.00 22,500.00 -1,500 24,000.00 0 18,000.00 -6,000
41 CONSTRUCTION SIGNS CLASS A

45.0000 m2 130.0000 98.0000 -24.62% 85.0000 -34.62 % 120.0000 -7.69 %
5,850.00 4,410.00 -1,440 3,825.00 -2,025 5,400.00 -450



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C510 REVISION NO : 1 BIDS OPENED ON : Jul 12 2000
CONTRACT NO: 005915 REGION NO : 3 AWARDED ON : Jul 18 2000
VERSION NO : 2 WORK ORDER# : XL1101
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
BOGACHIEL VIC. SLIDE

00C510

ADDLEMAN LOGGING CO., INC. LAKESIDE INDUSTRIES ROGNLIN'S, INC.
497 HENRY BOYD RD 50 ECLIPSE DR 321 W STATE ST

98363-9406 98520-6143

PROJECT : PORT ANGELES   WA  983629315 PORT ANGELES   WA  983620127 ABERDEEN   WA  985200078

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2000
08:39

DOT_RGGB01

 NH-0101(172)

OTHER ITEMS
42 STRUCTURE EXCAVATION CLASS B INCL. HAUL

170.0000 m3 20.0000 58.0000 190.00% 20.0000 0.00 % 20.0000 0.00 %
3,400.00 9,860.00 6,460 3,400.00 0 3,400.00 0

43 SHORING OR EXTRA EXCAVATION TRENCH
1300.0000 m2 4.0000 10.0000 150.00% 5.0000 25.00 % 10.0000 150.00 %

5,200.00 13,000.00 7,800 6,500.00 1,300 13,000.00 7,800
44 WATER

150.0000 m3 10.0000 10.0000 0.00% 15.0000 50.00 % 20.0000 100.00 %
1,500.00 1,500.00 0 2,250.00 750 3,000.00 1,500

45 TRAINING
300.0000 HR 1.0000 10.0000 900.00% 1.0000 0.00 % 5.0000 400.00 %

300.00 3,000.00 2,700 300.00 0 1,500.00 1,200
46 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

47 TRIMMING AND CLEANUP
L.S. -50.00% 25.00 % 150.00 %

2,000.00 1,000.00 -1,000 2,500.00 500 5,000.00 3,000
48 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

49 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
50 SPILL PREVENTION PLAN

L.S. -54.55% -9.09 % 172.73 %
1,100.00 500.00 -600 1,000.00 -100 3,000.00 1,900

51  SPCC LEAD
72.0000 HR 35.0000 50.0000 42.86% 45.0000 28.57 % 40.0000 14.29 %

2,520.00 3,600.00 1,080 3,240.00 720 2,880.00 360
52  WATER POLLUTION PREVENTION PLAN

L.S. -54.55% -9.09 % 172.73 %
1,100.00 500.00 -600 1,000.00 -100 3,000.00 1,900



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C510 REVISION NO : 1 BIDS OPENED ON : Jul 12 2000
CONTRACT NO: 005915 REGION NO : 3 AWARDED ON : Jul 18 2000
VERSION NO : 2 WORK ORDER# : XL1101
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
BOGACHIEL VIC. SLIDE

00C510

ADDLEMAN LOGGING CO., INC. LAKESIDE INDUSTRIES ROGNLIN'S, INC.
497 HENRY BOYD RD 50 ECLIPSE DR 321 W STATE ST

98363-9406 98520-6143

PROJECT : PORT ANGELES   WA  983629315 PORT ANGELES   WA  983620127 ABERDEEN   WA  985200078

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2000
08:39

DOT_RGGB01

 NH-0101(172)

OTHER ITEMS
53  EROSION CONTROL LEAD

72.0000 HR 30.0000 50.0000 66.67% 45.0000 50.00 % 40.0000 33.33 %
2,160.00 3,600.00 1,440 3,240.00 1,080 2,880.00 720

54  STRAW BALES
200.0000 EACH 5.0000 6.0000 20.00% 8.0000 60.00 % 10.0000 100.00 %

1,000.00 1,200.00 200 1,600.00 600 2,000.00 1,000
55 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

900.0000 m 14.0000 4.0000 -71.43% 7.0000 -50.00 % 8.0000 -42.86 %
12,600.00 3,600.00 -9,000 6,300.00 -6,300 7,200.00 -5,400

56 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
3500.0000 m2 2.5000 2.0000 -20.00% 4.8000 92.00 % 5.0000 100.00 %

8,750.00 7,000.00 -1,750 16,800.00 8,050 17,500.00 8,750

CONTRACT TOTAL $757,989.00 $860,485.00 13.52% $891,069.27 17.56% $928,764.00 22.53%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C510 REVISION NO : 1 BIDS OPENED ON : Jul 12 2000
CONTRACT NO: 005915 REGION NO : 3 AWARDED ON : Jul 18 2000
VERSION NO : 2 WORK ORDER# : XL1101
HWY : SR 101 ------- 4TH BIDDER -------

TITLE : SR 101
BOGACHIEL VIC. SLIDE

00C510

QUIGG BROS., INC.
819 W STATE ST
98520-5934

PROJECT : ABERDEEN   WA  985200281

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 680000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2000
08:39

DOT_RGGB01

 NH-0101(172)

PREPARATION
1 MOBILIZATION

L.S. 89.52%
69,650.00 132,000.00 62,350

2 CLEARING AND GRUBBING
0.2000 ha 6,000.0000 18,000.0000 200.00%

1,200.00 3,600.00 2,400
3 REMOVING GUARDRAIL

175.0000 m 7.0000 11.7000 67.14%
1,225.00 2,047.50 822

4 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 200.0000 175.0000 -12.50%

400.00 350.00 -50
GRADING

5 ROADWAY EXCAVATION INCL. HAUL
8400.0000 m3 9.0000 12.0000 33.33%

75,600.00 100,800.00 25,200
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

100.0000 m2 25.0000 35.0000 40.00%
2,500.00 3,500.00 1,000

7 SELECT BORROW INCL. HAUL
250.0000 t 20.0000 20.0000 0.00%

5,000.00 5,000.00 0
8 EMBANKMENT COMPACTION

350.0000 m3 3.0000 2.0000 -33.33%
1,050.00 700.00 -350

DRAINAGE
9 GRATE INLET TYPE 1

2.0000 EACH 1,500.0000 2,200.0000 46.67%
3,000.00 4,400.00 1,400

10 QUARRY SPALLS
9600.0000 t 20.0000 26.0000 30.00%

192,000.00 249,600.00 57,600



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C510 REVISION NO : 1 BIDS OPENED ON : Jul 12 2000
CONTRACT NO: 005915 REGION NO : 3 AWARDED ON : Jul 18 2000
VERSION NO : 2 WORK ORDER# : XL1101
HWY : SR 101 ------- 4TH BIDDER -------

TITLE : SR 101
BOGACHIEL VIC. SLIDE

00C510

QUIGG BROS., INC.
819 W STATE ST
98520-5934

PROJECT : ABERDEEN   WA  985200281

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 680000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2000
08:39

DOT_RGGB01

 NH-0101(172)

DRAINAGE
11 UNDERDRAIN PIPE 300 MM DIAM.

350.0000 m 60.0000 140.0000 133.33%
21,000.00 49,000.00 28,000

12 SCHEDULE A CULV. PIPE 300 MM DIAM.
60.0000 m 60.0000 150.0000 150.00%

3,600.00 9,000.00 5,400
13 SCHEDULE A CULV. PIPE 750 MM DIAM.

50.0000 m 118.0000 215.0000 82.20%
5,900.00 10,750.00 4,850

14  HORIZONTAL DRAIN PIPE 40 MM DIAM.
120.0000 m 23.0000 80.0000 247.83%

2,760.00 9,600.00 6,840
STORM SEWER

15 CATCH BASIN TYPE 1
1.0000 EACH 1,000.0000 850.0000 -15.00%

1,000.00 850.00 -150
SANITARY SEWER

16 PVC SANITARY SEWER PIPE 100 MM DIAM.
50.0000 m 40.0000 50.0000 25.00%

2,000.00 2,500.00 500
SURFACING

17 BALLAST
50.0000 t 20.0000 30.0000 50.00%

1,000.00 1,500.00 500
18 CRUSHED SURFACING BASE COURSE

1200.0000 t 20.0000 27.0000 35.00%
24,000.00 32,400.00 8,400

LIQUID ASPHALT
19 ASPHALT FOR TACK COAT

2.0000 t 500.0000 825.0000 65.00%
1,000.00 1,650.00 650

20 ANTI-STRIPPING ADDITIVE
EST. 0.00%

617.50 617.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C510 REVISION NO : 1 BIDS OPENED ON : Jul 12 2000
CONTRACT NO: 005915 REGION NO : 3 AWARDED ON : Jul 18 2000
VERSION NO : 2 WORK ORDER# : XL1101
HWY : SR 101 ------- 4TH BIDDER -------

TITLE : SR 101
BOGACHIEL VIC. SLIDE

00C510

QUIGG BROS., INC.
819 W STATE ST
98520-5934

PROJECT : ABERDEEN   WA  985200281

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 680000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2000
08:39

DOT_RGGB01

 NH-0101(172)

ASPHALT CONCRETE PAVEMENT
21 PLANING BITUMINOUS PAVEMENT

300.0000 m2 12.0000 23.0000 91.67%
3,600.00 6,900.00 3,300

22 ASPHALT CONC. FOR PAVEMENT REPAIR
85.0000 t 75.0000 180.0000 140.00%

6,375.00 15,300.00 8,925
23 ASPHALT CONC. PAVEMENT CL. A PG  58-22

2150.0000 t 75.0000 81.0000 8.00%
161,250.00 174,150.00 12,900

24 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00%

5,028.75 5,028.75
25 COMPACTION PRICE ADJUSTMENT

CALC 0.00%
2,418.75 2,418.75

EROSION CONTROL AND PLANTING
26 SEEDING, FERTILIZING, AND MULCHING

0.3000 ha 3,000.0000 2,450.0000 -18.33%
900.00 735.00 -165

27 LIMING
0.3000 ha 2,000.0000 940.0000 -53.00%

600.00 282.00 -318
28 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00%
20,000.00 20,000.00

TRAFFIC
29 EXTRUDED CURB

172.0000 m 15.0000 16.0000 6.67%
2,580.00 2,752.00 172

30 BEAM GUARDRAIL TYPE 1
150.0000 m 45.0000 64.0000 42.22%

6,750.00 9,600.00 2,850



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C510 REVISION NO : 1 BIDS OPENED ON : Jul 12 2000
CONTRACT NO: 005915 REGION NO : 3 AWARDED ON : Jul 18 2000
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HWY : SR 101 ------- 4TH BIDDER -------
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TRAFFIC
31 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 2,000.0000 2,100.0000 5.00%
4,000.00 4,200.00 200

32 FLEXIBLE GUIDE POST
10.0000 EACH 25.0000 26.0000 4.00%

250.00 260.00 10
33 PAINT STRIPE

1300.0000 m 0.6000 1.5000 150.00%
780.00 1,950.00 1,170

34 PLASTIC DRAINAGE MARKING
6.0000 EACH 35.0000 30.0000 -14.29%

210.00 180.00 -30
35 RAISED PAVEMENT MARKER TYPE 2

0.3500 HUND 400.0000 1,000.0000 150.00%
140.00 350.00 210

36 TEMPORARY PAVEMENT MARKING
450.0000 m 0.5000 0.3000 -40.00%

225.00 135.00 -90
37 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 300.00%
1,000.00 4,000.00 3,000

38 CONTRACTOR PILOTED TRAFFIC CONTROL
500.0000 HR 35.0000 38.0000 8.57%

17,500.00 19,000.00 1,500
39 TRAFFIC CONTROL LABOR

1200.0000 HR 27.0000 34.0000 25.93%
32,400.00 40,800.00 8,400

40 TRAFFIC CONTROL SUPERVISOR
60.0000 DAY 400.0000 400.0000 0.00%

24,000.00 24,000.00 0
41 CONSTRUCTION SIGNS CLASS A

45.0000 m2 130.0000 110.0000 -15.38%
5,850.00 4,950.00 -900
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OTHER ITEMS
42 STRUCTURE EXCAVATION CLASS B INCL. HAUL

170.0000 m3 20.0000 20.0000 0.00%
3,400.00 3,400.00 0

43 SHORING OR EXTRA EXCAVATION TRENCH
1300.0000 m2 4.0000 30.0000 650.00%

5,200.00 39,000.00 33,800
44 WATER

150.0000 m3 10.0000 10.0000 0.00%
1,500.00 1,500.00 0

45 TRAINING
300.0000 HR 1.0000 1.0000 0.00%

300.00 300.00 0
46 ROADSIDE CLEANUP

EST. 0.00%
5,000.00 5,000.00

47 TRIMMING AND CLEANUP
L.S. 0.00%

2,000.00 2,000.00 0
48 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00%
1,000.00 1,000.00

49 MINOR CHANGE
CALC 0.00%

-1.00 -1.00
50 SPILL PREVENTION PLAN

L.S. 36.36%
1,100.00 1,500.00 400

51  SPCC LEAD
72.0000 HR 35.0000 45.0000 28.57%

2,520.00 3,240.00 720
52  WATER POLLUTION PREVENTION PLAN

L.S. 36.36%
1,100.00 1,500.00 400
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OTHER ITEMS
53  EROSION CONTROL LEAD

72.0000 HR 30.0000 45.0000 50.00%
2,160.00 3,240.00 1,080

54  STRAW BALES
200.0000 EACH 5.0000 10.0000 100.00%

1,000.00 2,000.00 1,000
55 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

900.0000 m 14.0000 9.5000 -32.14%
12,600.00 8,550.00 -4,050

56 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
3500.0000 m2 2.5000 2.7500 10.00%

8,750.00 9,625.00 875

CONTRACT TOTAL $757,989.00 $1,038,710.50 37.04%


