DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
	KENT WA 98031-1145	99403-9701
CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION								
1	MOBILIZATION								
		L.S.			-27.43%		-25.08%		-20.52%
			1,446,857.00	1,050,000.00	-396,857.00	1,084,000.00	-362,857.00	1,150,000.00	-296,857.00
2	CLEARING AND GRUBBING								
	75.3700	ACRE	1,000.0000	400.0000	-60.00%	300.0000	-70.00%	300.0000	-70.00%
			75,370.00	30,148.00	-45,222.00	22,611.00	-52,759.00	22,611.00	-52,759.00
3	CLEARING AND GRUBBING - SITE BORROW								
	10.0000	ACRE	1,000.0000	400.0000	-60.00%	0.0000	-100.00%	300.0000	-70.00%
			10,000.00	4,000.00	-6,000.00	0.00	-10,000.00	3,000.00	-7,000.00
4	STRIPPING INCL. HAUL								
	11900.0000	C.Y.	2.0000	2.1000	5.00%	2.5000	25.00%	1.4000	-30.00%
			23,800.00	24,990.00	1,190.00	29,750.00	5,950.00	16,660.00	-7,140.00
5	REMOVING DRAINAGE STRUCTURE								
	1.0000	EACH	500.0000	550.0000	10.00%	750.0000	50.00%	1,250.0000	150.00%
			500.00	550.00	50.00	750.00	250.00	1,250.00	750.00
6	REMOVAL OF STRUCTURE AND OBSTRUCTION								
		L.S.			-13.33%		-60.00%		566.67%
			7,500.00	6,500.00	-1,000.00	3,000.00	-4,500.00	50,000.00	42,500.00
7	REMOVING CEMENT CONC. SIDEWALK								
	440.0000	S.Y.	15.0000	1.2500	-91.67%	5.0000	-66.67%	8.0000	-46.67%
			6,600.00	550.00	-6,050.00	2,200.00	-4,400.00	3,520.00	-3,080.00
8	REMOVING CEMENT CONC. CURB AND GUTTER								
	340.0000	L.F.	15.0000	2.8000	-81.33%	4.0000	-73.33%	8.0000	-46.67%
			5,100.00	952.00	-4,148.00	1,360.00	-3,740.00	2,720.00	-2,380.00
9	REMOVING CEMENT CONC. CURB								
	270.0000	L.F.	15.0000	2.2000	-85.33%	3.0000	-80.00%	7.5000	-50.00%
			4,050.00	594.00	-3,456.00	810.00	-3,240.00	2,025.00	-2,025.00
10	REMOVING ASPHALT CONC. PAVEMENT								
	2260.0000	S.Y.	5.0000	1.0000	-80.00%	4.0000	-20.00%	3.5000	-30.00%
			11,300.00	2,260.00	-9,040.00	9,040.00	-2,260.00	7,910.00	-3,390.00
11	REMOVING TRAFFIC ISLAND								
	1126.0000	S.Y.	15.0000	4.0000	-73.33%	4.0000	-73.33%	7.5000	-50.00%
			16,890.00	4,504.00	-12,386.00	4,504.00	-12,386.00	8,445.00	-8,445.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION								
12	REMOVING GUARDRAIL								
	744.0000	L.F.	2.0000	4.5000	125.00%	5.0000	150.00%	4.5000	125.00%
			1,488.00	3,348.00	1,860.00	3,720.00	2,232.00	3,348.00	1,860.00
13	REMOVING GUARDRAIL ANCHOR								
	2.0000	EACH	170.0000	250.0000	47.06%	300.0000	76.47%	250.0000	47.06%
			340.00	500.00	160.00	600.00	260.00	500.00	160.00
14	REMOVING PAINT LINE								
	1388.0000	L.F.	0.5500	0.5000	-9.09%	0.7500	36.36%	0.4500	-18.18%
			763.40	694.00	-69.40	1,041.00	277.60	624.60	-138.80
15	REMOVING CHAIN LINK FENCE								
	760.0000	L.F.	8.0000	2.2500	-71.88%	1.3000	-83.75%	2.2500	-71.88%
			6,080.00	1,710.00	-4,370.00	988.00	-5,092.00	1,710.00	-4,370.00
16	REMOVING WIRE FENCE								
	4960.0000	L.F.	2.0000	1.3000	-35.00%	1.0000	-50.00%	1.3000	-35.00%
			9,920.00	6,448.00	-3,472.00	4,960.00	-4,960.00	6,448.00	-3,472.00
	GRADING								
17	ROADWAY EXCAVATION INCL. HAUL								
	480235.0000	C.Y.	4.7500	2.3500	-50.53%	2.5000	-47.37%	2.6000	-45.26%
			2,281,116.25	1,128,552.25	1,152,564.00	1,200,587.50	1,080,528.75	1,248,611.00	1,032,505.25
18	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL								
	350.0000	C.Y.	10.0000	9.0000	-10.00%	12.0000	20.00%	20.0000	100.00%
			3,500.00	3,150.00	-350.00	4,200.00	700.00	7,000.00	3,500.00
19	BUTTRESS EXCAVATION INCL. HAUL								
	180480.0000	C.Y.	12.0000	3.7000	-69.17%	5.0000	-58.33%	3.4500	-71.25%
			2,165,760.00	667,776.00	1,497,984.00	902,400.00	1,263,360.00	622,656.00	1,543,104.00
20	UNSUITABLE ROADWAY EXCAVATION INCL. HAUL								
	24510.0000	C.Y.	4.7500	3.0000	-36.84%	2.2500	-52.63%	6.2500	31.58%
			116,422.50	73,530.00	-42,892.50	55,147.50	-61,275.00	153,187.50	36,765.00
21	ARSENIC CONTAMINATED SOIL, SPECIAL WASTE								
	2100.0000	TON	45.0000	60.0000	33.33%	45.0000	0.00%	40.0000	-11.11%
			94,500.00	126,000.00	31,500.00	94,500.00	0.00	84,000.00	-10,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	GRADING								
22	COMMON BORROW INCL. HAUL								
	160000.0000	C.Y.	4.7500	2.2500	-52.63%	0.0000	-100.00%	2.9000	-38.95%
			760,000.00	360,000.00	-400,000.00	0.00	-760,000.00	464,000.00	-296,000.00
23	GRAVEL BORROW INCL. HAUL								
	1319.0000	C.Y.	20.0000	17.0000	-15.00%	35.0000	75.00%	25.0000	25.00%
			26,380.00	22,423.00	-3,957.00	46,165.00	19,785.00	32,975.00	6,595.00
24	EMBANKMENT COMPACTION								
	646880.0000	C.Y.	1.2500	0.4400	-64.80%	0.5000	-60.00%	0.7000	-44.00%
			808,600.00	284,627.20	-523,972.80	323,440.00	-485,160.00	452,816.00	-355,784.00
25	DUST PALLATIVE								
	21360.0000	S.Y.	1.5000	0.7000	-53.33%	1.0000	-33.33%	0.6500	-56.67%
			32,040.00	14,952.00	-17,088.00	21,360.00	-10,680.00	13,884.00	-18,156.00
	DRAINAGE								
26	CURB INLET TYPE 1								
	38.0000	EACH	150.0000	100.0000	-33.33%	200.0000	33.33%	100.0000	-33.33%
			5,700.00	3,800.00	-1,900.00	7,600.00	1,900.00	3,800.00	-1,900.00
27	CURB INLET TYPE 2								
	6.0000	EACH	1,600.0000	870.0000	-45.63%	700.0000	-56.25%	2,000.0000	25.00%
			9,600.00	5,220.00	-4,380.00	4,200.00	-5,400.00	12,000.00	2,400.00
28	GRATE INLET TYPE 2								
	62.0000	EACH	1,500.0000	1,750.0000	16.67%	1,550.0000	3.33%	1,900.0000	26.67%
			93,000.00	108,500.00	15,500.00	96,100.00	3,100.00	117,800.00	24,800.00
29	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2								
	2.0000	EACH	725.0000	725.0000	0.00%	500.0000	-31.03%	700.0000	-3.45%
			1,450.00	1,450.00	0.00	1,000.00	-450.00	1,400.00	-50.00
30	DROP INLET TYPE 2								
	1.0000	EACH	2,500.0000	3,000.0000	20.00%	4,000.0000	60.00%	4,000.0000	60.00%
			2,500.00	3,000.00	500.00	4,000.00	1,500.00	4,000.00	1,500.00
31	DRYWELL TYPE B SWALE								
	21.0000	EACH	4,000.0000	2,600.0000	-35.00%	4,250.0000	6.25%	2,500.0000	-37.50%
			84,000.00	54,600.00	-29,400.00	89,250.00	5,250.00	52,500.00	-31,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	DRAINAGE								
32	SINGLE STAGE DRYWELL								
	1.0000	EACH	1,500.0000	1,900.0000	26.67%	2,500.0000	66.67%	2,150.0000	43.33%
			1,500.00	1,900.00	400.00	2,500.00	1,000.00	2,150.00	650.00
33	QUARRY SPALLS								
	292.0000	C.Y.	20.0000	30.0000	50.00%	35.0000	75.00%	100.0000	400.00%
			5,840.00	8,760.00	2,920.00	10,220.00	4,380.00	29,200.00	23,360.00
34	BORROW SITE QUARRY SPALLS								
	142.0000	C.Y.	20.0000	30.0000	50.00%	0.0000	-100.00%	100.0000	400.00%
			2,840.00	4,260.00	1,420.00	0.00	-2,840.00	14,200.00	11,360.00
35	UNDERDRAIN PIPE 8 IN. DIAM.								
	515.0000	L.F.	17.0000	15.0000	-11.76%	15.5000	-8.82%	10.0000	-41.18%
			8,755.00	7,725.00	-1,030.00	7,982.50	-772.50	5,150.00	-3,605.00
36	DRAIN PIPE 8 IN. DIAM.								
	1276.0000	L.F.	18.0000	18.0000	0.00%	14.7500	-18.06%	10.0000	-44.44%
			22,968.00	22,968.00	0.00	18,821.00	-4,147.00	12,760.00	-10,208.00
37	SCHEDULE A CULV. PIPE 12 IN. DIAM.								
	352.0000	L.F.	30.0000	26.0000	-13.33%	35.4500	18.17%	40.0000	33.33%
			10,560.00	9,152.00	-1,408.00	12,478.40	1,918.40	14,080.00	3,520.00
38	SCHEDULE A CULV. PIPE 18 IN. DIAM.								
	26.0000	L.F.	35.0000	36.0000	2.86%	38.5000	10.00%	70.0000	100.00%
			910.00	936.00	26.00	1,001.00	91.00	1,820.00	910.00
	STORM SEWER								
39	CATCH BASIN TYPE 1L								
	13.0000	EACH	1,500.0000	1,150.0000	-23.33%	1,550.0000	3.33%	1,500.0000	0.00%
			19,500.00	14,950.00	-4,550.00	20,150.00	650.00	19,500.00	0.00
40	CATCH BASIN TYPE 1								
	2.0000	EACH	1,600.0000	750.0000	-53.13%	1,500.0000	-6.25%	1,500.0000	-6.25%
			3,200.00	1,500.00	-1,700.00	3,000.00	-200.00	3,000.00	-200.00
41	CATCH BASIN TYPE 2 48 IN. DIAM.								
	9.0000	EACH	3,500.0000	2,300.0000	-34.29%	2,650.0000	-24.29%	3,000.0000	-14.29%
			31,500.00	20,700.00	-10,800.00	23,850.00	-7,650.00	27,000.00	-4,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STORM SEWER								
42	TESTING STORM SEWER PIPE								
	9469.0000	L.F.	1.7500	1.0000	-42.86%	2.0000	14.29%	1.2500	-28.57%
			16,570.75	9,469.00	-7,101.75	18,938.00	2,367.25	11,836.25	-4,734.50
43	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	517.0000	L.F.	22.0000	17.0000	-22.73%	22.5000	2.27%	30.0000	36.36%
			11,374.00	8,789.00	-2,585.00	11,632.50	258.50	15,510.00	4,136.00
44	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	8067.0000	L.F.	40.0000	26.0000	-35.00%	24.5000	-38.75%	32.5000	-18.75%
			322,680.00	209,742.00	-112,938.00	197,641.50	-125,038.50	262,177.50	-60,502.50
45	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.								
	596.0000	L.F.	40.0000	38.0000	-5.00%	35.5000	-11.25%	37.5000	-6.25%
			23,840.00	22,648.00	-1,192.00	21,158.00	-2,682.00	22,350.00	-1,490.00
46	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.								
	289.0000	L.F.	28.0000	26.0000	-7.14%	45.5500	62.68%	40.0000	42.86%
			8,092.00	7,514.00	-578.00	13,163.95	5,071.95	11,560.00	3,468.00
	WATER LINES								
47	MOVING EXISTING HYDRANT								
	2.0000	EACH	1,800.0000	1,250.0000	-30.56%	1,600.0000	-11.11%	750.0000	-58.33%
			3,600.00	2,500.00	-1,100.00	3,200.00	-400.00	1,500.00	-2,100.00
	STRUCTURE								
48	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	4470.0000	C.Y.	15.0000	15.0000	0.00%	8.8500	-41.00%	10.0000	-33.33%
			67,050.00	67,050.00	0.00	39,559.50	-27,490.50	44,700.00	-22,350.00
49	SHORING OR EXTRA EXCAVATION CL. A US 395/LINCOLN								
		L.S.			-79.69%		-78.13%		-2.34%
			64,000.00	13,000.00	-51,000.00	14,000.00	-50,000.00	62,500.00	-1,500.00
50	SHORING OR EXTRA EXCAVATION CL. A US 395/GERLACH								
		L.S.			-77.33%		-91.33%		-12.00%
			75,000.00	17,000.00	-58,000.00	6,500.00	-68,500.00	66,000.00	-9,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STRUCTURE								
51	GRAVEL BACKFILL FOR WALL								
	795.0000	C.Y.	40.0000	35.0000	-12.50%	40.8500	2.13%	35.0000	-12.50%
			31,800.00	27,825.00	-3,975.00	32,475.75	675.75	27,825.00	-3,975.00
52	ST. REINF. BAR FOR BRIDGE								
	114200.0000	LB.	1.0000	1.0000	0.00%	1.0000	0.00%	1.0000	0.00%
			114,200.00	114,200.00	0.00	114,200.00	0.00	114,200.00	0.00
53	CONC. CLASS 4000 FOR BRIDGE								
	869.0000	C.Y.	500.0000	425.0000	-15.00%	425.0000	-15.00%	470.0000	-6.00%
			434,500.00	369,325.00	-65,175.00	369,325.00	-65,175.00	408,430.00	-26,070.00
54	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-2.00	-2.00		-2.00		-2.00	
55	FRACTURED BASALT FINISH WITH PERMEON TREATMENT								
	190.0000	S.Y.	50.0000	160.0000	220.00%	160.0000	220.00%	20.0000	-60.00%
			9,500.00	30,400.00	20,900.00	30,400.00	20,900.00	3,800.00	-5,700.00
56	SAMPLE PANEL FOR PERMEON SURFACE TREATMENT PROCESS								
		L.S.			-6.25%		-6.25%		6.25%
			8,000.00	7,500.00	-500.00	7,500.00	-500.00	8,500.00	500.00
57	SUPERSTRUCTURE US 395 OVER LINCOLN ROAD								
		L.S.			-20.95%		-1.19%		18.58%
			253,000.00	200,000.00	-53,000.00	250,000.00	-3,000.00	300,000.00	47,000.00
58	SUPERSTRUCTURE US 395 OVER GERLACH ROAD								
		L.S.			-28.12%		-8.63%		11.82%
			313,000.00	225,000.00	-88,000.00	286,000.00	-27,000.00	350,000.00	37,000.00
59	PRESTRESSED CONC. GIRDER WF58G								
	535.0000	L.F.	225.0000	305.0000	35.56%	305.0000	35.56%	300.0000	33.33%
			120,375.00	163,175.00	42,800.00	163,175.00	42,800.00	160,500.00	40,125.00
60	PRESTRESSED CONC. GIRDER WF42G								
	552.0000	L.F.	210.0000	300.0000	42.86%	300.0000	42.86%	300.0000	42.86%
			115,920.00	165,600.00	49,680.00	165,600.00	49,680.00	165,600.00	49,680.00
61	BRIDGE RAILING TYPE SNOW FENCE								
	428.0000	L.F.	160.0000	300.0000	87.50%	300.0000	87.50%	200.0000	25.00%
			68,480.00	128,400.00	59,920.00	128,400.00	59,920.00	85,600.00	17,120.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	STRUCTURE								
62	TRAFFIC BARRIER								
	599.0000	L.F.	100.0000	135.0000	35.00%	135.0000	35.00%	100.0000	0.00%
			59,900.00	80,865.00	20,965.00	80,865.00	20,965.00	59,900.00	0.00
63	CONCRETE FASCIA PANEL								
	1699.0000	S.F.	40.0000	60.0000	50.00%	60.0000	50.00%	55.0000	37.50%
			67,960.00	101,940.00	33,980.00	101,940.00	33,980.00	93,445.00	25,485.00
64	SETTLEMENT PLATE								
	2.0000	EACH	1,500.0000	2,950.0000	96.67%	1,500.0000	0.00%	1,500.0000	0.00%
			3,000.00	5,900.00	2,900.00	3,000.00	0.00	3,000.00	0.00
	SURFACING								
65	CRUSHED SURFACING BASE COURSE								
	32730.0000	TON	12.0000	12.9000	7.50%	13.0000	8.33%	11.0000	-8.33%
			392,760.00	422,217.00	29,457.00	425,490.00	32,730.00	360,030.00	-32,730.00
	LIQUID ASPHALT								
66	ANTI-STRIPPING ADDITIVE								
		EST.			0.00%		0.00%		0.00%
			17,580.00	17,580.00		17,580.00		17,580.00	
	CEMENT CONCRETE PAVEMENT								
67	BRIDGE APPROACH SLAB								
	906.0000	S.Y.	225.0000	215.0000	-4.44%	215.0000	-4.44%	215.0000	-4.44%
			203,850.00	194,790.00	-9,060.00	194,790.00	-9,060.00	194,790.00	-9,060.00
68	APRON CONCRETE PAVEMENT								
	109.0000	C.Y.	300.0000	212.0000	-29.33%	240.0000	-20.00%	215.0000	-28.33%
			32,700.00	23,108.00	-9,592.00	26,160.00	-6,540.00	23,435.00	-9,265.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	HOT MIX ASPHALT								
69	PLANING BITUMINOUS PAVEMENT								
	19775.0000	S.Y.	4.5000	1.7500	-61.11%	2.2500	-50.00%	2.2500	-50.00%
			88,987.50	34,606.25	-54,381.25	44,493.75	-44,493.75	44,493.75	-44,493.75
70	HMA CL. 1/2 IN. PG 70-28								
	17580.0000	TON	60.0000	55.5500	-7.42%	55.5500	-7.42%	54.0000	-10.00%
			1,054,800.00	976,569.00	-78,231.00	976,569.00	-78,231.00	949,320.00	-105,480.00
71	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			527.40	527.40		527.40		527.40	
72	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			351.60	351.60		351.60		351.60	
73	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			6,000.00	6,000.00		6,000.00		6,000.00	
74	HMA FOR APPROACH CL. 1/2 IN. PG 70-28								
	110.0000	TON	90.0000	78.0000	-13.33%	78.0000	-13.33%	91.0000	1.11%
			9,900.00	8,580.00	-1,320.00	8,580.00	-1,320.00	10,010.00	110.00
75	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
	EROSION CONTROL AND PLANTING								
76	ESC LEAD								
	80.0000	DAY	150.0000	300.0000	100.00%	100.0000	-33.33%	50.0000	-66.67%
			12,000.00	24,000.00	12,000.00	8,000.00	-4,000.00	4,000.00	-8,000.00
77	TEMPORARY EROSION CONTROL BLANKET								
	845.0000	S.Y.	5.0000	3.0000	-40.00%	3.3500	-33.00%	6.5000	30.00%
			4,225.00	2,535.00	-1,690.00	2,830.75	-1,394.25	5,492.50	1,267.50
78	INLET PROTECTION								
	22.0000	EACH	150.0000	110.0000	-26.67%	75.0000	-50.00%	175.0000	16.67%
			3,300.00	2,420.00	-880.00	1,650.00	-1,650.00	3,850.00	550.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	EROSION CONTROL AND PLANTING								
79	SILT FENCE								
	2772.0000	L.F.	3.0000	4.0000	33.33%	5.0000	66.67%	5.0000	66.67%
			8,316.00	11,088.00	2,772.00	13,860.00	5,544.00	13,860.00	5,544.00
80	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00%		0.00%		0.00%
			46,000.00	46,000.00		46,000.00		46,000.00	
81	MULCHING WITH BFM								
	61.4600	ACRE	2,000.0000	1,800.0000	-10.00%	1,850.0000	-7.50%	1,775.0000	-11.25%
			122,920.00	110,628.00	-12,292.00	113,701.00	-9,219.00	109,091.50	-13,828.50
82	MULCHING - SITE BORROW WITH BFM								
	10.0000	ACRE	2,000.0000	2,000.0000	0.00%	0.0000	-100.00%	2,000.0000	0.00%
			20,000.00	20,000.00	0.00	0.00	-20,000.00	20,000.00	0.00
83	SEEDING								
	61.4600	ACRE	1,000.0000	180.0000	-82.00%	185.0000	-81.50%	180.0000	-82.00%
			61,460.00	11,062.80	-50,397.20	11,370.10	-50,089.90	11,062.80	-50,397.20
84	BORROW SITE SEEDING								
	10.0000	ACRE	1,000.0000	210.0000	-79.00%	0.0000	-100.00%	210.0000	-79.00%
			10,000.00	2,100.00	-7,900.00	0.00	-10,000.00	2,100.00	-7,900.00
85	TOPSOIL TYPE C								
	1425.0000	C.Y.	13.0000	20.0000	53.85%	12.0000	-7.69%	30.0000	130.77%
			18,525.00	28,500.00	9,975.00	17,100.00	-1,425.00	42,750.00	24,225.00
86	COARSE COMPOST								
	9755.0000	C.Y.	30.0000	36.5000	21.67%	38.0000	26.67%	36.1500	20.50%
			292,650.00	356,057.50	63,407.50	370,690.00	78,040.00	352,643.25	59,993.25
87	BORROW SITE COARSE COMPOST								
	1450.0000	C.Y.	30.0000	36.5000	21.67%	38.0000	26.67%	36.1500	20.50%
			43,500.00	52,925.00	9,425.00	55,100.00	11,600.00	52,417.50	8,917.50
	TRAFFIC								
88	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	13584.0000	L.F.	20.0000	9.7500	-51.25%	11.8000	-41.00%	8.7500	-56.25%
			271,680.00	132,444.00	-139,236.00	160,291.20	-111,388.80	118,860.00	-152,820.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	TRAFFIC								
89	CEMENT CONC. TRAFFIC CURB								
	3637.0000	L.F.	12.0000	8.0000	-33.33%	11.5000	-4.17%	8.0000	-33.33%
			43,644.00	29,096.00	-14,548.00	41,825.50	-1,818.50	29,096.00	-14,548.00
90	TRAFFIC ISLAND								
	941.0000	S.Y.	30.0000	25.0000	-16.67%	32.5000	8.33%	25.0000	-16.67%
			28,230.00	23,525.00	-4,705.00	30,582.50	2,352.50	23,525.00	-4,705.00
91	TRAFFIC ISLAND CURB								
	639.0000	L.F.	23.0000	8.0000	-65.22%	11.5000	-50.00%	8.0000	-65.22%
			14,697.00	5,112.00	-9,585.00	7,348.50	-7,348.50	5,112.00	-9,585.00
92	TRAFFIC ISLAND NOSE								
	2.0000	EACH	500.0000	100.0000	-80.00%	100.0000	-80.00%	100.0000	-80.00%
			1,000.00	200.00	-800.00	200.00	-800.00	200.00	-800.00
93	ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB								
	215.0000	L.F.	23.0000	30.0000	30.43%	36.5500	58.91%	29.2500	27.17%
			4,945.00	6,450.00	1,505.00	7,858.25	2,913.25	6,288.75	1,343.75
94	ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER								
	321.0000	L.F.	23.0000	20.0000	-13.04%	23.5500	2.39%	17.0000	-26.09%
			7,383.00	6,420.00	-963.00	7,559.55	176.55	5,457.00	-1,926.00
95	MODIFIED MOUNTABLE CEMENT CONCRETE TRAFFIC CURB								
	1341.0000	L.F.	20.0000	12.0000	-40.00%	16.0000	-20.00%	12.0000	-40.00%
			26,820.00	16,092.00	-10,728.00	21,456.00	-5,364.00	16,092.00	-10,728.00
96	WIDE MOUNTABLE CEMENT CONCRETE TRAFFIC CURB								
	1255.0000	L.F.	30.0000	18.5000	-38.33%	25.0000	-16.67%	18.5000	-38.33%
			37,650.00	23,217.50	-14,432.50	31,375.00	-6,275.00	23,217.50	-14,432.50
97	BEAM GUARDRAIL TYPE 31								
	690.0000	L.F.	20.0000	20.2500	1.25%	21.5000	7.50%	20.0000	0.00%
			13,800.00	13,972.50	172.50	14,835.00	1,035.00	13,800.00	0.00
98	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	2.0000	EACH	2,750.0000	2,600.0000	-5.45%	2,750.0000	0.00%	2,600.0000	-5.45%
			5,500.00	5,200.00	-300.00	5,500.00	0.00	5,200.00	-300.00
99	PAINT LINE								
	22595.0000	L.F.	0.1300	0.1500	15.38%	0.2500	92.31%	0.1400	7.69%
			2,937.35	3,389.25	451.90	5,648.75	2,711.40	3,163.30	225.95

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
	KENT WA 98031-1145	99403-9701
CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
100	PAINTED WIDE LINE								
	13477.0000	L.F.	0.3000	0.2500	-16.67%	0.2500	-16.67%	0.2400	-20.00%
			4,043.10	3,369.25	-673.85	3,369.25	-673.85	3,234.48	-808.62
101	PAINTED DOTTED WIDE LINE								
	115.0000	L.F.	2.0000	0.2000	-90.00%	0.9000	-55.00%	0.2000	-90.00%
			230.00	23.00	-207.00	103.50	-126.50	23.00	-207.00
102	PAINTED CROSSWALK LINE								
	2788.0000	S.F.	2.5000	2.7500	10.00%	2.2500	-10.00%	2.7500	10.00%
			6,970.00	7,667.00	697.00	6,273.00	-697.00	7,667.00	697.00
103	PAINTED STOP LINE								
	515.0000	L.F.	3.5000	2.9000	-17.14%	3.2500	-7.14%	2.8500	-18.57%
			1,802.50	1,493.50	-309.00	1,673.75	-128.75	1,467.75	-334.75
104	PAINTED TRAFFIC ARROW								
	15.0000	EACH	35.0000	35.0000	0.00%	29.5000	-15.71%	35.0000	0.00%
			525.00	525.00	0.00	442.50	-82.50	525.00	0.00
105	PAINTED ACCESS PARKING SPACE SYMBOL								
	2.0000	EACH	50.0000	65.0000	30.00%	42.5000	-15.00%	55.0000	10.00%
			100.00	130.00	30.00	85.00	-15.00	110.00	10.00
106	PAINTED RAILROAD CROSSING SYMBOL								
	2.0000	EACH	250.0000	390.0000	56.00%	220.0000	-12.00%	390.0000	56.00%
			500.00	780.00	280.00	440.00	-60.00	780.00	280.00
107	PAINTED YIELD LINE SYMBOL								
	18.0000	EACH	25.0000	20.0000	-20.00%	25.5000	2.00%	18.0000	-28.00%
			450.00	360.00	-90.00	459.00	9.00	324.00	-126.00
108	TUBULAR MARKER, 36 IN. HIGH								
	19.0000	EACH	35.0000	55.0000	57.14%	46.0000	31.43%	55.0000	57.14%
			665.00	1,045.00	380.00	874.00	209.00	1,045.00	380.00
109	TEMPORARY PAVEMENT MARKING								
	21454.0000	L.F.	0.1000	0.1500	50.00%	0.1200	20.00%	0.1200	20.00%
			2,145.40	3,218.10	1,072.70	2,574.48	429.08	2,574.48	429.08
110	PERMANENT SIGNING								
		L.S.			20.51%		53.84%		20.51%
			39,001.00	47,000.00	7,999.00	60,000.00	20,999.00	47,000.00	7,999.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
111	SIGN COVERING								
	254.0000	S.F.	7.0000	10.5000	50.00%	10.0000	42.86%	6.0000	-14.29%
			1,778.00	2,667.00	889.00	2,540.00	762.00	1,524.00	-254.00
112	ILLUMINATION SYSTEM # 1								
		L.S.			33.12%		31.64%		103.37%
			27,044.00	36,000.00	8,956.00	35,600.00	8,556.00	55,000.00	27,956.00
113	ILLUMINATION SYSTEM # 2								
		L.S.			28.70%		28.70%		60.86%
			60,021.00	77,250.00	17,229.00	77,250.00	17,229.00	96,550.00	36,529.00
114	COMMUNICATION SYSTEM								
		L.S.			28.00%		27.20%		0.00%
			25,000.00	32,000.00	7,000.00	31,800.00	6,800.00	25,000.00	0.00
115	COMMUNICATION CONDUIT SYSTEM								
		L.S.			64.71%		63.14%		-60.78%
			25,500.00	42,000.00	16,500.00	41,600.00	16,100.00	10,000.00	-15,500.00
116	TRAFFIC SIGNAL SYSTEM FRANCIS - MARKET								
		L.S.			6.59%		6.06%		6.06%
			94,757.00	101,000.00	6,243.00	100,500.00	5,743.00	100,500.00	5,743.00
117	TRAFFIC SIGNAL SYSTEM FRANCIS - FREYA								
		L.S.			8.80%		8.06%		9.37%
			88,235.00	96,000.00	7,765.00	95,350.00	7,115.00	96,500.00	8,265.00
118	SPAN WIRE SUSPENSION SYSTEM FRANCIS - MARKET								
		L.S.			-41.67%		-43.33%		25.00%
			12,000.00	7,000.00	-5,000.00	6,800.00	-5,200.00	15,000.00	3,000.00
119	SPAN WIRE SUSPENSION SYSTEM FRANCIS - FREYA								
		L.S.			-41.67%		-43.33%		25.00%
			12,000.00	7,000.00	-5,000.00	6,800.00	-5,200.00	15,000.00	3,000.00
120	CONDUIT PIPE 2 IN. DIAM.								
	528.0000	L.F.	15.0000	13.0000	-13.33%	12.7500	-15.00%	15.0000	0.00%
			7,920.00	6,864.00	-1,056.00	6,732.00	-1,188.00	7,920.00	0.00
121	SEQUENTIAL ARROW SIGN								
	620.0000	HR	5.0000	4.0000	-20.00%	4.0000	-20.00%	4.0000	-20.00%
			3,100.00	2,480.00	-620.00	2,480.00	-620.00	2,480.00	-620.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC								
122	TYPE III BARRICADE								
	4.0000	EACH	150.0000	265.0000	76.67%	350.0000	133.33%	325.0000	116.67%
			600.00	1,060.00	460.00	1,400.00	800.00	1,300.00	700.00
123	PORTABLE CHANGEABLE MESSAGE SIGN								
	2.0000	EACH	3,000.0000	2,500.0000	-16.67%	3,000.0000	0.00%	2,500.0000	-16.67%
			6,000.00	5,000.00	-1,000.00	6,000.00	0.00	5,000.00	-1,000.00
124	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	1240.0000	HR	2.5000	7.0000	180.00%	8.0000	220.00%	7.0000	180.00%
			3,100.00	8,680.00	5,580.00	9,920.00	6,820.00	8,680.00	5,580.00
125	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			-16.67%		-16.67%		-16.67%
			6,000.00	5,000.00	-1,000.00	5,000.00	-1,000.00	5,000.00	-1,000.00
126	FLAGGERS AND SPOTTERS								
	992.0000	HR	39.0000	40.0000	2.56%	40.0000	2.56%	40.0000	2.56%
			38,688.00	39,680.00	992.00	39,680.00	992.00	39,680.00	992.00
127	OTHER TRAFFIC CONTROL LABOR								
	2480.0000	HR	39.0000	40.0000	2.56%	40.0000	2.56%	42.0000	7.69%
			96,720.00	99,200.00	2,480.00	99,200.00	2,480.00	104,160.00	7,440.00
128	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-43.74%		-29.67%		-53.11%
			106,640.00	60,000.00	-46,640.00	75,000.00	-31,640.00	50,000.00	-56,640.00
129	CONSTRUCTION SIGNS CLASS A								
	1646.0000	S.F.	9.0000	14.0000	55.56%	15.0000	66.67%	14.0000	55.56%
			14,814.00	23,044.00	8,230.00	24,690.00	9,876.00	23,044.00	8,230.00
	OTHER ITEMS								
130	TYPE B PROGRESS SCHEDULE								
		L.S.			20.00%		0.00%		40.00%
			25,000.00	30,000.00	5,000.00	25,000.00	0.00	35,000.00	10,000.00
131	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	9528.0000	C.Y.	10.0000	10.5000	5.00%	7.0000	-30.00%	8.0000	-20.00%
			95,280.00	100,044.00	4,764.00	66,696.00	-28,584.00	76,224.00	-19,056.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
	KENT WA 98031-1145	99403-9701
CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS								
132	SHORING OR EXTRA EXCAVATION CLASS B								
	54505.0000	S.F.	1.0000	0.3000	-70.00%	0.3000	-70.00%	1.0000	0.00%
			54,505.00	16,351.50	-38,153.50	16,351.50	-38,153.50	54,505.00	0.00
133	GRAVEL BACKFILL FOR DRAIN								
	74.0000	C.Y.	30.0000	50.0000	66.67%	45.0000	50.00%	75.0000	150.00%
			2,220.00	3,700.00	1,480.00	3,330.00	1,110.00	5,550.00	3,330.00
134	COMMERCIAL CONCRETE								
	6.0000	C.Y.	200.0000	500.0000	150.00%	400.0000	100.00%	250.0000	25.00%
			1,200.00	3,000.00	1,800.00	2,400.00	1,200.00	1,500.00	300.00
135	CURE BOX								
		L.S.			1,650.00%		1,650.00%		3,000.00%
			200.00	3,500.00	3,300.00	3,500.00	3,300.00	6,200.00	6,000.00
136	ROCK BUTTRESS MATERIAL								
	32710.0000	C.Y.	30.0000	9.5000	-68.33%	10.6000	-64.67%	8.0000	-73.33%
			981,300.00	310,745.00	-670,555.00	346,726.00	-634,574.00	261,680.00	-719,620.00
137	STRUCTURE SURVEYING								
		L.S.			-25.00%		-37.50%		25.00%
			40,000.00	30,000.00	-10,000.00	25,000.00	-15,000.00	50,000.00	10,000.00
138	ROADWAY SURVEYING								
		L.S.			-63.04%		-47.83%		-45.65%
			230,000.00	85,000.00	-145,000.00	120,000.00	-110,000.00	125,000.00	-105,000.00
139	BOLLARD TYPE 1								
	4.0000	EACH	500.0000	1,100.0000	120.00%	1,400.0000	180.00%	1,100.0000	120.00%
			2,000.00	4,400.00	2,400.00	5,600.00	3,600.00	4,400.00	2,400.00
140	ADJUST MONUMENT CASE AND COVER								
	2.0000	EACH	400.0000	275.0000	-31.25%	300.0000	-25.00%	500.0000	25.00%
			800.00	550.00	-250.00	600.00	-200.00	1,000.00	200.00
141	CEMENT CONC. SIDEWALK								
	6751.0000	S.Y.	28.0000	23.0000	-17.86%	28.7500	2.68%	28.0000	0.00%
			189,028.00	155,273.00	-33,755.00	194,091.25	5,063.25	189,028.00	0.00
142	CEMENT CONC. DRIVEWAY ENTRANCE TYPE CITY/COUNTY								
	475.0000	S.Y.	30.0000	30.0000	0.00%	38.5000	28.33%	30.0000	0.00%
			14,250.00	14,250.00	0.00	18,287.50	4,037.50	14,250.00	0.00

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

------- LOW BIDDER -------	------- 2ND BIDDER -------	------- 3RD BIDDER -------
STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
	KENT WA 98031-1145	99403-9701
CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS								
143	CEMENT CONC. SIDEWALK RAMP TYPE CITY/COUNTY								
	28.0000	EACH	1,200.0000	1,000.0000	-16.67%	1,250.0000	4.17%	1,000.0000	-16.67%
			33,600.00	28,000.00	-5,600.00	35,000.00	1,400.00	28,000.00	-5,600.00
144	CONC. SLOPE PROTECTION								
	947.0000	S.Y.	45.0000	52.0000	15.56%	67.7500	50.56%	60.0000	33.33%
			42,615.00	49,244.00	6,629.00	64,159.25	21,544.25	56,820.00	14,205.00
145	CHAIN LINK FENCE TYPE 3								
	19973.0000	L.F.	6.2500	7.3000	16.80%	6.6000	5.60%	7.3000	16.80%
			124,831.25	145,802.90	20,971.65	131,821.80	6,990.55	145,802.90	20,971.65
146	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	60.0000	EACH	135.0000	250.0000	85.19%	215.0000	59.26%	250.0000	85.19%
			8,100.00	15,000.00	6,900.00	12,900.00	4,800.00	15,000.00	6,900.00
147	DOUBLE 14 FT. CHAIN LINK GATE								
	2.0000	EACH	1,200.0000	825.0000	-31.25%	800.0000	-33.33%	825.0000	-31.25%
			2,400.00	1,650.00	-750.00	1,600.00	-800.00	1,650.00	-750.00
148	DOUBLE 20 FT. CHAIN LINK GATE								
	3.0000	EACH	1,200.0000	1,090.0000	-9.17%	1,225.0000	2.08%	1,100.0000	-8.33%
			3,600.00	3,270.00	-330.00	3,675.00	75.00	3,300.00	-300.00
149	WIRE FENCE TYPE 2								
	4099.0000	L.F.	5.0000	4.5500	-9.00%	3.0000	-40.00%	4.5500	-9.00%
			20,495.00	18,650.45	-1,844.55	12,297.00	-8,198.00	18,650.45	-1,844.55
150	SINGLE WIRE GATE 14 FT. WIDE								
	1.0000	EACH	600.0000	610.0000	1.67%	575.0000	-4.17%	610.0000	1.67%
			600.00	610.00	10.00	575.00	-25.00	610.00	10.00
151	ADJUST INLET								
	4.0000	EACH	600.0000	230.0000	-61.67%	300.0000	-50.00%	750.0000	25.00%
			2,400.00	920.00	-1,480.00	1,200.00	-1,200.00	3,000.00	600.00
152	ADJUST MANHOLE								
	12.0000	EACH	700.0000	480.0000	-31.43%	400.0000	-42.86%	750.0000	7.14%
			8,400.00	5,760.00	-2,640.00	4,800.00	-3,600.00	9,000.00	600.00
153	MANHOLE 48 IN. DIAM. TYPE 1 SPOKANE CO.								
	2.0000	EACH	2,500.0000	2,315.0000	-7.40%	4,000.0000	60.00%	3,000.0000	20.00%
			5,000.00	4,630.00	-370.00	8,000.00	3,000.00	6,000.00	1,000.00

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

LOW BIDDER	2ND BIDDER	3RD BIDDER
STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
	KENT WA 98031-1145	99403-9701
CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS								
154	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1								
	16.0000	L.F.	250.0000	135.0000	-46.00%	125.0000	-50.00%	200.0000	-20.00%
			4,000.00	2,160.00	-1,840.00	2,000.00	-2,000.00	3,200.00	-800.00
155	ADJUST CATCH BASIN								
	18.0000	EACH	500.0000	210.0000	-58.00%	300.0000	-40.00%	700.0000	40.00%
			9,000.00	3,780.00	-5,220.00	5,400.00	-3,600.00	12,600.00	3,600.00
156	ADJUST VALVE BOX								
	46.0000	EACH	300.0000	200.0000	-33.33%	200.0000	-33.33%	400.0000	33.33%
			13,800.00	9,200.00	-4,600.00	9,200.00	-4,600.00	18,400.00	4,600.00
157	ROADSIDE CLEANUP								
		EST.			0.00%		0.00%		0.00%
			10,000.00	10,000.00		10,000.00		10,000.00	
158	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00%		0.00%		0.00%
			5.00	5.00		5.00		5.00	
159	MINOR CHANGE								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
160	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			-14.00	-14.00		-14.00		-14.00	
161	CONFIRMATION SCALE								
		L.S.			275.00%		150.00%		150.00%
			2,000.00	7,500.00	5,500.00	5,000.00	3,000.00	5,000.00	3,000.00
162	SPCC PLAN								
		L.S.			-85.00%		-87.50%		-95.00%
			20,000.00	3,000.00	-17,000.00	2,500.00	-17,500.00	1,000.00	-19,000.00
163	CONSTRUCTION GEOTEXTILE FOR SEPARATION								
	497.0000	S.Y.	4.0000	1.5000	-62.50%	3.0000	-25.00%	3.0000	-25.00%
			1,988.00	745.50	-1,242.50	1,491.00	-497.00	1,491.00	-497.00
164	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL								
	12203.0000	S.Y.	2.0000	1.5000	-25.00%	1.1500	-42.50%	1.8000	-10.00%
			24,406.00	18,304.50	-6,101.50	14,033.45	-10,372.55	21,965.40	-2,440.60

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	LOW BIDDER	2ND BIDDER	3RD BIDDER
	STEELMAN-DUFF, INC.	SCARSELLA BROS., INC.	M. A. DEATLEY CONSTRUCTION, I
	1490 FAIR ST	8404 S 196TH ST	829 EVANS ROAD
		KENT WA 98031-1145	99403-9701
	CLARKSTON WA 994032360	SEATTLE WA 981680697	CLARKSTON WA 994030490
	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS								
165	GEOSYNTHETIC RETAINING WALL								
	1916.0000	S.F.	10.0000	20.0000	100.00%	17.2000	72.00%	45.0000	350.00%
			19,160.00	38,320.00	19,160.00	32,955.20	13,795.20	86,220.00	67,060.00
166	MAILBOX SUPPORT TYPE 1								
	9.0000	EACH	250.0000	400.0000	60.00%	250.0000	0.00%	265.0000	6.00%
			2,250.00	3,600.00	1,350.00	2,250.00	0.00	2,385.00	135.00
167	CONCRETE CLASS EA								
	85.0000	C.Y.	300.0000	250.0000	-16.67%	275.0000	-8.33%	245.0000	-18.33%
			25,500.00	21,250.00	-4,250.00	23,375.00	-2,125.00	20,825.00	-4,675.00
168	MASONRY BLOCK WALL								
	360.0000	S.F.	30.0000	20.0000	-33.33%	40.0000	33.33%	45.0000	50.00%
			10,800.00	7,200.00	-3,600.00	14,400.00	3,600.00	16,200.00	5,400.00
169	ROUNDABOUT LANDSCAPING								
		L.S.			-5.00%		55.00%		225.00%
			10,000.00	9,500.00	-500.00	15,500.00	5,500.00	32,500.00	22,500.00
170	CLEARING AND GRUBBING - SITE QS-C-331								
	15.0000	ACRE	1,000.0000	400.0000	-60.00%	300.0000	-70.00%	300.0000	-70.00%
			15,000.00	6,000.00	-9,000.00	4,500.00	-10,500.00	4,500.00	-10,500.00
	CONTRACT TOTAL		$16,061,245.00	$10,571,218.95	-34.18%	$10,844,123.38	-32.48%	$11,554,544.16	-28.06%
	BASE TOTAL		$16,061,245.00	$10,571,218.95	-34.18%	$10,844,123.38	-32.48%	$11,554,544.16	-28.06%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	4TH BIDDER	5TH BIDDER
	N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
	N 3303 SULLIVAN RD	5516 N STARR ROAD
	99216-1676	99025-8609
	SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION						
1	MOBILIZATION						
		L.S.			-23.97%		-19.05%
			1,446,857.00	1,100,000.00	-346,857.00	1,171,240.40	-275,616.60
2	CLEARING AND GRUBBING						
	75.3700	ACRE	1,000.0000	330.0000	-67.00%	1,500.0000	50.00%
			75,370.00	24,872.10	-50,497.90	113,055.00	37,685.00
3	CLEARING AND GRUBBING - SITE BORROW						
	10.0000	ACRE	1,000.0000	330.0000	-67.00%	800.0000	-20.00%
			10,000.00	3,300.00	-6,700.00	8,000.00	-2,000.00
4	STRIPPING INCL. HAUL						
	11900.0000	C.Y.	2.0000	2.5000	25.00%	0.0000	-100.00%
			23,800.00	29,750.00	5,950.00	0.00	-23,800.00
5	REMOVING DRAINAGE STRUCTURE						
	1.0000	EACH	500.0000	700.0000	40.00%	500.0000	0.00%
			500.00	700.00	200.00	500.00	0.00
6	REMOVAL OF STRUCTURE AND OBSTRUCTION						
		L.S.			33.33%		300.00%
			7,500.00	10,000.00	2,500.00	30,000.00	22,500.00
7	REMOVING CEMENT CONC. SIDEWALK						
	440.0000	S.Y.	15.0000	8.0000	-46.67%	15.0000	0.00%
			6,600.00	3,520.00	-3,080.00	6,600.00	0.00
8	REMOVING CEMENT CONC. CURB AND GUTTER						
	340.0000	L.F.	15.0000	3.0000	-80.00%	10.0000	-33.33%
			5,100.00	1,020.00	-4,080.00	3,400.00	-1,700.00
9	REMOVING CEMENT CONC. CURB						
	270.0000	L.F.	15.0000	2.5000	-83.33%	7.0000	-53.33%
			4,050.00	675.00	-3,375.00	1,890.00	-2,160.00
10	REMOVING ASPHALT CONC. PAVEMENT						
	2260.0000	S.Y.	5.0000	4.5000	-10.00%	4.0000	-20.00%
			11,300.00	10,170.00	-1,130.00	9,040.00	-2,260.00
11	REMOVING TRAFFIC ISLAND						
	1126.0000	S.Y.	15.0000	6.0000	-60.00%	15.0000	0.00%
			16,890.00	6,756.00	-10,134.00	16,890.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	4TH BIDDER	5TH BIDDER
	N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
	N 3303 SULLIVAN RD	5516 N STARR ROAD
	99216-1676	99025-8609
	SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	PREPARATION						
12	REMOVING GUARDRAIL						
	744.0000	L.F.	2.0000	5.0000	150.00%	4.5000	125.00%
			1,488.00	3,720.00	2,232.00	3,348.00	1,860.00
13	REMOVING GUARDRAIL ANCHOR						
	2.0000	EACH	170.0000	275.0000	61.76%	250.0000	47.06%
			340.00	550.00	210.00	500.00	160.00
14	REMOVING PAINT LINE						
	1388.0000	L.F.	0.5500	0.5000	-9.09%	1.5000	172.73%
			763.40	694.00	-69.40	2,082.00	1,318.60
15	REMOVING CHAIN LINK FENCE						
	760.0000	L.F.	8.0000	1.5000	-81.25%	3.0000	-62.50%
			6,080.00	1,140.00	-4,940.00	2,280.00	-3,800.00
16	REMOVING WIRE FENCE						
	4960.0000	L.F.	2.0000	1.0000	-50.00%	1.5000	-25.00%
			9,920.00	4,960.00	-4,960.00	7,440.00	-2,480.00
	GRADING						
17	ROADWAY EXCAVATION INCL. HAUL						
	480235.0000	C.Y.	4.7500	3.2500	-31.58%	2.9800	-37.26%
			2,281,116.25	1,560,763.75	-720,352.50	1,431,100.30	-850,015.95
18	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL						
	350.0000	C.Y.	10.0000	18.0000	80.00%	10.0000	0.00%
			3,500.00	6,300.00	2,800.00	3,500.00	0.00
19	BUTTRESS EXCAVATION INCL. HAUL						
	180480.0000	C.Y.	12.0000	4.2500	-64.58%	6.0000	-50.00%
			2,165,760.00	767,040.00	1,398,720.00	1,082,880.00	1,082,880.00
20	UNSUITABLE ROADWAY EXCAVATION INCL. HAUL						
	24510.0000	C.Y.	4.7500	4.2500	-10.53%	8.0000	68.42%
			116,422.50	104,167.50	-12,255.00	196,080.00	79,657.50
21	ARSENIC CONTAMINATED SOIL, SPECIAL WASTE						
	2100.0000	TON	45.0000	48.0000	6.67%	55.0000	22.22%
			94,500.00	100,800.00	6,300.00	115,500.00	21,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

				4TH BIDDER		5TH BIDDER	
				N.A. DEGERSTROM, INC.		S. A. GONZALES CONSTRUCTION, I	
				N 3303 SULLIVAN RD		5516 N STARR ROAD	
				99216-1676		99025-8609	
				SPOKANE WA 992100425		NEWMAN LAKE WA 990250430	
				CONTRACTOR NUMBER : 214002		CONTRACTOR NUMBER : 100029	
ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	GRADING						
22	COMMON BORROW INCL. HAUL						
	160000.0000	C.Y.	4.7500	3.0000	-36.84%	2.9000	-38.95%
			760,000.00	480,000.00	-280,000.00	464,000.00	-296,000.00
23	GRAVEL BORROW INCL. HAUL						
	1319.0000	C.Y.	20.0000	30.0000	50.00%	40.0000	100.00%
			26,380.00	39,570.00	13,190.00	52,760.00	26,380.00
24	EMBANKMENT COMPACTION						
	646880.0000	C.Y.	1.2500	0.8500	-32.00%	0.5000	-60.00%
			808,600.00	549,848.00	-258,752.00	323,440.00	-485,160.00
25	DUST PALLATIVE						
	21360.0000	S.Y.	1.5000	0.5000	-66.67%	0.7500	-50.00%
			32,040.00	10,680.00	-21,360.00	16,020.00	-16,020.00
	DRAINAGE						
26	CURB INLET TYPE 1						
	38.0000	EACH	150.0000	110.0000	-26.67%	500.0000	233.33%
			5,700.00	4,180.00	-1,520.00	19,000.00	13,300.00
27	CURB INLET TYPE 2						
	6.0000	EACH	1,600.0000	800.0000	-50.00%	1,500.0000	-6.25%
			9,600.00	4,800.00	-4,800.00	9,000.00	-600.00
28	GRATE INLET TYPE 2						
	62.0000	EACH	1,500.0000	1,700.0000	13.33%	3,100.0000	106.67%
			93,000.00	105,400.00	12,400.00	192,200.00	99,200.00
29	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2						
	2.0000	EACH	725.0000	600.0000	-17.24%	1,000.0000	37.93%
			1,450.00	1,200.00	-250.00	2,000.00	550.00
30	DROP INLET TYPE 2						
	1.0000	EACH	2,500.0000	2,500.0000	0.00%	4,000.0000	60.00%
			2,500.00	2,500.00	0.00	4,000.00	1,500.00
31	DRYWELL TYPE B SWALE						
	21.0000	EACH	4,000.0000	1,800.0000	-55.00%	3,500.0000	-12.50%
			84,000.00	37,800.00	-46,200.00	73,500.00	-10,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

4TH BIDDER	5TH BIDDER
N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
N 3303 SULLIVAN RD	5516 N STARR ROAD
99216-1676	99025-8609
SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	DRAINAGE						
32	SINGLE STAGE DRYWELL						
	1.0000	EACH	1,500.0000	1,500.0000	0.00%	2,500.0000	66.67%
			1,500.00	1,500.00	0.00	2,500.00	1,000.00
33	QUARRY SPALLS						
	292.0000	C.Y.	20.0000	40.0000	100.00%	65.0000	225.00%
			5,840.00	11,680.00	5,840.00	18,980.00	13,140.00
34	BORROW SITE QUARRY SPALLS						
	142.0000	C.Y.	20.0000	145.0000	625.00%	55.0000	175.00%
			2,840.00	20,590.00	17,750.00	7,810.00	4,970.00
35	UNDERDRAIN PIPE 8 IN. DIAM.						
	515.0000	L.F.	17.0000	18.0000	5.88%	31.0000	82.35%
			8,755.00	9,270.00	515.00	15,965.00	7,210.00
36	DRAIN PIPE 8 IN. DIAM.						
	1276.0000	L.F.	18.0000	15.0000	-16.67%	26.5000	47.22%
			22,968.00	19,140.00	-3,828.00	33,814.00	10,846.00
37	SCHEDULE A CULV. PIPE 12 IN. DIAM.						
	352.0000	L.F.	30.0000	25.0000	-16.67%	32.0000	6.67%
			10,560.00	8,800.00	-1,760.00	11,264.00	704.00
38	SCHEDULE A CULV. PIPE 18 IN. DIAM.						
	26.0000	L.F.	35.0000	40.0000	14.29%	60.0000	71.43%
			910.00	1,040.00	130.00	1,560.00	650.00
	STORM SEWER						
39	CATCH BASIN TYPE 1L						
	13.0000	EACH	1,500.0000	1,200.0000	-20.00%	1,800.0000	20.00%
			19,500.00	15,600.00	-3,900.00	23,400.00	3,900.00
40	CATCH BASIN TYPE 1						
	2.0000	EACH	1,600.0000	1,000.0000	-37.50%	2,000.0000	25.00%
			3,200.00	2,000.00	-1,200.00	4,000.00	800.00
41	CATCH BASIN TYPE 2 48 IN. DIAM.						
	9.0000	EACH	3,500.0000	2,600.0000	-25.71%	2,750.0000	-21.43%
			31,500.00	23,400.00	-8,100.00	24,750.00	-6,750.00

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

------- 4TH BIDDER -------	------- 5TH BIDDER -------
N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
N 3303 SULLIVAN RD	5516 N STARR ROAD
99216-1676	99025-8609
SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STORM SEWER						
42	TESTING STORM SEWER PIPE						
	9469.0000	L.F.	1.7500	2.0000	14.29%	2.2500	28.57%
			16,570.75	18,938.00	2,367.25	21,305.25	4,734.50
43	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.						
	517.0000	L.F.	22.0000	32.0000	45.45%	24.0000	9.09%
			11,374.00	16,544.00	5,170.00	12,408.00	1,034.00
44	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.						
	8067.0000	L.F.	40.0000	38.0000	-5.00%	25.0000	-37.50%
			322,680.00	306,546.00	-16,134.00	201,675.00	-121,005.00
45	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.						
	596.0000	L.F.	40.0000	75.0000	87.50%	38.0000	-5.00%
			23,840.00	44,700.00	20,860.00	22,648.00	-1,192.00
46	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.						
	289.0000	L.F.	28.0000	38.0000	35.71%	48.0000	71.43%
			8,092.00	10,982.00	2,890.00	13,872.00	5,780.00
	WATER LINES						
47	MOVING EXISTING HYDRANT						
	2.0000	EACH	1,800.0000	1,500.0000	-16.67%	2,000.0000	11.11%
			3,600.00	3,000.00	-600.00	4,000.00	400.00
	STRUCTURE						
48	STRUCTURE EXCAVATION CLASS A INCL. HAUL						
	4470.0000	C.Y.	15.0000	11.0000	-26.67%	15.0000	0.00%
			67,050.00	49,170.00	-17,880.00	67,050.00	0.00
49	SHORING OR EXTRA EXCAVATION CL. A US 395/LINCOLN						
		L.S.			-84.38%		-37.50%
			64,000.00	10,000.00	-54,000.00	40,000.00	-24,000.00
50	SHORING OR EXTRA EXCAVATION CL. A US 395/GERLACH						
		L.S.			-86.67%		-46.67%
			75,000.00	10,000.00	-65,000.00	40,000.00	-35,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	4TH BIDDER	5TH BIDDER
	N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
	N 3303 SULLIVAN RD	5516 N STARR ROAD
	99216-1676	99025-8609
	SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STRUCTURE						
51	GRAVEL BACKFILL FOR WALL						
	795.0000	C.Y.	40.0000	40.0000	0.00%	50.0000	25.00%
			31,800.00	31,800.00	0.00	39,750.00	7,950.00
52	ST. REINF. BAR FOR BRIDGE						
	114200.0000	LB.	1.0000	1.0000	0.00%	1.1000	10.00%
			114,200.00	114,200.00	0.00	125,620.00	11,420.00
53	CONC. CLASS 4000 FOR BRIDGE						
	869.0000	C.Y.	500.0000	430.0000	-14.00%	435.0000	-13.00%
			434,500.00	373,670.00	-60,830.00	378,015.00	-56,485.00
54	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
			-2.00	-2.00		-2.00	
55	FRACTURED BASALT FINISH WITH PERMEON TREATMENT						
	190.0000	S.Y.	50.0000	190.0000	280.00%	165.0000	230.00%
			9,500.00	36,100.00	26,600.00	31,350.00	21,850.00
56	SAMPLE PANEL FOR PERMEON SURFACE TREATMENT PROCESS						
		L.S.			-65.63%		12.50%
			8,000.00	2,750.00	-5,250.00	9,000.00	1,000.00
57	SUPERSTRUCTURE US 395 OVER LINCOLN ROAD						
		L.S.			-20.95%		-17.00%
			253,000.00	200,000.00	-53,000.00	210,000.00	-43,000.00
58	SUPERSTRUCTURE US 395 OVER GERLACH ROAD						
		L.S.			-20.13%		-24.92%
			313,000.00	250,000.00	-63,000.00	235,000.00	-78,000.00
59	PRESTRESSED CONC. GIRDER WF58G						
	535.0000	L.F.	225.0000	310.0000	37.78%	320.0000	42.22%
			120,375.00	165,850.00	45,475.00	171,200.00	50,825.00
60	PRESTRESSED CONC. GIRDER WF42G						
	552.0000	L.F.	210.0000	285.0000	35.71%	315.0000	50.00%
			115,920.00	157,320.00	41,400.00	173,880.00	57,960.00
61	BRIDGE RAILING TYPE SNOW FENCE						
	428.0000	L.F.	160.0000	130.0000	-18.75%	315.0000	96.88%
			68,480.00	55,640.00	-12,840.00	134,820.00	66,340.00

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	4TH BIDDER	5TH BIDDER
	N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
	N 3303 SULLIVAN RD	5516 N STARR ROAD
	99216-1676	99025-8609
	SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	STRUCTURE						
62	TRAFFIC BARRIER						
	599.0000	L.F.	100.0000	175.0000	75.00%	140.0000	40.00%
			59,900.00	104,825.00	44,925.00	83,860.00	23,960.00
63	CONCRETE FASCIA PANEL						
	1699.0000	S.F.	40.0000	80.0000	100.00%	65.0000	62.50%
			67,960.00	135,920.00	67,960.00	110,435.00	42,475.00
64	SETTLEMENT PLATE						
	2.0000	EACH	1,500.0000	500.0000	-66.67%	7,500.0000	400.00%
			3,000.00	1,000.00	-2,000.00	15,000.00	12,000.00
	SURFACING						
65	CRUSHED SURFACING BASE COURSE						
	32730.0000	TON	12.0000	15.0000	25.00%	12.0000	0.00%
			392,760.00	490,950.00	98,190.00	392,760.00	0.00
	LIQUID ASPHALT						
66	ANTI-STRIPPING ADDITIVE						
		EST.			0.00%		0.00%
			17,580.00	17,580.00		17,580.00	
	CEMENT CONCRETE PAVEMENT						
67	BRIDGE APPROACH SLAB						
	906.0000	S.Y.	225.0000	250.0000	11.11%	240.0000	6.67%
			203,850.00	226,500.00	22,650.00	217,440.00	13,590.00
68	APRON CONCRETE PAVEMENT						
	109.0000	C.Y.	300.0000	225.0000	-25.00%	300.0000	0.00%
			32,700.00	24,525.00	-8,175.00	32,700.00	0.00

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

4TH BIDDER	5TH BIDDER
N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
N 3303 SULLIVAN RD	5516 N STARR ROAD
99216-1676	99025-8609
SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	HOT MIX ASPHALT						
69	PLANING BITUMINOUS PAVEMENT						
	19775.0000	S.Y.	4.5000	2.0000	-55.56%	3.0000	-33.33%
			88,987.50	39,550.00	-49,437.50	59,325.00	-29,662.50
70	HMA CL. 1/2 IN. PG 70-28						
	17580.0000	TON	60.0000	60.0000	0.00%	60.0000	0.00%
			1,054,800.00	1,054,800.00	0.00	1,054,800.00	0.00
71	JOB MIX COMPLIANCE PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
			527.40	527.40		527.40	
72	COMPACTION PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
			351.60	351.60		351.60	
73	ASPHALT COST PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
			6,000.00	6,000.00		6,000.00	
74	HMA FOR APPROACH CL. 1/2 IN. PG 70-28						
	110.0000	TON	90.0000	85.0000	-5.56%	80.0000	-11.11%
			9,900.00	9,350.00	-550.00	8,800.00	-1,100.00
75	CYCLIC DENSITY PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
			-1.00	-1.00		-1.00	
	EROSION CONTROL AND PLANTING						
76	ESC LEAD						
	80.0000	DAY	150.0000	400.0000	166.67%	200.0000	33.33%
			12,000.00	32,000.00	20,000.00	16,000.00	4,000.00
77	TEMPORARY EROSION CONTROL BLANKET						
	845.0000	S.Y.	5.0000	3.5000	-30.00%	3.5000	-30.00%
			4,225.00	2,957.50	-1,267.50	2,957.50	-1,267.50
78	INLET PROTECTION						
	22.0000	EACH	150.0000	150.0000	0.00%	150.0000	0.00%
			3,300.00	3,300.00	0.00	3,300.00	0.00

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

4TH BIDDER	5TH BIDDER
N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
N 3303 SULLIVAN RD	5516 N STARR ROAD
99216-1676	99025-8609
SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	EROSION CONTROL AND PLANTING						
79	SILT FENCE						
	2772.0000	L.F.	3.0000	5.0000	66.67%	4.0000	33.33%
			8,316.00	13,860.00	5,544.00	11,088.00	2,772.00
80	EROSION/WATER POLLUTION CONTROL						
		EST.			0.00%		0.00%
			46,000.00	46,000.00		46,000.00	
81	MULCHING WITH BFM						
	61.4600	ACRE	2,000.0000	1,900.0000	-5.00%	2,000.0000	0.00%
			122,920.00	116,774.00	-6,146.00	122,920.00	0.00
82	MULCHING - SITE BORROW WITH BFM						
	10.0000	ACRE	2,000.0000	2,100.0000	5.00%	2,500.0000	25.00%
			20,000.00	21,000.00	1,000.00	25,000.00	5,000.00
83	SEEDING						
	61.4600	ACRE	1,000.0000	200.0000	-80.00%	200.0000	-80.00%
			61,460.00	12,292.00	-49,168.00	12,292.00	-49,168.00
84	BORROW SITE SEEDING						
	10.0000	ACRE	1,000.0000	225.0000	-77.50%	250.0000	-75.00%
			10,000.00	2,250.00	-7,750.00	2,500.00	-7,500.00
85	TOPSOIL TYPE C						
	1425.0000	C.Y.	13.0000	22.0000	69.23%	20.0000	53.85%
			18,525.00	31,350.00	12,825.00	28,500.00	9,975.00
86	COARSE COMPOST						
	9755.0000	C.Y.	30.0000	38.0000	26.67%	40.0000	33.33%
			292,650.00	370,690.00	78,040.00	390,200.00	97,550.00
87	BORROW SITE COARSE COMPOST						
	1450.0000	C.Y.	30.0000	38.0000	26.67%	40.0000	33.33%
			43,500.00	55,100.00	11,600.00	58,000.00	14,500.00
	TRAFFIC						
88	CEMENT CONC. TRAFFIC CURB AND GUTTER						
	13584.0000	L.F.	20.0000	9.0000	-55.00%	12.0000	-40.00%
			271,680.00	122,256.00	-149,424.00	163,008.00	-108,672.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	4TH BIDDER	5TH BIDDER
	N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
	N 3303 SULLIVAN RD	5516 N STARR ROAD
	99216-1676	99025-8609
	SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC						
89	CEMENT CONC. TRAFFIC CURB						
	3637.0000	L.F.	12.0000	8.5000	-29.17%	16.0000	33.33%
			43,644.00	30,914.50	-12,729.50	58,192.00	14,548.00
90	TRAFFIC ISLAND						
	941.0000	S.Y.	30.0000	26.5000	-11.67%	30.0000	0.00%
			28,230.00	24,936.50	-3,293.50	28,230.00	0.00
91	TRAFFIC ISLAND CURB						
	639.0000	L.F.	23.0000	8.5000	-63.04%	15.0000	-34.78%
			14,697.00	5,431.50	-9,265.50	9,585.00	-5,112.00
92	TRAFFIC ISLAND NOSE						
	2.0000	EACH	500.0000	110.0000	-78.00%	500.0000	0.00%
			1,000.00	220.00	-780.00	1,000.00	0.00
93	ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB						
	215.0000	L.F.	23.0000	32.0000	39.13%	35.0000	52.17%
			4,945.00	6,880.00	1,935.00	7,525.00	2,580.00
94	ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER						
	321.0000	L.F.	23.0000	18.0000	-21.74%	30.0000	30.43%
			7,383.00	5,778.00	-1,605.00	9,630.00	2,247.00
95	MODIFIED MOUNTABLE CEMENT CONCRETE TRAFFIC CURB						
	1341.0000	L.F.	20.0000	13.0000	-35.00%	20.0000	0.00%
			26,820.00	17,433.00	-9,387.00	26,820.00	0.00
96	WIDE MOUNTABLE CEMENT CONCRETE TRAFFIC CURB						
	1255.0000	L.F.	30.0000	20.0000	-33.33%	26.0000	-13.33%
			37,650.00	25,100.00	-12,550.00	32,630.00	-5,020.00
97	BEAM GUARDRAIL TYPE 31						
	690.0000	L.F.	20.0000	21.0000	5.00%	21.0000	5.00%
			13,800.00	14,490.00	690.00	14,490.00	690.00
98	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL						
	2.0000	EACH	2,750.0000	2,800.0000	1.82%	3,000.0000	9.09%
			5,500.00	5,600.00	100.00	6,000.00	500.00
99	PAINT LINE						
	22595.0000	L.F.	0.1300	0.1500	15.38%	0.1500	15.38%
			2,937.35	3,389.25	451.90	3,389.25	451.90

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

4TH BIDDER	5TH BIDDER
N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
N 3303 SULLIVAN RD	5516 N STARR ROAD
99216-1676	99025-8609
SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC						
100	PAINTED WIDE LINE						
	13477.0000	L.F.	0.3000	0.2500	-16.67%	0.3000	0.00%
			4,043.10	3,369.25	-673.85	4,043.10	0.00
101	PAINTED DOTTED WIDE LINE						
	115.0000	L.F.	2.0000	0.2200	-89.00%	1.5000	-25.00%
			230.00	25.30	-204.70	172.50	-57.50
102	PAINTED CROSSWALK LINE						
	2788.0000	S.F.	2.5000	2.9000	16.00%	2.7500	10.00%
			6,970.00	8,085.20	1,115.20	7,667.00	697.00
103	PAINTED STOP LINE						
	515.0000	L.F.	3.5000	3.0000	-14.29%	8.0000	128.57%
			1,802.50	1,545.00	-257.50	4,120.00	2,317.50
104	PAINTED TRAFFIC ARROW						
	15.0000	EACH	35.0000	38.0000	8.57%	35.0000	0.00%
			525.00	570.00	45.00	525.00	0.00
105	PAINTED ACCESS PARKING SPACE SYMBOL						
	2.0000	EACH	50.0000	60.0000	20.00%	400.0000	700.00%
			100.00	120.00	20.00	800.00	700.00
106	PAINTED RAILROAD CROSSING SYMBOL						
	2.0000	EACH	250.0000	450.0000	80.00%	400.0000	60.00%
			500.00	900.00	400.00	800.00	300.00
107	PAINTED YIELD LINE SYMBOL						
	18.0000	EACH	25.0000	19.0000	-24.00%	400.0000	1,500.00%
			450.00	342.00	-108.00	7,200.00	6,750.00
108	TUBULAR MARKER, 36 IN. HIGH						
	19.0000	EACH	35.0000	60.0000	71.43%	100.0000	185.71%
			665.00	1,140.00	475.00	1,900.00	1,235.00
109	TEMPORARY PAVEMENT MARKING						
	21454.0000	L.F.	0.1000	0.1300	30.00%	0.2000	100.00%
			2,145.40	2,789.02	643.62	4,290.80	2,145.40
110	PERMANENT SIGNING						
		L.S.			28.20%		28.20%
			39,001.00	50,000.00	10,999.00	50,000.00	10,999.00

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

4TH BIDDER	5TH BIDDER
N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
N 3303 SULLIVAN RD	5516 N STARR ROAD
99216-1676	99025-8609
SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC						
111	SIGN COVERING						
	254.0000	S.F.	7.0000	11.0000	57.14%	10.0000	42.86%
			1,778.00	2,794.00	1,016.00	2,540.00	762.00
112	ILLUMINATION SYSTEM # 1						
		L.S.			47.91%		47.91%
			27,044.00	40,000.00	12,956.00	40,000.00	12,956.00
113	ILLUMINATION SYSTEM # 2						
		L.S.			41.62%		41.62%
			60,021.00	85,000.00	24,979.00	85,000.00	24,979.00
114	COMMUNICATION SYSTEM						
		L.S.			40.00%		40.00%
			25,000.00	35,000.00	10,000.00	35,000.00	10,000.00
115	COMMUNICATION CONDUIT SYSTEM						
		L.S.			76.47%		76.47%
			25,500.00	45,000.00	19,500.00	45,000.00	19,500.00
116	TRAFFIC SIGNAL SYSTEM FRANCIS - MARKET						
		L.S.			16.09%		21.36%
			94,757.00	110,000.00	15,243.00	115,000.00	20,243.00
117	TRAFFIC SIGNAL SYSTEM FRANCIS - FREYA						
		L.S.			19.00%		19.00%
			88,235.00	105,000.00	16,765.00	105,000.00	16,765.00
118	SPAN WIRE SUSPENSION SYSTEM FRANCIS - MARKET						
		L.S.			-37.50%		-37.50%
			12,000.00	7,500.00	-4,500.00	7,500.00	-4,500.00
119	SPAN WIRE SUSPENSION SYSTEM FRANCIS - FREYA						
		L.S.			-37.50%		-37.50%
			12,000.00	7,500.00	-4,500.00	7,500.00	-4,500.00
120	CONDUIT PIPE 2 IN. DIAM.						
	528.0000	L.F.	15.0000	14.0000	-6.67%	15.0000	0.00%
			7,920.00	7,392.00	-528.00	7,920.00	0.00
121	SEQUENTIAL ARROW SIGN						
	620.0000	HR	5.0000	4.2500	-15.00%	10.0000	100.00%
			3,100.00	2,635.00	-465.00	6,200.00	3,100.00

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

4TH BIDDER	5TH BIDDER
N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
N 3303 SULLIVAN RD	5516 N STARR ROAD
99216-1676	99025-8609
SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	TRAFFIC						
122	TYPE III BARRICADE						
	4.0000	EACH	150.0000	275.0000	83.33%	500.0000	233.33%
			600.00	1,100.00	500.00	2,000.00	1,400.00
123	PORTABLE CHANGEABLE MESSAGE SIGN						
	2.0000	EACH	3,000.0000	2,600.0000	-13.33%	4,000.0000	33.33%
			6,000.00	5,200.00	-800.00	8,000.00	2,000.00
124	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN						
	1240.0000	HR	2.5000	7.5000	200.00%	4.0000	60.00%
			3,100.00	9,300.00	6,200.00	4,960.00	1,860.00
125	OTHER TEMPORARY TRAFFIC CONTROL						
		L.S.			-8.33%		533.33%
			6,000.00	5,500.00	-500.00	38,000.00	32,000.00
126	FLAGGERS AND SPOTTERS						
	992.0000	HR	39.0000	40.0000	2.56%	42.0000	7.69%
			38,688.00	39,680.00	992.00	41,664.00	2,976.00
127	OTHER TRAFFIC CONTROL LABOR						
	2480.0000	HR	39.0000	42.0000	7.69%	47.5000	21.79%
			96,720.00	104,160.00	7,440.00	117,800.00	21,080.00
128	TRAFFIC CONTROL SUPERVISOR						
		L.S.			-73.74%		-43.74%
			106,640.00	28,000.00	-78,640.00	60,000.00	-46,640.00
129	CONSTRUCTION SIGNS CLASS A						
	1646.0000	S.F.	9.0000	15.0000	66.67%	12.0000	33.33%
			14,814.00	24,690.00	9,876.00	19,752.00	4,938.00
	OTHER ITEMS						
130	TYPE B PROGRESS SCHEDULE						
		L.S.			0.00%		20.00%
			25,000.00	25,000.00	0.00	30,000.00	5,000.00
131	STRUCTURE EXCAVATION CLASS B INCL. HAUL						
	9528.0000	C.Y.	10.0000	8.0000	-20.00%	6.0000	-40.00%
			95,280.00	76,224.00	-19,056.00	57,168.00	-38,112.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

4TH BIDDER	5TH BIDDER
N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
N 3303 SULLIVAN RD	5516 N STARR ROAD
99216-1676	99025-8609
SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS						
132	SHORING OR EXTRA EXCAVATION CLASS B						
	54505.0000	S.F.	1.0000	1.0000	0.00%	0.0500	-95.00%
			54,505.00	54,505.00	0.00	2,725.25	-51,779.75
133	GRAVEL BACKFILL FOR DRAIN						
	74.0000	C.Y.	30.0000	40.0000	33.33%	35.0000	16.67%
			2,220.00	2,960.00	740.00	2,590.00	370.00
134	COMMERCIAL CONCRETE						
	6.0000	C.Y.	200.0000	550.0000	175.00%	600.0000	200.00%
			1,200.00	3,300.00	2,100.00	3,600.00	2,400.00
135	CURE BOX						
		L.S.			4,900.00%		2,900.00%
			200.00	10,000.00	9,800.00	6,000.00	5,800.00
136	ROCK BUTTRESS MATERIAL						
	32710.0000	C.Y.	30.0000	27.5000	-8.33%	12.0000	-60.00%
			981,300.00	899,525.00	-81,775.00	392,520.00	-588,780.00
137	STRUCTURE SURVEYING						
		L.S.			-32.50%		-25.00%
			40,000.00	27,000.00	-13,000.00	30,000.00	-10,000.00
138	ROADWAY SURVEYING						
		L.S.			-23.91%		-34.78%
			230,000.00	175,000.00	-55,000.00	150,000.00	-80,000.00
139	BOLLARD TYPE 1						
	4.0000	EACH	500.0000	1,200.0000	140.00%	1,250.0000	150.00%
			2,000.00	4,800.00	2,800.00	5,000.00	3,000.00
140	ADJUST MONUMENT CASE AND COVER						
	2.0000	EACH	400.0000	525.0000	31.25%	500.0000	25.00%
			800.00	1,050.00	250.00	1,000.00	200.00
141	CEMENT CONC. SIDEWALK						
	6751.0000	S.Y.	28.0000	26.0000	-7.14%	32.0000	14.29%
			189,028.00	175,526.00	-13,502.00	216,032.00	27,004.00
142	CEMENT CONC. DRIVEWAY ENTRANCE TYPE CITY/COUNTY						
	475.0000	S.Y.	30.0000	36.0000	20.00%	40.0000	33.33%
			14,250.00	17,100.00	2,850.00	19,000.00	4,750.00

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

4TH BIDDER	5TH BIDDER
N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
N 3303 SULLIVAN RD	5516 N STARR ROAD
99216-1676	99025-8609
SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS						
143	CEMENT CONC. SIDEWALK RAMP TYPE CITY/COUNTY						
	28.0000	EACH	1,200.0000	1,100.0000	-8.33%	1,250.0000	4.17%
			33,600.00	30,800.00	-2,800.00	35,000.00	1,400.00
144	CONC. SLOPE PROTECTION						
	947.0000	S.Y.	45.0000	65.0000	44.44%	95.0000	111.11%
			42,615.00	61,555.00	18,940.00	89,965.00	47,350.00
145	CHAIN LINK FENCE TYPE 3						
	19973.0000	L.F.	6.2500	7.0000	12.00%	8.0000	28.00%
			124,831.25	139,811.00	14,979.75	159,784.00	34,952.75
146	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE						
	60.0000	EACH	135.0000	225.0000	66.67%	275.0000	103.70%
			8,100.00	13,500.00	5,400.00	16,500.00	8,400.00
147	DOUBLE 14 FT. CHAIN LINK GATE						
	2.0000	EACH	1,200.0000	800.0000	-33.33%	900.0000	-25.00%
			2,400.00	1,600.00	-800.00	1,800.00	-600.00
148	DOUBLE 20 FT. CHAIN LINK GATE						
	3.0000	EACH	1,200.0000	1,200.0000	0.00%	1,500.0000	25.00%
			3,600.00	3,600.00	0.00	4,500.00	900.00
149	WIRE FENCE TYPE 2						
	4099.0000	L.F.	5.0000	3.0000	-40.00%	6.0000	20.00%
			20,495.00	12,297.00	-8,198.00	24,594.00	4,099.00
150	SINGLE WIRE GATE 14 FT. WIDE						
	1.0000	EACH	600.0000	575.0000	-4.17%	650.0000	8.33%
			600.00	575.00	-25.00	650.00	50.00
151	ADJUST INLET						
	4.0000	EACH	600.0000	450.0000	-25.00%	650.0000	8.33%
			2,400.00	1,800.00	-600.00	2,600.00	200.00
152	ADJUST MANHOLE						
	12.0000	EACH	700.0000	550.0000	-21.43%	650.0000	-7.14%
			8,400.00	6,600.00	-1,800.00	7,800.00	-600.00
153	MANHOLE 48 IN. DIAM. TYPE 1 SPOKANE CO.						
	2.0000	EACH	2,500.0000	3,500.0000	40.00%	3,000.0000	20.00%
			5,000.00	7,000.00	2,000.00	6,000.00	1,000.00

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

4TH BIDDER	5TH BIDDER
N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
N 3303 SULLIVAN RD	5516 N STARR ROAD
99216-1676	99025-8609
SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF. / AMT.DIFF.
	OTHER ITEMS						
154	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1						
	16.0000	L.F.	250.0000	150.0000	-40.00%	200.0000	-20.00%
			4,000.00	2,400.00	-1,600.00	3,200.00	-800.00
155	ADJUST CATCH BASIN						
	18.0000	EACH	500.0000	300.0000	-40.00%	650.0000	30.00%
			9,000.00	5,400.00	-3,600.00	11,700.00	2,700.00
156	ADJUST VALVE BOX						
	46.0000	EACH	300.0000	300.0000	0.00%	350.0000	16.67%
			13,800.00	13,800.00	0.00	16,100.00	2,300.00
157	ROADSIDE CLEANUP						
		EST.			0.00%		0.00%
			10,000.00	10,000.00		10,000.00	
158	REIMBURSEMENT FOR THIRD PARTY DAMAGE						
		EST.			0.00%		0.00%
			5.00	5.00		5.00	
159	MINOR CHANGE						
		CALC			0.00%		0.00%
			-1.00	-1.00		-1.00	
160	AGGREGATE COMPLIANCE PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
			-14.00	-14.00		-14.00	
161	CONFIRMATION SCALE						
		L.S.			1,400.00%		-100.00%
			2,000.00	30,000.00	28,000.00	0.00	-2,000.00
162	SPCC PLAN						
		L.S.			-92.50%		-92.50%
			20,000.00	1,500.00	-18,500.00	1,500.00	-18,500.00
163	CONSTRUCTION GEOTEXTILE FOR SEPARATION						
	497.0000	S.Y.	4.0000	2.1000	-47.50%	2.0000	-50.00%
			1,988.00	1,043.70	-944.30	994.00	-994.00
164	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL						
	12203.0000	S.Y.	2.0000	1.5000	-25.00%	4.0000	100.00%
			24,406.00	18,304.50	-6,101.50	48,812.00	24,406.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 03/21/2007
TIME: 14:59

PS&E JOB NO : 06Z015 REVISION NO :
CONTRACT NO : 007278 REGION NO : 6
VERSION NO : 4 WORK ORDER# : XL2202
HWY : SR 000,395
TITLE : US 395
US395/NSC-FREYA TO FAIRVIEW VIC-
GRADING AND STRUCTURES
06Z015
PROJECT :
COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
AWARDED ON : Apr 4 2007

	4TH BIDDER	5TH BIDDER
	N.A. DEGERSTROM, INC.	S. A. GONZALES CONSTRUCTION, I
	N 3303 SULLIVAN RD	5516 N STARR ROAD
	99216-1676	99025-8609
	SPOKANE WA 992100425	NEWMAN LAKE WA 990250430
	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100029

ITEM NO.	ITEM DESCRIPTION / EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT / TOTAL AMOUNT	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT / TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	OTHER ITEMS						
165	GEOSYNTHETIC RETAINING WALL						
	1916.0000	S.F.	10.0000	28.0000	180.00%	50.0000	400.00%
			19,160.00	53,648.00	34,488.00	95,800.00	76,640.00
166	MAILBOX SUPPORT TYPE 1						
	9.0000	EACH	250.0000	300.0000	20.00%	350.0000	40.00%
			2,250.00	2,700.00	450.00	3,150.00	900.00
167	CONCRETE CLASS EA						
	85.0000	C.Y.	300.0000	270.0000	-10.00%	300.0000	0.00%
			25,500.00	22,950.00	-2,550.00	25,500.00	0.00
168	MASONRY BLOCK WALL						
	360.0000	S.F.	30.0000	22.0000	-26.67%	75.0000	150.00%
			10,800.00	7,920.00	-2,880.00	27,000.00	16,200.00
169	ROUNDABOUT LANDSCAPING						
		L.S.			150.00%		250.00%
			10,000.00	25,000.00	15,000.00	35,000.00	25,000.00
170	CLEARING AND GRUBBING - SITE QS-C-331						
	15.0000	ACRE	1,000.0000	350.0000	-65.00%	0.0000	-100.00%
			15,000.00	5,250.00	-9,750.00	0.00	-15,000.00
	CONTRACT TOTAL		$16,061,245.00	$12,714,355.57	-20.84%	$12,889,643.35	-19.75%
	BASE TOTAL		$16,061,245.00	$12,714,355.57	-20.84%	$12,889,643.35	-19.75%