

PS&E JOB NO : 07Z002 REVISION NO :
 CONTRACT NO : 007293 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL2797
 HWY : SR 195
 TITLE : US 195
 CORNWALL RD. TO HATCH RD. - DOWEL BAR
 RETROFIT & PAVING INCREASING MILEPOSTS
 07Z002
 PROJECT : NH-0195(041)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
 AWARDED ON : Apr 4 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACME CONCRETE PAVING, INC. KNISH CORPORATION
 4124 E BROADWAY 14127 GROVELAND TRAIL
 SPOKANE WA 992024531 LONSDALE MN 550463415
 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100171

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.			-11.89 %		41.58 %
			249,700.00	220,000.00	-29,700.00	353,533.05	103,833.05
2	CLEARING AND GRUBBING - SITE QS-C-171						
	1.3600 ACRE		2,000.0000	0.0000	-100.00 %	10,000.0000	400.00 %
			2,720.00	0.00	-2,720.00	13,600.00	10,880.00
3	STRIPPING INCL. HAUL - SITE QS-C-171						
	2370.0000 C.Y.		1.5000	0.0000	-100.00 %	10.0000	566.67 %
			3,555.00	0.00	-3,555.00	23,700.00	20,145.00
4	REMOVING BITUMINOUS PAVEMENT						
	2880.0000 S.Y.		10.0000	4.7500	-52.50 %	5.1000	-49.00 %
			28,800.00	13,680.00	-15,120.00	14,688.00	-14,112.00
5	REMOVING CONC. BARRIER						
	14.0000 L.F.		10.0000	16.2500	62.50 %	10.2500	2.50 %
			140.00	227.50	87.50	143.50	3.50
6	REMOVING GUARDRAIL						
	137.5000 L.F.		4.0000	6.5000	62.50 %	5.4000	35.00 %
			550.00	893.75	343.75	742.50	192.50
7	REMOVING GUARDRAIL ANCHOR						
	6.0000 EACH		175.0000	300.0000	71.43 %	195.0000	11.43 %
			1,050.00	1,800.00	750.00	1,170.00	120.00
8	REMOVING GUIDE POST						
	456.0000 EACH		3.0000	2.3500	-21.67 %	2.1500	-28.33 %
			1,368.00	1,071.60	-296.40	980.40	-387.60
9	REMOVING TEMPORARY PAVEMENT MARKING						
	54020.0000 L.F.		0.0400	0.0500	25.00 %	0.0500	25.00 %
			2,160.80	2,701.00	540.20	2,701.00	540.20
10	REMOVING MONUMENT CASE AND COVER						
	7.0000 EACH		275.0000	550.0000	100.00 %	500.0000	81.82 %
			1,925.00	3,850.00	1,925.00	3,500.00	1,575.00

PS&E JOB NO : 07Z002 REVISION NO :
 CONTRACT NO : 007293 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL2797
 HWY : SR 195
 TITLE : US 195
 CORNWALL RD. TO HATCH RD. - DOWEL BAR
 RETROFIT & PAVING INCREASING MILEPOSTS
 07Z002
 PROJECT : NH-0195(041)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
 AWARDED ON : Apr 4 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACME CONCRETE PAVING, INC. KNISH CORPORATION
 4124 E BROADWAY 14127 GROVELAND TRAIL
 SPOKANE WA 992024531 LONSDALE MN 550463415
 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100171

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
11	REMOVING BRASS CAP							
	6.0000	EACH	110.0000	110.0000	0.00 %	100.0000	100.0000	-9.09 %
			660.00	660.00	0.00	600.00	600.00	-60.00
GRADING								
12	PAVEMENT REPAIR EXCAVATION INCL. HAUL							
	2280.0000	S.Y.	15.0000	16.5000	10.00 %	5.6000	5.6000	-62.67 %
			34,200.00	37,620.00	3,420.00	12,768.00	12,768.00	-21,432.00
13	SLOPE FINISHING							
	18.2000	MI.	2,250.0000	2,950.0000	31.11 %	2,300.0000	2,300.0000	2.22 %
			40,950.00	53,690.00	12,740.00	41,860.00	41,860.00	910.00
14	COMMON BORROW INCL. HAUL							
	70.0000	C.Y.	40.0000	175.0000	337.50 %	20.0000	20.0000	-50.00 %
			2,800.00	12,250.00	9,450.00	1,400.00	1,400.00	-1,400.00
SURFACING								
15	CRUSHED SURFACING BASE COURSE							
	550.0000	TON	20.0000	40.0000	100.00 %	52.5000	52.5000	162.50 %
			11,000.00	22,000.00	11,000.00	28,875.00	28,875.00	17,875.00
LIQUID ASPHALT								
16	ANTI-STRIPPING ADDITIVE							
		EST.			0.00 %			0.00 %
			8,030.00	8,030.00		8,030.00	8,030.00	
17	ASPHALT FOR FOG SEAL							
	6.7400	TON	350.0000	615.0000	75.71 %	1,100.0000	1,100.0000	214.29 %
			2,359.00	4,145.10	1,786.10	7,414.00	7,414.00	5,055.00

PS&E JOB NO : 07Z002 REVISION NO :
 CONTRACT NO : 007293 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL2797
 HWY : SR 195
 TITLE : US 195
 CORNWALL RD. TO HATCH RD. - DOWEL BAR
 RETROFIT & PAVING INCREASING MILEPOSTS
 07Z002
 PROJECT : NH-0195(041)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
 AWARDED ON : Apr 4 2007

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 ACME CONCRETE PAVING, INC. KNISH CORPORATION
 4124 E BROADWAY 14127 GROVELAND TRAIL
 SPOKANE WA 992024531 LONSDALE MN 550463415
 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100171

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
CEMENT CONCRETE PAVEMENT							
18	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT						
		CALC			0.00 %		0.00 %
			25,141.00	25,141.00		25,141.00	
19	CHEMICAL GROUT						
	1104.0000	GAL.	37.0000	23.0000	-37.84 %	21.2500	-42.57 %
			40,848.00	25,392.00	-15,456.00	23,460.00	-17,388.00
20	SUBSEALING						
	92.0000	EACH	350.0000	265.0000	-24.29 %	245.0000	-30.00 %
			32,200.00	24,380.00	-7,820.00	22,540.00	-9,660.00
21	REPLACE CEMENT CONCRETE PANEL						
	719.0000	S.Y.	350.0000	250.0000	-28.57 %	400.0000	14.29 %
			251,650.00	179,750.00	-71,900.00	287,600.00	35,950.00
22	PARTIAL DEPTH SPALL REPAIR						
		EST.			0.00 %		0.00 %
			13,500.00	13,500.00		13,500.00	
23	RETROFIT DOWEL BARS						
	12012.0000	EACH	50.0000	44.0000	-12.00 %	50.0000	0.00 %
			600,600.00	528,528.00	-72,072.00	600,600.00	0.00
24	SEALING EXISTING CONCRETE RANDOM CRACK						
	203.0000	L.F.	11.0000	6.6500	-39.55 %	5.7500	-47.73 %
			2,233.00	1,349.95	-883.05	1,167.25	-1,065.75
25	SEALING TRANSVERSE AND LONGITUDINAL JOINTS						
	135820.0000	L.F.	1.2500	1.2000	-4.00 %	1.5000	20.00 %
			169,775.00	162,984.00	-6,791.00	203,730.00	33,955.00
26	CEMENT CONCRETE PAVEMENT GRINDING						
	78570.0000	S.Y.	8.0000	5.4000	-32.50 %	7.0000	-12.50 %
			628,560.00	424,278.00	-204,282.00	549,990.00	-78,570.00
27	REPLACE UNCOMPACTABLE MATERIAL						
		EST.			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00	

PS&E JOB NO : 07Z002 REVISION NO :
 CONTRACT NO : 007293 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL2797
 HWY : SR 195
 TITLE : US 195
 CORNWALL RD. TO HATCH RD. - DOWEL BAR
 RETROFIT & PAVING INCREASING MILEPOSTS
 07Z002
 PROJECT : NH-0195(041)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
 AWARDED ON : Apr 4 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACME CONCRETE PAVING, INC. KNISH CORPORATION
 4124 E BROADWAY 14127 GROVELAND TRAIL
 SPOKANE WA 992024531 LONSDALE MN 550463415
 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100171

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
HOT MIX ASPHALT								
28	CRACK SEALING							
	25300.0000	L.F.	0.5000	0.7500	50.00 %	0.7000	40.00 %	
			12,650.00	18,975.00	6,325.00	17,710.00	5,060.00	
29	JOINT ADHESIVE FOR BITUMINOUS PAVEMENT							
	30880.0000	L.F.	0.7500	0.8000	6.67 %	0.7500	0.00 %	
			23,160.00	24,704.00	1,544.00	23,160.00	0.00	
30	PLANING BITUMINOUS PAVEMENT							
	68210.0000	S.Y.	1.5000	0.6000	-60.00 %	1.0000	-33.33 %	
			102,315.00	40,926.00	-61,389.00	68,210.00	-34,105.00	
31	SAND SLURRY EMULSION SEAL COAT							
	45380.0000	S.Y.	0.8000	1.8000	125.00 %	1.6200	102.50 %	
			36,304.00	81,684.00	45,380.00	73,515.60	37,211.60	
32	ADDITIONAL MINERAL AGGREGATE FOR SEAL COAT INCL. HAUL							
	18.0000	TON	100.0000	205.0000	105.00 %	190.0000	90.00 %	
			1,800.00	3,690.00	1,890.00	3,420.00	1,620.00	
33	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28							
	710.0000	TON	80.0000	100.0000	25.00 %	101.0000	26.25 %	
			56,800.00	71,000.00	14,200.00	71,710.00	14,910.00	
34	HMA CL. 1/2 IN. PG 70-28							
	7320.0000	TON	65.0000	50.2500	-22.69 %	54.0000	-16.92 %	
			475,800.00	367,830.00	-107,970.00	395,280.00	-80,520.00	
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			15,659.00	15,659.00		15,659.00		
36	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			15,114.00	15,114.00		15,114.00		
37	SMOOTHNESS COMPLIANCE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			9,280.00	9,280.00		9,280.00		

PS&E JOB NO : 07Z002 REVISION NO :
 CONTRACT NO : 007293 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL2797
 HWY : SR 195
 TITLE : US 195
 CORNWALL RD. TO HATCH RD. - DOWEL BAR
 RETROFIT & PAVING INCREASING MILEPOSTS
 07Z002
 PROJECT : NH-0195(041)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
 AWARDED ON : Apr 4 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACME CONCRETE PAVING, INC. KNISH CORPORATION
 4124 E BROADWAY 14127 GROVELAND TRAIL
 SPOKANE WA 992024531 LONSDALE MN 550463415
 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100171

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING							
38	ESC LEAD						
	14.0000	DAY	115.0000	125.0000	8.70 %	100.0000	-13.04 %
			1,610.00	1,750.00	140.00	1,400.00	-210.00
39	EROSION/WATER POLLUTION CONTROL						
	EST.				0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00	
40	SEEDING, FERTILIZING, AND MULCHING - SITE QS-C-171						
	1.3600	ACRE	2,000.0000	0.0000	-100.00 %	2,500.0000	25.00 %
			2,720.00	0.00	-2,720.00	3,400.00	680.00
41	SEEDING AND FERTILIZING BY HAND						
	76.0000	S.Y.	4.0000	13.0000	225.00 %	10.0000	150.00 %
			304.00	988.00	684.00	760.00	456.00
42	HIGH VISIBILITY FENCE						
	2240.0000	L.F.	3.0000	3.2500	8.33 %	3.0000	0.00 %
			6,720.00	7,280.00	560.00	6,720.00	0.00
TRAFFIC							
43	BEAM GUARDRAIL TYPE 1						
	300.0000	L.F.	20.0000	28.0000	40.00 %	23.0500	15.25 %
			6,000.00	8,400.00	2,400.00	6,915.00	915.00
44	BEAM GUARDRAIL FLARED TERMINAL						
	4.0000	EACH	1,900.0000	2,400.0000	26.32 %	1,765.0000	-7.11 %
			7,600.00	9,600.00	2,000.00	7,060.00	-540.00
45	REMOVING AND RESETTING BEAM GUARDRAIL						
	500.0000	L.F.	15.0000	19.5000	30.00 %	18.2500	21.67 %
			7,500.00	9,750.00	2,250.00	9,125.00	1,625.00
46	RAISING EXISTING BEAM GUARDRAIL						
	575.0000	L.F.	3.5000	4.0500	15.71 %	12.8500	267.14 %
			2,012.50	2,328.75	316.25	7,388.75	5,376.25
47	REMOVING AND RESETTING EXISTING PERMANENT BARRIER						
	150.0000	L.F.	10.0000	23.8000	138.00 %	15.2000	52.00 %
			1,500.00	3,570.00	2,070.00	2,280.00	780.00

PS&E JOB NO : 07Z002 REVISION NO :
 CONTRACT NO : 007293 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL2797
 HWY : SR 195
 TITLE : US 195
 CORNWALL RD. TO HATCH RD. - DOWEL BAR
 RETROFIT & PAVING INCREASING MILEPOSTS
 07Z002
 PROJECT : NH-0195(041)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
 AWARDED ON : Apr 4 2007

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 ACME CONCRETE PAVING, INC. KNISH CORPORATION
 4124 E BROADWAY 14127 GROVELAND TRAIL
 SPOKANE WA 992024531 LONSDALE MN 550463415
 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100171

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
48	FLEXIBLE GUIDE POST 576.0000	EACH	25.0000 14,400.00	26.7500 15,408.00	7.00 % 1,008.00	24.7500 14,256.00	-1.00 % -144.00	
49	BARRIER DELINEATOR 50.0000	EACH	20.0000 1,000.00	7.6000 380.00	-62.00 % -620.00	7.0000 350.00	-65.00 % -650.00	
50	PAINT LINE 162050.0000	L.F.	0.1000 16,205.00	0.1000 16,205.00	0.00 % 0.00	0.0900 14,584.50	-10.00 % -1,620.50	
51	PAINTED STOP LINE 264.0000	L.F.	4.0000 1,056.00	1.5000 396.00	-62.50 % -660.00	1.3500 356.40	-66.25 % -699.60	
52	PAINTED TRAFFIC ARROW 20.0000	EACH	25.0000 500.00	50.0000 1,000.00	100.00 % 500.00	45.0000 900.00	80.00 % 400.00	
53	PAINTED AERIAL SURVEILLANCE FULL MARKER 5.0000	EACH	40.0000 200.00	22.0000 110.00	-45.00 % -90.00	20.0000 100.00	-50.00 % -100.00	
54	PAINTED AERIAL SURVEILLANCE 1/2 MARKER 4.0000	EACH	40.0000 160.00	43.2500 173.00	8.13 % 13.00	40.0000 160.00	0.00 % 0.00	
55	RECESSED PAVEMENT MARKER 7.8400	HUND	750.0000 5,880.00	1,650.0000 12,936.00	120.00 % 7,056.00	1,500.0000 11,760.00	100.00 % 5,880.00	
56	TEMPORARY PAVEMENT MARKING 108040.0000	L.F.	0.0900 9,723.60	0.1000 10,804.00	11.11 % 1,080.40	0.0900 9,723.60	0.00 % 0.00	
57	PERMANENT SIGNING	L.S.	17,000.00	22,000.00	29.41 % 5,000.00	20,000.00	17.65 % 3,000.00	
58	ILLUMINATION SYSTEM	L.S.	152,000.00	185,000.00	21.71 % 33,000.00	186,700.00	22.83 % 34,700.00	

PS&E JOB NO : 07Z002 REVISION NO :
 CONTRACT NO : 007293 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL2797
 HWY : SR 195
 TITLE : US 195
 CORNWALL RD. TO HATCH RD. - DOWEL BAR
 RETROFIT & PAVING INCREASING MILEPOSTS
 07Z002
 PROJECT : NH-0195(041)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
 AWARDED ON : Apr 4 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACME CONCRETE PAVING, INC. KNISH CORPORATION
 4124 E BROADWAY 14127 GROVELAND TRAIL
 SPOKANE WA 992024531 LONSDALE MN 550463415
 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100171

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
59	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			13.79 %			-54.48 %
			219,700.00	250,000.00	30,300.00	100,000.00		-119,700.00
60	CONSTRUCTION SIGNS CLASS A	S.F.			1.33 %			-6.67 %
	378.0000		7.5000	7.6000	37.80	7.0000		-189.00
			2,835.00	2,872.80		2,646.00		
OTHER ITEMS								
61	DITCH CLEANUP	EST.			0.00 %			0.00 %
			3,000.00	3,000.00		3,000.00		
62	TRAINING	HR			183.33 %			233.33 %
	200.0000		3.0000	8.5000	1,100.00	10.0000		1,400.00
			600.00	1,700.00		2,000.00		
63	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %
			5.00	5.00		5.00		
64	MINOR CHANGE	CALC			0.00 %			0.00 %
			-1.00	-1.00		-1.00		
65	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %
			-1.00	-1.00		-1.00		
66	SPCC PLAN	L.S.			57.03 %			-99.90 %
			1,000.00	1,570.35	570.35	1.00		-999.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/08/2007

*** BID CHECK REPORT ***

TIME: 13:47

PS&E JOB NO : 07Z002 REVISION NO :
 CONTRACT NO : 007293 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL2797
 HWY : SR 195
 TITLE : US 195
 CORNWALL RD. TO HATCH RD. - DOWEL BAR
 RETROFIT & PAVING INCREASING MILEPOSTS
 07Z002
 PROJECT : NH-0195(041)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 22 2007
 AWARDED ON : Apr 4 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACME CONCRETE PAVING, INC. KNISH CORPORATION
 4124 E BROADWAY 14127 GROVELAND TRAIL
 SPOKANE WA 992024531 LONSDALE MN 550463415
 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100171

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
67	EXCESS MATERIAL REIMBURSEMENT	EST.	5.00	5.00	0.00 %	5.00	0.00 %
CONTRACT TOTAL			<u>\$3,396,590.90</u>	<u>\$2,994,013.80</u>	<u>-11.85%</u>	<u>\$3,358,086.55</u>	<u>-1.13%</u>
BASE TOTAL			<u>\$3,396,590.90</u>	<u>\$2,994,013.80</u>	<u>-11.85%</u>	<u>\$3,358,086.55</u>	<u>-1.13%</u>