

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42

Department of Transportation
Olympia, Washington 98504
July 29, 2009

ATTENTION: All Submitters

Request for Qualifications
SR 520 Pontoon Construction Design-Build Project

Addendum No. 4

The **Request for Qualifications** for this project is amended as follows:

1. On Page 12, Section 6.1 **Due Date, Time, and Location**, the first sentence, replace “Sealed SOQs are to be received at one of the following locations prior to **4:00 p.m., Pacific Time**, on the date identified as the “SOQ Due Date” in the procurement schedule shown on Table 1 in Section 3.1 of this RFQ:” with “ Sealed SOQs with the exception of SOQ Appendix B Financial Information are to be received at one of the of the following locations **4:00 p.m., Pacific Time**, on the date identified as the “SOQ Due Date” in the procurement schedule shown on Table 1 in Section 3.1 of this RFQ. SOQ Appendix B Financial Information is to be received at one of the following locations prior to **4:00 p.m., Pacific Time on August 7th, 2009:**”
2. On Page 12, Section 6.1 **Due Date, Time, and Location**, the last paragraph, replace “WSDOT will not accept SOQs by facsimile or electronic transmission. Any SOQ that fails to meet the deadline or delivery requirement will be rejected and returned to the Submitter without having been opened, considered, or evaluated.” with “WSDOT will not accept SOQs or SOQ Appendix B Financial Information by facsimile or electronic transmission. Any SOQ or SOQ Appendix B Financial Information that fails to meet the deadline or delivery requirement will be rejected and returned to the Submitter without having been opened, considered, or evaluated.”

Submitters shall complete and include Form A in Appendix A of the SOQ as evidence of receipt of this Addendum. This Addendum will be incorporated in the Contract when awarded and when formally executed.

Alan P. Chan, P.E.
Pontoon Construction Project
SR 520 Bridge Replacement and HOV Program
Project Engineer