DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 25/ 2005
* * * BID CHECK REPORT * * * TIME: 10: 39
PSS&E JOB NO : 05X302 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO : 006996 REGONNO  : 4 ALL BI DS REJECTED : Jun 22 2005
VERSI ON NO : 2 WORK ORDERY : XL2184
o R LONBI DDER  ----c--  -cemnn- 2ND BIDDER  -------
TITLE 11-5 W LDI SH STANDARD PAVI NG CO. KIEWT PACI FI C CO.
'Pbég%EgN';‘l EO?&T:_mS RIVER BRI DGE 3600 WLDI SH LANE 2200 COLUMBI A HOUSE BLVD
05302 97408- 4616 98661- 7753
PROJECT . | M 0051( 250) EUGENE OR 974010428 VANCOWVER WA 986681769
CONTY(S)  : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMDUNT TOTAL AVDUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARAT| ON
1 MOBI LI ZATI ON
L.s. 99.34 % 102. 99 %
301, 000. 00 600, 000. 00 299, 000. 00 611,000.00 310, 000. 00
2 REMOVI NG CONC. BARRI ER
293. 0000 L.F. 3. 0000 8. 0000 166. 67 % 20. 0000 566. 67 %
879. 00 2,344, 00 1, 465. 00 5, 860. 00 4,981. 00
3 REMOVI NG GUARDRAI L
370. 0000 L.F. 3. 0000 4.0000 33.33% 2..8000 -6.67%
1,110. 00 1, 480. 00 370. 00 1, 036. 00 -74.00
4 REMOVI NG GUARDRAI L ANCHOR
10. 0000 EACH 150. 0000 165. 0000 10. 00 % 230. 0000 53.33%
1, 500. 00 1, 650. 00 150. 00 2, 300. 00 800. 00
5 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.s. 227.03% 158. 01 %
15, 503. 00 50,700.00 35, 197.00 40,000.00 24, 497.00
6 REMOVI NG CHAI N LI NK FENCE
900. 0000 L.F. 2. 5000 4.0000 60. 00 % 5. 0000 100. 00 %
2, 250. 00 3, 600. 00 1, 350. 00 4, 500. 00 2, 250. 00
GRADI NG
7  ROADWAY EXCAVATI ON I NCL. HAUL
50. 0000 Cv. 40. 0000 100. 0000 150. 00 % 120. 0000 200. 00 %
2, 000. 00 5, 000. 00 3, 000. 00 6, 000. 00 4, 000. 00
SURFACI NG
8 CRUSHED SURFACI NG BASE COURSE
24. 0000 TON 30. 0000 150. 0000 400. 00 % 65. 0000 116.67 %
720. 00 3, 600. 00 2, 880. 00 1, 560. 00 840. 00
9 SHOULDER FI NI SHI NG
39. 4000 M. 3, 000. 0000 2, 800. 0000 -6.67 % 5, 200. 0000 73.33%
118, 200. 00 110,320.00 -7, 880. 00 204,880.00 86, 680. 00



DOT_RGGB01

* ok ok

PS&E JOB NO: 05X302
CONTRACT NO: 006996
VERSION NO : 2

HAY : SR 005

TITLE 1 1-5
1-205 TO N FORK LEW S RI VER BRI DGE
PCCP REHABI LI TATI ON

REVISION NO : 1
REG ON NO c 4
WORK ORDER# : XL2184
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W LDI SH STANDARD PAVI NG CO.

3600 W LDI SH LANE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

KIEWT PAC FI C CO.

2ND BI DDER

BI DS OPENED ON :
ALL BI DS REJECTED :

2200 COLUMBI A HOUSE BLVD

DATE: 05/ 25/ 2005
TI ME: 10: 39

Jun 15 2005
Jun 22 2005

05X302 97408- 4616 98661- 7753
PROJECT | M0051(259) EUGENE OR 974010428 VANCOUWER WA 986681769
CONTY(S) - OLARK CONTRACTOR NUMBER : 894050 CONTRACTCR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICEPER UNT/ %D FF./ PRICEPERUNT/  %DFF./
NO. EST. QUANTI TY NEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVEMENT
10 CHEM CAL GROUT
174. 0000 GAL. 200. 0000 1.0000 -99.50 % 165. 0000 -17.50 %
34, 800. 00 174.00  -34,626.00 28,710.00 -6, 090. 00
11 SUBSEALI NG
174. 0000 EACH 350. 0000 300. 0000 -14.29% 210. 0000 - 40. 00 %
60, 900. 00 52,200.00 -8, 700. 00 36,540.00 - 24, 360. 00
12 TESTING CEMENT CONCRETE PAVEMENT SLABS FCR SUBSEALI NG
174. 0000 EACH 200. 0000 300. 0000 50. 00 % 110. 0000 -45.00 %
34, 800. 00 52,200.00 17, 400. 00 19,140.00  -15, 660. 00
13 REPLACE CEMENT CONCRETE PANEL
2200. 0000 S. Y. 200. 0000 350. 0000 75.00 % 367. 0000 83.50 %
440, 000. 00 770,000.00 330, 000. 00 807,400.00 367, 400. 00
14 PARTI AL DEPTH SPALL REPAIR
EST. 0. 00 % 0. 00 %
10, 000. 00 10, 000. 00 10, 000. 00
15 RETROFI T DOVEL BARS
20595. 0000 EACH 48. 0000 56. 0000 16. 67 % 69. 0000 43.75%
988, 560. 00 1,153,320.00 164, 760. 00 1,421,055.00 432, 495.00
16 SEALING EXI STI NG CONCRETE RANDOM CRACK
5560. 0000 L.F. 1. 5000 2.5000 66. 67 % 2.0000 33.33%
8, 340. 00 13, 900. 00 5, 560. 00 11, 120. 00 2, 780. 00
17 SEALI NG TRANSVERSE AND LONG TUDI NAL JOI NTS
127070. 0000 L.F. 1. 2500 2.5000 100. 00 % 1. 2000 -4.00 %
158, 837. 50 317,675.00 158, 837. 50 152,484.00 -6, 353.50
18 CEMENT CONCRETE PAVEMENT GRI NDI NG
89270. 0000 S.Y. 9. 0000 13. 0000 44.44% 14. 0000 55. 56 %
803, 430. 00 1,160,510.00 357, 080. 00 1,249,780.00 446, 350. 00
HOT M X ASPHALT
19 FORCE ACCOUNT SHOULDER PAVEMENT REPAI R
EST. 0. 00 % 0. 00 %
15, 000. 00 15, 000. 00 15, 000. 00
20 PLANI NG BI TUM NOUS PAVEMENT
58380. 0000 S. Y. 3. 0000 1. 6000 -46.67 % 2. 6500 -11.67 %
175, 140. 00 93,408.00  -81,732.00 154,707.00 - 20, 433. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 25/ 2005
* * * BID CHECK REPORT * * * TIME: 10: 39
PSS&E JOB NO : 05X302 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO : 006996 REGONNO  : 4 ALL BI DS REJECTED : Jun 22 2005
VERSI ON NO : 2 WORK ORDERY : XL2184
o R LONBI DDER  ----c--  -cemnn- 2ND BIDDER  -------
TITLE 11-5 W LDI SH STANDARD PAVI NG CO. KIEWT PACI FI C CO.
'Pbég%EgN';‘l EO?&T:_mS RIVER BRI DGE 3600 WLDI SH LANE 2200 COLUMBI A HOUSE BLVD
05302 97408- 4616 98661- 7753
PROJECT . | M 0051( 250) EUGENE OR 974010428 VANCOWVER WA 986681769
CONTY(S)  : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMDUNT TOTAL AVDUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
21 HVA CL. 1/2 IN PG 70-22
8510. 0000 TON 50. 0000 50. 0000 0.00 % 46. 0000 -8.00%
425, 500. 00 425, 500. 00 0.00 391, 460.00 - 34, 040. 00
22 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
cALC 0. 00 % 0.00 %
12, 600. 00 12, 600. 00 12, 600. 00
23 COVPACTI ON PRI CE ADJUSTNMENT
cALC 0.00 % 0.00 %
3, 400. 00 3, 400. 00 3, 400. 00
24 LONG TUDI NAL JOI NT SEAL
33910. 0000 L.F. 1. 2500 2.5000 100. 00 % 1. 1000 -12.00 %
42, 387. 50 84,775.00 42, 387.50 37,301.00 -5, 086.50
25 CYCLIC DENSI TY PRI CE ADJUSTMVENT
cALC 0.00 % 0.00 %
-3.00 -3.00 -3.00
EROSI ON CONTROL AND PLANTI NG
26 ESC LEAD
18. 0000 DAY 100. 0000 155. 0000 55. 00 % 1. 0000 -99. 00 %
1, 800. 00 2,790. 00 990. 00 18.00  -1,782.00
27 SEEDING FERTILIZING AND MULCH NG
0. 5000 ACRE 1, 000. 0000 2, 600. 0000 160. 00 % 3, 000. 0000 200. 00 %
500. 00 1, 300. 00 800. 00 1, 500. 00 1, 000. 00
28 SILT FENCE
50. 0000 L.F. 3. 0000 5. 0000 66. 67 % 12. 0000 300. 00 %
150. 00 250. 00 100. 00 600. 00 450. 00
29 | NLET PROTECTI ON
172. 0000 EACH 50. 0000 100. 0000 100. 00 % 75. 0000 50. 00 %
8, 600. 00 17, 200. 00 8, 600. 00 12, 900. 00 4, 300. 00
30 WOOD CHI P BERM
530. 0000 L.F. 5. 0000 12. 0000 140. 00 % 8. 0000 60. 00 %
2, 650. 00 6, 360. 00 3, 710. 00 4, 240. 00 1,590. 00
31 TEMPORARY MULCH NG
0. 1000 ACRE 1, 000. 0000 6, 000. 0000 500. 00 % 5, 000. 0000 400. 00 %
100. 00 600. 00 500. 00 500. 00 400. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 25/ 2005
* * * BID CHECK REPORT * * * TIME: 10: 39
PSS&E JOB NO : 05X302 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO : 006996 REGONNO  : 4 ALL BI DS REJECTED : Jun 22 2005
VERSI ON NO : 2 WORK ORDERY : XL2184
o R LONBI DDER  ----c--  -cemnn- 2ND BIDDER  -------
TITLE 11-5 W LDI SH STANDARD PAVI NG CO. KIEWT PACI FI C CO.
'Pbég%EgN';‘l EO?&T:_mS RIVER BRI DGE 3600 WLDI SH LANE 2200 COLUMBI A HOUSE BLVD
05302 97408- 4616 98661- 7753
PROJECT . | M 0051( 250) EUGENE OR 974010428 VANCOWVER WA 986681769
CONTY(S)  : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMDUNT TOTAL AVDUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
32 H GH VI SIBILITY FENCE
580. 0000 L.F. 4. 0000 5. 0000 25. 00 % 12. 0000 200. 00 %
2,320. 00 2, 900. 00 580. 00 6, 960. 00 4, 640. 00
TRAFFI C
33 BEAM GUARDRAI L TYPE 1
852. 0000 L.F. 20. 0000 17.0000 -15.00% 18. 0000 -10. 00 %
17, 040. 00 14,484.00 -2, 556.00 15,336.00 -1, 704.00
34 BEAM GUARDRAI L TYPE 11
88. 0000 L.F. 65. 0000 62. 0000 -4.62% 81. 0000 24.62%
5, 720. 00 5, 456. 00 -264. 00 7,128. 00 1, 408. 00
35 BEAM GUARDRAI L TYPE TRUSS THRI E BEAM
2153. 0000 L.F. 50. 0000 36. 0000 -28.00% 40. 0000 -20.00 %
107, 650. 00 77,508.00 - 30, 142. 00 86,120.00 - 21,530. 00
36 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
9. 0000 EACH 1, 000. 0000 1, 100. 0000 10. 00 % 1, 200. 0000 20. 00 %
9, 000. 00 9, 900. 00 900. 00 10, 800. 00 1, 800. 00
37 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
2. 0000 EACH 1, 200. 0000 1, 200. 0000 0.00 % 1, 400. 0000 16.67 %
2, 400. 00 2, 400. 00 0.00 2, 800. 00 400. 00
38 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2. 0000 EACH 1, 200. 0000 1, 200. 0000 0.00 % 1, 400. 0000 16.67 %
2, 400. 00 2, 400. 00 0. 00 2, 800. 00 400. 00
39 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
2. 0000 EACH 1, 200. 0000 1, 200. 0000 0.00 % 1, 400. 0000 16.67 %
2, 400. 00 2, 400. 00 0.00 2, 800. 00 400. 00
40  MODI FI ED BEAM GUARDRAI L TRANSI TI ON
2. 0000 EACH 250. 0000 500. 0000 100. 00 % 150. 0000 -40. 00 %
500. 00 1, 000. 00 500. 00 300. 00 -200. 00
41  BRIDGE 5/29 TRANSI TI ON POST REPLACEMENT
L.s. S22.22% S11.11%
4, 500. 00 3,500.00 -1, 000.00 4, 000. 00 -500. 00
42 BRIDGE 5/31 TRANSI TI ON POST REPLACEMENT
L.s. 45.00 % 100. 00 %
2, 000. 00 2, 900. 00 900. 00 4, 000. 00 2, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 25/ 2005
* * * BID CHECK REPORT * * * TIME: 10: 39
PSS&E JOB NO : 05X302 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO : 006996 REGONNO  : 4 ALL BI DS REJECTED : Jun 22 2005
VERSI ON NO : 2 WORK ORDERY : XL2184
o R LONBI DDER  ----c--  -cemnn- 2ND BIDDER  -------
TITLE 11-5 W LDI SH STANDARD PAVI NG CO. KIEWT PACI FI C CO.
'Pbég%EgN';‘l EO?&T:_mS RIVER BRI DGE 3600 WLDI SH LANE 2200 COLUMBI A HOUSE BLVD
05302 97408- 4616 98661- 7753
PROJECT . | M 0051( 250) EUGENE OR 974010428 VANCOWVER WA 986681769
CONTY(S)  : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMDUNT TOTAL AVDUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 BEAM GUARDRAI L FLARED TERM NAL
21. 0000 EACH 1, 700. 0000 1, 750. 0000 2.94% 2, 000. 0000 17.65%
35, 700. 00 36, 750. 00 1, 050. 00 42, 000. 00 6, 300. 00
44 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
4. 0000 EACH 750. 0000 750. 0000 0.00 % 700. 0000 -6.67%
3, 000. 00 3, 000. 00 0. 00 2, 800. 00 -200. 00
45 BEAM GUARDRAI L ANCHCR TYPE 4
6. 0000 EACH 500. 0000 550. 0000 10. 00 % 750. 0000 50. 00 %
3, 000. 00 3, 300. 00 300. 00 4, 500. 00 1, 500. 00
46 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
100. 0000 L.F. 10. 0000 11. 2500 12.50 % 12. 0000 20. 00 %
1, 000. 00 1,125, 00 125.00 1, 200. 00 200. 00
47 PRECAST CONC. BARRI ER TYPE 2
388. 0000 L.F. 35. 0000 32.0000 -8.57% 40. 0000 14.29%
13, 580. 00 12,416.00 -1, 164.00 15, 520. 00 1, 940. 00
48 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
339. 0000 L.F. 10. 0000 8. 0000 220.00% 16. 0000 60. 00 %
3, 390. 00 2,712.00 -678. 00 5, 424. 00 2,034. 00
49 TRUCK- MDUNTED | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 20, 000. 0000 300. 00 % 6, 000. 0000 20. 00 %
10, 000. 00 40,000.00 30, 000. 00 12, 000. 00 2, 000. 00
50 OPERATI ON OF TRUCK- MOUNTED | MPACT ATTENUATCR
302. 0000 HR 39. 0000 50. 0000 28.21 % 50. 0000 28.21%
11, 778.00 15, 100. 00 3,322.00 15, 100. 00 3,322.00
51 REPAI R TRUCK- MDUNTED | MPACT ATTENUATOR
EST. 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5,000. 00
52 FLEXI BLE GUI DE POST
193. 0000 EACH 24. 0000 40. 0000 66. 67 % 25. 0000 4.17%
4, 632. 00 7,720. 00 3, 088. 00 4, 825. 00 193. 00
53 PAINT LINE
132530. 0000 L.F. 0. 0900 0. 0800 S11.11% 0. 1000 11.11%
11,927.70 10,602.40  -1,325.30 13, 253. 00 1,325.30
54 PROFILED PLASTI C LI NE
132530. 0000 L.F. 0. 9000 0. 4000 -55.56 % 0. 4000 -55.56 %
119, 277. 00 53,012.00 - 66, 265. 00 53,012.00 - 66, 265. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 25/ 2005
* * * BID CHECK REPORT * * * TIME: 10: 39
PSS&E JOB NO : 05X302 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO : 006996 REGONNO  : 4 ALL BI DS REJECTED : Jun 22 2005
VERSI ON NO : 2 WORK ORDERY : XL2184
o R LONBI DDER  ----c--  -cemnn- 2ND BIDDER  -------
TITLE 11-5 W LDI SH STANDARD PAVI NG CO. KIEWT PACI FI C CO.
'Pbég%EgN';‘l EO?&T:_mS RIVER BRI DGE 3600 WLDI SH LANE 2200 COLUMBI A HOUSE BLVD
05302 97408- 4616 98661- 7753
PROJECT . | M 0051( 250) EUGENE OR 974010428 VANCOWVER WA 986681769
CONTY(S)  : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMDUNT TOTAL AVDUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
55 PLASTIC WDE LI NE
1400. 0000 L.F. 1.5000 2.3500 56. 67 % 2.0000 33.33%
2,100. 00 3, 290. 00 1, 190. 00 2, 800. 00 700. 00
56 PROFILED PLASTI C WDE LI NE
8080. 0000 L.F. 2. 0000 2. 6000 30. 00 % 2. 5500 27.50 %
16, 160. 00 21, 008. 00 4, 848. 00 20, 604. 00 4, 444, 00
57 PLASTI C DRAI NAGE MARKI NG
55. 0000 EACH 15. 0000 25. 0000 66. 67 % 13. 0000 -13.33%
825. 00 1,375.00 550. 00 715. 00 -110. 00
58 SHOULDER RUMBLE STRI P TYPE 1
9. 3000 M. 800. 0000 550, 0000 -31.25% 500. 0000 -37.50 %
7, 440. 00 5,115.00 -2, 325.00 4,650.00  -2,790.00
59 RAI SED PAVEMENT MARKER TYPE 2
25. 2000 HUND 300. 0000 250. 0000 -16.67 % 300. 0000 0.00 %
7,560. 00 6,300.00  -1,260.00 7, 560. 00 0.00
60 TEMPORARY PAVEMENT MARKI NG
127060. 0000 L.F. 0. 2000 0. 1000 -50.00 % 0. 1000 -50. 00 %
25, 412. 00 12,706.00 -12,706.00 12,706.00 -12, 706. 00
61 PERVANENT SI GNI NG
L.s. S4.11% -10.96 %
73, 000. 00 70,000.00 -3, 000. 00 65,000.00 -8, 000.00
62 | LLUM NATI ON SYSTEM MODI FI CATI ON 1
L.s. 40.19 % 40.19 %
10, 700. 00 15, 000. 00 4, 300. 00 15, 000. 00 4, 300. 00
63 | LLUM NATI ON SYSTEM MODI FI CATI ON 2
L.s. 4.35% 4.35%
11, 500. 00 12, 000. 00 500. 00 12, 000. 00 500. 00
64 | LLUM NATI ON SYSTEM MODI FI CATI ON 3
L.s. 32.65% 32.65%
9, 800. 00 13, 000. 00 3, 200. 00 13, 000. 00 3, 200. 00
65 | LLUM NATI ON SYSTEM MODI FI CATI ON 4
L.s. 23.81% 23.81 %
10, 500. 00 13, 000. 00 2, 500. 00 13, 000. 00 2, 500. 00
66 | LLUM NATI ON SYSTEM MODI FI CATI ON 5
L.s. 45.30 % 53. 85 %
11, 700. 00 17, 000. 00 5, 300. 00 18, 000. 00 6, 300. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 25/ 2005
* * * BID CHECK REPORT * * * TIME: 10: 39
PSS&E JOB NO : 05X302 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO : 006996 REGONNO  : 4 ALL BI DS REJECTED : Jun 22 2005
VERSI ON NO : 2 WORK ORDERY : XL2184
o R LONBI DDER  ----c--  -cemnn- 2ND BIDDER  -------
TITLE 11-5 W LDI SH STANDARD PAVI NG CO. KIEWT PACI FI C CO.
'Pbég%EgN';‘l EO?&T:_mS RIVER BRI DGE 3600 WLDI SH LANE 2200 COLUMBI A HOUSE BLVD
05302 97408- 4616 98661- 7753
PROJECT . | M 0051( 250) EUGENE OR 974010428 VANCOWVER WA 986681769
CONTY(S)  : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMDUNT TOTAL AVDUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
67 SEQUENTI AL ARROW SI GN
5100. 0000 HR 4. 0000 1. 0000 -75.00% 2.0000 -50. 00 %
20, 400. 00 5,100.00 - 15, 300. 00 10,200.00 - 10, 200. 00
68 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 4, 000. 0000 10, 000. 0000 150. 00 % 6, 000. 0000 50. 00 %
16, 000. 00 40,000.00 24, 000. 00 24, 000. 00 8, 000. 00
69 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
5100. 0000 HR 4. 0000 1. 5000 -62.50% 2.0000 -50. 00 %
20, 400. 00 7,650.00 -12,750. 00 10,200.00 - 10, 200. 00
70 OTHER TEMPORARY TRAFFIC CONTROL
L.s. 324.29% 86. 92 %
37, 450. 00 158,895.00 121, 445. 00 70,000.00 32, 550. 00
71 FLAGGERS AND SPOTTERS
100. 0000 HR 39. 0000 50. 0000 28. 21 % 60. 0000 53.85%
3, 900. 00 5, 000. 00 1, 100. 00 6, 000. 00 2, 100. 00
72 OTHER TRAFFI C CONTROL LABOR
4501. 0000 HR 39. 0000 50. 0000 28.21 % 65. 0000 66. 67 %
175, 539. 00 225,050.00 49, 511. 00 292,565.00 117, 026. 00
73 TRAFFI C CONTROL SUPERVI SCR
L.s. 13.08 % 164. 60 %
44, 218. 00 50, 000. 00 5,782. 00 117,000.00 72, 782.00
74 CONSTRUCTI ON S| GNS CLASS A
828. 0000 S.F. 15. 0000 12. 0000 220.00% 20. 0000 33.33%
12, 420. 00 9,936.00  -2,484.00 16, 560. 00 4, 140. 00
OTHER | TEMB
75 ADJUST MONUVENT CASE AND COVER
1. 0000 EACH 130. 0000 600. 0000 361.54 % 300. 0000 130. 77 %
130. 00 600. 00 470. 00 300. 00 170. 00
76 CHAIN LI NK FENCE TYPE 3
900. 0000 L.F. 12. 0000 8. 0000 -33.33% 15. 0000 25.00 %
10, 800. 00 7,200.00 -3, 600.00 13, 500. 00 2, 700. 00
77 END, GATE, CORNER, AND PULL POST FCR CHAI N LI NK FENCE
3. 0000 EACH 150. 0000 200. 0000 33.33% 150. 0000 0.00 %
450. 00 600. 00 150. 00 450. 00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 25/ 2005
* * * BID CHECK REPORT * * * TIME: 10: 39
PSS&E JOB NO : 05X302 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO : 006996 REGONNO  : 4 ALL BI DS REJECTED : Jun 22 2005
VERSI ON NO : 2 WORK ORDERY : XL2184
o R LONBI DDER  ----c--  -cemnn- 2ND BIDDER  -------
TITLE 11-5 W LDI SH STANDARD PAVI NG CO. KIEWT PACI FI C CO.
'Pbég%EgN';‘l EO?&T:_mS RIVER BRI DGE 3600 WLDI SH LANE 2200 COLUMBI A HOUSE BLVD
05X302 97408- 4616 98661- 7753
PROJECT . | M 0051( 250) EUGENE OR 974010428 VANCOWVER WA 986681769
CONTY(S)  : CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMDUNT TOTAL AVDUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
78  ADIUST MANHOLE
1. 0000 EACH 400. 0000 1, 200. 0000 200. 00 % 1, 000. 0000 150. 00 %
400. 00 1, 200. 00 800. 00 1, 000. 00 600. 00
79 ADJUST CATCH BASI N
4. 0000 EACH 400. 0000 600. 0000 50. 00 % 1, 000. 0000 150. 00 %
1, 600. 00 2, 400. 00 800. 00 4, 000. 00 2, 400. 00
80  ADJUST CLEAN OUT
33. 0000 EACH 400. 0000 400. 0000 0.00 % 350. 0000 -12.50 %
13, 200. 00 13, 200. 00 0.00 11,550.00 -1, 650. 00
81 DI TCH REGRADE
L.s. 189. 86 % 44.93%
3, 450. 00 10, 000. 00 6, 550. 00 5, 000. 00 1, 550. 00
82  FENCE TOP RAI L REPLACEMENT
L.s. -19. 44 % S72.22%
3, 600. 00 2, 900. 00 -700. 00 1,000.00  -2,600.00
83 ROADSI DE CLEANUP
EST. 0. 00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00
84 REI MBURSEMENT FOR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 %
5.00 5.00 5.00
85 M NOR CHANGE
cALC 0. 00 % 0.00 %
-13.00 -13. 00 -13.00
86 SPCC PLAN
L.s. -50.00 % 150. 00 %
1, 000. 00 500. 00 -500. 00 2, 500. 00 1, 500. 00
87 BEAM GUARDRAI L TYPE THRI E BEAM
250. 0000 L.F. 50. 0000 100. 0000 100. 00 % 82. 0000 64. 00 %
12, 500. 00 25,000.00 12, 500. 00 20, 500. 00 8, 000. 00



DOT_RGGEB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 25/ 2005
* * * BID CHECK REPORT * * * TIME: 10: 39
PS&E JOB NO: 05X302 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO: 006996 REGON NO : 4 ALL BI DS REJECTED : Jun 22 2005
VERSION NO : 2 WORK CRDER¢ : XL2184 ow )
o CsRoos T LONBI DDER  ----c--  -cemnn- ND BI DDER - ------
TITLE (-5 W LDI SH STANDARD PAVI NG CO. KIEWT PACI FI C CO
'Pbég%EgN';‘l E??iT:-mS RIVER BRI DGE 3600 WLDI SH LANE 2200 COLUMBI A HOUSE BLVD
05302 97408- 4616 98661- 7753
PROJECT . | M 0051(259) EUGENE OR 974010428 VANCOWER WA 986681769
CONTY(S)  : CLARK CONTRACTCR NUMBER : 894050 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRICE PER UN'T/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
88 EROSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0. 00 %
5, 000. 00 5,000. 00 5, 000. 00
CONTRACT TOTAL $4, 628, 014. 70 $6, 057, 455. 40 30. 89Y $6, 371, 618. 00 37. 679
LOW Bl DDER REJECTED 2ND BI DDER REJECTED
BASE TOTAL $4, 628, 014. 70 $6, 057, 455. 40 30. 89% $6, 371, 618. 00 37.67%

LOW Bl DDER REJECTED

2ND BI DDER REJECTED



