WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

DOT_RGGB01 DATE: 05/ 18/ 2005

TIME: 11:13

PS&E JOB NO: 05X303
CONTRACT NO: 007002
VERSION NO : 1

HAY : SR 101

TITLE : SR 105
M TI GATI ON W LLAPA RI VER
ESTUARI NE RESTORATI ON

REVISION NO : 1
REG ON NO c 4
WORK ORDER# : XL1326

BI DS OPENED ON : Jun 8 2005
AWARDED ON : Jun 13 2005

LOW Bl DDER 2ND BI DDER

SCARSELLA BROS. | NC
19460 84TH AVE S
KENT WA 98032- 1240

ROGNLIN'S, | NC.
321 W STATE ST
98520- 6143

PROJECT - 0:;%233(002) SEATTLE WA 981680697 ABERDEEN WA 985200078
CONTY(S) : PAGIFIC CONTRACTOR NUMBER : 746000 CONTRACTCR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICEPER UNT/ %D FF./ PRICEPERUNT/  %DFF./
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.S. 18.34% 40.73%
156, 325. 00 185,000.00 28, 675. 00 220,000.00 63, 675. 00
2 CLEAR NG AND GRUBBI NG
16. 9000 ACRE 3, 000. 0000 2, 500. 0000 -16.67 % 4, 400. 0000 46.67 %
50, 700. 00 42,250.00 -8, 450.00 74,360.00 23, 660. 00
3 REMOVI NG GUARDRAI L
780. 0000 L.F. 3. 0000 3. 0000 0. 00 % 3. 6000 20. 00 %
2, 340. 00 2, 340. 00 0.00 2, 808. 00 468. 00
4 REMOVI NG GUARDRAI L ANCHCR
4.0000 EACH 175. 0000 160. 0000 -8.57% 250. 0000 42.86 %
700. 00 640. 00 -60. 00 1, 000. 00 300. 00
GRADI NG
5 ROADWAY EXCAVATI ON INCL. HAUL
20. 0000 cy. 50. 0000 50. 0000 0. 00 % 72. 0000 44.00 %
1, 000. 00 1, 000. 00 0.00 1, 440. 00 440. 00
6  COMMON BORROW I NCL. HAUL
149340. 0000 TON 8. 2500 9. 1500 10.91% 8. 5500 3.64%
1,232, 055. 00 1,366, 461.00 134, 406. 00 1,276,857.00 44, 802.00
DRAI NAGE
7 LIGHT LOOSE R PRAP
10. 0000 cy. 50. 0000 60. 0000 20. 00 % 65. 0000 30. 00 %
500. 00 600. 00 100. 00 650. 00 150. 00
8 QUARRY SPALLS
36. 0000 cy. 60. 0000 60. 0000 0. 00 % 60. 0000 0. 00 %
2, 160. 00 2, 160. 00 0.00 2, 160. 00 0. 00
9 SCHEDULE A CULV. PIPE 30 IN. DI AM
70. 0000 L.F. 113. 0000 125. 0000 10.62% 177. 0000 56. 64 %
7,910. 00 8, 750. 00 840. 00 12, 390. 00 4, 480. 00
10  SCHEDULE A CULV. PIPE 36 IN. DI AM
305. 0000 L.F. 135. 0000 137. 1500 1.59% 158. 0000 17.04 %
41, 175. 00 41,830.75 655. 75 48, 190. 00 7,015. 00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 18/ 2005

* * * BID CHECK REPORT * * * TIME 11:13
PS&E JOB NO: 05X303 REVISION NO : 1 BIDS OPENED ON : Jun 8 2005
CONTRACT NO: 007002 REGON NO : 4 AWARDED ON : Jun 13 2005
VERSI ON NO : 1 WORK CRDERY : XL1326
o e LONBI DDER  ----c--  -cemnn- 2ND BIDDER - ------
TITLE : SR 105 SCARSELLA BROS. | NC. ROGNLIN' S, | NC.
'\EASPLJAGQIT:\I(IEJ\IR\IQIS‘II_'LOgi?I g\‘VER 19460 84TH AVE S 321 W STATE ST
05303 KENT WA 98032- 1240 98520- 6143
PROJECT . ER 9603(002) SEATTLE WA 981680697 ABERDEEN WA 985200078
CONTY(S)  : PAGI FI C CONTRACTCR NUMBER : 746000 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UN'T/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 ALUM NUM DRAI NAGE FLAP GATE 36" DI AM
2.0000 EACH 3, 000. 0000 3, 000. 0000 0.00 % 3, 200. 0000 6.67 %
6, 000. 00 6, 000. 00 0.00 6, 400. 00 400. 00
12 TIDEFLEX TF-1 SLIP-ON CHECK VALVE
1. 0000 EACH 15, 000. 0000 15, 400. 0000 2.67% 13, 600. 0000 -9.33%
15, 000. 00 15, 400. 00 400. 00 13,600.00  -1,400. 00
SURFACI NG
13 CRUSHED SURFACI NG BASE COURSE
9450. 0000 TON 18. 0000 18. 5000 2.78% 21. 0000 16. 67 %
170, 100. 00 174, 825. 00 4,725.00 198, 450.00 28, 350. 00
LI QU D ASPHALT
14 ANTI - STRI PPI NG ADDI Tl VE
EST. 0.00 % 0.00 %
9, 260. 00 9, 260. 00 9, 260. 00
HOT M X ASPHALT
15 PLAN NG Bl TUM NOUS PAVENENT
275. 0000 S.Y. 12. 0000 18. 0000 50. 00 % 14. 0000 16. 67 %
3, 300. 00 4, 950. 00 1, 650. 00 3, 850. 00 550. 00
16 HVA FOR PRELEVELING CL. 1/2 IN. PG 64- 22
200. 0000 TON 70. 0000 68. 0000 -2.86% 71. 0000 1.43%
14, 000. 00 13, 600. 00 -400. 00 14, 200. 00 200. 00
17 HVA CL. 1/2 IN. PG 64-22
2820. 0000 TON 53. 0000 53. 0000 0.00 % 55. 2500 4.25%
149, 460. 00 149, 460. 00 0.00 155, 805. 00 6, 345. 00
18 HVA CL. 3/4 IN. PG 64-22
6220. 0000 TON 53. 0000 53. 0000 0.00 % 55. 2500 4.25%
329, 660. 00 329, 660. 00 0. 00 343,655.00 13, 995. 00

19 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00 % 0.00%
12, 585. 00 12, 585. 00 12, 585. 00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 18/ 2005

* * * BID CHECK REPORT * * * TIME 11:13
PS&E JOB NO: 05X303 REVISION NO : 1 BIDS OPENED ON : Jun 8 2005
CONTRACT NO: 007002 REGON NO : 4 AWARDED ON : Jun 13 2005
VERSI ON NO : 1 WORK CRDERY : XL1326
o e LONBI DDER  ----c--  -cemnn- 2ND BIDDER - ------
TITLE : SR 105 SCARSELLA BROS. | NC. ROGNLIN' S, | NC.
'\EASPLJAGQIT:\I(IEJ\IR\IQIS‘II_'LOgi?I g\‘VER 19460 84TH AVE S 321 W STATE ST
05303 KENT WA 98032- 1240 98520- 6143
PROJECT . ER 9603(002) SEATTLE WA 981680697 ABERDEEN WA 985200078
CONTY(S)  : PAGI FI C CONTRACTCR NUMBER : 746000 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UN'T/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
20 COVPACTI ON PRI CE ADJUSTMVENT
CALC 0.00 % 0.00 %
7,275. 00 7,275. 00 7,275. 00
21 CYCLIC DENSI TY PRI CE ADJUSTMENT
CALC 0.00 % 0.00 %
-2.00 -2.00 -2.00
EROSI ON CONTROL AND PLANTI NG
22 ESC LEAD
22. 0000 DAY 100. 0000 100. 0000 0.00 % 195. 0000 95. 00 %
2, 200. 00 2, 200. 00 0. 00 4, 290. 00 2,090. 00
23 ROADSI DE SEEDI NG FERTI LI ZING AND MULCH NG
2.7000 ACRE 1, 250. 0000 1, 350. 0000 8.00 % 1, 200. 0000 ~4.00%
3, 375. 00 3, 645. 00 270. 00 3, 240. 00 -135.00
24  VETLAND SEEDI NG FERTILIZING AND MULCH NG
14. 3000 ACRE 1, 000. 0000 1, 000. 0000 0.00 % 1, 000. 0000 0.00 %
14, 300. 00 14, 300. 00 0.00 14, 300. 00 0. 00
25  TEMPORARY MULCH NG
16. 9000 ACRE 400. 0000 375. 0000 -6.25% 370. 0000 ~7.50%
6, 760. 00 6,337. 50 -422.50 6, 253. 00 -507. 00
26 SILT FENCE
6900. 0000 L.F. 4.0000 4.0000 0.00 % 4.7500 18.75%
27, 600. 00 27, 600. 00 0.00 32, 775. 00 5,175. 00
27  TEMPORARY FLOATI NG SI LT BARRI ER
60. 0000 L.F. 30. 0000 30. 0000 0.00 % 30. 0000 0.00 %
1, 800. 00 1, 800. 00 0.00 1, 800. 00 0.00
28 EROS| ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 %
13, 500. 00 13, 500. 00 13, 500. 00
29 COVPOST TYPE 1
355. 0000 Cv. 50. 0000 65. 0000 30. 00 % 50. 0000 0.00 %
17, 750. 00 23,075. 00 5,325. 00 17, 750. 00 0. 00

30 TOPSOL TYPE C
6620. 0000 CY. 13. 0000 13. 5000 3.85% 18. 0000 38.46 %
86, 060. 00 89, 370. 00 3, 310. 00 119, 160. 00 33, 100. 00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 18/ 2005

* * * BID CHECK REPORT * * * TIME 11:13
PS&E JOB NO: 05X303 REVISION NO : 1 BIDS OPENED ON : Jun 8 2005
CONTRACT NO: 007002 REGON NO : 4 AWARDED ON : Jun 13 2005
VERSI ON NO : 1 WORK CRDERY : XL1326
o e LONBI DDER  ----c--  -cemnn- 2ND BIDDER - ------
TITLE : SR 105 SCARSELLA BROS. | NC. ROGNLIN' S, | NC.
'\EASPLJAGQIT:\I(IEJ\IR\IQIS‘II_'LOgi?I g\‘VER 19460 84TH AVE S 321 W STATE ST
05303 KENT WA 98032- 1240 98520- 6143
PROJECT . ER 9603(002) SEATTLE WA 981680697 ABERDEEN WA 985200078
CONTY(S)  : PAGI FI C CONTRACTCR NUMBER : 746000 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UN'T/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
31 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00 % 0.00 %
4,500. 00 4,500. 00 4,500. 00
TRAFFI C
32 EXTRUDED CURB
240. 0000 L.F. 10. 0000 8. 5000 -15.00% 8. 5000 -15.00 %
2, 400. 00 2, 040. 00 -360. 00 2, 040. 00 -360. 00
33 BEAM GUARDRAI L TYPE 1
819. 0000 L.F. 18. 0000 15. 2500 -15.28% 18. 5000 2.78%
14,742. 00 12,489.75  -2,252.25 15, 151. 50 409. 50
34 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2.0000 EACH 1, 400. 0000 1, 100. 0000 -21.43% 1, 400. 0000 0.00 %
2, 800. 00 2,200. 00 -600. 00 2, 800. 00 0.00
35 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 1, 700. 0000 1, 700. 0000 0.00 % 1, 750. 0000 2.94%
1, 700. 00 1, 700. 00 0. 00 1, 750. 00 50. 00
36 BEAM GUARDRAI L ANCHOR TYPE 1
3.0000 EACH 550. 0000 525, 0000 -4.55% 580. 0000 5.45 %
1, 650. 00 1, 575. 00 -75.00 1, 740. 00 90. 00
37 FLEXI BLE GU DE POST
17. 0000 EACH 25. 0000 23. 5000 -6.00 % 24. 5000 -2.00%
425. 00 399. 50 -25.50 416. 50 -8.50
38  MANUFACTURED WHEEL STCPS
5.0000 EACH 100. 0000 75. 0000 -25.00% 105. 0000 5.00 %
500. 00 375. 00 -125.00 525. 00 25.00
39 PAVEMENT MARKI NGS
L.S. -10.26 % -3.85%
3, 900. 00 3, 500. 00 - 400. 00 3, 750. 00 -150. 00
40 PERVANENT S| GNI NG
L.S. 0.00 % 11.00 %
10, 000. 00 10, 000. 00 0. 00 11, 100. 00 1, 100. 00

41 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 5, 000. 0000 7, 500. 0000 50. 00 % 4, 725. 0000 -5.50%
10, 000. 00 15, 000. 00 5, 000. 00 9, 450. 00 -550. 00



DOT_RGGEB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 18/ 2005
* * * BID CHECK REPORT * * * TIME 11:13
PS&E JOB NO: 05X303 REVISION NO : 1 BIDS OPENED ON : Jun 8 2005
CONTRACT NO: 007002 REGON NO : 4 AWARDED ON : Jun 13 2005
VERSI ON NO : 1 WORK CRDERY : XL1326
o e LONBI DDER  ----c--  -cemnn- 2ND BIDDER - ------
TITLE : SR 105 SCARSELLA BROS. | NC. ROGNLIN' S, | NC.
'\EASPLJAGQIT:\I(IEJ\IR\IQIS‘II_'LOgi?I g\‘VER 19460 84TH AVE S 321 W STATE ST
05303 KENT WA 98032- 1240 98520- 6143
PROJECT . ER 9603(002) SEATTLE WA 981680697 ABERDEEN WA 985200078
CONTY(S)  : PAGI FI C CONTRACTCR NUMBER : 746000 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UN'T/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
42 COPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1720. 0000 HR 2.0000 6. 0000 200. 00 % 6. 2500 212.50 %
3, 440. 00 10, 320. 00 6, 880. 00 10, 750. 00 7,310. 00
43 OTHER TEMPORARY TRAFFI C CONTROL
L.S. -41.18% 95. 29 %
17, 000. 00 10,000.00 -7, 000. 00 33,200.00 16, 200. 00
44 FLAGGERS AND SPOTTERS
1365. 0000 HR 40. 0000 43. 0000 7.50 % 45. 8000 14.50 %
54, 600. 00 58, 695. 00 4,095. 00 62, 517. 00 7,917. 00
45 OTHER TRAFFI C CONTROL LABOR
795. 0000 HR 40. 0000 43. 0000 7.50 % 45. 8000 14.50 %
31, 800. 00 34, 185. 00 2, 385. 00 36, 411. 00 4,611. 00
46 TRAFFI C CONTROL SUPERVI SCR
L.S. 19. 66 % 36. 14 %
35, 100. 00 42, 000. 00 6, 900. 00 47,785.00 12, 685.00
47 CONSTRUCTI ON SI GNS CLASS A
206. 0000 S.F. 18. 0000 15. 0000 -16.67% 15. 6000 -13.33%
3, 708. 00 3,090. 00 -618. 00 3, 213. 60 - 494. 40
OTHER | TEMB
48 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2130. 0000 S.F. 3.0000 1. 0000 -66. 67 % 3.0000 0.00 %
6, 390. 00 2,130.00 -4, 260.00 6, 390. 00 0.00
49 PLUGGE NG EXI STI NG Pl PE
4.0000 EACH 500. 0000 400. 0000 -20.00% 500. 0000 0.00 %
2,000. 00 1, 600. 00 -400. 00 2, 000. 00 0.00
50 HIGH VI SIBILITY FENCE
750. 0000 L.F. 5. 0000 2.5000 -50. 00 % 4. 5000 -10. 00 %
3, 750. 00 1,875.00 -1, 875.00 3, 375. 00 -375. 00
51  TRAI NI NG
200. 0000 HR 1. 0000 4.0000 300. 00 % 40.0000 3, 900.00 %
200. 00 800. 00 600. 00 8, 000. 00 7,800. 00
52 ROADSI DE CLEANUP
EST. 0.00 % 0.00 %
8, 500. 00 8, 500. 00 8, 500. 00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 18/ 2005

* * * BID CHECK REPORT * * * TIMVE 11:13
PS&E JOB NO: 05X303 REVISION NO : 1 BI DS OPENED ON : Jun 8 2005
CONTRACT NO : 007002 REGON NO  : 4 AWARDED ON : Jun 13 2005
VERSI ON NO : 1 WORK ORDER# : XL1326
o e LONBIDDER  -----nn  —memen- 2ND BIDDER  -------
TITLE : SR 105 SCARSELLA BROS. | NC. ROGNLIN' S, |NC.
'\EASPLJAGQIT:\I(IEJ\IR\IQISI'I:EQZ?I g\‘VER 19460 84TH AVE S 321 W STATE ST
05303 KENT WA 98032- 1240 98520- 6143
PROJECT . ER-9603(002) SEATTLE WA 981680697 ABERDEEN WA 985200078
CONTY(S)  : PAGI FI C CONTRACTCR NUMBER : 746000 CONTRACTOR NUMBER : 706350
ENGR S. EST.
I TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
53 MAI LBOX SUPPORT TYPE 1
1. 0000 EACH 250. 0000 250. 0000 0. 00 % 250. 0000 0. 00 %
250. 00 250. 00 0. 00 250. 00 0. 00
54 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0. 00 %
5. 00 5. 00 5. 00
55 M NOR CHANGE
cALC 0. 00 % 0. 00 %
-3.00 -3.00 -3.00
56  SPCC PLAN
L.S. 0.00 % 25. 00 %
2, 000. 00 2, 000. 00 0. 00 2,500. 00 500. 00
CONTRACT TOTAL $2, 606, 205. 00 $2, 785, 098. 50 6. 86% $2, 896, 117. 60 11. 12%

BASE TOTAL $2, 606, 205. 00 $2, 785, 098. 50 6.86% $2, 896, 117. 60 11.12%




