
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C522 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007164 REGION NO : 3 AWARDED ON : Jun 19 2006
VERSION NO :3 WORK ORDER# : 0L3420
HWY :SR 305,307 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 305 
HOSTMARK STREET VICINITY
TO BOND ROAD - HOV LANES
05C522

STAN PALMER CONSTRUCTION, INC. SCARSELLA BROS. INC.
5107 STATE HIGHWAY 3 SW 8404 S 196TH ST

KENT WA  98032-1145

PROJECT : PORT ORCHARD   WA  983677486 SEATTLE   WA  981680697

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 5.86 % 44.14 %

1,120,000.00 62,000.00 1,525,000.00 467,000.001,058,000.00

20,000.0000
2 CLEARING AND GRUBBING

13.7000 ACRE 455.56 % 10,000.0000 177.78 %

274,000.00 224,680.00 137,000.00 87,680.00
3,600.0000
49,320.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

500.0000
4 REMOVING DRAINAGE STRUCTURE

48.0000 EACH 100.00 % 350.0000 40.00 %

24,000.00 12,000.00 16,800.00 4,800.00
250.0000
12,000.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 172.73 % -42.95 %

60,000.00 38,000.00 12,550.00 -9,450.0022,000.00
6 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

13,000.00 13,000.0013,000.00

8.0000
7 REMOVING ASPHALT CONC. PAVEMENT

761.0000 S.Y. -33.33 % 12.0000 0.00 %

6,088.00 -3,044.00 9,132.00 0.00
12.0000
9,132.00

6.0000
8 REMOVING GUARDRAIL

670.0000 L.F. 71.43 % 5.0500 44.29 %

4,020.00 1,675.00 3,383.50 1,038.50
3.5000

2,345.00

250.0000
9 REMOVING GUARDRAIL ANCHOR

5.0000 EACH 51.52 % 185.0000 12.12 %

1,250.00 425.00 925.00 100.00
165.0000
825.00

5.0000
10 REMOVING CHAIN LINK FENCE

430.0000 L.F. 42.86 % 4.0000 14.29 %

2,150.00 645.00 1,720.00 215.00
3.5000

1,505.00

3.0000
11 REMOVING WIRE FENCE

1080.0000 L.F. 100.00 % 3.0000 100.00 %

3,240.00 1,620.00 3,240.00 1,620.00
1.5000

1,620.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C522 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007164 REGION NO : 3 AWARDED ON : Jun 19 2006
VERSION NO :3 WORK ORDER# : 0L3420
HWY :SR 305,307 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 305 
HOSTMARK STREET VICINITY
TO BOND ROAD - HOV LANES
05C522

STAN PALMER CONSTRUCTION, INC. SCARSELLA BROS. INC.
5107 STATE HIGHWAY 3 SW 8404 S 196TH ST

KENT WA  98032-1145

PROJECT : PORT ORCHARD   WA  983677486 SEATTLE   WA  981680697

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
12 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -97.50 % -50.00 %

100.00 -3,900.00 2,000.00 -2,000.004,000.00

50.0000
13 HAZARDOUS MATERIAL EXCAVATION

20.0000 C.Y. -50.00 % 150.0000 50.00 %

1,000.00 -1,000.00 3,000.00 1,000.00
100.0000
2,000.00

14 FORCE ACCOUNT HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

2,000.0000
15  SEPTIC TANK REMOVAL

1.0000 EACH 33.33 % 5,000.0000 233.33 %

2,000.00 500.00 5,000.00 3,500.00
1,500.0000
1,500.00

GRADING

14.0000
16 ROADWAY EXCAVATION INCL. HAUL

11480.0000 C.Y. 7.69 % 18.6000 43.08 %

160,720.00 11,480.00 213,528.00 64,288.00
13.0000

149,240.00

20.0000
17 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1314.0000 S.Y. 33.33 % 20.0000 33.33 %

26,280.00 6,570.00 26,280.00 6,570.00
15.0000

19,710.00

22.0000
18 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

2968.0000 C.Y. 46.67 % 20.6000 37.33 %

65,296.00 20,776.00 61,140.80 16,620.80
15.0000

44,520.00

10.0000
19  COMMON BORROW INC. HAUL

65700.0000 TON 42.86 % 8.7500 25.00 %

657,000.00 197,100.00 574,875.00 114,975.00
7.0000

459,900.00

20.0000
20  WETLAND SITE EXCAVATION INCL. HAUL

8830.0000 C.Y. 0.00 % 18.6000 -7.00 %

176,600.00 0.00 164,238.00 -12,362.00
20.0000

176,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C522 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007164 REGION NO : 3 AWARDED ON : Jun 19 2006
VERSION NO :3 WORK ORDER# : 0L3420
HWY :SR 305,307 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 305 
HOSTMARK STREET VICINITY
TO BOND ROAD - HOV LANES
05C522

STAN PALMER CONSTRUCTION, INC. SCARSELLA BROS. INC.
5107 STATE HIGHWAY 3 SW 8404 S 196TH ST

KENT WA  98032-1145

PROJECT : PORT ORCHARD   WA  983677486 SEATTLE   WA  981680697

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

30.0000
21 DITCH EXCAVATION INCL. HAUL

60.0000 C.Y. 50.00 % 25.0000 25.00 %

1,800.00 600.00 1,500.00 300.00
20.0000
1,200.00

28.0000
22  DITCH EXCAVATION FOR STREAM RE-ALIGNMENT

3460.0000 C.Y. 133.33 % 28.6000 138.33 %

96,880.00 55,360.00 98,956.00 57,436.00
12.0000

41,520.00

2,400.0000
23 GRATE INLET TYPE 2

19.0000 EACH 26.32 % 2,420.0000 27.37 %

45,600.00 9,500.00 45,980.00 9,880.00
1,900.0000
36,100.00

16.0000
24 CEMENT CONC. GUTTER

471.0000 L.F. 14.29 % 30.0000 114.29 %

7,536.00 942.00 14,130.00 7,536.00
14.0000
6,594.00

50.0000
25  STREAMBED GRAVEL TYPE A

2313.0000 TON 163.16 % 40.0000 110.53 %

115,650.00 71,703.00 92,520.00 48,573.00
19.0000

43,947.00

60.0000
26  STREAMBED GRAVEL TYPE B

863.0000 TON 50.00 % 40.0000 0.00 %

51,780.00 17,260.00 34,520.00 0.00
40.0000

34,520.00

100.0000
27 HAND PLACED RIPRAP

46.0000 C.Y. 38.89 % 200.0000 177.78 %

4,600.00 1,288.00 9,200.00 5,888.00
72.0000
3,312.00

80.0000
28 LIGHT LOOSE RIPRAP

21.0000 TON 60.00 % 100.0000 100.00 %

1,680.00 630.00 2,100.00 1,050.00
50.0000
1,050.00

33.0000
29 QUARRY SPALLS

4361.0000 TON 94.12 % 50.0000 194.12 %

143,913.00 69,776.00 218,050.00 143,913.00
17.0000

74,137.00

15.0000
30 UNDERDRAIN PIPE 6 IN. DIAM.

3890.0000 L.F. 100.00 % 11.3000 50.67 %

58,350.00 29,175.00 43,957.00 14,782.00
7.5000

29,175.00

16.0000
31 UNDERDRAIN PIPE 8 IN. DIAM.

345.0000 L.F. 60.00 % 12.4000 24.00 %

5,520.00 2,070.00 4,278.00 828.00
10.0000
3,450.00
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DRAINAGE

20.0000
32 DRAIN PIPE 8 IN. DIAM.

200.0000 L.F. -60.00 % 22.0500 -55.90 %

4,000.00 -6,000.00 4,410.00 -5,590.00
50.0000

10,000.00

25.0000
33 SCHEDULE A CULV. PIPE 12 IN. DIAM.

507.0000 L.F. 4.17 % 32.9000 37.08 %

12,675.00 507.00 16,680.30 4,512.30
24.0000

12,168.00

35.0000
34 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

157.0000 L.F. 16.67 % 37.5000 25.00 %

5,495.00 785.00 5,887.50 1,177.50
30.0000
4,710.00

50.0000
35 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

38.0000 L.F. -33.33 % 53.2500 -29.00 %

1,900.00 -950.00 2,023.50 -826.50
75.0000
2,850.00

100.0000
36 CL. II REINF. CONC. CULV. PIPE 30 IN. DIAM.

20.0000 L.F. 33.33 % 108.5500 44.73 %

2,000.00 500.00 2,171.00 671.00
75.0000
1,500.00

130.0000
37 CL. II REINF. CONC. CULV. PIPE 36 IN. DIAM.

27.0000 L.F. 4.00 % 146.0000 16.80 %

3,510.00 135.00 3,942.00 567.00
125.0000
3,375.00

600.0000
38 ST. STR. PLATE PIPE 12 GAGE 108 IN. DIAM.

73.0000 L.F. 100.00 % 900.0000 200.00 %

43,800.00 21,900.00 65,700.00 43,800.00
300.0000
21,900.00

700.0000
39 ST. STR. PLATE PIPE 8 GAGE 120 IN. DIAM.

90.0000 L.F. 112.12 % 1,200.0000 263.64 %

63,000.00 33,300.00 108,000.00 78,300.00
330.0000
29,700.00

600.0000
40 ST. STR. PLATE PIPE ARCH 12 GAGE 9 FT. 6 IN. SPAN

232.0000 L.F. 100.00 % 985.0000 228.33 %

139,200.00 69,600.00 228,520.00 158,920.00
300.0000
69,600.00

41  PRECAST REINF. CONC. BOX CULVERT NO. 1
L.S. -2.26 % 46.61 %

200,000.00 -4,625.00 300,000.00 95,375.00204,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C522 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007164 REGION NO : 3 AWARDED ON : Jun 19 2006
VERSION NO :3 WORK ORDER# : 0L3420
HWY :SR 305,307 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 305 
HOSTMARK STREET VICINITY
TO BOND ROAD - HOV LANES
05C522

STAN PALMER CONSTRUCTION, INC. SCARSELLA BROS. INC.
5107 STATE HIGHWAY 3 SW 8404 S 196TH ST

KENT WA  98032-1145

PROJECT : PORT ORCHARD   WA  983677486 SEATTLE   WA  981680697

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,000.0000
42 CATCH BASIN TYPE 1L

1.0000 EACH -16.67 % 1,235.0000 2.92 %

1,000.00 -200.00 1,235.00 35.00
1,200.0000
1,200.00

3,000.0000
43 CATCH BASIN TYPE 2 48 IN. DIAM. WITH FLOW SPLITTER

1.0000 EACH -20.00 % 3,110.0000 -17.07 %

3,000.00 -750.00 3,110.00 -640.00
3,750.0000
3,750.00

3,600.0000
44 CATCH BASIN TYPE 2 54 IN. DIAM. WITH OIL SEPARATOR

1.0000 EACH -15.29 % 3,630.0000 -14.59 %

3,600.00 -650.00 3,630.00 -620.00
4,250.0000
4,250.00

15,000.0000
45 CATCH BASIN TYPE 2 96 IN. DIAM. WITH FLOW SPLITTER

1.0000 EACH 25.00 % 13,000.0000 8.33 %

15,000.00 3,000.00 13,000.00 1,000.00
12,000.0000
12,000.00

950.0000
46 CATCH BASIN TYPE 1

42.0000 EACH 5.56 % 1,115.0000 23.89 %

39,900.00 2,100.00 46,830.00 9,030.00
900.0000
37,800.00

2,000.0000
47 CATCH BASIN TYPE 2 48 IN. DIAM.

42.0000 EACH -9.09 % 2,000.0000 -9.09 %

84,000.00 -8,400.00 84,000.00 -8,400.00
2,200.0000
92,400.00

2.0000
48 TESTING STORM SEWER PIPE

13270.0000 L.F. 25.00 % 2.0000 25.00 %

26,540.00 5,308.00 26,540.00 5,308.00
1.6000

21,232.00

33.0000
49 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

879.0000 L.F. 17.86 % 54.0000 92.86 %

29,007.00 4,395.00 47,466.00 22,854.00
28.0000

24,612.00

50.0000
50 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

196.0000 L.F. 66.67 % 75.4500 151.50 %

9,800.00 3,920.00 14,788.20 8,908.20
30.0000
5,880.00

70.0000
51 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.

752.0000 L.F. 94.44 % 91.2500 153.47 %

52,640.00 25,568.00 68,620.00 41,548.00
36.0000

27,072.00

40.0000
52 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

529.0000 L.F. 33.33 % 54.0000 80.00 %

21,160.00 5,290.00 28,566.00 12,696.00
30.0000

15,870.00
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STORM SEWER

50.0000
53 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

193.0000 L.F. 38.89 % 75.4500 109.58 %

9,650.00 2,702.00 14,561.85 7,613.85
36.0000
6,948.00

72.0000
54 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

1364.0000 L.F. 80.00 % 91.2500 128.13 %

98,208.00 43,648.00 124,465.00 69,905.00
40.0000

54,560.00

38.0000
55 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

226.0000 L.F. -15.56 % 54.0000 20.00 %

8,588.00 -1,582.00 12,204.00 2,034.00
45.0000

10,170.00

72.0000
56 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

292.0000 L.F. -4.00 % 91.2500 21.67 %

21,024.00 -876.00 26,645.00 4,745.00
75.0000

21,900.00

30.0000
57 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

4034.0000 L.F. 15.38 % 31.6000 21.54 %

121,020.00 16,136.00 127,474.40 22,590.40
26.0000

104,884.00

42.0000
58 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1427.0000 L.F. 20.00 % 47.2500 35.00 %

59,934.00 9,989.00 67,425.75 17,480.75
35.0000

49,945.00

60.0000
59 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

1903.0000 L.F. 50.00 % 61.6000 54.00 %

114,180.00 38,060.00 117,224.80 41,104.80
40.0000

76,120.00

110.0000
60 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

981.0000 L.F. 144.44 % 91.7000 103.78 %

107,910.00 63,765.00 89,957.70 45,812.70
45.0000

44,145.00

SANITARY SEWER

1.5000
61 TESTING SEWER PIPE

890.0000 L.F. -6.25 % 3.0000 87.50 %

1,335.00 -89.00 2,670.00 1,246.00
1.6000

1,424.00

35.0000
62 PVC SANITARY SEWER PIPE 6 IN. DIAM.

209.0000 L.F. 16.67 % 45.2000 50.67 %

7,315.00 1,045.00 9,446.80 3,176.80
30.0000
6,270.00
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SANITARY SEWER

77.0000
63 PVC SANITARY SEWER PIPE 8 IN. DIAM.

663.0000 L.F. 108.11 % 48.0000 29.73 %

51,051.00 26,520.00 31,824.00 7,293.00
37.0000

24,531.00

1,000.0000
64  CONNECTION TO EXISTING SANITARY SEWER

2.0000 EACH 25.00 % 2,500.0000 212.50 %

2,000.00 400.00 5,000.00 3,400.00
800.0000
1,600.00

WATER LINES

60.0000
65 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

30.0000 L.F. 33.33 % 60.0000 33.33 %

1,800.00 450.00 1,800.00 450.00
45.0000
1,350.00

1,200.0000
66  CONNECTION TO EXISTING WATER LINE

2.0000 EACH 100.00 % 500.0000 -16.67 %

2,400.00 1,200.00 1,000.00 -200.00
600.0000
1,200.00

STRUCTURE

35.0000
67 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2554.0000 C.Y. 40.00 % 20.0000 -20.00 %

89,390.00 25,540.00 51,080.00 -12,770.00
25.0000

63,850.00
68 SHORING OR EXTRA EXCAVATION CL. A

L.S. -55.00 % -50.00 %

45,000.00 -55,000.00 50,000.00 -50,000.00100,000.00

25.0000
69 GRAVEL BACKFILL FOR WALL

3492.0000 C.Y. -13.79 % 35.0000 20.69 %

87,300.00 -13,968.00 122,220.00 20,952.00
29.0000

101,268.00

300.0000
70 SHAFT - 24 IN. DIAMETER

533.0000 L.F. 328.57 % 135.0000 92.86 %

159,900.00 122,590.00 71,955.00 34,645.00
70.0000

37,310.00

400.0000
71 SHAFT - 30 IN. DIAMETER

61.0000 L.F. 300.00 % 175.0000 75.00 %

24,400.00 18,300.00 10,675.00 4,575.00
100.0000
6,100.00
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DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

80.0000
72 FURNISHING SOLDIER PILE W12 X 87

562.0000 L.F. -11.11 % 65.0000 -27.78 %

44,960.00 -5,620.00 36,530.00 -14,050.00
90.0000

50,580.00

120.0000
73 FURNISHING SOLDIER PILE W12 X 170

237.0000 L.F. 20.00 % 100.0000 0.00 %

28,440.00 4,740.00 23,700.00 0.00
100.0000
23,700.00

150.0000
74 FURNISHING SOLDIER PILE W21 X 201

97.0000 L.F. 0.00 % 155.0000 3.33 %

14,550.00 0.00 15,035.00 485.00
150.0000
14,550.00

1.0000
75 ST. REINF. BAR FOR RETAINING WALL

39936.0000 LB. 100.00 % 1.0500 110.00 %

39,936.00 19,968.00 41,932.80 21,964.80
0.5000

19,968.00

550.0000
76 CONC. CLASS 4000 FOR RETAINING WALL

479.2000 C.Y. 10.00 % 475.0000 -5.00 %

263,560.00 23,960.00 227,620.00 -11,980.00
500.0000

239,600.00
77 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

4,500.0000
78 TIMBER LAGGING

11.0000 MBM 80.00 % 5,000.0000 100.00 %

49,500.00 22,000.00 55,000.00 27,500.00
2,500.0000
27,500.00

79 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2
L.S. 57.79 % 113.02 %

200,000.00 73,250.00 270,000.00 143,250.00126,750.00
80 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 3

L.S. 34.83 % 106.74 %

150,000.00 38,750.00 230,000.00 118,750.00111,250.00

50.0000
81 BRIDGE RAILING TYPE BP

3277.0000 L.F. -20.00 % 50.0000 -20.00 %

163,850.00 -40,962.50 163,850.00 -40,962.50
62.5000

204,812.50

250.0000
82 SEW TRAFFIC BARRIER

3138.7000 L.F. 25.00 % 265.0000 32.50 %

784,675.00 156,935.00 831,755.50 204,015.50
200.0000

627,740.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C522 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007164 REGION NO : 3 AWARDED ON : Jun 19 2006
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05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

320.0000
83  SPW PEDESTRIAN BARRIER

161.0000 L.F. 255.56 % 350.0000 288.89 %

51,520.00 37,030.00 56,350.00 41,860.00
90.0000

14,490.00

80.0000
84 CONCRETE FASCIA PANEL

2210.0000 S.F. 128.57 % 70.0000 100.00 %

176,800.00 99,450.00 154,700.00 77,350.00
35.0000

77,350.00

13.0000
85 PREFABRICATED DRAINAGE MAT

234.0000 S.Y. 30.00 % 10.5000 5.00 %

3,042.00 702.00 2,457.00 117.00
10.0000
2,340.00

23.0000
86  WELDED WIRE FACED STRUCTURAL EARTH WALL

29856.0000 S.F. 21.05 % 22.0000 15.79 %

686,688.00 119,424.00 656,832.00 89,568.00
19.0000

567,264.00

25.0000
87 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

8076.0000 C.Y. 31.58 % 33.2000 74.74 %

201,900.00 48,456.00 268,123.20 114,679.20
19.0000

153,444.00

SURFACING

5,000.0000
88  SHOULDER FINISHING

0.6000 MI. 100.00 % 2,500.0000 0.00 %

3,000.00 1,500.00 1,500.00 0.00
2,500.0000
1,500.00

19.0000
89 CRUSHED SURFACING BASE COURSE

21330.0000 TON 26.67 % 18.7500 25.00 %

405,270.00 85,320.00 399,937.50 79,987.50
15.0000

319,950.00

LIQUID ASPHALT
90 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

24,230.00 24,230.0024,230.00
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HOT MIX ASPHALT

5.0000
91 PLANING BITUMINOUS PAVEMENT

3240.0000 S.Y. -13.04 % 8.5000 47.83 %

16,200.00 -2,430.00 27,540.00 8,910.00
5.7500

18,630.00

72.0000
92 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

1230.0000 TON 10.77 % 69.8000 7.38 %

88,560.00 8,610.00 85,854.00 5,904.00
65.0000

79,950.00

100.0000
93 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

1122.0000 TON 33.33 % 96.0000 28.00 %

112,200.00 28,050.00 107,712.00 23,562.00
75.0000

84,150.00

72.0000
94 HMA CL. 1/2 IN. PG 58-22

24230.0000 TON 28.57 % 69.8000 24.64 %

1,744,560.00 387,680.00 1,691,254.00 334,374.00
56.0000

1,356,880.00
95 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

38,000.00 38,000.0038,000.00
96 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

17,500.00 17,500.0017,500.00

115.0000
97 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

1219.0000 TON 53.33 % 110.0000 46.67 %

140,185.00 48,760.00 134,090.00 42,665.00
75.0000

91,425.00

EROSION CONTROL AND PLANTING

225.0000
98 ESC LEAD

365.0000 DAY 350.00 % 200.0000 300.00 %

82,125.00 63,875.00 73,000.00 54,750.00
50.0000

18,250.00

4.0000
99 PERMANENT EROSION CONTROL BLANKET

3140.0000 S.Y. 23.08 % 4.5000 38.46 %

12,560.00 2,355.00 14,130.00 3,925.00
3.2500

10,205.00

0.0000
100 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00
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EROSION CONTROL AND PLANTING

6.0000
101 CHECK DAM

520.0000 L.F. -40.00 % 20.0000 100.00 %

3,120.00 -2,080.00 10,400.00 5,200.00
10.0000
5,200.00

16.0000
102 STABILIZED CONSTRUCTION ENTRANCE

325.0000 S.Y. 45.45 % 20.0000 81.82 %

5,200.00 1,625.00 6,500.00 2,925.00
11.0000
3,575.00

50.0000
103 INLET PROTECTION

45.0000 EACH 0.00 % 100.0000 100.00 %

2,250.00 0.00 4,500.00 2,250.00
50.0000
2,250.00

4.0000
104 SILT FENCE

7335.0000 L.F. 33.33 % 5.2500 75.00 %

29,340.00 7,335.00 38,508.75 16,503.75
3.0000

22,005.00
105 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00

750.0000
106 MULCHING WITH PAM

4.6000 ACRE 150.00 % 735.0000 145.00 %

3,450.00 2,070.00 3,381.00 2,001.00
300.0000
1,380.00

1,200.0000
107 SEEDING AND FERTILIZING

18.6000 ACRE 118.18 % 2,100.0000 281.82 %

22,320.00 12,090.00 39,060.00 28,830.00
550.0000
10,230.00

20.0000
108 TOPSOIL TYPE A - SITE WETLAND

3561.0000 C.Y. -20.00 % 18.0000 -28.00 %

71,220.00 -17,805.00 64,098.00 -24,927.00
25.0000

89,025.00

18.0000
109 TOPSOIL TYPE C

877.0000 C.Y. -16.67 % 30.0000 38.89 %

15,786.00 -3,157.20 26,310.00 7,366.80
21.6000

18,943.20

8.0000
110 PSIPE WESTERN HEMLOCK 18-24IN 1 GAL

54.0000 EACH -46.67 % 8.5000 -43.33 %

432.00 -378.00 459.00 -351.00
15.0000
810.00

6.0000
111 PSIPE SNOWBERRY 12-18IN B.R.

1293.0000 EACH 0.00 % 5.2500 -12.50 %

7,758.00 0.00 6,788.25 -969.75
6.0000

7,758.00
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8.0000
112 PSIPE DOUGLAS FIR 18-24IN 1 GAL

54.0000 EACH -60.00 % 8.5000 -57.50 %

432.00 -648.00 459.00 -621.00
20.0000
1,080.00

5.0000
113 PSIPE THIMBLEBERRY 12-18IN B.R.

1293.0000 EACH -16.67 % 4.2500 -29.17 %

6,465.00 -1,293.00 5,495.25 -2,262.75
6.0000

7,758.00

8.0000
114 PSIPE TALL OREGON GRAPE 18-24IN 1 GAL

1293.0000 EACH 0.00 % 8.5000 6.25 %

10,344.00 0.00 10,990.50 646.50
8.0000

10,344.00

5.0000
115 PSIPE OCEANSPRAY 12-18IN B.R.

1293.0000 EACH -54.55 % 4.2500 -61.36 %

6,465.00 -7,758.00 5,495.25 -8,727.75
11.0000

14,223.00

5.0000
116 PSIPE WESTERN SERVICE-BERRY 18-24IN B.R.

54.0000 EACH -50.00 % 4.2500 -57.50 %

270.00 -270.00 229.50 -310.50
10.0000
540.00

8.0000
117 PSIPE BIG LEAF MAPLE 18-24IN 1 GAL

54.0000 EACH -46.67 % 8.5000 -43.33 %

432.00 -378.00 459.00 -351.00
15.0000
810.00

8.0000
118 PSIPE WESTERN RED CEDAR 18-24IN 1 GAL

339.0000 EACH -20.00 % 8.5000 -15.00 %

2,712.00 -678.00 2,881.50 -508.50
10.0000
3,390.00

5.0000
119 PSIPE SITKA WILLOW 2-3FT STAKE

2694.0000 EACH 66.67 % 4.2500 41.67 %

13,470.00 5,388.00 11,449.50 3,367.50
3.0000

8,082.00

5.0000
120 PSIPE SCOULERS WILLOW 2-3FT STAKE

2694.0000 EACH 66.67 % 4.2500 41.67 %

13,470.00 5,388.00 11,449.50 3,367.50
3.0000

8,082.00

7.0000
121 PSIPE BLACK COTTONWOOD 18-24IN 1 GAL

119.0000 EACH -12.50 % 7.5000 -6.25 %

833.00 -119.00 892.50 -59.50
8.0000
952.00

5.0000
122 PSIPE PACIFIC CRABAPPLE 18-24IN B.R.

103.0000 EACH -50.00 % 4.2500 -57.50 %

515.00 -515.00 437.75 -592.25
10.0000
1,030.00
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5.0000
123 PSIPE BLACK HAWTHORNE 18-24IN B.R.

184.0000 EACH -50.00 % 4.2500 -57.50 %

920.00 -920.00 782.00 -1,058.00
10.0000
1,840.00

8.0000
124 PSIPE RED ALDER 18-24IN 1 GAL

119.0000 EACH 33.33 % 8.5000 41.67 %

952.00 238.00 1,011.50 297.50
6.0000
714.00

5.0000
125 PSIPE SALMONBERRY 12-18IN B.R.

3127.0000 EACH 25.00 % 4.2500 6.25 %

15,635.00 3,127.00 13,289.75 781.75
4.0000

12,508.00

5.0000
126 PSIPE NOOTKA ROSE 12-18IN B.R.

3441.0000 EACH -16.67 % 4.2500 -29.17 %

17,205.00 -3,441.00 14,624.25 -6,021.75
6.0000

20,646.00

5.0000
127 PSIPE PACIFIC NINEBARK 12-18IN B.R.

3441.0000 EACH -37.50 % 4.2500 -46.88 %

17,205.00 -10,323.00 14,624.25 -12,903.75
8.0000

27,528.00

7.0000
128 PSIPE RED OSIER DOGWOOD 12-18IN 1 GAL

3127.0000 EACH 75.00 % 7.5000 87.50 %

21,889.00 9,381.00 23,452.50 10,944.50
4.0000

12,508.00

8.0000
129 PSIPE TWINBERRY 12-18IN B.R.

3441.0000 EACH 33.33 % 4.2500 -29.17 %

27,528.00 6,882.00 14,624.25 -6,021.75
6.0000

20,646.00
130 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00
131 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00
132 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

50.0000
133 FINE COMPOST

989.0000 C.Y. 19.05 % 51.5000 22.62 %

49,450.00 7,912.00 50,933.50 9,395.50
42.0000

41,538.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C522 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007164 REGION NO : 3 AWARDED ON : Jun 19 2006
VERSION NO :3 WORK ORDER# : 0L3420
HWY :SR 305,307 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 305 
HOSTMARK STREET VICINITY
TO BOND ROAD - HOV LANES
05C522

STAN PALMER CONSTRUCTION, INC. SCARSELLA BROS. INC.
5107 STATE HIGHWAY 3 SW 8404 S 196TH ST

KENT WA  98032-1145

PROJECT : PORT ORCHARD   WA  983677486 SEATTLE   WA  981680697

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
134 WEED CONTROL

EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00

54.0000
135 BARK OR WOOD CHIP MULCH

761.0000 C.Y. 100.00 % 55.0000 103.70 %

41,094.00 20,547.00 41,855.00 21,308.00
27.0000

20,547.00

600.0000
136  PERCH POLE

2.0000 EACH -60.00 % 5,000.0000 233.33 %

1,200.00 -1,800.00 10,000.00 7,000.00
1,500.0000
3,000.00

1,000.0000
137  LARGE WOODY DEBRIS PILE-STREAM RE-ALIGNMENT

10.0000 EACH -33.33 % 3,500.0000 133.33 %

10,000.00 -5,000.00 35,000.00 20,000.00
1,500.0000
15,000.00

2,000.0000
138  LARGE WOODY DEBRIS PILE - WETLAND SITE

6.0000 EACH 100.00 % 3,500.0000 250.00 %

12,000.00 6,000.00 21,000.00 15,000.00
1,000.0000
6,000.00

15,000.0000
139  BY-PASS PUMPING SYSTEM

7.0000 EACH 7.14 % 25,000.0000 78.57 %

105,000.00 7,000.00 175,000.00 77,000.00
14,000.0000
98,000.00

1.0000
140  HIGH VISIBILITY FENCE

10110.0000 L.F. -66.67 % 3.0000 0.00 %

10,110.00 -20,220.00 30,330.00 0.00
3.0000

30,330.00

TRAFFIC

12.0000
141 CEMENT CONC. TRAFFIC CURB AND GUTTER

7767.0000 L.F. 20.00 % 13.0000 30.00 %

93,204.00 15,534.00 100,971.00 23,301.00
10.0000

77,670.00

4.5000
142 EXTRUDED CURB

9640.0000 L.F. 28.57 % 4.2500 21.43 %

43,380.00 9,640.00 40,970.00 7,230.00
3.5000

33,740.00

13.0000
143 TYPE C PRECAST TRAFFIC CURB

522.0000 L.F. 0.00 % 12.5000 -3.85 %

6,786.00 0.00 6,525.00 -261.00
13.0000
6,786.00
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TRAFFIC

24.0000
144 BEAM GUARDRAIL TYPE 1

3579.0000 L.F. 29.73 % 23.4500 26.76 %

85,896.00 19,684.50 83,927.55 17,716.05
18.5000

66,211.50

1,000.0000
145 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

12.0000 EACH -13.04 % 955.0000 -16.96 %

12,000.00 -1,800.00 11,460.00 -2,340.00
1,150.0000
13,800.00

1,800.0000
146 BEAM GUARDRAIL FLARED TERMINAL

16.0000 EACH 2.86 % 1,755.0000 0.29 %

28,800.00 800.00 28,080.00 80.00
1,750.0000
28,000.00

2,400.0000
147 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 23.71 % 2,355.0000 21.39 %

4,800.00 920.00 4,710.00 830.00
1,940.0000
3,880.00

600.0000
148 BEAM GUARDRAIL ANCHOR TYPE 1

8.0000 EACH 5.26 % 605.0000 6.14 %

4,800.00 240.00 4,840.00 280.00
570.0000
4,560.00

13.0000
149 TEMPORARY CONC. BARRIER

500.0000 L.F. 62.50 % 12.4000 55.00 %

6,500.00 2,500.00 6,200.00 2,200.00
8.0000

4,000.00

4,800.0000
150 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -18.64 % 4,385.0000 -25.68 %

4,800.00 -1,100.00 4,385.00 -1,515.00
5,900.0000
5,900.00

25,000.0000
151 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 25.00 % 23,850.0000 19.25 %

25,000.00 5,000.00 23,850.00 3,850.00
20,000.0000
20,000.00

30.0000
152 FLEXIBLE GUIDE POST

22.0000 EACH 15.38 % 27.4000 5.38 %

660.00 88.00 602.80 30.80
26.0000
572.00

16.0000
153 BARRIER DELINEATOR

14.0000 EACH 33.33 % 15.3000 27.50 %

224.00 56.00 214.20 46.20
12.0000
168.00

0.1500
154 PAINT LINE

34880.0000 L.F. 50.00 % 0.1200 20.00 %

5,232.00 1,744.00 4,185.60 697.60
0.1000

3,488.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C522 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007164 REGION NO : 3 AWARDED ON : Jun 19 2006
VERSION NO :3 WORK ORDER# : 0L3420
HWY :SR 305,307 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 305 
HOSTMARK STREET VICINITY
TO BOND ROAD - HOV LANES
05C522

STAN PALMER CONSTRUCTION, INC. SCARSELLA BROS. INC.
5107 STATE HIGHWAY 3 SW 8404 S 196TH ST

KENT WA  98032-1145

PROJECT : PORT ORCHARD   WA  983677486 SEATTLE   WA  981680697

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.2000
155 PAINTED WIDE LINE

17790.0000 L.F. 0.00 % 0.1800 -10.00 %

3,558.00 0.00 3,202.20 -355.80
0.2000

3,558.00

2.0000
156 PLASTIC WIDE LINE

11210.0000 L.F. 33.33 % 2.0000 33.33 %

22,420.00 5,605.00 22,420.00 5,605.00
1.5000

16,815.00

2.0000
157 PLASTIC SKIP WIDE LINE

2180.0000 L.F. 100.00 % 2.0000 100.00 %

4,360.00 2,180.00 4,360.00 2,180.00
1.0000

2,180.00

5.0000
158 PLASTIC CROSSWALK LINE

4700.0000 S.F. 11.11 % 5.0000 11.11 %

23,500.00 2,350.00 23,500.00 2,350.00
4.5000

21,150.00

9.0000
159 PLASTIC STOP LINE

930.0000 L.F. 20.00 % 8.5000 13.33 %

8,370.00 1,395.00 7,905.00 930.00
7.5000

6,975.00

90.0000
160 PLASTIC TRAFFIC ARROW

75.0000 EACH -8.16 % 90.0000 -8.16 %

6,750.00 -600.00 6,750.00 -600.00
98.0000
7,350.00

80.0000
161 PLASTIC HOV LANE SYMBOL

68.0000 EACH -27.27 % 75.0000 -31.82 %

5,440.00 -2,040.00 5,100.00 -2,380.00
110.0000
7,480.00

100.0000
162 PLASTIC BICYCLE LANE SYMBOL

18.0000 EACH -9.09 % 95.0000 -13.64 %

1,800.00 -180.00 1,710.00 -270.00
110.0000
1,980.00

13.0000
163 PLASTIC DRAINAGE MARKING

134.0000 EACH 18.18 % 12.0000 9.09 %

1,742.00 268.00 1,608.00 134.00
11.0000
1,474.00

13.0000
164  PLASTIC JUNCTION BOX MARKING

99.0000 EACH 18.18 % 12.0000 9.09 %

1,287.00 198.00 1,188.00 99.00
11.0000
1,089.00

360.0000
165 RAISED PAVEMENT MARKER TYPE 2

16.1000 HUND -44.62 % 350.0000 -46.15 %

5,796.00 -4,669.00 5,635.00 -4,830.00
650.0000
10,465.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C522 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007164 REGION NO : 3 AWARDED ON : Jun 19 2006
VERSION NO :3 WORK ORDER# : 0L3420
HWY :SR 305,307 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 305 
HOSTMARK STREET VICINITY
TO BOND ROAD - HOV LANES
05C522

STAN PALMER CONSTRUCTION, INC. SCARSELLA BROS. INC.
5107 STATE HIGHWAY 3 SW 8404 S 196TH ST

KENT WA  98032-1145

PROJECT : PORT ORCHARD   WA  983677486 SEATTLE   WA  981680697

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.2000
166 TEMPORARY PAVEMENT MARKING

60000.0000 L.F. 66.67 % 0.1500 25.00 %

12,000.00 4,800.00 9,000.00 1,800.00
0.1200

7,200.00
167 PERMANENT SIGNING

L.S. 43.07 % 78.46 %

95,000.00 28,600.00 118,500.00 52,100.0066,400.00
168 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -26.47 % -26.47 %

25,000.00 -9,000.00 25,000.00 -9,000.0034,000.00

50.0000
169 SIGN COVERING

5.0000 S.F. 0.00 % 40.0000 -20.00 %

250.00 0.00 200.00 -50.00
50.0000
250.00

170 TRAFFIC SIGNAL SYSTEM 1
L.S. 41.73 % 36.48 %

270,000.00 79,500.00 260,000.00 69,500.00190,500.00
171 TRAFFIC SIGNAL SYSTEM 2

L.S. 8.16 % -1.98 %

240,000.00 18,100.00 217,500.00 -4,400.00221,900.00
172 TRAFFIC SIGNAL SYSTEM 3

L.S. 31.15 % 40.52 %

280,000.00 66,500.00 300,000.00 86,500.00213,500.00
173 TRAFFIC SIGNAL SYSTEM 4

L.S. 11.51 % -0.44 %

280,000.00 28,900.00 250,000.00 -1,100.00251,100.00
174 TRAFFIC SIGNAL SYSTEM 5

L.S. 38.69 % 34.39 %

290,000.00 80,900.00 281,000.00 71,900.00209,100.00

10.0000
175 CONDUIT PIPE 4 IN. DIAM.

440.0000 L.F. 0.00 % 20.0000 100.00 %

4,400.00 0.00 8,800.00 4,400.00
10.0000
4,400.00

4.0000
176 SEQUENTIAL ARROW SIGN

1600.0000 HR 0.00 % 4.0000 0.00 %

6,400.00 0.00 6,400.00 0.00
4.0000

6,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C522 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007164 REGION NO : 3 AWARDED ON : Jun 19 2006
VERSION NO :3 WORK ORDER# : 0L3420
HWY :SR 305,307 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 305 
HOSTMARK STREET VICINITY
TO BOND ROAD - HOV LANES
05C522

STAN PALMER CONSTRUCTION, INC. SCARSELLA BROS. INC.
5107 STATE HIGHWAY 3 SW 8404 S 196TH ST

KENT WA  98032-1145

PROJECT : PORT ORCHARD   WA  983677486 SEATTLE   WA  981680697

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 746000
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10,000.0000
177 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 138.10 % 10,000.0000 138.10 %

40,000.00 23,200.00 40,000.00 23,200.00
4,200.0000
16,800.00

2.0000
178 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

3000.0000 HR -66.67 % 8.0000 33.33 %

6,000.00 -12,000.00 24,000.00 6,000.00
6.0000

18,000.00
179 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -67.88 % 140.86 %

10,000.00 -21,138.00 75,000.00 43,862.0031,138.00

48.0000
180 FLAGGERS AND SPOTTERS

6000.0000 HR 20.00 % 40.0000 0.00 %

288,000.00 48,000.00 240,000.00 0.00
40.0000

240,000.00

60.0000
181 OTHER TRAFFIC CONTROL LABOR

1200.0000 HR 50.00 % 40.0000 0.00 %

72,000.00 24,000.00 48,000.00 0.00
40.0000

48,000.00
182 TRAFFIC CONTROL SUPERVISOR

L.S. -29.58 % -11.97 %

100,000.00 -42,000.00 125,000.00 -17,000.00142,000.00

20.0000
183 CONSTRUCTION SIGNS CLASS A

950.0000 S.F. 25.00 % 18.0000 12.50 %

19,000.00 3,800.00 17,100.00 1,900.00
16.0000

15,200.00
184  SEW BARRIER MOUNTED SIGN SUPPORT NO.1-7

L.S. -61.54 % -7.69 %

5,000.00 -8,000.00 12,000.00 -1,000.0013,000.00
185  VARIABLE MESSAGE SIGN RELOCATION

EST. 0.00 % 0.00 %

35,000.00 35,000.0035,000.00

OTHER ITEMS

14.0000
186 STRUCTURE EXCAVATION CLASS B

2040.0000 C.Y. 180.00 % 18.6000 272.00 %

28,560.00 18,360.00 37,944.00 27,744.00
5.0000

10,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C522 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007164 REGION NO : 3 AWARDED ON : Jun 19 2006
VERSION NO :3 WORK ORDER# : 0L3420
HWY :SR 305,307 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 305 
HOSTMARK STREET VICINITY
TO BOND ROAD - HOV LANES
05C522

STAN PALMER CONSTRUCTION, INC. SCARSELLA BROS. INC.
5107 STATE HIGHWAY 3 SW 8404 S 196TH ST

KENT WA  98032-1145

PROJECT : PORT ORCHARD   WA  983677486 SEATTLE   WA  981680697

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30.0000
187 STRUCTURE EXCAVATION CLASS B INCL. HAUL

16636.0000 C.Y. 275.00 % 18.6000 132.50 %

499,080.00 365,992.00 309,429.60 176,341.60
8.0000

133,088.00

2.5000
188 SHORING OR EXTRA EXCAVATION CLASS B

93390.0000 S.F. 316.67 % 0.5000 -16.67 %

233,475.00 177,441.00 46,695.00 -9,339.00
0.6000

56,034.00

40.0000
189 GRAVEL BACKFILL FOR DRAIN

455.0000 C.Y. 48.15 % 40.0000 48.15 %

18,200.00 5,915.00 18,200.00 5,915.00
27.0000

12,285.00
190 CURE BOX

L.S. -33.33 % -33.33 %

500.00 -250.00 500.00 -250.00750.00

400.0000
191 PLUGGING EXISTING PIPE

11.0000 EACH 45.45 % 400.0000 45.45 %

4,400.00 1,375.00 4,400.00 1,375.00
275.0000
3,025.00

300.0000
192 ADJUST MONUMENT CASE AND COVER

8.0000 EACH 20.00 % 200.0000 -20.00 %

2,400.00 400.00 1,600.00 -400.00
250.0000
2,000.00

26.0000
193 CEMENT CONC. SIDEWALK

4371.0000 S.Y. 13.04 % 30.0000 30.43 %

113,646.00 13,113.00 131,130.00 30,597.00
23.0000

100,533.00

40.0000
194 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

67.0000 S.Y. 14.29 % 55.0000 57.14 %

2,680.00 335.00 3,685.00 1,340.00
35.0000
2,345.00

35.0000
195 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

969.0000 S.Y. 0.00 % 40.1000 14.57 %

33,915.00 0.00 38,856.90 4,941.90
35.0000

33,915.00

700.0000
196 CEMENT CONC. SIDEWALK RAMP TYPE 1A

1.0000 EACH 1,300.00 % 1,000.0000 1,900.00 %

700.00 650.00 1,000.00 950.00
50.0000
50.00

1,200.0000
197 CEMENT CONC. SIDEWALK RAMP TYPE 2A

11.0000 EACH 182.35 % 1,500.0000 252.94 %

13,200.00 8,525.00 16,500.00 11,825.00
425.0000
4,675.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C522 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007164 REGION NO : 3 AWARDED ON : Jun 19 2006
VERSION NO :3 WORK ORDER# : 0L3420
HWY :SR 305,307 ------- LOW BIDDER ------- ------- 2ND BIDDER -------
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STAN PALMER CONSTRUCTION, INC. SCARSELLA BROS. INC.
5107 STATE HIGHWAY 3 SW 8404 S 196TH ST
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05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,200.0000
198 CEMENT CONC. SIDEWALK RAMP TYPE 2B

14.0000 EACH 182.35 % 1,500.0000 252.94 %

16,800.00 10,850.00 21,000.00 15,050.00
425.0000
5,950.00

14.0000
199 COATED CHAIN LINK FENCE TYPE 4

903.0000 L.F. -44.00 % 14.0000 -44.00 %

12,642.00 -9,933.00 12,642.00 -9,933.00
25.0000

22,575.00

130.0000
200 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

64.0000 EACH 4.00 % 140.0000 12.00 %

8,320.00 320.00 8,960.00 960.00
125.0000
8,000.00

1,000.0000
201 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH -16.67 % 1,200.0000 0.00 %

1,000.00 -200.00 1,200.00 0.00
1,200.0000
1,200.00

2,000.0000
202  COMMERCIAL CHAIN LINK GATE

1.0000 EACH 100.00 % 2,400.0000 140.00 %

2,000.00 1,000.00 2,400.00 1,400.00
1,000.0000
1,000.00

2.0000
203  TEMPORARY FENCE

461.0000 L.F. -92.00 % 10.0000 -60.00 %

922.00 -10,603.00 4,610.00 -6,915.00
25.0000

11,525.00

9.0000
204  REMOVE AND RESET FENCE

857.0000 L.F. -55.00 % 10.0000 -50.00 %

7,713.00 -9,427.00 8,570.00 -8,570.00
20.0000

17,140.00

150.0000
205 GABION CRIBBING

54.0000 C.Y. -14.29 % 250.0000 42.86 %

8,100.00 -1,350.00 13,500.00 4,050.00
175.0000
9,450.00

20.0000
206  MASONRY CONC. MODULAR BLOCK RETAINING WALL

1560.0000 S.F. 0.00 % 25.0000 25.00 %

31,200.00 0.00 39,000.00 7,800.00
20.0000

31,200.00

400.0000
207 CONNECTION TO DRAINAGE STRUCTURE

23.0000 EACH -20.00 % 500.0000 0.00 %

9,200.00 -2,300.00 11,500.00 0.00
500.0000
11,500.00

300.0000
208 ADJUST MANHOLE

23.0000 EACH -17.81 % 750.0000 105.48 %

6,900.00 -1,495.00 17,250.00 8,855.00
365.0000
8,395.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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VERSION NO :3 WORK ORDER# : 0L3420
HWY :SR 305,307 ------- LOW BIDDER ------- ------- 2ND BIDDER -------
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HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3,000.0000
209 MANHOLE 48 IN. DIAM. TYPE 3

10.0000 EACH 20.00 % 2,900.0000 16.00 %

30,000.00 5,000.00 29,000.00 4,000.00
2,500.0000
25,000.00

3,500.0000
210 MANHOLE 54 IN. DIAM. TYPE 3

4.0000 EACH 25.00 % 4,000.0000 42.86 %

14,000.00 2,800.00 16,000.00 4,800.00
2,800.0000
11,200.00

11,000.0000
211 MANHOLE 96 IN. DIAM. TYPE 3 WITH FLOW SPLITTER

2.0000 EACH -8.33 % 13,000.0000 8.33 %

22,000.00 -2,000.00 26,000.00 2,000.00
12,000.0000
24,000.00

300.0000
212 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

9.0000 L.F. 33.33 % 300.0000 33.33 %

2,700.00 675.00 2,700.00 675.00
225.0000
2,025.00

400.0000
213 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 3

1.0000 L.F. 14.29 % 500.0000 42.86 %

400.00 50.00 500.00 150.00
350.0000
350.00

400.0000
214 ADJUST CATCH BASIN

31.0000 EACH 14.29 % 300.0000 -14.29 %

12,400.00 1,550.00 9,300.00 -1,550.00
350.0000
10,850.00

300.0000
215 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

18.0000 EACH 20.00 % 450.0000 80.00 %

5,400.00 900.00 8,100.00 3,600.00
250.0000
4,500.00

216 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -90.00 % 100.00 %

1,000.00 -9,000.00 20,000.00 10,000.0010,000.00

130.0000
217 ADJUST VALVE BOX

47.0000 EACH -48.00 % 200.0000 -20.00 %

6,110.00 -5,640.00 9,400.00 -2,350.00
250.0000
11,750.00

2.0000
218 TRAINING

2000.0000 HR -33.33 % 5.0000 66.67 %

4,000.00 -2,000.00 10,000.00 4,000.00
3.0000

6,000.00
219 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

11,000.00 11,000.0011,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
220 FORCE ACCOUNT ROADSIDE CLEANUP-RECONSTRUCT PRVT. IMPVMTS.

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00
221 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
222 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
223 SPCC PLAN

L.S. -95.00 % 0.00 %

500.00 -9,500.00 10,000.00 0.0010,000.00

2.0000
224 CONSTRUCTION GEOTEXTILE FOR SEPARATION

3670.0000 S.Y. -50.00 % 2.0000 -50.00 %

7,340.00 -7,340.00 7,340.00 -7,340.00
4.0000

14,680.00

2.0000
225 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

500.0000 S.Y. -20.00 % 2.0000 -20.00 %

1,000.00 -250.00 1,000.00 -250.00
2.5000

1,250.00

2.0000
226 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2890.0000 S.Y. -50.00 % 2.0000 -50.00 %

5,780.00 -5,780.00 5,780.00 -5,780.00
4.0000

11,560.00
227 FORCE ACCOUNT UTILITY SUPPORT-WATER AND SANITARY SEWER

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

2,500.0000
228  INSTALLATION OF 3'X5' UTILITY HAND HOLE

2.0000 EACH 233.33 % 2,500.0000 233.33 %

5,000.00 3,500.00 5,000.00 3,500.00
750.0000
1,500.00
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KENT WA  98032-1145

PROJECT : PORT ORCHARD   WA  983677486 SEATTLE   WA  981680697

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2006
13:07

DOT_RGGB01

HPNHSTPU0305(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
229 TYPE B PROGRESS SCHEDULE

L.S. -16.67 % 25.00 %

10,000.00 -2,000.00 15,000.00 3,000.0012,000.00

$14,886,809.00 29.97% $15,343,151.20 33.96%$11,453,754.20CONTRACT TOTAL

$14,886,809.00 $15,343,151.20BASE TOTAL 29.97% 33.96%$11,453,754.20


