
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03E606 REVISION NO : 1 BIDS OPENED ON : Aug  6 2003
CONTRACT NO : 006640 REGION NO : 0 AWARDED ON : Aug 11 2003
VERSION NO : 1 WORK ORDER# : XL1605
HWY : SR 90 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I90 INDIAN JOHN HILL
SAFETY REST AREA
SANITARY SEWERAGE IMPROVEMENTS
03E606

MRM CONSTRUCTION, INC. PILCHUCK CONTRACTORS INC STRIDER CONSTRUCTION CO., INC.
503 S. WATER ST 11711 NORTHCREEK PKWY 4721 NORTHWEST RD
98926-3664

PROJECT : ELLENSBURG   WA  989260838 BOTHELL   WA  980410808 BELLINGHAM   WA  982269019

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 100239 CONTRACTOR NUMBER : 100475 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2003
07:52

DOT_RGGB01

IM-0902 (I90)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER
1  SANITYARY SEWERAGE IMPROVEMENTS

L.S. -32.60 % -15.22 % -15.02 %
513,992.00 -248,561.00 646,464.00 -116,089.00 648,000.00 -114,553.00762,553.00

$513,992.00 -32.60% $646,464.00 -15.22% $648,000.00 -15.02%$762,553.00CONTRACT TOTAL

$648,000.00$513,992.00 $646,464.00BASE TOTAL -32.60% -15.22% -15.02%$762,553.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03E606 REVISION NO : 1 BIDS OPENED ON : Aug  6 2003
CONTRACT NO : 006640 REGION NO : 0 AWARDED ON : Aug 11 2003
VERSION NO : 1 WORK ORDER# : XL1605
HWY : SR 90 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I90 INDIAN JOHN HILL
SAFETY REST AREA
SANITARY SEWERAGE IMPROVEMENTS
03E606

FRIBERG CONSTRUCTION CO., INC. T H G CONSTRUCTION
6425 W 20TH AVE 969 E NEWPORT
98248 97838-2554

PROJECT : FERNDALE   WA  982481406 HERMISTON   OR  978380229

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100400

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2003
07:52

DOT_RGGB01

IM-0902 (I90)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER
1  SANITYARY SEWERAGE IMPROVEMENTS

L.S. 10.21 % 17.34 %
840,402.00 77,849.00 894,777.00 132,224.00762,553.00

$840,402.00 10.21% $894,777.00 17.34%$762,553.00CONTRACT TOTAL

$840,402.00 $894,777.00BASE TOTAL 10.21% 17.34%$762,553.00


