
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A047 REVISION NO : 1 BIDS OPENED ON : Jan 24 2008
CONTRACT NO :007460 REGION NO : 1 AWARDED ON : Jan 28 2008
VERSION NO :3 WORK ORDER# : XL2977
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5 
36TH ST VIC TO SLATER RD VIC

07A047

WILDER CONSTRUCTION COMPANY ACME CONCRETE PAVING, INC. GARY MERLINO CONSTRUCTION CO.,
3876 HANNEGAN RD 4124 E BROADWAY 9125 10TH AVE S

PROJECT : BELLINGHAM   WA  982269103 SPOKANE   WA  992024531 SEATTLE   WA  981084600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/05/2007
11:29

DOT_RGGB01

, IM-0055(231)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -14.86 % -11.35 % 21.62 %

315,000.00 -55,000.00 328,000.00 -42,000.00 450,000.00 80,000.00370,000.00

8.0000
2 REMOVING GUARDRAIL

1738.0000 L.F. 60.00 % 5.3000 6.00 % 10.0000 100.00 %

13,904.00 5,214.00 9,211.40 521.40 17,380.00 8,690.00
5.0000

8,690.00

0.2500
3 REMOVING TEMPORARY PAVEMENT MARKING

3980.0000 L.F. -16.67 % 0.5000 66.67 % 0.2500 -16.67 %

995.00 -199.00 1,990.00 796.00 995.00 -199.00
0.3000

1,194.00

200.0000
4 REMOVING RAISED PAVEMENT MARKER

34.0000 HUND 100.00 % 106.0000 6.00 % 150.0000 50.00 %

6,800.00 3,400.00 3,604.00 204.00 5,100.00 1,700.00
100.0000
3,400.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -24.73 % -56.99 % 115.05 %

7,000.00 -2,300.00 4,000.00 -5,300.00 20,000.00 10,700.009,300.00

GRADING

40.0000
6 ROADWAY EXCAVATION INCL. HAUL

323.0000 C.Y. 14.29 % 50.0000 42.86 % 100.0000 185.71 %

12,920.00 1,615.00 16,150.00 4,845.00 32,300.00 20,995.00
35.0000

11,305.00

16.0000
7 EMBANKMENT COMPACTION

323.0000 C.Y. -20.00 % 8.5000 -57.50 % 65.0000 225.00 %

5,168.00 -1,292.00 2,745.50 -3,714.50 20,995.00 14,535.00
20.0000
6,460.00

DRAINAGE

35.0000
8  PVC UNDERDRAIN PIPE 4 IN. DIAM.

410.0000 L.F. 75.00 % 15.0000 -25.00 % 90.0000 350.00 %

14,350.00 6,150.00 6,150.00 -2,050.00 36,900.00 28,700.00
20.0000
8,200.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

35.0000
9  PVC DRAIN PIPE 4 IN. DIAM.

160.0000 L.F. 75.00 % 21.2500 6.25 % 90.0000 350.00 %

5,600.00 2,400.00 3,400.00 200.00 14,400.00 11,200.00
20.0000
3,200.00

STRUCTURE

850.0000
10 BRIDGE APPROACH SLAB

382.0000 S.Y. 30.77 % 775.0000 19.23 % 1,550.0000 138.46 %

324,700.00 76,400.00 296,050.00 47,750.00 592,100.00 343,800.00
650.0000

248,300.00

SURFACING

70.0000
11 CRUSHED SURFACING BASE COURSE

460.0000 TON 75.00 % 40.0000 0.00 % 30.0000 -25.00 %

32,200.00 13,800.00 18,400.00 0.00 13,800.00 -4,600.00
40.0000

18,400.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,105.00 1,105.00 1,105.001,105.00

CEMENT CONCRETE PAVEMENT

285.0000
13 REPLACE CEMENT CONCRETE PANEL

4240.0000 S.Y. -27.85 % 330.0000 -16.46 % 535.0000 35.44 %

1,208,400.00 -466,400.00 1,399,200.00 -275,600.00 2,268,400.00 593,600.00
395.0000

1,674,800.00

550.0000
14 RETROFIT DOWEL BARS

26.0000 EACH 175.00 % 600.0000 200.00 % 625.0000 212.50 %

14,300.00 9,100.00 15,600.00 10,400.00 16,250.00 11,050.00
200.0000
5,200.00

15 REPLACE UNCOMPACTABLE MATERIAL
EST. 0.00 % 0.00 % 0.00 %

71,000.00 71,000.00 71,000.0071,000.00
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CEMENT CONCRETE PAVEMENT
16  MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL

L.S. 150.00 % 100.00 % 150.00 %

25,000.00 15,000.00 20,000.00 10,000.00 25,000.00 15,000.0010,000.00
17 FORCE ACCOUNT PAVEMENT SEAT REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

HOT MIX ASPHALT

8.0000
18 PLANING BITUMINOUS PAVEMENT

12980.0000 S.Y. 0.00 % 7.0000 -12.50 % 8.5000 6.25 %

103,840.00 0.00 90,860.00 -12,980.00 110,330.00 6,490.00
8.0000

103,840.00

106.0000
19 HMA CL. 1/2 IN. PG 64-22

1497.0000 TON 24.71 % 171.5000 101.76 % 210.0000 147.06 %

158,682.00 31,437.00 256,735.50 129,490.50 314,370.00 187,125.00
85.0000

127,245.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,955.00 1,955.00 1,955.001,955.00

475.0000
21 COMMERCIAL HMA

6.0000 TON 216.67 % 552.0000 268.00 % 650.0000 333.33 %

2,850.00 1,950.00 3,312.00 2,412.00 3,900.00 3,000.00
150.0000
900.00

EROSION CONTROL AND PLANTING

300.0000
22 ESC LEAD

16.0000 DAY 140.00 % 320.0000 156.00 % 500.0000 300.00 %

4,800.00 2,800.00 5,120.00 3,120.00 8,000.00 6,000.00
125.0000
2,000.00

70.0000
23 INLET PROTECTION

235.0000 EACH -30.00 % 62.0000 -38.00 % 150.0000 50.00 %

16,450.00 -7,050.00 14,570.00 -8,930.00 35,250.00 11,750.00
100.0000
23,500.00

5.0000
24 SILT FENCE

125.0000 L.F. -37.50 % 5.5000 -31.25 % 25.0000 212.50 %

625.00 -375.00 687.50 -312.50 3,125.00 2,125.00
8.0000

1,000.00
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EROSION CONTROL AND PLANTING

5.0000
25 WATTLE

320.0000 L.F. -58.33 % 4.0000 -66.67 % 15.0000 25.00 %

1,600.00 -2,240.00 1,280.00 -2,560.00 4,800.00 960.00
12.0000
3,840.00

26 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

16,800.00 16,800.00 16,800.0016,800.00

3.0000
27 HIGH VISIBILITY FENCE

490.0000 L.F. -33.33 % 3.5000 -22.22 % 15.0000 233.33 %

1,470.00 -735.00 1,715.00 -490.00 7,350.00 5,145.00
4.5000

2,205.00

TRAFFIC

85.0000
28 CEMENT CONC. TRAFFIC CURB AND GUTTER

37.0000 L.F. -32.00 % 120.0000 -4.00 % 100.0000 -20.00 %

3,145.00 -1,480.00 4,440.00 -185.00 3,700.00 -925.00
125.0000
4,625.00

85.0000
29 CEMENT CONC. TRAFFIC CURB

31.0000 L.F. -32.00 % 121.0000 -3.20 % 100.0000 -20.00 %

2,635.00 -1,240.00 3,751.00 -124.00 3,100.00 -775.00
125.0000
3,875.00

85.0000
30 CEMENT CONC. PEDESTRIAN CURB

32.0000 L.F. -32.00 % 120.0000 -4.00 % 100.0000 -20.00 %

2,720.00 -1,280.00 3,840.00 -160.00 3,200.00 -800.00
125.0000
4,000.00

20.0000
31 BEAM GUARDRAIL TYPE 1

1729.0000 L.F. -50.00 % 19.2500 -51.88 % 26.0000 -35.00 %

34,580.00 -34,580.00 33,283.25 -35,876.75 44,954.00 -24,206.00
40.0000

69,160.00

2,300.0000
32 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 91.67 % 2,250.0000 87.50 % 2,000.0000 66.67 %

2,300.00 1,100.00 2,250.00 1,050.00 2,000.00 800.00
1,200.0000
1,200.00

2,800.0000
33 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 12.00 % 2,700.0000 8.00 % 3,000.0000 20.00 %

5,600.00 600.00 5,400.00 400.00 6,000.00 1,000.00
2,500.0000
5,000.00

4,000.0000
34 BEAM GUARDRAIL BULL NOSE TERMINAL

1.0000 EACH -42.86 % 3,400.0000 -51.43 % 7,500.0000 7.14 %

4,000.00 -3,000.00 3,400.00 -3,600.00 7,500.00 500.00
7,000.0000
7,000.00
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DOT_RGGB01

, IM-0055(231)

PRICE PER UNIT/
ENGR'S. EST.
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TRAFFIC

600.0000
35 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH -14.29 % 600.0000 -14.29 % 1,000.0000 42.86 %

1,800.00 -300.00 1,800.00 -300.00 3,000.00 900.00
700.0000
2,100.00

11.0000
36 RAISING EXISTING BEAM GUARDRAIL

200.0000 L.F. 10.00 % 11.0000 10.00 % 8.0000 -20.00 %

2,200.00 200.00 2,200.00 200.00 1,600.00 -400.00
10.0000
2,000.00

9,000.0000
37 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH -10.00 % 5,400.0000 -46.00 % 7,000.0000 -30.00 %

36,000.00 -4,000.00 21,600.00 -18,400.00 28,000.00 -12,000.00
10,000.0000
40,000.00

110.0000
38 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

58.0000 HR 37.50 % 100.0000 25.00 % 65.0000 -18.75 %

6,380.00 1,740.00 5,800.00 1,160.00 3,770.00 -870.00
80.0000
4,640.00

39 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

40.0000
40 FLEXIBLE GUIDE POST

67.0000 EACH 33.33 % 42.5000 41.67 % 50.0000 66.67 %

2,680.00 670.00 2,847.50 837.50 3,350.00 1,340.00
30.0000
2,010.00

0.6000
41 PLASTIC LINE

73820.0000 L.F. 20.00 % 0.5500 10.00 % 0.6500 30.00 %

44,292.00 7,382.00 40,601.00 3,691.00 47,983.00 11,073.00
0.5000

36,910.00

1.0000
42 PROFILED PLASTIC LINE

33885.0000 L.F. 0.00 % 0.8500 -15.00 % 1.0000 0.00 %

33,885.00 0.00 28,802.25 -5,082.75 33,885.00 0.00
1.0000

33,885.00

6.0000
43 PLASTIC WIDE LINE

210.0000 L.F. 20.00 % 5.3000 6.00 % 6.5000 30.00 %

1,260.00 210.00 1,113.00 63.00 1,365.00 315.00
5.0000

1,050.00

7.0000
44 PLASTIC CROSSWALK LINE

230.0000 S.F. 0.00 % 6.5000 -7.14 % 8.0000 14.29 %

1,610.00 0.00 1,495.00 -115.00 1,840.00 230.00
7.0000

1,610.00

12.0000
45 PLASTIC STOP LINE

89.0000 L.F. -52.00 % 12.0000 -52.00 % 15.0000 -40.00 %

1,068.00 -1,157.00 1,068.00 -1,157.00 1,335.00 -890.00
25.0000
2,225.00
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40.0000
46 PLASTIC DRAINAGE MARKING

11.0000 EACH 0.00 % 38.0000 -5.00 % 45.0000 12.50 %

440.00 0.00 418.00 -22.00 495.00 55.00
40.0000
440.00

3,700.0000
47 SHOULDER RUMBLE STRIP TYPE 1

0.5000 MI. -7.50 % 3,800.0000 -5.00 % 4,500.0000 12.50 %

1,850.00 -150.00 1,900.00 -100.00 2,250.00 250.00
4,000.0000
2,000.00

330.0000
48 RAISED PAVEMENT MARKER TYPE 2

36.7000 HUND 24.53 % 315.0000 18.87 % 400.0000 50.94 %

12,111.00 2,385.50 11,560.50 1,835.00 14,680.00 4,954.50
265.0000
9,725.50

0.7500
49 TEMPORARY PAVEMENT MARKING

3980.0000 L.F. 50.00 % 0.7000 40.00 % 2.6000 420.00 %

2,985.00 995.00 2,786.00 796.00 10,348.00 8,358.00
0.5000

1,990.00
50 PERMANENT SIGNING

L.S. 194.87 % 169.23 % 220.51 %

23,000.00 15,200.00 21,000.00 13,200.00 25,000.00 17,200.007,800.00
51 TRAFFIC SIGNAL SYSTEM

L.S. 33.33 % 33.33 % 66.67 %

20,000.00 5,000.00 20,000.00 5,000.00 25,000.00 10,000.0015,000.00

4,500.0000
52 PORTABLE CHANGEABLE MESSAGE SIGN

7.0000 EACH -10.00 % 4,800.0000 -4.00 % 6,000.0000 20.00 %

31,500.00 -3,500.00 33,600.00 -1,400.00 42,000.00 7,000.00
5,000.0000
35,000.00

6.0000
53 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

3710.0000 HR -14.29 % 2.1500 -69.29 % 3.0000 -57.14 %

22,260.00 -3,710.00 7,976.50 -17,993.50 11,130.00 -14,840.00
7.0000

25,970.00
54 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -13.33 % -71.33 % -60.00 %

65,000.00 -10,000.00 21,500.00 -53,500.00 30,000.00 -45,000.0075,000.00

55.0000
55 FLAGGERS AND SPOTTERS

1840.0000 HR -15.38 % 59.5000 -8.46 % 75.0000 15.38 %

101,200.00 -18,400.00 109,480.00 -10,120.00 138,000.00 18,400.00
65.0000

119,600.00

55.0000
56 OTHER TRAFFIC CONTROL LABOR

575.0000 HR -15.38 % 61.5000 -5.38 % 75.0000 15.38 %

31,625.00 -5,750.00 35,362.50 -2,012.50 43,125.00 5,750.00
65.0000

37,375.00
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57 TRAFFIC CONTROL SUPERVISOR

L.S. -42.61 % -69.57 % -56.52 %

66,000.00 -49,000.00 35,000.00 -80,000.00 50,000.00 -65,000.00115,000.00

25.0000
58 CONSTRUCTION SIGNS CLASS A

3208.0000 S.F. 150.00 % 21.2500 112.50 % 26.0000 160.00 %

80,200.00 48,120.00 68,170.00 36,090.00 83,408.00 51,328.00
10.0000

32,080.00

OTHER ITEMS
59 INCENTIVE EARLY COMPL. FOR PANEL AND APPROACH SLAB

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
60 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 12.00 % 0.00 %

5,000.00 0.00 5,600.00 600.00 5,000.00 0.005,000.00

22.0000
61 STRUCTURE EXCAVATION CLASS B INCL. HAUL

67.0000 C.Y. 10.00 % 22.0000 10.00 % 100.0000 400.00 %

1,474.00 134.00 1,474.00 134.00 6,700.00 5,360.00
20.0000
1,340.00

55.0000
62 GRAVEL BACKFILL FOR DRAIN

24.0000 C.Y. 22.22 % 37.5000 -16.67 % 100.0000 122.22 %

1,320.00 240.00 900.00 -180.00 2,400.00 1,320.00
45.0000
1,080.00

63 CURE BOX
L.S. -66.67 % 483.33 % -16.67 %

1,000.00 -2,000.00 17,500.00 14,500.00 2,500.00 -500.003,000.00

320.0000
64 CEMENT CONC. SIDEWALK

3.5000 S.Y. 28.00 % 650.0000 160.00 % 400.0000 60.00 %

1,120.00 245.00 2,275.00 1,400.00 1,400.00 525.00
250.0000
875.00

1,600.0000
65 CEMENT CONC. SIDEWALK RAMP TYPE 2B MOD

2.0000 EACH 6.67 % 2,500.0000 66.67 % 5,000.0000 233.33 %

3,200.00 200.00 5,000.00 2,000.00 10,000.00 7,000.00
1,500.0000
3,000.00

1,600.0000
66 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH -20.00 % 2,350.0000 17.50 % 5,000.0000 150.00 %

1,600.00 -400.00 2,350.00 350.00 5,000.00 3,000.00
2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A047 REVISION NO : 1 BIDS OPENED ON : Jan 24 2008
CONTRACT NO :007460 REGION NO : 1 AWARDED ON : Jan 28 2008
VERSION NO :3 WORK ORDER# : XL2977
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 5 
36TH ST VIC TO SLATER RD VIC

07A047

WILDER CONSTRUCTION COMPANY ACME CONCRETE PAVING, INC. GARY MERLINO CONSTRUCTION CO.,
3876 HANNEGAN RD 4124 E BROADWAY 9125 10TH AVE S

PROJECT : BELLINGHAM   WA  982269103 SPOKANE   WA  992024531 SEATTLE   WA  981084600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/05/2007
11:29

DOT_RGGB01

, IM-0055(231)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
67 ADJUST CATCH BASIN

22.0000 EACH 0.00 % 1,000.0000 100.00 % 1,200.0000 140.00 %

11,000.00 0.00 22,000.00 11,000.00 26,400.00 15,400.00
500.0000
11,000.00

68 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
69 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
70 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
71 SPCC PLAN

L.S. -33.33 % 33.33 % -33.33 %

1,000.00 -500.00 2,000.00 500.00 1,000.00 -500.001,500.00

4.0000
72 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

220.0000 S.Y. 33.33 % 4.2500 41.67 % 30.0000 900.00 %

880.00 220.00 935.00 275.00 6,600.00 5,940.00
3.0000
660.00

$3,199,938.00 -11.65% $3,342,623.40 -7.72% $4,991,127.00 37.80%$3,622,068.50CONTRACT TOTAL

$4,991,127.00$3,199,938.00 $3,342,623.40BASE TOTAL -11.65% -7.72% 37.80%$3,622,068.50


