
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X307 REVISION NO : BIDS OPENED ON : May 20 2009
CONTRACT NO :007748 REGION NO : 4 AWARDED ON : May 26 2009
VERSION NO :2 WORK ORDER# : XL2649
HWY :SR 101,105 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101
SR 6 TO GRAYS HARBOR CO. LINE
PAVER
09X307 (REV. 4/20/2009)

GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC. MORSE BROS., INC. DBA KNIFE RI
7717 NEW MARKET ST SW 2400 SARGENT BLVD 3330 NW YEON AVE STE 100

98520-4214

PROJECT : TUMWATER    WA  985017228 ABERDEEN   WA  985200192 PORTLAND   OR  972101531

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/20/2009
11:17

DOT_RGGB01

NH-0101(291)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -37.42 % -20.28 % 86.21 %

157,000.00 -93,893.00 200,000.00 -50,893.00 467,200.00 216,307.00250,893.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -25.22 % 224.03 % 248.95 %

15,000.00 -5,060.00 65,000.00 44,940.00 70,000.00 49,940.0020,060.00

4.0000
3 REMOVING ASPHALT CONC. CURB

1945.0000 L.F. 33.33 % 3.0000 0.00 % 7.5000 150.00 %

7,780.00 1,945.00 5,835.00 0.00 14,587.50 8,752.50
3.0000

5,835.00

3.7000
4 REMOVING GUARDRAIL

3638.0000 L.F. -7.50 % 5.5000 37.50 % 4.3500 8.75 %

13,460.60 -1,091.40 20,009.00 5,457.00 15,825.30 1,273.30
4.0000

14,552.00

200.0000
5 REMOVING GUARDRAIL ANCHOR

16.0000 EACH -27.27 % 215.0000 -21.82 % 250.0000 -9.09 %

3,200.00 -1,200.00 3,440.00 -960.00 4,000.00 -400.00
275.0000
4,400.00

0.4500
6 REMOVING PLASTIC LINE

3460.0000 L.F. -70.00 % 0.4500 -70.00 % 0.6000 -60.00 %

1,557.00 -3,633.00 1,557.00 -3,633.00 2,076.00 -3,114.00
1.5000

5,190.00

30.0000
7 REMOVING PLASTIC TRAFFIC MARKING

27.0000 EACH -45.45 % 30.0000 -45.45 % 40.0000 -27.27 %

810.00 -675.00 810.00 -675.00 1,080.00 -405.00
55.0000
1,485.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -63.10 % 4.55 % -13.90 %

3,000.00 -5,130.00 8,500.00 370.00 7,000.00 -1,130.008,130.00

GRADING

3.5000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

7546.0000 S.Y. -88.33 % 5.2500 -82.50 % 7.5000 -75.00 %

26,411.00 -199,969.00 39,616.50 -186,763.50 56,595.00 -169,785.00
30.0000

226,380.00
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DRAINAGE

400.0000
10  24 IN. CEMENT CONC. CULV. LINING

110.0000 L.F. 400.00 % 350.0000 337.50 % 375.0000 368.75 %

44,000.00 35,200.00 38,500.00 29,700.00 41,250.00 32,450.00
80.0000
8,800.00

SURFACING

2,500.0000
11  SHOULDER FINISHING

14.1000 MI. 66.67 % 5,000.0000 233.33 % 13,000.0000 766.67 %

35,250.00 14,100.00 70,500.00 49,350.00 183,300.00 162,150.00
1,500.0000
21,150.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

24,390.00 24,390.00 24,390.0024,390.00

HOT MIX ASPHALT

1.7000
13 PLANING BITUMINOUS PAVEMENT

20680.0000 S.Y. -43.33 % 3.2500 8.33 % 4.2500 41.67 %

35,156.00 -26,884.00 67,210.00 5,170.00 87,890.00 25,850.00
3.0000

62,040.00

92.0000
14 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

1250.0000 TON 22.67 % 85.0000 13.33 % 121.0000 61.33 %

115,000.00 21,250.00 106,250.00 12,500.00 151,250.00 57,500.00
75.0000

93,750.00

82.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

1562.0000 TON 2.50 % 80.0000 0.00 % 105.0000 31.25 %

128,084.00 3,124.00 124,960.00 0.00 164,010.00 39,050.00
80.0000

124,960.00

70.0000
16 HMA CL. 1/2 IN. PG 64-22

21290.0000 TON 0.00 % 74.0000 5.71 % 89.0000 27.14 %

1,490,300.00 0.00 1,575,460.00 85,160.00 1,894,810.00 404,510.00
70.0000

1,490,300.00
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

49,190.00 49,190.00 49,190.0049,190.00
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HOT MIX ASPHALT
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

19,850.00 19,850.00 19,850.0019,850.00
19 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,585.00 14,585.00 14,585.0014,585.00

120.0000
20 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

60.0000 TON -4.00 % 150.0000 20.00 % 175.0000 40.00 %

7,200.00 -300.00 9,000.00 1,500.00 10,500.00 3,000.00
125.0000
7,500.00

EROSION CONTROL AND PLANTING

10.0000
21 ESC LEAD

23.0000 DAY -94.74 % 50.0000 -73.68 % 500.0000 163.16 %

230.00 -4,140.00 1,150.00 -3,220.00 11,500.00 7,130.00
190.0000
4,370.00

85.0000
22 INLET PROTECTION

6.0000 EACH -32.00 % 100.0000 -20.00 % 85.0000 -32.00 %

510.00 -240.00 600.00 -150.00 510.00 -240.00
125.0000
750.00

5.0000
23 COMPOST SOCK

3480.0000 L.F. -16.67 % 3.0000 -50.00 % 6.5000 8.33 %

17,400.00 -3,480.00 10,440.00 -10,440.00 22,620.00 1,740.00
6.0000

20,880.00
24 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

3.0000
25 HIGH VISIBILITY FENCE

150.0000 L.F. -40.00 % 5.0000 0.00 % 4.5000 -10.00 %

450.00 -300.00 750.00 0.00 675.00 -75.00
5.0000
750.00

TRAFFIC

22.0000
26 CEMENT CONC. TRAFFIC CURB AND GUTTER

1153.0000 L.F. 10.00 % 31.0000 55.00 % 31.0000 55.00 %

25,366.00 2,306.00 35,743.00 12,683.00 35,743.00 12,683.00
20.0000

23,060.00
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21.0000
27 CEMENT CONC. TRAFFIC CURB

327.0000 L.F. 16.67 % 31.0000 72.22 % 26.0000 44.44 %

6,867.00 981.00 10,137.00 4,251.00 8,502.00 2,616.00
18.0000
5,886.00

17.0000
28 CEMENT CONC. PEDESTRIAN CURB

269.0000 L.F. -15.00 % 27.0000 35.00 % 22.0000 10.00 %

4,573.00 -807.00 7,263.00 1,883.00 5,918.00 538.00
20.0000
5,380.00

6.5000
29 EXTRUDED CURB

501.0000 L.F. -18.75 % 6.5000 -18.75 % 7.5000 -6.25 %

3,256.50 -751.50 3,256.50 -751.50 3,757.50 -250.50
8.0000

4,008.00

20.0000
30 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

3238.0000 L.F. -4.76 % 23.0000 9.52 % 25.0000 19.05 %

64,760.00 -3,238.00 74,474.00 6,476.00 80,950.00 12,952.00
21.0000

67,998.00

20.5000
31 BEAM GUARDRAIL TYPE 1

138.0000 L.F. 5.13 % 19.7500 1.28 % 24.0000 23.08 %

2,829.00 138.00 2,725.50 34.50 3,312.00 621.00
19.5000
2,691.00

150.0000
32  BEAM GUARDRAIL THRIE BEAM ELEMENT

8.0000 EACH 525.00 % 495.0000 1,962.50 % 180.0000 650.00 %

1,200.00 1,008.00 3,960.00 3,768.00 1,440.00 1,248.00
24.0000
192.00

1,500.0000
33 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH -31.82 % 1,705.0000 -22.50 % 1,800.0000 -18.18 %

6,000.00 -2,800.00 6,820.00 -1,980.00 7,200.00 -1,600.00
2,200.0000
8,800.00

1,900.0000
34 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -29.63 % 2,150.0000 -20.37 % 2,300.0000 -14.81 %

3,800.00 -1,600.00 4,300.00 -1,100.00 4,600.00 -800.00
2,700.0000
5,400.00

2,100.0000
35 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -22.22 % 2,500.0000 -7.41 % 2,400.0000 -11.11 %

12,600.00 -3,600.00 15,000.00 -1,200.00 14,400.00 -1,800.00
2,700.0000
16,200.00

1,050.0000
36 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

2.0000 EACH 5.00 % 1,250.0000 25.00 % 1,250.0000 25.00 %

2,100.00 100.00 2,500.00 500.00 2,500.00 500.00
1,000.0000
2,000.00

485.0000
37 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH -39.38 % 800.0000 0.00 % 575.0000 -28.13 %

970.00 -630.00 1,600.00 0.00 1,150.00 -450.00
800.0000
1,600.00
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1,000.0000
38 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -90.00 % 5,000.0000 -50.00 % 8,250.0000 -17.50 %

2,000.00 -18,000.00 10,000.00 -10,000.00 16,500.00 -3,500.00
10,000.0000
20,000.00

10.0000
39 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

296.0000 HR -77.78 % 39.0000 -13.33 % 75.0000 66.67 %

2,960.00 -10,360.00 11,544.00 -1,776.00 22,200.00 8,880.00
45.0000

13,320.00
40 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

30.0000
41 FLEXIBLE GUIDE POST

295.0000 EACH 0.00 % 40.0000 33.33 % 35.0000 16.67 %

8,850.00 0.00 11,800.00 2,950.00 10,325.00 1,475.00
30.0000
8,850.00

0.1200
42 PAINT LINE

140790.0000 L.F. 0.00 % 0.1200 0.00 % 0.1500 25.00 %

16,894.80 0.00 16,894.80 0.00 21,118.50 4,223.70
0.1200

16,894.80

1.4000
43 PLASTIC WIDE LANE LINE

2940.0000 L.F. -30.00 % 1.4000 -30.00 % 1.6000 -20.00 %

4,116.00 -1,764.00 4,116.00 -1,764.00 4,704.00 -1,176.00
2.0000

5,880.00

3.2500
44 PLASTIC CROSSWALK LINE

3110.0000 S.F. -7.14 % 3.2500 -7.14 % 2.7500 -21.43 %

10,107.50 -777.50 10,107.50 -777.50 8,552.50 -2,332.50
3.5000

10,885.00

5.1000
45 PLASTIC STOP LINE

700.0000 L.F. -7.27 % 5.0000 -9.09 % 4.7500 -13.64 %

3,570.00 -280.00 3,500.00 -350.00 3,325.00 -525.00
5.5000

3,850.00

80.0000
46 PLASTIC TRAFFIC ARROW

31.0000 EACH -20.00 % 80.0000 -20.00 % 90.0000 -10.00 %

2,480.00 -620.00 2,480.00 -620.00 2,790.00 -310.00
100.0000
3,100.00

30.0000
47 PLASTIC DRAINAGE MARKING

106.0000 EACH 42.86 % 30.0000 42.86 % 30.0000 42.86 %

3,180.00 954.00 3,180.00 954.00 3,180.00 954.00
21.0000
2,226.00

795.0000
48 CENTERLINE RUMBLE STRIP

7.2400 MI. -20.50 % 795.0000 -20.50 % 1,300.0000 30.00 %

5,755.80 -1,484.20 5,755.80 -1,484.20 9,412.00 2,172.00
1,000.0000
7,240.00
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700.0000
49 RECESSED PAVEMENT MARKER

7.7000 HUND -22.22 % 700.0000 -22.22 % 1,250.0000 38.89 %

5,390.00 -1,540.00 5,390.00 -1,540.00 9,625.00 2,695.00
900.0000
6,930.00

0.1000
50 TEMPORARY PAVEMENT MARKING

55650.0000 L.F. -33.33 % 0.1500 0.00 % 0.2500 66.67 %

5,565.00 -2,782.50 8,347.50 0.00 13,912.50 5,565.00
0.1500

8,347.50
51 PERMANENT SIGNING

L.S. -2.00 % 22.50 % 32.30 %

100,000.00 -2,040.00 125,000.00 22,960.00 135,000.00 32,960.00102,040.00
52 TRAFFIC SIGNAL SYSTEM MODIFICATION

L.S. -38.22 % -37.17 % -31.94 %

59,000.00 -36,500.00 60,000.00 -35,500.00 65,000.00 -30,500.0095,500.00

2.0000
53 SEQUENTIAL ARROW SIGN

380.0000 HR -50.00 % 3.0000 -25.00 % 7.0000 75.00 %

760.00 -760.00 1,140.00 -380.00 2,660.00 1,140.00
4.0000

1,520.00

600.0000
54 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -85.00 % 5,000.0000 25.00 % 4,650.0000 16.25 %

1,200.00 -6,800.00 10,000.00 2,000.00 9,300.00 1,300.00
4,000.0000
8,000.00

9.0000
55 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

120.0000 HR 125.00 % 2.0000 -50.00 % 4.0000 0.00 %

1,080.00 600.00 240.00 -240.00 480.00 0.00
4.0000
480.00

56 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -18.92 % 190.54 % 845.95 %

6,000.00 -1,400.00 21,500.00 14,100.00 70,000.00 62,600.007,400.00

50.0000
57 FLAGGERS AND SPOTTERS

1580.0000 HR 11.11 % 45.0000 0.00 % 59.0000 31.11 %

79,000.00 7,900.00 71,100.00 0.00 93,220.00 22,120.00
45.0000

71,100.00

72.0000
58 OTHER TRAFFIC CONTROL LABOR

306.0000 HR 60.00 % 47.0000 4.44 % 59.0000 31.11 %

22,032.00 8,262.00 14,382.00 612.00 18,054.00 4,284.00
45.0000

13,770.00
59 TRAFFIC CONTROL SUPERVISOR

L.S. -63.33 % 16.67 % 116.67 %

11,000.00 -19,000.00 35,000.00 5,000.00 65,000.00 35,000.0030,000.00
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9.0000
60 CONSTRUCTION SIGNS CLASS A

458.0000 S.F. -55.00 % 20.0000 0.00 % 21.0000 5.00 %

4,122.00 -5,038.00 9,160.00 0.00 9,618.00 458.00
20.0000
9,160.00

61 PEDESTRIAN CONTROL AND PROTECTION
L.S. -94.00 % 450.00 % 1,900.00 %

60.00 -940.00 5,500.00 4,500.00 20,000.00 19,000.001,000.00

OTHER ITEMS
62 TYPE B PROGRESS SCHEDULE

L.S. 50.00 % 14.00 % 0.00 %

7,500.00 2,500.00 5,700.00 700.00 5,000.00 0.005,000.00

285.0000
63 ADJUST MONUMENT CASE AND COVER

25.0000 EACH 14.00 % 300.0000 20.00 % 250.0000 0.00 %

7,125.00 875.00 7,500.00 1,250.00 6,250.00 0.00
250.0000
6,250.00

35.0000
64 CEMENT CONC. SIDEWALK

588.0000 S.Y. -12.50 % 43.0000 7.50 % 65.0000 62.50 %

20,580.00 -2,940.00 25,284.00 1,764.00 38,220.00 14,700.00
40.0000

23,520.00

1,000.0000
65 CEMENT CONC. SIDEWALK RAMP TYPE 1

3.0000 EACH 0.00 % 1,380.0000 38.00 % 1,700.0000 70.00 %

3,000.00 0.00 4,140.00 1,140.00 5,100.00 2,100.00
1,000.0000
3,000.00

950.0000
66 CEMENT CONC. SIDEWALK RAMP TYPE 4 MODIFIED

3.0000 EACH -5.00 % 1,200.0000 20.00 % 1,550.0000 55.00 %

2,850.00 -150.00 3,600.00 600.00 4,650.00 1,650.00
1,000.0000
3,000.00

920.0000
67 CEMENT CONC. SIDEWALK RAMP TYPE 5

32.0000 EACH -8.00 % 1,295.0000 29.50 % 1,400.0000 40.00 %

29,440.00 -2,560.00 41,440.00 9,440.00 44,800.00 12,800.00
1,000.0000
32,000.00

1,200.0000
68 CEMENT CONC. SIDEWALK RAMP TYPE MODIFIED ISLAND

4.0000 EACH 20.00 % 3,750.0000 275.00 % 2,350.0000 135.00 %

4,800.00 800.00 15,000.00 11,000.00 9,400.00 5,400.00
1,000.0000
4,000.00

950.0000
69 CEMENT CONC. SIDEWALK RAMP TYPE 5 MODIFIED

3.0000 EACH -5.00 % 1,250.0000 25.00 % 1,550.0000 55.00 %

2,850.00 -150.00 3,750.00 750.00 4,650.00 1,650.00
1,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X307 REVISION NO : BIDS OPENED ON : May 20 2009
CONTRACT NO :007748 REGION NO : 4 AWARDED ON : May 26 2009
VERSION NO :2 WORK ORDER# : XL2649
HWY :SR 101,105 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101
SR 6 TO GRAYS HARBOR CO. LINE
PAVER
09X307 (REV. 4/20/2009)

GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC. MORSE BROS., INC. DBA KNIFE RI
7717 NEW MARKET ST SW 2400 SARGENT BLVD 3330 NW YEON AVE STE 100

98520-4214

PROJECT : TUMWATER    WA  985017228 ABERDEEN   WA  985200192 PORTLAND   OR  972101531

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/20/2009
11:17

DOT_RGGB01

NH-0101(291)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

38.0000
70  TRUNCATED DOME DETECTABLE WARNING PATTERN

24.0000 S.F. -24.00 % 35.0000 -30.00 % 65.0000 30.00 %

912.00 -288.00 840.00 -360.00 1,560.00 360.00
50.0000
1,200.00

400.0000
71 ADJUST MANHOLE

11.0000 EACH -11.11 % 400.0000 -11.11 % 475.0000 5.56 %

4,400.00 -550.00 4,400.00 -550.00 5,225.00 275.00
450.0000
4,950.00

400.0000
72 ADJUST CATCH BASIN

52.0000 EACH 0.00 % 400.0000 0.00 % 475.0000 18.75 %

20,800.00 0.00 20,800.00 0.00 24,700.00 3,900.00
400.0000
20,800.00

350.0000
73 ADJUST VALVE BOX

8.0000 EACH 7.69 % 150.0000 -53.85 % 135.0000 -58.46 %

2,800.00 200.00 1,200.00 -1,400.00 1,080.00 -1,520.00
325.0000
2,600.00

250.0000
74 ADJUST JUNCTION BOX

7.0000 EACH -16.67 % 225.0000 -25.00 % 275.0000 -8.33 %

1,750.00 -350.00 1,575.00 -525.00 1,925.00 -175.00
300.0000
2,100.00

75 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
76 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
77 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
78 SPCC PLAN

L.S. 233.33 % -66.67 % -53.33 %

5,000.00 3,500.00 500.00 -1,000.00 700.00 -800.001,500.00

$2,833,069.20 -11.57% $3,227,252.10 0.73% $4,271,406.80 33.32%$3,203,822.30CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X307 REVISION NO : BIDS OPENED ON : May 20 2009
CONTRACT NO :007748 REGION NO : 4 AWARDED ON : May 26 2009
VERSION NO :2 WORK ORDER# : XL2649
HWY :SR 101,105 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101
SR 6 TO GRAYS HARBOR CO. LINE
PAVER
09X307 (REV. 4/20/2009)

GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC. MORSE BROS., INC. DBA KNIFE RI
7717 NEW MARKET ST SW 2400 SARGENT BLVD 3330 NW YEON AVE STE 100

98520-4214

PROJECT : TUMWATER    WA  985017228 ABERDEEN   WA  985200192 PORTLAND   OR  972101531

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/20/2009
11:17

DOT_RGGB01

NH-0101(291)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$4,271,406.80$2,833,069.20 $3,227,252.10BASE TOTAL -11.57% 0.73% 33.32%$3,203,822.30


