
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW

SUITE 101 LYNNWOOD WA 98087-1549

PROJECT : EVERETT    WA  982011927 BELLEVUE   WA  980073962 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S.
900,000.00 717,556.06 580,000.001,504,400.00

2,900.0000
2 CLEARING AND GRUBBING

14.9000 ACRE 5,275.0000 4,610.0000

43,210.00 78,597.50 68,689.00
5,000.0000
74,500.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S.

3,000.00 5,332.00 25,000.0039,060.00
4  HERBICIDE APPLICATION PRIOR TO CLEARING AND GRUBBING

L.S.
6,000.00 5,332.00 5,500.0019,110.00

350.0000
5  REMOVING DRAINAGE STRUCTURE

15.0000 EACH 400.0000 350.0000

5,250.00 6,000.00 5,250.00
400.0000
6,000.00

6 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST.

100,000.00 100,000.00 100,000.00100,000.00
7 WORK ACCESS - WALL A SB

L.S.
73,745.38 63,300.00 70,000.00105,400.00

8 WORK ACCESS - WALL B NB
L.S.

150,000.00 57,050.00 63,000.00101,050.00

12.0000
9 REMOVING CEMENT CONC. SIDEWALK

360.0000 S.Y. 3.2500 5.5000

4,320.00 1,170.00 1,980.00
20.0000
7,200.00

4.0000
10 REMOVING CEMENT CONC. CURB AND GUTTER

462.0000 L.F. 5.0000 4.5000

1,848.00 2,310.00 2,079.00
12.0000
5,544.00

3.5000
11 REMOVING GUARDRAIL

2370.0000 L.F. 3.4500 3.5000

8,295.00 8,176.50 8,295.00
3.0000

7,110.00
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PREPARATION

140.0000
12 REMOVING GUARDRAIL ANCHOR

7.0000 EACH 205.0000 210.0000

980.00 1,435.00 1,470.00
200.0000
1,400.00

4.0000
13 REMOVING GUIDE POST

52.0000 EACH 7.0000 7.0500

208.00 364.00 366.60
10.0000
520.00

0.4000
14 REMOVING PAINT LINE

17928.0000 L.F. 0.3000 0.3200

7,171.20 5,378.40 5,736.96
0.5000

8,964.00

0.6000
15 REMOVING PLASTIC LINE

18427.0000 L.F. 0.6000 0.6200

11,056.20 11,056.20 11,424.74
0.6000

11,056.20

56.0000
16 REMOVING PAINTED TRAFFIC MARKING

16.0000 EACH 25.0000 27.0000

896.00 400.00 432.00
15.0000
240.00

56.0000
17 REMOVING PLASTIC TRAFFIC MARKING

68.0000 EACH 35.0000 37.0000

3,808.00 2,380.00 2,516.00
50.0000
3,400.00

2.0000
18 REMOVING PAINTED CROSSWALK LINE

2629.0000 S.F. 1.0000 1.0500

5,258.00 2,629.00 2,760.45
2.0000

5,258.00

2.5000
19 REMOVING PLASTIC CROSSWALK LINE

2274.0000 S.F. 1.5000 1.7500

5,685.00 3,411.00 3,979.50
2.5000

5,685.00

85.0000
20 REMOVING RAISED PAVEMENT MARKER

14.3000 HUND 40.0000 110.0000

1,215.50 572.00 1,573.00
130.0000
1,859.00

19.0000
21 REMOVING CHAIN LINK FENCE

28.0000 L.F. 20.0000 10.0000

532.00 560.00 280.00
12.0000
336.00
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GRADING

10.0000
22 ROADWAY EXCAVATION INCL. HAUL

79010.0000 C.Y. 7.2000 9.1000

790,100.00 568,872.00 718,991.00
11.0000

869,110.00

24.0000
23 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

7280.0000 C.Y. 18.0000 12.3500

174,720.00 131,040.00 89,908.00
16.0000

116,480.00

0.0100
24 GRAVEL BORROW INCL. HAUL

40990.0000 TON 0.0100 6.7500

409.90 409.90 276,682.50
12.5000

512,375.00

1.0000
25 EMBANKMENT COMPACTION

18150.0000 C.Y. 3.3300 0.0100

18,150.00 60,439.50 181.50
2.5000

45,375.00

5.0000
26  POND EMBANKMENT COMPACTION

4000.0000 C.Y. 15.6600 0.0100

20,000.00 62,640.00 40.00
3.0000

12,000.00

1,000.0000
27  LOOSEN ROADSIDE SOIL

3.5500 ACRE 1,100.0000 600.0000

3,550.00 3,905.00 2,130.00
10,000.0000
35,500.00

11.0000
28  GEOMEMBRANE LINER

602.0000 S.Y. 9.0000 10.5000

6,622.00 5,418.00 6,321.00
17.0000

10,234.00

DRAINAGE

17.0000
29 DITCH EXCAVATION INCL. HAUL

1704.0000 C.Y. 14.0000 12.3500

28,968.00 23,856.00 21,044.40
20.0000

34,080.00

2,600.0000
30 GRATE INLET TYPE 2

1.0000 EACH 1,971.0000 2,660.0000

2,600.00 1,971.00 2,660.00
2,900.0000
2,900.00

20.0000
31 QUARRY SPALLS

391.0000 TON 17.7500 25.0000

7,820.00 6,940.25 9,775.00
35.0000

13,685.00
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DRAINAGE

25.0000
32 SCHEDULE A CULV. PIPE 12 IN. DIAM.

382.0000 L.F. 34.0000 21.6000

9,550.00 12,988.00 8,251.20
20.0000
7,640.00

75.0000
33 SCHEDULE A CULV. PIPE 18 IN. DIAM.

181.0000 L.F. 69.2500 27.1000

13,575.00 12,534.25 4,905.10
40.0000
7,240.00

32.0000
34 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

67.0000 L.F. 101.0000 45.0000

2,144.00 6,767.00 3,015.00
45.0000
3,015.00

70.0000
35 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

302.0000 L.F. 66.2500 42.6000

21,140.00 20,007.50 12,865.20
85.0000

25,670.00

20.0000
36  TEMPORARY CULV. 12 IN. DIAM.

388.0000 L.F. 26.5000 14.1000

7,760.00 10,282.00 5,470.80
30.0000

11,640.00
37  TEMPORARY STREAM BYPASS

L.S.
11,000.00 2,500.00 1,500.007,145.00

38  DISPERSION TRENCHES
L.S.

4,900.00 5,185.00 2,500.006,350.00
39  VAULT 1 TRENCH DRAIN

L.S.
4,200.00 4,700.00 5,360.006,300.00

STORM SEWER

1,500.0000
40 CATCH BASIN TYPE 1 L

6.0000 EACH 1,125.0000 1,165.0000

9,000.00 6,750.00 6,990.00
1,400.0000
8,400.00

5,100.0000
41 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 3,833.0000 4,025.0000

5,100.00 3,833.00 4,025.00
4,500.0000
4,500.00
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STORM SEWER

1,500.0000
42 CATCH BASIN TYPE 1

39.0000 EACH 1,005.0000 875.0000

58,500.00 39,195.00 34,125.00
1,100.0000
42,900.00

2,700.0000
43 CATCH BASIN TYPE 2 48 IN. DIAM.

17.0000 EACH 2,113.0000 2,060.0000

45,900.00 35,921.00 35,020.00
2,400.0000
40,800.00

2.5000
44 TESTING STORM SEWER PIPE

6180.0000 L.F. 1.6000 1.2500

15,450.00 9,888.00 7,725.00
1.5000

9,270.00

32.0000
45 PLAIN CONC. STORM SEWER PIPE 6 IN. DIAM.

130.0000 L.F. 26.6000 25.0000

4,160.00 3,458.00 3,250.00
60.0000
7,800.00

50.0000
46 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

35.0000 L.F. 46.0000 32.1500

1,750.00 1,610.00 1,125.25
40.0000
1,400.00

60.0000
47 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

137.0000 L.F. 41.0000 38.2000

8,220.00 5,617.00 5,233.40
55.0000
7,535.00

85.0000
48 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

141.0000 L.F. 63.0000 31.6000

11,985.00 8,883.00 4,455.60
38.0000
5,358.00

25.0000
49 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

5534.0000 L.F. 26.5000 19.1500

138,350.00 146,651.00 105,976.10
30.0000

166,020.00

42.0000
50 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

194.0000 L.F. 29.0000 25.9000

8,148.00 5,626.00 5,024.60
40.0000
7,760.00

68.0000
51 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

9.0000 L.F. 82.5000 60.0000

612.00 742.50 540.00
60.0000
540.00
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STRUCTURE

0.0100
52 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1520.0000 C.Y. 0.0100 13.5000

15.20 15.20 20,520.00
20.0000

30,400.00
53 SHORING OR EXTRA EXCAVATION CL. A

L.S.
50,000.00 1.00 60,000.00154,920.00

0.0100
54 GRAVEL BACKFILL FOR WALL

1124.0000 C.Y. 24.0000 24.7500

11.24 26,976.00 27,819.00
40.0000

44,960.00

80.0000
55 SHAFT - 30 IN. DIAMETER

5141.0000 L.F. 68.5500 75.8000

411,280.00 352,415.55 389,687.80
200.0000

1,028,200.00

125.0000
56 FURNISHING SOLDIER PILE W14X159

7880.0000 L.F. 140.4000 115.0000

985,000.00 1,106,352.00 906,200.00
150.0000

1,182,000.00

1.0000
57 ST. REINF. BAR FOR RETAINING BARRIER

732.0000 LB. 0.8400 4.4000

732.00 614.88 3,220.80
1.0000
732.00

1.0000
58 ST. REINF. BAR FOR DIFFERENTIAL GRADE BARRIER

18300.0000 LB. 0.9700 1.1500

18,300.00 17,751.00 21,045.00
1.0000

18,300.00

940.0000
59 CONC. CLASS 4000 FOR RETAINING BARRIER

12.0000 C.Y. 1,472.5800 1,080.0000

11,280.00 17,670.96 12,960.00
300.0000
3,600.00

440.0000
60 CONC. CLASS 4000 FOR DIFFERENTIAL GRADE BARRIER

241.0000 C.Y. 508.8800 625.0000

106,040.00 122,640.08 150,625.00
300.0000
72,300.00

22.0000
61  PRECAST CONCRETE PANELS

21113.0000 S.F. 30.1400 18.3500

464,486.00 636,345.82 387,423.55
40.0000

844,520.00

2,550.0000
62 PERMANENT GROUND ANCHOR

147.0000 EACH 2,526.1200 2,515.0000

374,850.00 371,339.64 369,705.00
1,500.0000
220,500.00
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STRUCTURE

1,000.0000
63 PERMANENT GROUND ANCHOR PERFORMANCE TEST

8.0000 EACH 2,127.2600 2,000.0000

8,000.00 17,018.08 16,000.00
2,500.0000
20,000.00

64 PERMANENT GROUND ANCHOR VERIFICATION TEST
L.S.

15,100.00 15,954.45 10,000.0040,000.00
65  DETENTION POND VAULTS 1 AND 2

L.S.
580,000.00 551,127.32 469,160.00742,530.00

66  STORMWATER VAULT MODIFICATIONS
L.S.

21,600.00 29,768.47 16,250.0035,000.00

SURFACING

18.0000
67 CRUSHED SURFACING BASE COURSE

17050.0000 TON 14.2000 13.5500

306,900.00 242,110.00 231,027.50
20.0000

341,000.00

45.0000
68 CRUSHED SURFACING TOP COURSE

110.0000 TON 16.0000 22.0000

4,950.00 1,760.00 2,420.00
75.0000
8,250.00

LIQUID ASPHALT
69 ANTI-STRIPPING ADDITIVE

EST.
19,367.00 19,367.00 19,367.0019,367.00

HOT MIX ASPHALT
70 CRACK SEALING

EST.
15,000.00 15,000.00 15,000.0015,000.00
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HOT MIX ASPHALT

5.0000
71 PLANING BITUMINOUS PAVEMENT

2745.0000 S.Y. 2.1000 6.0000

13,725.00 5,764.50 16,470.00
2.4000

6,588.00

65.0000
72 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

1920.0000 TON 80.0000 65.0000

124,800.00 153,600.00 124,800.00
90.0000

172,800.00

64.0000
73 HMA CL. 1/2 IN. PG 64-22

17447.0000 TON 60.8500 62.1000

1,116,608.00 1,061,649.95 1,083,458.70
80.0000

1,395,760.00
74 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
47,058.00 47,058.00 47,058.0047,058.00

75 COMPACTION PRICE ADJUSTMENT
CALC

30,258.00 30,258.00 30,258.0030,258.00
76 ASPHALT COST PRICE ADJUSTMENT

CALC
101,744.00 101,744.00 101,744.00101,744.00

77 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC

-2.00 -2.00 -2.00-2.00
78 CYCLIC DENSITY PRICE ADJUSTMENT

CALC
-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

10.0000
79  ENVIRONMENTAL COMPLIANCE LEAD

262.0000 DAY 122.0000 95.0000

2,620.00 31,964.00 24,890.00
350.0000
91,700.00

5.0000
80 TEMPORARY EROSION CONTROL BLANKET

3460.0000 S.Y. 2.3000 3.1000

17,300.00 7,958.00 10,726.00
1.5000

5,190.00
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09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW

SUITE 101 LYNNWOOD WA 98087-1549

PROJECT : EVERETT    WA  982011927 BELLEVUE   WA  980073962 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
81 PLASTIC COVERING

2000.0000 S.Y. 3.2900 3.5000

8,000.00 6,580.00 7,000.00
1.0000

2,000.00

2.5000
82 CHECK DAM

1540.0000 L.F. 4.3500 7.0000

3,850.00 6,699.00 10,780.00
15.0000

23,100.00

16.3300
83 STABILIZED CONSTRUCTION ENTRANCE

670.0000 S.Y. 11.6000 13.7500

10,941.10 7,772.00 9,212.50
13.0000
8,710.00

0.0100
84 STREET CLEANING

1400.0000 HR 86.0000 85.0000

14.00 120,400.00 119,000.00
110.0000

154,000.00

80.0000
85 INLET PROTECTION

31.0000 EACH 85.0000 75.0000

2,480.00 2,635.00 2,325.00
90.0000
2,790.00

5.0000
86 SILT FENCE

8030.0000 L.F. 3.6000 3.4000

40,150.00 28,908.00 27,302.00
5.0000

40,150.00

5.0000
87 COMPOST SOCK

20409.0000 L.F. 4.9000 4.1000

102,045.00 100,004.10 83,676.90
5.0000

102,045.00
88 EROSION/WATER POLLUTION CONTROL

EST.
502,160.00 502,160.00 502,160.00502,160.00

6.0000
89 TEMPORARY CURB

1220.0000 L.F. 7.5000 3.0000

7,320.00 9,150.00 3,660.00
7.5000

9,150.00

10.0000
90 TEMPORARY PIPE SLOPE DRAIN

150.0000 L.F. 11.0000 13.5000

1,500.00 1,650.00 2,025.00
22.0000
3,300.00

3,700.0000
91 MULCHING WITH MBFM/FRM

7.3300 ACRE 3,519.1400 3,575.0000

27,121.00 25,795.30 26,204.75
2,750.0000
20,157.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW

SUITE 101 LYNNWOOD WA 98087-1549

PROJECT : EVERETT    WA  982011927 BELLEVUE   WA  980073962 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,850.0000
92 SEEDING AND MULCHING

3.0900 ACRE 1,812.8900 2,350.0000

5,716.50 5,601.83 7,261.50
3,000.0000
9,270.00

25.0000
93 TOPSOIL TYPE A

507.0000 C.Y. 19.2000 28.0000

12,675.00 9,734.40 14,196.00
45.0000

22,815.00

6.0000
94 PSIPE BALDHIP ROSE, 12 IN. HT., NO. 1 CONT.

4387.0000 EACH 5.3300 5.5000

26,322.00 23,382.71 24,128.50
10.0000

43,870.00

4.0000
95 PSIPE BEAKED HAZELNUT, 9 IN. HT., NO. 1 CONT.

1889.0000 EACH 5.3300 9.0000

7,556.00 10,068.37 17,001.00
12.0000

22,668.00

7.0000
96 PSIPE BEAKED SEDGE, BARE ROOT

103.0000 EACH 1.0700 2.6500

721.00 110.21 272.95
4.0000
412.00

7.0000
97 PSIPE BIGLEAF MAPLE, 12 IN. HT., NO. 1 CONT.

62.0000 EACH 5.3300 5.5000

434.00 330.46 341.00
15.0000
930.00

12.0000
98 PSIPE BLACK COTTONWOOD, 18 IN., NO. 1 CONT

4.0000 EACH 5.3300 2.5000

48.00 21.32 10.00
15.0000
60.00

7.0000
99 PSIPE BRISTLY/BEARDED SEDGE, BARE ROOT

103.0000 EACH 1.0700 2.6500

721.00 110.21 272.95
4.0000
412.00

7.0000
100 PSIPE CASCARA, 9 IN. HT., NO. 1 CONT.

101.0000 EACH 5.3300 5.5000

707.00 538.33 555.50
12.0000
1,212.00

5.0000
101 PSIPE DOUGLAS FIR, 12 IN. HT., NO. 1 CONT.

2002.0000 EACH 5.3300 5.5000

10,010.00 10,670.66 11,011.00
18.0000

36,036.00

11.0000
102 PSIPE DOUGLAS SPIRAEA, 12 IN. HT., NO. 1 CONT.

138.0000 EACH 5.3300 5.5000

1,518.00 735.54 759.00
12.0000
1,656.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW

SUITE 101 LYNNWOOD WA 98087-1549

PROJECT : EVERETT    WA  982011927 BELLEVUE   WA  980073962 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
103 PSIPE HARDSTEM BULRUSH, BARE ROOT

277.0000 EACH 1.0700 3.1000

1,939.00 296.39 858.70
4.0000

1,108.00

11.0000
104 PSIPE PACIFIC NINEBARK, 12 IN. HT., NO 1 CONT

21.0000 EACH 5.3300 5.5000

231.00 111.93 115.50
12.0000
252.00

11.0000
105 PSIPE PACIFIC WILLOW, 18 IN. HT., NO 1 CONT

21.0000 EACH 5.3300 5.5000

231.00 111.93 115.50
12.0000
252.00

11.0000
106 PSIPE RED ALDER, 18 IN. HT., NO. 1 CONT.

35.0000 EACH 5.3300 5.5000

385.00 186.55 192.50
18.0000
630.00

6.5000
107 PSIPE RED ELDERBERRY, NO. 1 CONT.

2182.0000 EACH 5.3300 6.1000

14,183.00 11,630.06 13,310.20
12.0000

26,184.00

7.0000
108 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., NO. 1 CONT.

159.0000 EACH 5.3300 6.0000

1,113.00 847.47 954.00
12.0000
1,908.00

2.6000
109 PSIPE SALAL, 4 IN. POT

26434.0000 EACH 2.1900 2.6500

68,728.40 57,890.46 70,050.10
3.0000

79,302.00

6.0000
110 PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.

2073.0000 EACH 5.3300 6.0000

12,438.00 11,049.09 12,438.00
8.0000

16,584.00

3.0000
111 PSIPE SCOULERS WILLOW, 36" LIVE STAKE

5103.0000 EACH 3.9500 3.4000

15,309.00 20,156.85 17,350.20
4.0000

20,412.00

7.0000
112 PSIPE SITKA WILLOW, 12 IN. HT., NO. 1 CONT.

170.0000 EACH 5.3300 6.0000

1,190.00 906.10 1,020.00
8.0000

1,360.00

7.0000
113 PSIPE SLOUGH SEDGE, BARE ROOT

578.0000 EACH 1.0700 3.5000

4,046.00 618.46 2,023.00
4.0000

2,312.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW

SUITE 101 LYNNWOOD WA 98087-1549

PROJECT : EVERETT    WA  982011927 BELLEVUE   WA  980073962 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
114 PSIPE SMALL-FRUITED BULRUSH, BARE ROOT

578.0000 EACH 1.0700 2.8000

4,046.00 618.46 1,618.40
4.0000

2,312.00

5.7500
115 PSIPE SNOWBERRY, 9 IN. HT., NO. 1 CONT.

5110.0000 EACH 5.2500 5.5000

29,382.50 26,827.50 28,105.00
8.0000

40,880.00

7.0000
116 PSIPE SOFTSTEM BULRUSH, BARE ROOT

161.0000 EACH 1.0700 2.8000

1,127.00 172.27 450.80
4.0000
644.00

7.0000
117 PSIPE VINEMAPLE, 12 IN. HT., NO. 1 CONT.

750.0000 EACH 5.5000 5.5000

5,250.00 4,125.00 4,125.00
8.0000

6,000.00

7.0000
118 PSIPE WAPATO/ARROWHEAD, BARE ROOT

423.0000 EACH 1.0700 2.8000

2,961.00 452.61 1,184.40
4.0000

1,692.00

7.0000
119 PSIPE WATER PLANTAIN, BARE ROOT

423.0000 EACH 1.0700 3.4000

2,961.00 452.61 1,438.20
4.0000

1,692.00

11.0000
120 PSIPE WESTERN HEMLOCK, 12 IN. HT., NO. 1 CONT.

187.0000 EACH 5.3300 5.5000

2,057.00 996.71 1,028.50
18.0000
3,366.00

5.7500
121 PSIPE WESTERN RED CEDAR, 12 IN. HT., NO. 1 CONT.

2025.0000 EACH 5.5000 5.5000

11,643.75 11,137.50 11,137.50
18.0000

36,450.00

20.0000
122  PSIPE LIVE FASCINE

165.0000 L.F. 10.7000 9.0000

3,300.00 1,765.50 1,485.00
50.0000
8,250.00

123 PLANT ESTABLISHMENT - SECOND YEAR
EST.

58,208.00 58,208.00 58,208.0058,208.00
124 PLANT ESTABLISHMENT - THIRD YEAR

EST.
50,221.00 50,221.00 50,221.0050,221.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
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TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW

SUITE 101 LYNNWOOD WA 98087-1549

PROJECT : EVERETT    WA  982011927 BELLEVUE   WA  980073962 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

29.0000
125 COARSE COMPOST

3410.0000 C.Y. 28.0000 29.0000

98,890.00 95,480.00 98,890.00
40.0000

136,400.00
126 WEED AND PEST CONTROL

EST.
21,480.00 21,480.00 21,480.0021,480.00

31.0000
127 BARK OR WOOD CHIP MULCH

3018.0000 C.Y. 26.5000 31.0000

93,558.00 79,977.00 93,558.00
40.0000

120,720.00

50.0000
128 SOD INSTALLATION

31.0000 S.Y. 5.2500 5.5000

1,550.00 162.75 170.50
20.0000
620.00

129  WATER FOR PLANTS
L.S.

15,000.00 53,320.00 17,500.0075,000.00

3.0000
130 HIGH VISIBILITY FENCE

7730.0000 L.F. 3.0000 2.6500

23,190.00 23,190.00 20,484.50
3.0000

23,190.00

TRAFFIC

20.0000
131 CEMENT CONC. TRAFFIC CURB AND GUTTER

635.0000 L.F. 20.9000 18.5000

12,700.00 13,271.50 11,747.50
35.0000

22,225.00

18.0000
132 MOUNTABLE CEMENT CONC. TRAFFIC CURB

706.0000 L.F. 18.7500 18.7500

12,708.00 13,237.50 13,237.50
25.0000

17,650.00

20.0000
133 CEMENT CONC. PEDESTRIAN CURB

225.0000 L.F. 17.2500 24.0000

4,500.00 3,881.25 5,400.00
25.0000
5,625.00

6.0000
134 EXTRUDED CURB

4572.0000 L.F. 5.5000 5.5000

27,432.00 25,146.00 25,146.00
16.0000

73,152.00
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CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
135 PRECAST SLOPED MOUNTABLE CURB

97.0000 L.F. 25.0000 27.0000

1,455.00 2,425.00 2,619.00
30.0000
2,910.00

21.0000
136 BEAM GUARDRAIL TYPE 31

2761.0000 L.F. 19.8500 20.2500

57,981.00 54,805.85 55,910.25
25.0000

69,025.00

2,700.0000
137 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 2,310.0000 2,360.0000

2,700.00 2,310.00 2,360.00
3,000.0000
3,000.00

2,700.0000
138 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH 2,225.0000 2,275.0000

8,100.00 6,675.00 6,825.00
2,500.0000
7,500.00

21.0000
139 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

175.0000 L.F. 43.3500 44.2000

3,675.00 7,586.25 7,735.00
45.0000
7,875.00

750.0000
140 BEAM GUARDRAIL ANCHOR TYPE 10

5.0000 EACH 720.0000 735.0000

3,750.00 3,600.00 3,675.00
800.0000
4,000.00

35.0000
141 PRECAST CONC. BARRIER TYPE 2

3305.0000 L.F. 35.1500 35.9000

115,675.00 116,170.75 118,649.50
45.0000

148,725.00

8.5000
142 TEMPORARY CONC. BARRIER

10425.0000 L.F. 7.4000 11.0500

88,612.50 77,145.00 115,196.25
14.0000

145,950.00

750.0000
143 TEMPORARY IMPACT ATTENUATOR

11.0000 EACH 3,365.0000 3,435.0000

8,250.00 37,015.00 37,785.00
5,200.0000
57,200.00

21,000.0000
144 PERMANENT IMPACT ATTENUATOR

5.0000 EACH 21,080.0000 21,510.0000

105,000.00 105,400.00 107,550.00
26,000.0000
130,000.00

500.0000
145 RESETTING IMPACT ATTENUATOR

5.0000 EACH 1,080.0000 1,105.0000

2,500.00 5,400.00 5,525.00
1,000.0000
5,000.00
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0100
146 TRANSPORTABLE ATTENUATOR(S)

3.0000 EACH 24,000.0000 20,000.0000

0.03 72,000.00 60,000.00
12,000.0000
36,000.00

0.0100
147 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1920.0000 HR 1.6000 10.0000

19.20 3,072.00 19,200.00
50.0000

96,000.00
148 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST.
10,000.00 10,000.00 10,000.0010,000.00

50.0000
149 FLEXIBLE GUIDE POST

108.0000 EACH 30.0000 30.4000

5,400.00 3,240.00 3,283.20
25.0000
2,700.00

0.2000
150 PAINT LINE

23935.0000 L.F. 0.2000 0.2500

4,787.00 4,787.00 5,983.75
0.2000

4,787.00

1.2000
151 PLASTIC LINE

9330.0000 L.F. 0.6500 0.7500

11,196.00 6,064.50 6,997.50
1.7500

16,327.50

0.7000
152 PROFILED PLASTIC LINE

18130.0000 L.F. 1.0000 1.1000

12,691.00 18,130.00 19,943.00
0.7000

12,691.00

2.0000
153 PLASTIC WIDE LINE

778.0000 L.F. 1.5000 1.8500

1,556.00 1,167.00 1,439.30
3.5000

2,723.00

2.5000
154 PLASTIC WIDE LANE LINE

5490.0000 L.F. 1.6000 1.8500

13,725.00 8,784.00 10,156.50
2.0000

10,980.00

1.5000
155 PAINTED CROSSWALK LINE

2633.0000 S.F. 1.7500 2.0000

3,949.50 4,607.75 5,266.00
1.7500

4,607.75

5.0000
156 PLASTIC CROSSWALK LINE

1804.0000 S.F. 5.9500 6.1500

9,020.00 10,733.80 11,094.60
6.0000

10,824.00
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
157 PAINTED STOP LINE

430.0000 L.F. 2.0000 2.2500

1,290.00 860.00 967.50
4.0000

1,720.00

8.0000
158 PLASTIC STOP LINE

463.0000 L.F. 9.0000 9.5000

3,704.00 4,167.00 4,398.50
12.0000
5,556.00

60.0000
159 PAINTED TRAFFIC ARROW

57.0000 EACH 40.0000 45.0000

3,420.00 2,280.00 2,565.00
40.0000
2,280.00

140.0000
160 PLASTIC TRAFFIC ARROW

39.0000 EACH 135.0000 145.0000

5,460.00 5,265.00 5,655.00
135.0000
5,265.00

35.0000
161 PAINTED TRAFFIC LETTER

26.0000 EACH 15.0000 16.5000

910.00 390.00 429.00
50.0000
1,300.00

65.0000
162 PLASTIC TRAFFIC LETTER

53.0000 EACH 65.0000 70.0000

3,445.00 3,445.00 3,710.00
50.0000
2,650.00

20.0000
163 PLASTIC DRAINAGE MARKING

55.0000 EACH 30.0000 35.0000

1,100.00 1,650.00 1,925.00
30.0000
1,650.00

250.0000
164 RAISED PAVEMENT MARKER TYPE 1

6.7000 HUND 165.0000 185.0000

1,675.00 1,105.50 1,239.50
275.0000
1,842.50

300.0000
165 RAISED PAVEMENT MARKER TYPE 2

8.7000 HUND 385.0000 405.0000

2,610.00 3,349.50 3,523.50
380.0000
3,306.00

0.2000
166 TEMPORARY PAVEMENT MARKING

144920.0000 L.F. 0.2000 0.2500

28,984.00 28,984.00 36,230.00
0.3000

43,476.00
167 PERMANENT SIGNING

L.S.
45,000.00 46,303.58 45,000.0061,718.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW

SUITE 101 LYNNWOOD WA 98087-1549

PROJECT : EVERETT    WA  982011927 BELLEVUE   WA  980073962 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.0000
168 SIGN COVERING

550.0000 S.F. 5.0000 10.5000

1,100.00 2,750.00 5,775.00
5.0000

2,750.00
169 ILLUMINATION SYSTEM SAC 3820

L.S.
90,000.00 103,811.61 118,000.00172,000.00

170 ILLUMINATION SYSTEM SAC 3080
L.S.

60,000.00 78,676.20 66,000.00130,000.00
171 ILLUMINATION SYSTEM SAC 5064

L.S.
60,000.00 69,333.86 85,000.00113,000.00

172 ILLUMINATION SYSTEM SAC 0794
L.S.

20,000.00 24,094.64 24,000.0029,500.00
173 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S.
30,000.00 31,883.51 42,500.0068,100.00

174  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 3820
L.S.

20,000.00 20,506.79 45,000.0090,000.00
175  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 3080

L.S.
120,000.00 40,704.94 142,500.00210,000.00

176 TRAFFIC SIGNAL SYSTEM SAC 3820
L.S.

30,000.00 33,217.54 71,000.0088,000.00
177 TRAFFIC SIGNAL SYSTEM SAC 3080

L.S.
70,000.00 78,393.19 100,000.00175,000.00

178 TRAFFIC SIGNAL SYSTEM SAC 794
L.S.

1,800.00 1,750.34 6,500.0010,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW

SUITE 101 LYNNWOOD WA 98087-1549

PROJECT : EVERETT    WA  982011927 BELLEVUE   WA  980073962 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
179  CLOSED CIRCUIT TELEVISION SYSTEM

L.S.
70,000.00 80,258.38 34,000.0077,500.00

180  COMMUNICATION CONDUIT SYSTEM
L.S.

90,000.00 108,870.88 48,500.00130,000.00
181  COMMUNICATION CABLES AND INTERFACES

L.S.
15,000.00 16,746.69 28,500.0042,050.00

182  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S.

25,000.00 26,738.09 31,500.0028,220.00

40.0000
183 DIRECTIONAL BORING

690.0000 L.F. 49.6300 47.5000

27,600.00 34,244.70 32,775.00
72.1000

49,749.00

0.0500
184 SEQUENTIAL ARROW SIGN

3780.0000 HR 2.5000 3.0000

189.00 9,450.00 11,340.00
3.5000

13,230.00

0.0100
185 PORTABLE CHANGEABLE MESSAGE SIGN

14796.0000 HR 5.0000 4.5000

147.96 73,980.00 66,582.00
7.3300

108,454.68
186 OTHER TEMPORARY TRAFFIC CONTROL

L.S.
100,000.00 27,250.00 25,000.0042,150.00

0.0100
187 FLAGGERS AND SPOTTERS

5000.0000 HR 0.0100 40.0000

50.00 50.00 200,000.00
45.0000

225,000.00

0.0100
188 OTHER TRAFFIC CONTROL LABOR

6234.0000 HR 45.8000 40.0000

62.34 285,517.20 249,360.00
44.0000

274,296.00
189 TRAFFIC CONTROL SUPERVISOR

L.S.
114,000.00 113,675.00 50,000.00150,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW

SUITE 101 LYNNWOOD WA 98087-1549

PROJECT : EVERETT    WA  982011927 BELLEVUE   WA  980073962 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.0000
190 CONSTRUCTION SIGNS CLASS A

796.0000 S.F. 36.0000 17.0000

12,736.00 28,656.00 13,532.00
25.0000

19,900.00

OTHER ITEMS
191 TYPE B PROGRESS SCHEDULE

L.S.
25,000.00 25,000.00 25,000.0025,000.00

4.0000
192 STRUCTURE EXCAVATION CLASS B INCL. HAUL

18405.0000 C.Y. 6.4000 10.4000

73,620.00 117,792.00 191,412.00
15.0000

276,075.00

0.2000
193 SHORING OR EXTRA EXCAVATION CLASS B

35803.0000 S.F. 0.1000 0.2500

7,160.60 3,580.30 8,950.75
4.0800

146,076.24

18.0000
194  PIPE ZONE BACKFILL

2400.0000 TON 9.8400 16.0000

43,200.00 23,616.00 38,400.00
27.5000

66,000.00
195 CURE BOX

L.S.
2,300.00 3,500.00 2,500.005,000.00

320.0000
196 PLUGGING EXISTING PIPE

24.0000 EACH 185.0000 250.0000

7,680.00 4,440.00 6,000.00
250.0000
6,000.00

197 STRUCTURE SURVEYING
L.S.

17,000.00 13,500.00 7,500.005,120.00

310.0000
198 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 350.0000 350.0000

930.00 1,050.00 1,050.00
350.0000
1,050.00

30.0000
199 CEMENT CONC. SIDEWALK

159.0000 S.Y. 45.0000 35.0000

4,770.00 7,155.00 5,565.00
50.0000
7,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW

SUITE 101 LYNNWOOD WA 98087-1549

PROJECT : EVERETT    WA  982011927 BELLEVUE   WA  980073962 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

975.0000
200  CEMENT CONC. SIDEWALK RAMP TYPE 1

3.0000 EACH 900.0000 850.0000

2,925.00 2,700.00 2,550.00
1,500.0000
4,500.00

1,200.0000
201  CEMENT CONC. SIDEWALK RAMP TYPE 2

10.0000 EACH 1,075.0000 1,000.0000

12,000.00 10,750.00 10,000.00
1,500.0000
15,000.00

950.0000
202  CEMENT CONC. SIDEWALK RAMP TYPE 4 - MOD.

6.0000 EACH 880.0000 1,050.0000

5,700.00 5,280.00 6,300.00
2,500.0000
15,000.00

9.0000
203 CHAIN LINK FENCE TYPE 3

2762.0000 L.F. 9.0000 9.0000

24,858.00 24,858.00 24,858.00
13.0000

35,906.00

200.0000
204 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

44.0000 EACH 138.0000 145.0000

8,800.00 6,072.00 6,380.00
150.0000
6,600.00

800.0000
205 SINGLE 6 FT. CHAIN LINK GATE

1.0000 EACH 340.0000 340.0000

800.00 340.00 340.00
500.0000
500.00

1,500.0000
206 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH 1,050.0000 1,050.0000

1,500.00 1,050.00 1,050.00
1,500.0000
1,500.00

3.4000
207 WIRE FENCE TYPE 2

7770.0000 L.F. 3.3500 3.4000

26,418.00 26,029.50 26,418.00
5.0000

38,850.00

1,500.0000
208 ACCESS CONTROL GATE

3.0000 EACH 590.0000 650.0000

4,500.00 1,770.00 1,950.00
2,100.0000
6,300.00

2,300.0000
209 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 975.0000 1,500.0000

4,600.00 1,950.00 3,000.00
750.0000
1,500.00

400.0000
210 ADJUST CATCH BASIN

18.0000 EACH 379.0000 450.0000

7,200.00 6,822.00 8,100.00
600.0000
10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW

SUITE 101 LYNNWOOD WA 98087-1549

PROJECT : EVERETT    WA  982011927 BELLEVUE   WA  980073962 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

310.0000
211 ADJUST VALVE BOX

8.0000 EACH 270.0000 350.0000

2,480.00 2,160.00 2,800.00
400.0000
3,200.00

212 FORCE ACCOUNT POTHOLING UTILITIES
EST.

2,000.00 2,000.00 2,000.002,000.00
213 ROADSIDE CLEANUP

EST.
50,000.00 50,000.00 50,000.0050,000.00

214 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

5.00 5.00 5.005.00
215 MINOR CHANGE

CALC
-1.00 -1.00 -1.00-1.00

216 FUEL COST ADJUSTMENT
CALC

29,004.00 29,004.00 29,004.0029,004.00
217 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC
-7.00 -7.00 -7.00-7.00

218 SPCC PLAN
L.S.

2,500.00 1,800.00 3,500.005,000.00
219 FIELD OFFICE BUILDING

L.S.
10,000.00 11,800.00 13,350.0030,000.00

220  ABANDONMENT OF PIEZOMETER
L.S.

5,000.00 4,500.00 5,000.006,000.00

1.5000
221 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

10920.0000 S.Y. 1.1000 1.3500

16,380.00 12,012.00 14,742.00
1.7500

19,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 1408 140TH PL NE 3405 - 121ST ST SW
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100310
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NO.
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PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
222  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 794

L.S.
9,500.00 12,147.81 10,500.0010,800.00

$10,921,000.00 $11,089,000.00 $11,095,871.90$16,571,849.37CONTRACT TOTAL

$11,095,871.90$10,921,000.00 $11,089,000.00BASE TOTAL $16,571,849.37



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S.
900,000.00 790,000.00 132,000.001,504,400.00

3,000.0000
2 CLEARING AND GRUBBING

14.9000 ACRE 5,000.0000 2,884.7300

44,700.00 74,500.00 42,982.48
5,000.0000
74,500.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S.

2,000.00 5,000.00 2,859.2139,060.00
4  HERBICIDE APPLICATION PRIOR TO CLEARING AND GRUBBING

L.S.
8,000.00 8,000.00 5,105.7319,110.00

200.0000
5  REMOVING DRAINAGE STRUCTURE

15.0000 EACH 300.0000 2,376.0200

3,000.00 4,500.00 35,640.30
400.0000
6,000.00

6 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST.

100,000.00 100,000.00 100,000.00100,000.00
7 WORK ACCESS - WALL A SB

L.S.
55,000.00 50,000.00 95,602.24105,400.00

8 WORK ACCESS - WALL B NB
L.S.

82,250.00 50,000.00 90,004.22101,050.00

6.0000
9 REMOVING CEMENT CONC. SIDEWALK

360.0000 S.Y. 4.0000 8.2100

2,160.00 1,440.00 2,955.60
20.0000
7,200.00

4.0000
10 REMOVING CEMENT CONC. CURB AND GUTTER

462.0000 L.F. 3.0000 5.9100

1,848.00 1,386.00 2,730.42
12.0000
5,544.00

4.8000
11 REMOVING GUARDRAIL

2370.0000 L.F. 3.5000 3.5200

11,376.00 8,295.00 8,342.40
3.0000

7,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

138.0000
12 REMOVING GUARDRAIL ANCHOR

7.0000 EACH 205.0000 209.3300

966.00 1,435.00 1,465.31
200.0000
1,400.00

4.0000
13 REMOVING GUIDE POST

52.0000 EACH 7.0000 7.0500

208.00 364.00 366.60
10.0000
520.00

0.3000
14 REMOVING PAINT LINE

17928.0000 L.F. 0.3500 0.3100

5,378.40 6,274.80 5,557.68
0.5000

8,964.00

0.6000
15 REMOVING PLASTIC LINE

18427.0000 L.F. 0.6000 0.6100

11,056.20 11,056.20 11,240.47
0.6000

11,056.20

25.0000
16 REMOVING PAINTED TRAFFIC MARKING

16.0000 EACH 55.0000 25.5300

400.00 880.00 408.48
15.0000
240.00

35.0000
17 REMOVING PLASTIC TRAFFIC MARKING

68.0000 EACH 55.0000 35.7400

2,380.00 3,740.00 2,430.32
50.0000
3,400.00

1.0000
18 REMOVING PAINTED CROSSWALK LINE

2629.0000 S.F. 2.0000 1.0200

2,629.00 5,258.00 2,681.58
2.0000

5,258.00

1.5000
19 REMOVING PLASTIC CROSSWALK LINE

2274.0000 S.F. 2.2500 1.5300

3,411.00 5,116.50 3,479.22
2.5000

5,685.00

100.0000
20 REMOVING RAISED PAVEMENT MARKER

14.3000 HUND 85.0000 102.1200

1,430.00 1,215.50 1,460.32
130.0000
1,859.00

8.0000
21 REMOVING CHAIN LINK FENCE

28.0000 L.F. 5.0000 7.1500

224.00 140.00 200.20
12.0000
336.00
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NO.
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
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05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

11.7000
22 ROADWAY EXCAVATION INCL. HAUL

79010.0000 C.Y. 10.0000 12.9800

924,417.00 790,100.00 1,025,549.80
11.0000

869,110.00

11.7000
23 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

7280.0000 C.Y. 0.0100 10.5600

85,176.00 72.80 76,876.80
16.0000

116,480.00

8.5000
24 GRAVEL BORROW INCL. HAUL

40990.0000 TON 1.0000 8.1000

348,415.00 40,990.00 332,019.00
12.5000

512,375.00

1.3200
25 EMBANKMENT COMPACTION

18150.0000 C.Y. 2.0000 0.8000

23,958.00 36,300.00 14,520.00
2.5000

45,375.00

2.0000
26  POND EMBANKMENT COMPACTION

4000.0000 C.Y. 1.5000 3.4300

8,000.00 6,000.00 13,720.00
3.0000

12,000.00

1,000.0000
27  LOOSEN ROADSIDE SOIL

3.5500 ACRE 100.0000 5,349.5100

3,550.00 355.00 18,990.76
10,000.0000
35,500.00

13.7500
28  GEOMEMBRANE LINER

602.0000 S.Y. 12.0000 9.0000

8,277.50 7,224.00 5,418.00
17.0000

10,234.00

DRAINAGE

11.7000
29 DITCH EXCAVATION INCL. HAUL

1704.0000 C.Y. 1.5000 8.5900

19,936.80 2,556.00 14,637.36
20.0000

34,080.00

2,000.0000
30 GRATE INLET TYPE 2

1.0000 EACH 2,300.0000 1,341.9800

2,000.00 2,300.00 1,341.98
2,900.0000
2,900.00

31.8000
31 QUARRY SPALLS

391.0000 TON 20.0000 19.3200

12,433.80 7,820.00 7,554.12
35.0000

13,685.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

27.3000
32 SCHEDULE A CULV. PIPE 12 IN. DIAM.

382.0000 L.F. 25.0000 33.2800

10,428.60 9,550.00 12,712.96
20.0000
7,640.00

40.3000
33 SCHEDULE A CULV. PIPE 18 IN. DIAM.

181.0000 L.F. 35.0000 39.7200

7,294.30 6,335.00 7,189.32
40.0000
7,240.00

38.0000
34 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

67.0000 L.F. 55.0000 45.6300

2,546.00 3,685.00 3,057.21
45.0000
3,015.00

51.8000
35 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

302.0000 L.F. 65.0000 54.7500

15,643.60 19,630.00 16,534.50
85.0000

25,670.00

25.0000
36  TEMPORARY CULV. 12 IN. DIAM.

388.0000 L.F. 10.0000 43.8800

9,700.00 3,880.00 17,025.44
30.0000

11,640.00
37  TEMPORARY STREAM BYPASS

L.S.
3,000.00 10,000.00 10,016.527,145.00

38  DISPERSION TRENCHES
L.S.

3,750.00 6,000.00 3,650.176,350.00
39  VAULT 1 TRENCH DRAIN

L.S.
4,400.00 3,500.00 3,650.176,300.00

STORM SEWER

1,200.0000
40 CATCH BASIN TYPE 1 L

6.0000 EACH 1,500.0000 1,105.7900

7,200.00 9,000.00 6,634.74
1,400.0000
8,400.00

3,750.0000
41 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 5,000.0000 4,841.8500

3,750.00 5,000.00 4,841.85
4,500.0000
4,500.00
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CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
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TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,200.0000
42 CATCH BASIN TYPE 1

39.0000 EACH 1,400.0000 990.9200

46,800.00 54,600.00 38,645.88
1,100.0000
42,900.00

2,025.0000
43 CATCH BASIN TYPE 2 48 IN. DIAM.

17.0000 EACH 2,400.0000 2,050.5400

34,425.00 40,800.00 34,859.18
2,400.0000
40,800.00

1.5000
44 TESTING STORM SEWER PIPE

6180.0000 L.F. 2.0000 1.7200

9,270.00 12,360.00 10,629.60
1.5000

9,270.00

26.5000
45 PLAIN CONC. STORM SEWER PIPE 6 IN. DIAM.

130.0000 L.F. 20.0000 40.2600

3,445.00 2,600.00 5,233.80
60.0000
7,800.00

38.0000
46 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

35.0000 L.F. 55.0000 46.1600

1,330.00 1,925.00 1,615.60
40.0000
1,400.00

51.8000
47 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

137.0000 L.F. 65.0000 54.7500

7,096.60 8,905.00 7,500.75
55.0000
7,535.00

38.0000
48 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

141.0000 L.F. 55.0000 45.6300

5,358.00 7,755.00 6,433.83
38.0000
5,358.00

27.3000
49 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

5534.0000 L.F. 25.0000 39.1900

151,078.20 138,350.00 216,877.46
30.0000

166,020.00

35.2500
50 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

194.0000 L.F. 35.0000 35.9700

6,838.50 6,790.00 6,978.18
40.0000
7,760.00

60.0000
51 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

9.0000 L.F. 45.0000 72.4700

540.00 405.00 652.23
60.0000
540.00
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PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
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TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

11.7000
52 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1520.0000 C.Y. 6.0000 9.1900

17,784.00 9,120.00 13,968.80
20.0000

30,400.00
53 SHORING OR EXTRA EXCAVATION CL. A

L.S.
10,000.00 1.00 1.02154,920.00

32.5000
54 GRAVEL BACKFILL FOR WALL

1124.0000 C.Y. 20.0000 13.2700

36,530.00 22,480.00 14,915.48
40.0000

44,960.00

84.0000
55 SHAFT - 30 IN. DIAMETER

5141.0000 L.F. 84.0000 71.5100

431,844.00 431,844.00 367,632.91
200.0000

1,028,200.00

120.0000
56 FURNISHING SOLDIER PILE W14X159

7880.0000 L.F. 131.0000 134.1600

945,600.00 1,032,280.00 1,057,180.80
150.0000

1,182,000.00

0.7100
57 ST. REINF. BAR FOR RETAINING BARRIER

732.0000 LB. 4.1000 4.1900

519.72 3,001.20 3,067.08
1.0000
732.00

0.7100
58 ST. REINF. BAR FOR DIFFERENTIAL GRADE BARRIER

18300.0000 LB. 1.1000 1.1100

12,993.00 20,130.00 20,313.00
1.0000

18,300.00

625.0000
59 CONC. CLASS 4000 FOR RETAINING BARRIER

12.0000 C.Y. 1,025.0000 1,044.9700

7,500.00 12,300.00 12,539.64
300.0000
3,600.00

384.0000
60 CONC. CLASS 4000 FOR DIFFERENTIAL GRADE BARRIER

241.0000 C.Y. 650.0000 605.4600

92,544.00 156,650.00 145,915.86
300.0000
72,300.00

23.7500
61  PRECAST CONCRETE PANELS

21113.0000 S.F. 26.0000 20.8100

501,433.75 548,938.00 439,361.53
40.0000

844,520.00

2,375.0000
62 PERMANENT GROUND ANCHOR

147.0000 EACH 2,900.0000 2,955.2100

349,125.00 426,300.00 434,415.87
1,500.0000
220,500.00
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PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
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TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

2,000.0000
63 PERMANENT GROUND ANCHOR PERFORMANCE TEST

8.0000 EACH 2,000.0000 1,507.0100

16,000.00 16,000.00 12,056.08
2,500.0000
20,000.00

64 PERMANENT GROUND ANCHOR VERIFICATION TEST
L.S.

15,000.00 15,000.00 18,084.1040,000.00
65  DETENTION POND VAULTS 1 AND 2

L.S.
564,000.00 650,000.00 454,573.28742,530.00

66  STORMWATER VAULT MODIFICATIONS
L.S.

10,875.00 14,500.00 14,806.6135,000.00

SURFACING

13.2000
67 CRUSHED SURFACING BASE COURSE

17050.0000 TON 15.0000 11.4100

225,060.00 255,750.00 194,540.50
20.0000

341,000.00

20.0000
68 CRUSHED SURFACING TOP COURSE

110.0000 TON 22.0000 31.5900

2,200.00 2,420.00 3,474.90
75.0000
8,250.00

LIQUID ASPHALT
69 ANTI-STRIPPING ADDITIVE

EST.
19,367.00 19,367.00 19,367.0019,367.00

HOT MIX ASPHALT
70 CRACK SEALING

EST.
15,000.00 15,000.00 15,000.0015,000.00
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

4.0000
71 PLANING BITUMINOUS PAVEMENT

2745.0000 S.Y. 3.0000 15.0800

10,980.00 8,235.00 41,394.60
2.4000

6,588.00

60.8500
72 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

1920.0000 TON 64.0000 66.2400

116,832.00 122,880.00 127,180.80
90.0000

172,800.00

60.8500
73 HMA CL. 1/2 IN. PG 64-22

17447.0000 TON 60.0000 64.7100

1,061,649.95 1,046,820.00 1,128,995.37
80.0000

1,395,760.00
74 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
47,058.00 47,058.00 47,058.0047,058.00

75 COMPACTION PRICE ADJUSTMENT
CALC

30,258.00 30,258.00 30,258.0030,258.00
76 ASPHALT COST PRICE ADJUSTMENT

CALC
101,744.00 101,744.00 101,744.00101,744.00

77 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC

-2.00 -2.00 -2.00-2.00
78 CYCLIC DENSITY PRICE ADJUSTMENT

CALC
-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

200.0000
79  ENVIRONMENTAL COMPLIANCE LEAD

262.0000 DAY 50.0000 25.5300

52,400.00 13,100.00 6,688.86
350.0000
91,700.00

2.0000
80 TEMPORARY EROSION CONTROL BLANKET

3460.0000 S.Y. 2.5000 1.4500

6,920.00 8,650.00 5,017.00
1.5000

5,190.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
81 PLASTIC COVERING

2000.0000 S.Y. 2.5000 4.2500

6,000.00 5,000.00 8,500.00
1.0000

2,000.00

5.0000
82 CHECK DAM

1540.0000 L.F. 10.0000 5.1100

7,700.00 15,400.00 7,869.40
15.0000

23,100.00

15.0000
83 STABILIZED CONSTRUCTION ENTRANCE

670.0000 S.Y. 10.0000 6.6700

10,050.00 6,700.00 4,468.90
13.0000
8,710.00

0.0100
84 STREET CLEANING

1400.0000 HR 110.0000 87.8200

14.00 154,000.00 122,948.00
110.0000

154,000.00

100.0000
85 INLET PROTECTION

31.0000 EACH 75.0000 30.6300

3,100.00 2,325.00 949.53
90.0000
2,790.00

3.5000
86 SILT FENCE

8030.0000 L.F. 3.0000 5.1100

28,105.00 24,090.00 41,033.30
5.0000

40,150.00

4.0000
87 COMPOST SOCK

20409.0000 L.F. 5.0000 4.0800

81,636.00 102,045.00 83,268.72
5.0000

102,045.00
88 EROSION/WATER POLLUTION CONTROL

EST.
502,160.00 502,160.00 502,160.00502,160.00

5.0000
89 TEMPORARY CURB

1220.0000 L.F. 5.0000 7.6600

6,100.00 6,100.00 9,345.20
7.5000

9,150.00

12.1000
90 TEMPORARY PIPE SLOPE DRAIN

150.0000 L.F. 10.0000 9.1900

1,815.00 1,500.00 1,378.50
22.0000
3,300.00

3,575.0000
91 MULCHING WITH MBFM/FRM

7.3300 ACRE 3,600.0000 4,033.5500

26,204.75 26,388.00 29,565.92
2,750.0000
20,157.50
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.
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MEAS
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2,150.0000
92 SEEDING AND MULCHING

3.0900 ACRE 2,200.0000 1,480.6700

6,643.50 6,798.00 4,575.27
3,000.0000
9,270.00

24.0000
93 TOPSOIL TYPE A

507.0000 C.Y. 25.0000 24.5100

12,168.00 12,675.00 12,426.57
45.0000

22,815.00

5.5000
94 PSIPE BALDHIP ROSE, 12 IN. HT., NO. 1 CONT.

4387.0000 EACH 5.5000 5.6200

24,128.50 24,128.50 24,654.94
10.0000

43,870.00

9.0000
95 PSIPE BEAKED HAZELNUT, 9 IN. HT., NO. 1 CONT.

1889.0000 EACH 9.0000 9.1900

17,001.00 17,001.00 17,359.91
12.0000

22,668.00

2.6500
96 PSIPE BEAKED SEDGE, BARE ROOT

103.0000 EACH 2.6500 2.7100

272.95 272.95 279.13
4.0000
412.00

5.5000
97 PSIPE BIGLEAF MAPLE, 12 IN. HT., NO. 1 CONT.

62.0000 EACH 5.5000 5.6200

341.00 341.00 348.44
15.0000
930.00

5.5000
98 PSIPE BLACK COTTONWOOD, 18 IN., NO. 1 CONT

4.0000 EACH 5.5000 5.6200

22.00 22.00 22.48
15.0000
60.00

2.6500
99 PSIPE BRISTLY/BEARDED SEDGE, BARE ROOT

103.0000 EACH 2.6500 2.7100

272.95 272.95 279.13
4.0000
412.00

5.5000
100 PSIPE CASCARA, 9 IN. HT., NO. 1 CONT.

101.0000 EACH 5.5000 5.6200

555.50 555.50 567.62
12.0000
1,212.00

5.5000
101 PSIPE DOUGLAS FIR, 12 IN. HT., NO. 1 CONT.

2002.0000 EACH 5.5000 5.6200

11,011.00 11,011.00 11,251.24
18.0000

36,036.00

5.5000
102 PSIPE DOUGLAS SPIRAEA, 12 IN. HT., NO. 1 CONT.

138.0000 EACH 5.5000 5.6200

759.00 759.00 775.56
12.0000
1,656.00
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8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.6200
103 PSIPE HARDSTEM BULRUSH, BARE ROOT

277.0000 EACH 3.0000 2.6800

725.74 831.00 742.36
4.0000

1,108.00

5.5000
104 PSIPE PACIFIC NINEBARK, 12 IN. HT., NO 1 CONT

21.0000 EACH 5.5000 5.6200

115.50 115.50 118.02
12.0000
252.00

5.5000
105 PSIPE PACIFIC WILLOW, 18 IN. HT., NO 1 CONT

21.0000 EACH 5.5000 5.6200

115.50 115.50 118.02
12.0000
252.00

5.5000
106 PSIPE RED ALDER, 18 IN. HT., NO. 1 CONT.

35.0000 EACH 5.5000 5.6200

192.50 192.50 196.70
18.0000
630.00

6.0000
107 PSIPE RED ELDERBERRY, NO. 1 CONT.

2182.0000 EACH 6.0000 6.1300

13,092.00 13,092.00 13,375.66
12.0000

26,184.00

5.5000
108 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., NO. 1 CONT.

159.0000 EACH 5.5000 5.6200

874.50 874.50 893.58
12.0000
1,908.00

2.5000
109 PSIPE SALAL, 4 IN. POT

26434.0000 EACH 2.5000 2.5500

66,085.00 66,085.00 67,406.70
3.0000

79,302.00

5.5000
110 PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.

2073.0000 EACH 5.5000 5.6200

11,401.50 11,401.50 11,650.26
8.0000

16,584.00

2.9000
111 PSIPE SCOULERS WILLOW, 36" LIVE STAKE

5103.0000 EACH 3.0000 2.9600

14,798.70 15,309.00 15,104.88
4.0000

20,412.00

5.5000
112 PSIPE SITKA WILLOW, 12 IN. HT., NO. 1 CONT.

170.0000 EACH 5.5000 5.6200

935.00 935.00 955.40
8.0000

1,360.00

2.6000
113 PSIPE SLOUGH SEDGE, BARE ROOT

578.0000 EACH 3.0000 2.6600

1,502.80 1,734.00 1,537.48
4.0000

2,312.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.6000
114 PSIPE SMALL-FRUITED BULRUSH, BARE ROOT

578.0000 EACH 3.0000 2.6600

1,502.80 1,734.00 1,537.48
4.0000

2,312.00

5.5000
115 PSIPE SNOWBERRY, 9 IN. HT., NO. 1 CONT.

5110.0000 EACH 5.5000 5.6200

28,105.00 28,105.00 28,718.20
8.0000

40,880.00

2.6500
116 PSIPE SOFTSTEM BULRUSH, BARE ROOT

161.0000 EACH 3.0000 2.7100

426.65 483.00 436.31
4.0000
644.00

5.5000
117 PSIPE VINEMAPLE, 12 IN. HT., NO. 1 CONT.

750.0000 EACH 5.5000 5.6200

4,125.00 4,125.00 4,215.00
8.0000

6,000.00

2.8000
118 PSIPE WAPATO/ARROWHEAD, BARE ROOT

423.0000 EACH 3.0000 2.8600

1,184.40 1,269.00 1,209.78
4.0000

1,692.00

3.0000
119 PSIPE WATER PLANTAIN, BARE ROOT

423.0000 EACH 3.0000 3.0600

1,269.00 1,269.00 1,294.38
4.0000

1,692.00

5.5000
120 PSIPE WESTERN HEMLOCK, 12 IN. HT., NO. 1 CONT.

187.0000 EACH 5.5000 5.6200

1,028.50 1,028.50 1,050.94
18.0000
3,366.00

5.5000
121 PSIPE WESTERN RED CEDAR, 12 IN. HT., NO. 1 CONT.

2025.0000 EACH 5.5000 5.6200

11,137.50 11,137.50 11,380.50
18.0000

36,450.00

9.0000
122  PSIPE LIVE FASCINE

165.0000 L.F. 9.0000 9.1900

1,485.00 1,485.00 1,516.35
50.0000
8,250.00

123 PLANT ESTABLISHMENT - SECOND YEAR
EST.

58,208.00 58,208.00 58,208.0058,208.00
124 PLANT ESTABLISHMENT - THIRD YEAR

EST.
50,221.00 50,221.00 50,221.0050,221.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

27.5000
125 COARSE COMPOST

3410.0000 C.Y. 30.0000 28.0800

93,775.00 102,300.00 95,752.80
40.0000

136,400.00
126 WEED AND PEST CONTROL

EST.
21,480.00 21,480.00 21,480.0021,480.00

29.0000
127 BARK OR WOOD CHIP MULCH

3018.0000 C.Y. 30.0000 30.1200

87,522.00 90,540.00 90,902.16
40.0000

120,720.00

5.0000
128 SOD INSTALLATION

31.0000 S.Y. 5.0000 5.1100

155.00 155.00 158.41
20.0000
620.00

129  WATER FOR PLANTS
L.S.

14,500.00 14,500.00 14,806.6975,000.00

1.5000
130 HIGH VISIBILITY FENCE

7730.0000 L.F. 2.5000 3.0600

11,595.00 19,325.00 23,653.80
3.0000

23,190.00

TRAFFIC

15.2500
131 CEMENT CONC. TRAFFIC CURB AND GUTTER

635.0000 L.F. 21.0000 22.3800

9,683.75 13,335.00 14,211.30
35.0000

22,225.00

18.4000
132 MOUNTABLE CEMENT CONC. TRAFFIC CURB

706.0000 L.F. 19.0000 21.0500

12,990.40 13,414.00 14,861.30
25.0000

17,650.00

19.5000
133 CEMENT CONC. PEDESTRIAN CURB

225.0000 L.F. 17.5000 21.8100

4,387.50 3,937.50 4,907.25
25.0000
5,625.00

5.3500
134 EXTRUDED CURB

4572.0000 L.F. 5.0000 5.4600

24,460.20 22,860.00 24,963.12
16.0000

73,152.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

25.0000
135 PRECAST SLOPED MOUNTABLE CURB

97.0000 L.F. 35.0000 25.5300

2,425.00 3,395.00 2,476.41
30.0000
2,910.00

21.1800
136 BEAM GUARDRAIL TYPE 31

2761.0000 L.F. 20.0000 20.2700

58,477.98 55,220.00 55,965.47
25.0000

69,025.00

2,400.0000
137 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 2,310.0000 2,358.8500

2,400.00 2,310.00 2,358.85
3,000.0000
3,000.00

2,160.0000
138 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH 2,225.0000 2,272.0500

6,480.00 6,675.00 6,816.15
2,500.0000
7,500.00

42.0000
139 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

175.0000 L.F. 43.5000 44.2700

7,350.00 7,612.50 7,747.25
45.0000
7,875.00

674.7000
140 BEAM GUARDRAIL ANCHOR TYPE 10

5.0000 EACH 720.0000 735.2200

3,373.50 3,600.00 3,676.10
800.0000
4,000.00

34.1500
141 PRECAST CONC. BARRIER TYPE 2

3305.0000 L.F. 35.0000 35.8900

112,865.75 115,675.00 118,616.45
45.0000

148,725.00

8.2500
142 TEMPORARY CONC. BARRIER

10425.0000 L.F. 9.0000 11.0300

86,006.25 93,825.00 114,987.75
14.0000

145,950.00

500.0000
143 TEMPORARY IMPACT ATTENUATOR

11.0000 EACH 3,500.0000 3,436.1600

5,500.00 38,500.00 37,797.76
5,200.0000
57,200.00

20,000.0000
144 PERMANENT IMPACT ATTENUATOR

5.0000 EACH 22,000.0000 21,525.7500

100,000.00 110,000.00 107,628.75
26,000.0000
130,000.00

500.0000
145 RESETTING IMPACT ATTENUATOR

5.0000 EACH 1,100.0000 1,102.8400

2,500.00 5,500.00 5,514.20
1,000.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5,000.0000
146 TRANSPORTABLE ATTENUATOR(S)

3.0000 EACH 5,000.0000 3,063.4400

15,000.00 15,000.00 9,190.32
12,000.0000
36,000.00

0.0100
147 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1920.0000 HR 1.0000 1.0200

19.20 1,920.00 1,958.40
50.0000

96,000.00
148 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST.
10,000.00 10,000.00 10,000.0010,000.00

28.9800
149 FLEXIBLE GUIDE POST

108.0000 EACH 30.0000 30.4800

3,129.84 3,240.00 3,291.84
25.0000
2,700.00

0.2000
150 PAINT LINE

23935.0000 L.F. 0.2000 0.2000

4,787.00 4,787.00 4,787.00
0.2000

4,787.00

0.6500
151 PLASTIC LINE

9330.0000 L.F. 1.1500 0.6600

6,064.50 10,729.50 6,157.80
1.7500

16,327.50

1.0000
152 PROFILED PLASTIC LINE

18130.0000 L.F. 0.6500 1.0200

18,130.00 11,784.50 18,492.60
0.7000

12,691.00

1.6500
153 PLASTIC WIDE LINE

778.0000 L.F. 2.0000 1.6800

1,283.70 1,556.00 1,307.04
3.5000

2,723.00

1.6500
154 PLASTIC WIDE LANE LINE

5490.0000 L.F. 2.5000 1.6800

9,058.50 13,725.00 9,223.20
2.0000

10,980.00

1.7500
155 PAINTED CROSSWALK LINE

2633.0000 S.F. 1.5000 1.7900

4,607.75 3,949.50 4,713.07
1.7500

4,607.75

5.9500
156 PLASTIC CROSSWALK LINE

1804.0000 S.F. 5.0000 6.0800

10,733.80 9,020.00 10,968.32
6.0000

10,824.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.0000
157 PAINTED STOP LINE

430.0000 L.F. 3.0000 2.0400

860.00 1,290.00 877.20
4.0000

1,720.00

9.0000
158 PLASTIC STOP LINE

463.0000 L.F. 8.0000 9.1900

4,167.00 3,704.00 4,254.97
12.0000
5,556.00

40.0000
159 PAINTED TRAFFIC ARROW

57.0000 EACH 58.0000 40.8500

2,280.00 3,306.00 2,328.45
40.0000
2,280.00

135.0000
160 PLASTIC TRAFFIC ARROW

39.0000 EACH 145.0000 137.8600

5,265.00 5,655.00 5,376.54
135.0000
5,265.00

15.0000
161 PAINTED TRAFFIC LETTER

26.0000 EACH 35.0000 15.3200

390.00 910.00 398.32
50.0000
1,300.00

65.0000
162 PLASTIC TRAFFIC LETTER

53.0000 EACH 65.0000 66.3800

3,445.00 3,445.00 3,518.14
50.0000
2,650.00

30.0000
163 PLASTIC DRAINAGE MARKING

55.0000 EACH 22.0000 30.6400

1,650.00 1,210.00 1,685.20
30.0000
1,650.00

165.0000
164 RAISED PAVEMENT MARKER TYPE 1

6.7000 HUND 225.0000 168.4900

1,105.50 1,507.50 1,128.88
275.0000
1,842.50

385.0000
165 RAISED PAVEMENT MARKER TYPE 2

8.7000 HUND 300.0000 393.1500

3,349.50 2,610.00 3,420.41
380.0000
3,306.00

0.2000
166 TEMPORARY PAVEMENT MARKING

144920.0000 L.F. 0.3500 0.2000

28,984.00 50,722.00 28,984.00
0.3000

43,476.00
167 PERMANENT SIGNING

L.S.
45,157.00 48,000.00 51,092.2561,718.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.3700
168 SIGN COVERING

550.0000 S.F. 10.0000 10.2100

1,303.50 5,500.00 5,615.50
5.0000

2,750.00
169 ILLUMINATION SYSTEM SAC 3820

L.S.
116,000.00 100,000.00 118,452.37172,000.00

170 ILLUMINATION SYSTEM SAC 3080
L.S.

64,000.00 60,000.00 65,353.03130,000.00
171 ILLUMINATION SYSTEM SAC 5064

L.S.
81,000.00 73,000.00 82,712.43113,000.00

172 ILLUMINATION SYSTEM SAC 0794
L.S.

22,500.00 22,500.00 22,975.6829,500.00
173 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S.
40,000.00 40,000.00 40,845.6568,100.00

174  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 3820
L.S.

71,000.00 71,000.00 72,501.0290,000.00
175  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 3080

L.S.
139,000.00 139,000.00 141,938.62210,000.00

176 TRAFFIC SIGNAL SYSTEM SAC 3820
L.S.

68,000.00 68,000.00 69,437.6088,000.00
177 TRAFFIC SIGNAL SYSTEM SAC 3080

L.S.
136,000.00 122,960.00 138,875.19175,000.00

178 TRAFFIC SIGNAL SYSTEM SAC 794
L.S.

6,000.00 6,000.00 6,126.8510,700.00
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PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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09A009 (REV. 4/07/2010)
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
179  CLOSED CIRCUIT TELEVISION SYSTEM

L.S.
32,000.00 32,000.00 32,676.5277,500.00

180  COMMUNICATION CONDUIT SYSTEM
L.S.

46,000.00 46,000.00 46,972.49130,000.00
181  COMMUNICATION CABLES AND INTERFACES

L.S.
27,000.00 27,000.00 27,570.8142,050.00

182  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S.

29,000.00 29,000.00 29,613.0928,220.00

46.0000
183 DIRECTIONAL BORING

690.0000 L.F. 46.0000 46.9700

31,740.00 31,740.00 32,409.30
72.1000

49,749.00

1.5000
184 SEQUENTIAL ARROW SIGN

3780.0000 HR 1.0000 3.0600

5,670.00 3,780.00 11,566.80
3.5000

13,230.00

1.5000
185 PORTABLE CHANGEABLE MESSAGE SIGN

14796.0000 HR 0.5000 4.0800

22,194.00 7,398.00 60,367.68
7.3300

108,454.68
186 OTHER TEMPORARY TRAFFIC CONTROL

L.S.
25,000.00 15,000.00 45,062.8342,150.00

1.0000
187 FLAGGERS AND SPOTTERS

5000.0000 HR 0.0100 44.1200

5,000.00 50.00 220,600.00
45.0000

225,000.00

1.0000
188 OTHER TRAFFIC CONTROL LABOR

6234.0000 HR 0.0100 44.1200

6,234.00 62.34 275,044.08
44.0000

274,296.00
189 TRAFFIC CONTROL SUPERVISOR

L.S.
90,000.00 400,000.00 89,386.91150,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

17.5000
190 CONSTRUCTION SIGNS CLASS A

796.0000 S.F. 17.0000 18.4700

13,930.00 13,532.00 14,702.12
25.0000

19,900.00

OTHER ITEMS
191 TYPE B PROGRESS SCHEDULE

L.S.
25,000.00 25,000.00 25,000.0025,000.00

11.7000
192 STRUCTURE EXCAVATION CLASS B INCL. HAUL

18405.0000 C.Y. 1.0000 12.2500

215,338.50 18,405.00 225,461.25
15.0000

276,075.00

0.3000
193 SHORING OR EXTRA EXCAVATION CLASS B

35803.0000 S.F. 0.0100 0.1600

10,740.90 358.03 5,728.48
4.0800

146,076.24

11.7500
194  PIPE ZONE BACKFILL

2400.0000 TON 9.0000 11.2700

28,200.00 21,600.00 27,048.00
27.5000

66,000.00
195 CURE BOX

L.S.
2,000.00 500.00 5,105.735,000.00

200.0000
196 PLUGGING EXISTING PIPE

24.0000 EACH 200.0000 135.2700

4,800.00 4,800.00 3,246.48
250.0000
6,000.00

197 STRUCTURE SURVEYING
L.S.

10,000.00 30,000.00 48,402.565,120.00

200.0000
198 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 325.0000 338.1800

600.00 975.00 1,014.54
350.0000
1,050.00

37.8000
199 CEMENT CONC. SIDEWALK

159.0000 S.Y. 45.0000 46.1900

6,010.20 7,155.00 7,344.21
50.0000
7,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

680.0000
200  CEMENT CONC. SIDEWALK RAMP TYPE 1

3.0000 EACH 900.0000 854.2400

2,040.00 2,700.00 2,562.72
1,500.0000
4,500.00

950.0000
201  CEMENT CONC. SIDEWALK RAMP TYPE 2

10.0000 EACH 1,100.0000 1,032.0300

9,500.00 11,000.00 10,320.30
1,500.0000
15,000.00

1,310.0000
202  CEMENT CONC. SIDEWALK RAMP TYPE 4 - MOD.

6.0000 EACH 900.0000 854.2300

7,860.00 5,400.00 5,125.38
2,500.0000
15,000.00

8.9000
203 CHAIN LINK FENCE TYPE 3

2762.0000 L.F. 9.0000 9.0900

24,581.80 24,858.00 25,106.58
13.0000

35,906.00

138.0000
204 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

44.0000 EACH 140.0000 140.9200

6,072.00 6,160.00 6,200.48
150.0000
6,600.00

340.0000
205 SINGLE 6 FT. CHAIN LINK GATE

1.0000 EACH 350.0000 347.1900

340.00 350.00 347.19
500.0000
500.00

1,050.0000
206 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH 1,050.0000 1,072.2000

1,050.00 1,050.00 1,072.20
1,500.0000
1,500.00

3.3400
207 WIRE FENCE TYPE 2

7770.0000 L.F. 3.5000 3.4100

25,951.80 27,195.00 26,495.70
5.0000

38,850.00

593.7000
208 ACCESS CONTROL GATE

3.0000 EACH 600.0000 606.2500

1,781.10 1,800.00 1,818.75
2,100.0000
6,300.00

600.0000
209 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 1,500.0000 1,481.5500

1,200.00 3,000.00 2,963.10
750.0000
1,500.00

350.0000
210 ADJUST CATCH BASIN

18.0000 EACH 500.0000 338.1800

6,300.00 9,000.00 6,087.24
600.0000
10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
211 ADJUST VALVE BOX

8.0000 EACH 400.0000 310.2700

2,000.00 3,200.00 2,482.16
400.0000
3,200.00

212 FORCE ACCOUNT POTHOLING UTILITIES
EST.

2,000.00 2,000.00 2,000.002,000.00
213 ROADSIDE CLEANUP

EST.
50,000.00 50,000.00 50,000.0050,000.00

214 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

5.00 5.00 5.005.00
215 MINOR CHANGE

CALC
-1.00 -1.00 -1.00-1.00

216 FUEL COST ADJUSTMENT
CALC

29,004.00 29,004.00 29,004.0029,004.00
217 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC
-7.00 -7.00 -7.00-7.00

218 SPCC PLAN
L.S.

2,500.00 1,000.00 1,531.725,000.00
219 FIELD OFFICE BUILDING

L.S.
12,000.00 5,000.00 15,317.1830,000.00

220  ABANDONMENT OF PIEZOMETER
L.S.

5,000.00 5,000.00 3,432.916,000.00

1.3000
221 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

10920.0000 S.Y. 2.0000 1.0700

14,196.00 21,840.00 11,684.40
1.7500

19,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

SCARSELLA BROS., INC. GOODFELLOW BROS., INC. J. R. HAYES & SONS, INC.
8404 S 196TH ST 1407 N WALLA WALLA AVE 22430 SE 231ST
KENT WA  98031-1884 98801-1530

PROJECT : SEATTLE   WA  981680697 WENATCHEE   WA  988070598 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
222  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 794

L.S.
9,500.00 9,500.00 9,700.8410,800.00

$11,165,810.08 $11,186,106.77 $11,523,186.42$16,571,849.37CONTRACT TOTAL

$11,523,186.42$11,165,810.08 $11,186,106.77BASE TOTAL $16,571,849.37



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

PLATS PLUS, INC. TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
720 CEDAR AVE STE C 350 - 106TH AVE NE 4509 GUIDE MERIDIAN

98004-5732

PROJECT : MARYSVILLE   WA  982704564 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S.
741,000.00 610,000.00 640,000.001,504,400.00

4,400.0000
2 CLEARING AND GRUBBING

14.9000 ACRE 4,600.0000 16,100.0000

65,560.00 68,540.00 239,890.00
5,000.0000
74,500.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S.

5,000.00 18,000.00 4,000.0039,060.00
4  HERBICIDE APPLICATION PRIOR TO CLEARING AND GRUBBING

L.S.
5,000.00 15,000.00 8,750.0019,110.00

275.0000
5  REMOVING DRAINAGE STRUCTURE

15.0000 EACH 525.0000 950.0000

4,125.00 7,875.00 14,250.00
400.0000
6,000.00

6 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST.

100,000.00 100,000.00 100,000.00100,000.00
7 WORK ACCESS - WALL A SB

L.S.
31,000.00 50,000.00 150,000.00105,400.00

8 WORK ACCESS - WALL B NB
L.S.

33,000.00 70,000.00 55,000.00101,050.00

5.0000
9 REMOVING CEMENT CONC. SIDEWALK

360.0000 S.Y. 5.5000 18.0000

1,800.00 1,980.00 6,480.00
20.0000
7,200.00

3.0000
10 REMOVING CEMENT CONC. CURB AND GUTTER

462.0000 L.F. 2.0000 6.2000

1,386.00 924.00 2,864.40
12.0000
5,544.00

3.0000
11 REMOVING GUARDRAIL

2370.0000 L.F. 3.5000 4.0000

7,110.00 8,295.00 9,480.00
3.0000

7,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

PLATS PLUS, INC. TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
720 CEDAR AVE STE C 350 - 106TH AVE NE 4509 GUIDE MERIDIAN

98004-5732

PROJECT : MARYSVILLE   WA  982704564 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

210.0000
12 REMOVING GUARDRAIL ANCHOR

7.0000 EACH 210.0000 220.0000

1,470.00 1,470.00 1,540.00
200.0000
1,400.00

7.0000
13 REMOVING GUIDE POST

52.0000 EACH 8.0000 8.0000

364.00 416.00 416.00
10.0000
520.00

0.3500
14 REMOVING PAINT LINE

17928.0000 L.F. 0.3000 0.3500

6,274.80 5,378.40 6,274.80
0.5000

8,964.00

0.6000
15 REMOVING PLASTIC LINE

18427.0000 L.F. 0.6000 0.6500

11,056.20 11,056.20 11,977.55
0.6000

11,056.20

26.0000
16 REMOVING PAINTED TRAFFIC MARKING

16.0000 EACH 25.0000 27.0000

416.00 400.00 432.00
15.0000
240.00

36.0000
17 REMOVING PLASTIC TRAFFIC MARKING

68.0000 EACH 35.0000 38.0000

2,448.00 2,380.00 2,584.00
50.0000
3,400.00

1.0000
18 REMOVING PAINTED CROSSWALK LINE

2629.0000 S.F. 1.0000 1.1000

2,629.00 2,629.00 2,891.90
2.0000

5,258.00

1.5000
19 REMOVING PLASTIC CROSSWALK LINE

2274.0000 S.F. 1.5000 1.6500

3,411.00 3,411.00 3,752.10
2.5000

5,685.00

105.0000
20 REMOVING RAISED PAVEMENT MARKER

14.3000 HUND 100.0000 110.0000

1,501.50 1,430.00 1,573.00
130.0000
1,859.00

6.0000
21 REMOVING CHAIN LINK FENCE

28.0000 L.F. 6.0000 8.0000

168.00 168.00 224.00
12.0000
336.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

PLATS PLUS, INC. TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
720 CEDAR AVE STE C 350 - 106TH AVE NE 4509 GUIDE MERIDIAN

98004-5732

PROJECT : MARYSVILLE   WA  982704564 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

13.0000
22 ROADWAY EXCAVATION INCL. HAUL

79010.0000 C.Y. 10.5000 11.0000

1,027,130.00 829,605.00 869,110.00
11.0000

869,110.00

15.0000
23 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

7280.0000 C.Y. 13.5000 17.0000

109,200.00 98,280.00 123,760.00
16.0000

116,480.00

8.7500
24 GRAVEL BORROW INCL. HAUL

40990.0000 TON 9.5000 8.5000

358,662.50 389,405.00 348,415.00
12.5000

512,375.00

1.3000
25 EMBANKMENT COMPACTION

18150.0000 C.Y. 2.7500 2.0000

23,595.00 49,912.50 36,300.00
2.5000

45,375.00

1.3000
26  POND EMBANKMENT COMPACTION

4000.0000 C.Y. 5.7500 2.0000

5,200.00 23,000.00 8,000.00
3.0000

12,000.00

2,700.0000
27  LOOSEN ROADSIDE SOIL

3.5500 ACRE 2,200.0000 850.0000

9,585.00 7,810.00 3,017.50
10,000.0000
35,500.00

10.0000
28  GEOMEMBRANE LINER

602.0000 S.Y. 11.2500 15.0000

6,020.00 6,772.50 9,030.00
17.0000

10,234.00

DRAINAGE

17.0000
29 DITCH EXCAVATION INCL. HAUL

1704.0000 C.Y. 16.2500 15.0000

28,968.00 27,690.00 25,560.00
20.0000

34,080.00

2,600.0000
30 GRATE INLET TYPE 2

1.0000 EACH 2,200.0000 2,850.0000

2,600.00 2,200.00 2,850.00
2,900.0000
2,900.00

26.0000
31 QUARRY SPALLS

391.0000 TON 15.0000 21.0000

10,166.00 5,865.00 8,211.00
35.0000

13,685.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

PLATS PLUS, INC. TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
720 CEDAR AVE STE C 350 - 106TH AVE NE 4509 GUIDE MERIDIAN

98004-5732

PROJECT : MARYSVILLE   WA  982704564 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

14.0000
32 SCHEDULE A CULV. PIPE 12 IN. DIAM.

382.0000 L.F. 25.0000 44.0000

5,348.00 9,550.00 16,808.00
20.0000
7,640.00

40.0000
33 SCHEDULE A CULV. PIPE 18 IN. DIAM.

181.0000 L.F. 34.0000 48.0000

7,240.00 6,154.00 8,688.00
40.0000
7,240.00

26.0000
34 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

67.0000 L.F. 27.0000 48.0000

1,742.00 1,809.00 3,216.00
45.0000
3,015.00

50.0000
35 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

302.0000 L.F. 48.0000 55.0000

15,100.00 14,496.00 16,610.00
85.0000

25,670.00

13.0000
36  TEMPORARY CULV. 12 IN. DIAM.

388.0000 L.F. 17.0000 30.0000

5,044.00 6,596.00 11,640.00
30.0000

11,640.00
37  TEMPORARY STREAM BYPASS

L.S.
3,000.00 7,000.00 11,600.007,145.00

38  DISPERSION TRENCHES
L.S.

2,400.00 6,100.00 11,632.006,350.00
39  VAULT 1 TRENCH DRAIN

L.S.
3,300.00 4,000.00 5,400.006,300.00

STORM SEWER

1,025.0000
40 CATCH BASIN TYPE 1 L

6.0000 EACH 1,375.0000 1,160.0000

6,150.00 8,250.00 6,960.00
1,400.0000
8,400.00

4,300.0000
41 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 6,400.0000 4,110.0000

4,300.00 6,400.00 4,110.00
4,500.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

PLATS PLUS, INC. TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
720 CEDAR AVE STE C 350 - 106TH AVE NE 4509 GUIDE MERIDIAN

98004-5732

PROJECT : MARYSVILLE   WA  982704564 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

825.0000
42 CATCH BASIN TYPE 1

39.0000 EACH 1,300.0000 1,140.0000

32,175.00 50,700.00 44,460.00
1,100.0000
42,900.00

2,475.0000
43 CATCH BASIN TYPE 2 48 IN. DIAM.

17.0000 EACH 3,100.0000 1,800.0000

42,075.00 52,700.00 30,600.00
2,400.0000
40,800.00

2.0000
44 TESTING STORM SEWER PIPE

6180.0000 L.F. 2.7500 2.0000

12,360.00 16,995.00 12,360.00
1.5000

9,270.00

19.0000
45 PLAIN CONC. STORM SEWER PIPE 6 IN. DIAM.

130.0000 L.F. 27.5000 40.0000

2,470.00 3,575.00 5,200.00
60.0000
7,800.00

25.0000
46 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

35.0000 L.F. 37.5000 48.0000

875.00 1,312.50 1,680.00
40.0000
1,400.00

41.0000
47 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

137.0000 L.F. 40.0000 67.0000

5,617.00 5,480.00 9,179.00
55.0000
7,535.00

40.0000
48 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

141.0000 L.F. 46.0000 48.0000

5,640.00 6,486.00 6,768.00
38.0000
5,358.00

21.0000
49 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

5534.0000 L.F. 25.0000 31.0000

116,214.00 138,350.00 171,554.00
30.0000

166,020.00

30.0000
50 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

194.0000 L.F. 33.0000 41.0000

5,820.00 6,402.00 7,954.00
40.0000
7,760.00

150.0000
51 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

9.0000 L.F. 90.0000 127.0000

1,350.00 810.00 1,143.00
60.0000
540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

PLATS PLUS, INC. TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
720 CEDAR AVE STE C 350 - 106TH AVE NE 4509 GUIDE MERIDIAN

98004-5732

PROJECT : MARYSVILLE   WA  982704564 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

18.0000
52 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1520.0000 C.Y. 18.5000 13.0000

27,360.00 28,120.00 19,760.00
20.0000

30,400.00
53 SHORING OR EXTRA EXCAVATION CL. A

L.S.
5,000.00 7,000.00 176,000.00154,920.00

19.0000
54 GRAVEL BACKFILL FOR WALL

1124.0000 C.Y. 27.0000 26.0000

21,356.00 30,348.00 29,224.00
40.0000

44,960.00

64.0000
55 SHAFT - 30 IN. DIAMETER

5141.0000 L.F. 65.0000 84.0000

329,024.00 334,165.00 431,844.00
200.0000

1,028,200.00

138.0000
56 FURNISHING SOLDIER PILE W14X159

7880.0000 L.F. 135.0000 144.0000

1,087,440.00 1,063,800.00 1,134,720.00
150.0000

1,182,000.00

1.0000
57 ST. REINF. BAR FOR RETAINING BARRIER

732.0000 LB. 1.1000 4.5000

732.00 805.20 3,294.00
1.0000
732.00

1.0000
58 ST. REINF. BAR FOR DIFFERENTIAL GRADE BARRIER

18300.0000 LB. 1.0000 0.7500

18,300.00 18,300.00 13,725.00
1.0000

18,300.00

630.0000
59 CONC. CLASS 4000 FOR RETAINING BARRIER

12.0000 C.Y. 890.0000 1,140.0000

7,560.00 10,680.00 13,680.00
300.0000
3,600.00

435.0000
60 CONC. CLASS 4000 FOR DIFFERENTIAL GRADE BARRIER

241.0000 C.Y. 490.0000 660.0000

104,835.00 118,090.00 159,060.00
300.0000
72,300.00

28.0000
61  PRECAST CONCRETE PANELS

21113.0000 S.F. 22.7500 21.0000

591,164.00 480,320.75 443,373.00
40.0000

844,520.00

2,490.0000
62 PERMANENT GROUND ANCHOR

147.0000 EACH 2,500.0000 2,605.0000

366,030.00 367,500.00 382,935.00
1,500.0000
220,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
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TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

PLATS PLUS, INC. TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
720 CEDAR AVE STE C 350 - 106TH AVE NE 4509 GUIDE MERIDIAN

98004-5732

PROJECT : MARYSVILLE   WA  982704564 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

2,000.0000
63 PERMANENT GROUND ANCHOR PERFORMANCE TEST

8.0000 EACH 2,100.0000 2,200.0000

16,000.00 16,800.00 17,600.00
2,500.0000
20,000.00

64 PERMANENT GROUND ANCHOR VERIFICATION TEST
L.S.

15,000.00 16,000.00 16,500.0040,000.00
65  DETENTION POND VAULTS 1 AND 2

L.S.
610,000.00 575,000.00 573,000.00742,530.00

66  STORMWATER VAULT MODIFICATIONS
L.S.

15,000.00 11,000.00 16,000.0035,000.00

SURFACING

15.0000
67 CRUSHED SURFACING BASE COURSE

17050.0000 TON 17.5000 15.0000

255,750.00 298,375.00 255,750.00
20.0000

341,000.00

21.0000
68 CRUSHED SURFACING TOP COURSE

110.0000 TON 36.0000 33.0000

2,310.00 3,960.00 3,630.00
75.0000
8,250.00

LIQUID ASPHALT
69 ANTI-STRIPPING ADDITIVE

EST.
19,367.00 19,367.00 19,367.0019,367.00

HOT MIX ASPHALT
70 CRACK SEALING

EST.
15,000.00 15,000.00 15,000.0015,000.00
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VERSION NO :9 WORK ORDER# : XL3041
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

2.0000
71 PLANING BITUMINOUS PAVEMENT

2745.0000 S.Y. 5.0000 4.0000

5,490.00 13,725.00 10,980.00
2.4000

6,588.00

67.0000
72 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

1920.0000 TON 62.0000 67.0000

128,640.00 119,040.00 128,640.00
90.0000

172,800.00

63.0000
73 HMA CL. 1/2 IN. PG 64-22

17447.0000 TON 62.0000 67.0000

1,099,161.00 1,081,714.00 1,168,949.00
80.0000

1,395,760.00
74 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
47,058.00 47,058.00 47,058.0047,058.00

75 COMPACTION PRICE ADJUSTMENT
CALC

30,258.00 30,258.00 30,258.0030,258.00
76 ASPHALT COST PRICE ADJUSTMENT

CALC
101,744.00 101,744.00 101,744.00101,744.00

77 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC

-2.00 -2.00 -2.00-2.00
78 CYCLIC DENSITY PRICE ADJUSTMENT

CALC
-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

90.0000
79  ENVIRONMENTAL COMPLIANCE LEAD

262.0000 DAY 20.0000 75.0000

23,580.00 5,240.00 19,650.00
350.0000
91,700.00

2.0000
80 TEMPORARY EROSION CONTROL BLANKET

3460.0000 S.Y. 6.5000 3.2000

6,920.00 22,490.00 11,072.00
1.5000

5,190.00
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05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
81 PLASTIC COVERING

2000.0000 S.Y. 2.0000 1.6000

4,000.00 4,000.00 3,200.00
1.0000

2,000.00

2.5000
82 CHECK DAM

1540.0000 L.F. 7.5000 8.0000

3,850.00 11,550.00 12,320.00
15.0000

23,100.00

11.0000
83 STABILIZED CONSTRUCTION ENTRANCE

670.0000 S.Y. 17.0000 16.0000

7,370.00 11,390.00 10,720.00
13.0000
8,710.00

90.0000
84 STREET CLEANING

1400.0000 HR 90.0000 45.0000

126,000.00 126,000.00 63,000.00
110.0000

154,000.00

55.0000
85 INLET PROTECTION

31.0000 EACH 70.0000 86.0000

1,705.00 2,170.00 2,666.00
90.0000
2,790.00

3.0000
86 SILT FENCE

8030.0000 L.F. 4.0000 3.0000

24,090.00 32,120.00 24,090.00
5.0000

40,150.00

5.0000
87 COMPOST SOCK

20409.0000 L.F. 8.0000 4.8000

102,045.00 163,272.00 97,963.20
5.0000

102,045.00
88 EROSION/WATER POLLUTION CONTROL

EST.
502,160.00 502,160.00 502,160.00502,160.00

3.5000
89 TEMPORARY CURB

1220.0000 L.F. 6.0000 6.0000

4,270.00 7,320.00 7,320.00
7.5000

9,150.00

10.0000
90 TEMPORARY PIPE SLOPE DRAIN

150.0000 L.F. 18.0000 27.0000

1,500.00 2,700.00 4,050.00
22.0000
3,300.00

3,500.0000
91 MULCHING WITH MBFM/FRM

7.3300 ACRE 3,600.0000 4,300.0000

25,655.00 26,388.00 31,519.00
2,750.0000
20,157.50
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16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,900.0000
92 SEEDING AND MULCHING

3.0900 ACRE 2,200.0000 1,645.0000

5,871.00 6,798.00 5,083.05
3,000.0000
9,270.00

21.0000
93 TOPSOIL TYPE A

507.0000 C.Y. 24.0000 30.0000

10,647.00 12,168.00 15,210.00
45.0000

22,815.00

5.0000
94 PSIPE BALDHIP ROSE, 12 IN. HT., NO. 1 CONT.

4387.0000 EACH 5.5000 6.3000

21,935.00 24,128.50 27,638.10
10.0000

43,870.00

4.0000
95 PSIPE BEAKED HAZELNUT, 9 IN. HT., NO. 1 CONT.

1889.0000 EACH 9.0000 6.3000

7,556.00 17,001.00 11,900.70
12.0000

22,668.00

1.0000
96 PSIPE BEAKED SEDGE, BARE ROOT

103.0000 EACH 2.6500 1.6500

103.00 272.95 169.95
4.0000
412.00

6.0000
97 PSIPE BIGLEAF MAPLE, 12 IN. HT., NO. 1 CONT.

62.0000 EACH 5.5000 6.3000

372.00 341.00 390.60
15.0000
930.00

6.0000
98 PSIPE BLACK COTTONWOOD, 18 IN., NO. 1 CONT

4.0000 EACH 5.5000 6.3000

24.00 22.00 25.20
15.0000
60.00

1.0000
99 PSIPE BRISTLY/BEARDED SEDGE, BARE ROOT

103.0000 EACH 2.6500 1.6500

103.00 272.95 169.95
4.0000
412.00

5.0000
100 PSIPE CASCARA, 9 IN. HT., NO. 1 CONT.

101.0000 EACH 5.5000 6.3000

505.00 555.50 636.30
12.0000
1,212.00

5.0000
101 PSIPE DOUGLAS FIR, 12 IN. HT., NO. 1 CONT.

2002.0000 EACH 5.5000 6.3000

10,010.00 11,011.00 12,612.60
18.0000

36,036.00

5.0000
102 PSIPE DOUGLAS SPIRAEA, 12 IN. HT., NO. 1 CONT.

138.0000 EACH 5.5000 6.3000

690.00 759.00 869.40
12.0000
1,656.00
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DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.0000
103 PSIPE HARDSTEM BULRUSH, BARE ROOT

277.0000 EACH 2.6500 1.6500

277.00 734.05 457.05
4.0000

1,108.00

6.0000
104 PSIPE PACIFIC NINEBARK, 12 IN. HT., NO 1 CONT

21.0000 EACH 5.5000 6.3000

126.00 115.50 132.30
12.0000
252.00

6.0000
105 PSIPE PACIFIC WILLOW, 18 IN. HT., NO 1 CONT

21.0000 EACH 5.5000 6.3000

126.00 115.50 132.30
12.0000
252.00

6.0000
106 PSIPE RED ALDER, 18 IN. HT., NO. 1 CONT.

35.0000 EACH 5.5000 6.3000

210.00 192.50 220.50
18.0000
630.00

5.0000
107 PSIPE RED ELDERBERRY, NO. 1 CONT.

2182.0000 EACH 6.0000 6.3000

10,910.00 13,092.00 13,746.60
12.0000

26,184.00

6.0000
108 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., NO. 1 CONT.

159.0000 EACH 5.5000 6.3000

954.00 874.50 1,001.70
12.0000
1,908.00

2.3000
109 PSIPE SALAL, 4 IN. POT

26434.0000 EACH 2.5000 3.0000

60,798.20 66,085.00 79,302.00
3.0000

79,302.00

5.0000
110 PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.

2073.0000 EACH 5.5000 6.3000

10,365.00 11,401.50 13,059.90
8.0000

16,584.00

4.0000
111 PSIPE SCOULERS WILLOW, 36" LIVE STAKE

5103.0000 EACH 3.0000 3.0000

20,412.00 15,309.00 15,309.00
4.0000

20,412.00

6.0000
112 PSIPE SITKA WILLOW, 12 IN. HT., NO. 1 CONT.

170.0000 EACH 5.5000 6.3000

1,020.00 935.00 1,071.00
8.0000

1,360.00

1.0000
113 PSIPE SLOUGH SEDGE, BARE ROOT

578.0000 EACH 2.6000 1.6500

578.00 1,502.80 953.70
4.0000

2,312.00
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DATE:
TIME:

05/04/2010
16:54
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.0000
114 PSIPE SMALL-FRUITED BULRUSH, BARE ROOT

578.0000 EACH 2.6000 1.6500

578.00 1,502.80 953.70
4.0000

2,312.00

5.0000
115 PSIPE SNOWBERRY, 9 IN. HT., NO. 1 CONT.

5110.0000 EACH 5.5000 6.3000

25,550.00 28,105.00 32,193.00
8.0000

40,880.00

1.0000
116 PSIPE SOFTSTEM BULRUSH, BARE ROOT

161.0000 EACH 2.6500 1.6500

161.00 426.65 265.65
4.0000
644.00

5.0000
117 PSIPE VINEMAPLE, 12 IN. HT., NO. 1 CONT.

750.0000 EACH 5.5000 6.3000

3,750.00 4,125.00 4,725.00
8.0000

6,000.00

1.0000
118 PSIPE WAPATO/ARROWHEAD, BARE ROOT

423.0000 EACH 2.8000 1.6500

423.00 1,184.40 697.95
4.0000

1,692.00

1.0000
119 PSIPE WATER PLANTAIN, BARE ROOT

423.0000 EACH 3.0000 1.6500

423.00 1,269.00 697.95
4.0000

1,692.00

6.0000
120 PSIPE WESTERN HEMLOCK, 12 IN. HT., NO. 1 CONT.

187.0000 EACH 5.5000 6.3000

1,122.00 1,028.50 1,178.10
18.0000
3,366.00

6.0000
121 PSIPE WESTERN RED CEDAR, 12 IN. HT., NO. 1 CONT.

2025.0000 EACH 5.5000 6.3000

12,150.00 11,137.50 12,757.50
18.0000

36,450.00

12.0000
122  PSIPE LIVE FASCINE

165.0000 L.F. 9.0000 17.0000

1,980.00 1,485.00 2,805.00
50.0000
8,250.00

123 PLANT ESTABLISHMENT - SECOND YEAR
EST.

58,208.00 58,208.00 58,208.0058,208.00
124 PLANT ESTABLISHMENT - THIRD YEAR

EST.
50,221.00 50,221.00 50,221.0050,221.00
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EROSION CONTROL AND PLANTING

28.0000
125 COARSE COMPOST

3410.0000 C.Y. 28.0000 43.0000

95,480.00 95,480.00 146,630.00
40.0000

136,400.00
126 WEED AND PEST CONTROL

EST.
21,480.00 21,480.00 21,480.0021,480.00

27.0000
127 BARK OR WOOD CHIP MULCH

3018.0000 C.Y. 30.0000 40.0000

81,486.00 90,540.00 120,720.00
40.0000

120,720.00

6.0000
128 SOD INSTALLATION

31.0000 S.Y. 5.0000 18.0000

186.00 155.00 558.00
20.0000
620.00

129  WATER FOR PLANTS
L.S.

71,000.00 20,000.00 24,000.0075,000.00

2.3000
130 HIGH VISIBILITY FENCE

7730.0000 L.F. 4.0000 2.5000

17,779.00 30,920.00 19,325.00
3.0000

23,190.00

TRAFFIC

18.0000
131 CEMENT CONC. TRAFFIC CURB AND GUTTER

635.0000 L.F. 20.5000 19.0000

11,430.00 13,017.50 12,065.00
35.0000

22,225.00

18.0000
132 MOUNTABLE CEMENT CONC. TRAFFIC CURB

706.0000 L.F. 20.5000 18.0000

12,708.00 14,473.00 12,708.00
25.0000

17,650.00

16.0000
133 CEMENT CONC. PEDESTRIAN CURB

225.0000 L.F. 20.5000 16.0000

3,600.00 4,612.50 3,600.00
25.0000
5,625.00

5.0000
134 EXTRUDED CURB

4572.0000 L.F. 5.5000 6.0000

22,860.00 25,146.00 27,432.00
16.0000

73,152.00
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35.0000
135 PRECAST SLOPED MOUNTABLE CURB

97.0000 L.F. 25.0000 27.0000

3,395.00 2,425.00 2,619.00
30.0000
2,910.00

20.0000
136 BEAM GUARDRAIL TYPE 31

2761.0000 L.F. 20.0000 22.0000

55,220.00 55,220.00 60,742.00
25.0000

69,025.00

2,425.0000
137 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 2,350.0000 2,530.0000

2,425.00 2,350.00 2,530.00
3,000.0000
3,000.00

2,300.0000
138 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH 2,250.0000 2,440.0000

6,900.00 6,750.00 7,320.00
2,500.0000
7,500.00

45.0000
139 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

175.0000 L.F. 43.5000 48.0000

7,875.00 7,612.50 8,400.00
45.0000
7,875.00

750.0000
140 BEAM GUARDRAIL ANCHOR TYPE 10

5.0000 EACH 725.0000 780.0000

3,750.00 3,625.00 3,900.00
800.0000
4,000.00

36.0000
141 PRECAST CONC. BARRIER TYPE 2

3305.0000 L.F. 37.5000 40.0000

118,980.00 123,937.50 132,200.00
45.0000

148,725.00

9.0000
142 TEMPORARY CONC. BARRIER

10425.0000 L.F. 6.0000 12.0000

93,825.00 62,550.00 125,100.00
14.0000

145,950.00

3,500.0000
143 TEMPORARY IMPACT ATTENUATOR

11.0000 EACH 2,500.0000 3,700.0000

38,500.00 27,500.00 40,700.00
5,200.0000
57,200.00

22,000.0000
144 PERMANENT IMPACT ATTENUATOR

5.0000 EACH 23,000.0000 23,000.0000

110,000.00 115,000.00 115,000.00
26,000.0000
130,000.00

1,100.0000
145 RESETTING IMPACT ATTENUATOR

5.0000 EACH 1,000.0000 1,200.0000

5,500.00 5,000.00 6,000.00
1,000.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

PLATS PLUS, INC. TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
720 CEDAR AVE STE C 350 - 106TH AVE NE 4509 GUIDE MERIDIAN

98004-5732

PROJECT : MARYSVILLE   WA  982704564 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4,500.0000
146 TRANSPORTABLE ATTENUATOR(S)

3.0000 EACH 7,500.0000 7,800.0000

13,500.00 22,500.00 23,400.00
12,000.0000
36,000.00

25.0000
147 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1920.0000 HR 64.0000 20.0000

48,000.00 122,880.00 38,400.00
50.0000

96,000.00
148 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST.
10,000.00 10,000.00 10,000.0010,000.00

26.0000
149 FLEXIBLE GUIDE POST

108.0000 EACH 30.0000 33.0000

2,808.00 3,240.00 3,564.00
25.0000
2,700.00

0.2000
150 PAINT LINE

23935.0000 L.F. 0.2000 0.2000

4,787.00 4,787.00 4,787.00
0.2000

4,787.00

0.7000
151 PLASTIC LINE

9330.0000 L.F. 0.6500 0.7000

6,531.00 6,064.50 6,531.00
1.7500

16,327.50

1.0000
152 PROFILED PLASTIC LINE

18130.0000 L.F. 1.0000 1.1000

18,130.00 18,130.00 19,943.00
0.7000

12,691.00

2.0000
153 PLASTIC WIDE LINE

778.0000 L.F. 1.6500 1.8000

1,556.00 1,283.70 1,400.40
3.5000

2,723.00

2.0000
154 PLASTIC WIDE LANE LINE

5490.0000 L.F. 1.6500 1.8000

10,980.00 9,058.50 9,882.00
2.0000

10,980.00

1.5000
155 PAINTED CROSSWALK LINE

2633.0000 S.F. 1.7500 1.9000

3,949.50 4,607.75 5,002.70
1.7500

4,607.75

6.0000
156 PLASTIC CROSSWALK LINE

1804.0000 S.F. 6.0000 6.5000

10,824.00 10,824.00 11,726.00
6.0000

10,824.00
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2.0000
157 PAINTED STOP LINE

430.0000 L.F. 2.0000 2.2000

860.00 860.00 946.00
4.0000

1,720.00

9.0000
158 PLASTIC STOP LINE

463.0000 L.F. 9.0000 10.0000

4,167.00 4,167.00 4,630.00
12.0000
5,556.00

42.0000
159 PAINTED TRAFFIC ARROW

57.0000 EACH 40.0000 44.0000

2,394.00 2,280.00 2,508.00
40.0000
2,280.00

150.0000
160 PLASTIC TRAFFIC ARROW

39.0000 EACH 135.0000 148.0000

5,850.00 5,265.00 5,772.00
135.0000
5,265.00

15.0000
161 PAINTED TRAFFIC LETTER

26.0000 EACH 15.0000 16.0000

390.00 390.00 416.00
50.0000
1,300.00

70.0000
162 PLASTIC TRAFFIC LETTER

53.0000 EACH 65.0000 71.0000

3,710.00 3,445.00 3,763.00
50.0000
2,650.00

30.0000
163 PLASTIC DRAINAGE MARKING

55.0000 EACH 30.0000 33.0000

1,650.00 1,650.00 1,815.00
30.0000
1,650.00

175.0000
164 RAISED PAVEMENT MARKER TYPE 1

6.7000 HUND 165.0000 181.0000

1,172.50 1,105.50 1,212.70
275.0000
1,842.50

400.0000
165 RAISED PAVEMENT MARKER TYPE 2

8.7000 HUND 385.0000 420.0000

3,480.00 3,349.50 3,654.00
380.0000
3,306.00

0.2000
166 TEMPORARY PAVEMENT MARKING

144920.0000 L.F. 0.2500 0.2200

28,984.00 36,230.00 31,882.40
0.3000

43,476.00
167 PERMANENT SIGNING

L.S.
36,000.00 50,000.00 44,000.0061,718.00
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10.0000
168 SIGN COVERING

550.0000 S.F. 10.0000 15.0000

5,500.00 5,500.00 8,250.00
5.0000

2,750.00
169 ILLUMINATION SYSTEM SAC 3820

L.S.
106,000.00 103,000.00 111,000.00172,000.00

170 ILLUMINATION SYSTEM SAC 3080
L.S.

80,000.00 62,000.00 85,000.00130,000.00
171 ILLUMINATION SYSTEM SAC 5064

L.S.
70,000.00 75,000.00 75,000.00113,000.00

172 ILLUMINATION SYSTEM SAC 0794
L.S.

25,000.00 25,000.00 26,000.0029,500.00
173 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S.
33,000.00 41,000.00 34,000.0068,100.00

174  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 3820
L.S.

21,000.00 72,000.00 22,000.0090,000.00
175  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 3080

L.S.
42,000.00 140,000.00 43,000.00210,000.00

176 TRAFFIC SIGNAL SYSTEM SAC 3820
L.S.

34,000.00 70,000.00 35,500.0088,000.00
177 TRAFFIC SIGNAL SYSTEM SAC 3080

L.S.
80,000.00 124,000.00 84,000.00175,000.00

178 TRAFFIC SIGNAL SYSTEM SAC 794
L.S.

1,800.00 6,500.00 1,870.0010,700.00
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179  CLOSED CIRCUIT TELEVISION SYSTEM

L.S.
82,000.00 33,000.00 86,000.0077,500.00

180  COMMUNICATION CONDUIT SYSTEM
L.S.

112,000.00 47,000.00 116,000.00130,000.00
181  COMMUNICATION CABLES AND INTERFACES

L.S.
17,000.00 28,000.00 18,000.0042,050.00

182  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S.

27,000.00 30,000.00 28,600.0028,220.00

50.0000
183 DIRECTIONAL BORING

690.0000 L.F. 47.0000 53.0000

34,500.00 32,430.00 36,570.00
72.1000

49,749.00

3.0000
184 SEQUENTIAL ARROW SIGN

3780.0000 HR 2.0000 4.4000

11,340.00 7,560.00 16,632.00
3.5000

13,230.00

2.8000
185 PORTABLE CHANGEABLE MESSAGE SIGN

14796.0000 HR 3.0000 2.7500

41,428.80 44,388.00 40,689.00
7.3300

108,454.68
186 OTHER TEMPORARY TRAFFIC CONTROL

L.S.
14,000.00 15,000.00 47,650.0042,150.00

48.0000
187 FLAGGERS AND SPOTTERS

5000.0000 HR 42.5000 43.0000

240,000.00 212,500.00 215,000.00
45.0000

225,000.00

48.0000
188 OTHER TRAFFIC CONTROL LABOR

6234.0000 HR 48.0000 43.0000

299,232.00 299,232.00 268,062.00
44.0000

274,296.00
189 TRAFFIC CONTROL SUPERVISOR

L.S.
40,000.00 75,000.00 24,700.00150,050.00
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18.0000
190 CONSTRUCTION SIGNS CLASS A

796.0000 S.F. 18.0000 20.0000

14,328.00 14,328.00 15,920.00
25.0000

19,900.00

OTHER ITEMS
191 TYPE B PROGRESS SCHEDULE

L.S.
25,000.00 25,000.00 25,000.0025,000.00

14.0000
192 STRUCTURE EXCAVATION CLASS B INCL. HAUL

18405.0000 C.Y. 9.2500 8.0000

257,670.00 170,246.25 147,240.00
15.0000

276,075.00

0.1500
193 SHORING OR EXTRA EXCAVATION CLASS B

35803.0000 S.F. 1.0000 0.6000

5,370.45 35,803.00 21,481.80
4.0800

146,076.24

17.0000
194  PIPE ZONE BACKFILL

2400.0000 TON 16.2500 10.0000

40,800.00 39,000.00 24,000.00
27.5000

66,000.00
195 CURE BOX

L.S.
250.00 5,000.00 3,500.005,000.00

120.0000
196 PLUGGING EXISTING PIPE

24.0000 EACH 200.0000 260.0000

2,880.00 4,800.00 6,240.00
250.0000
6,000.00

197 STRUCTURE SURVEYING
L.S.

4,800.00 25,000.00 88,000.005,120.00

180.0000
198 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 175.0000 860.0000

540.00 525.00 2,580.00
350.0000
1,050.00

40.0000
199 CEMENT CONC. SIDEWALK

159.0000 S.Y. 45.0000 44.0000

6,360.00 7,155.00 6,996.00
50.0000
7,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

PLATS PLUS, INC. TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
720 CEDAR AVE STE C 350 - 106TH AVE NE 4509 GUIDE MERIDIAN

98004-5732

PROJECT : MARYSVILLE   WA  982704564 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

800.0000
200  CEMENT CONC. SIDEWALK RAMP TYPE 1

3.0000 EACH 750.0000 610.0000

2,400.00 2,250.00 1,830.00
1,500.0000
4,500.00

1,100.0000
201  CEMENT CONC. SIDEWALK RAMP TYPE 2

10.0000 EACH 900.0000 800.0000

11,000.00 9,000.00 8,000.00
1,500.0000
15,000.00

1,000.0000
202  CEMENT CONC. SIDEWALK RAMP TYPE 4 - MOD.

6.0000 EACH 750.0000 610.0000

6,000.00 4,500.00 3,660.00
2,500.0000
15,000.00

9.0000
203 CHAIN LINK FENCE TYPE 3

2762.0000 L.F. 9.0000 10.0000

24,858.00 24,858.00 27,620.00
13.0000

35,906.00

140.0000
204 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

44.0000 EACH 140.0000 150.0000

6,160.00 6,160.00 6,600.00
150.0000
6,600.00

350.0000
205 SINGLE 6 FT. CHAIN LINK GATE

1.0000 EACH 350.0000 380.0000

350.00 350.00 380.00
500.0000
500.00

1,100.0000
206 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH 1,100.0000 1,150.0000

1,100.00 1,100.00 1,150.00
1,500.0000
1,500.00

3.5000
207 WIRE FENCE TYPE 2

7770.0000 L.F. 3.5000 3.7000

27,195.00 27,195.00 28,749.00
5.0000

38,850.00

825.0000
208 ACCESS CONTROL GATE

3.0000 EACH 600.0000 650.0000

2,475.00 1,800.00 1,950.00
2,100.0000
6,300.00

640.0000
209 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 500.0000 1,720.0000

1,280.00 1,000.00 3,440.00
750.0000
1,500.00

260.0000
210 ADJUST CATCH BASIN

18.0000 EACH 375.0000 450.0000

4,680.00 6,750.00 8,100.00
600.0000
10,800.00
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DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

175.0000
211 ADJUST VALVE BOX

8.0000 EACH 200.0000 390.0000

1,400.00 1,600.00 3,120.00
400.0000
3,200.00

212 FORCE ACCOUNT POTHOLING UTILITIES
EST.

2,000.00 2,000.00 2,000.002,000.00
213 ROADSIDE CLEANUP

EST.
50,000.00 50,000.00 50,000.0050,000.00

214 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

5.00 5.00 5.005.00
215 MINOR CHANGE

CALC
-1.00 -1.00 -1.00-1.00

216 FUEL COST ADJUSTMENT
CALC

29,004.00 29,004.00 29,004.0029,004.00
217 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC
-7.00 -7.00 -7.00-7.00

218 SPCC PLAN
L.S.

750.00 5,000.00 510.005,000.00
219 FIELD OFFICE BUILDING

L.S.
40,000.00 15,000.00 16,780.0030,000.00

220  ABANDONMENT OF PIEZOMETER
L.S.

500.00 7,500.00 14,480.006,000.00

1.4000
221 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

10920.0000 S.Y. 1.2500 1.1000

15,288.00 13,650.00 12,012.00
1.7500

19,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO :09A009 REVISION NO : BIDS OPENED ON : May  5 2010
CONTRACT NO :007920 REGION NO : 1 AWARDED ON : May 17 2010
VERSION NO :9 WORK ORDER# : XL3041
HWY :SR 009,092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 9
LUNDEEN PARKWAY TO SR 92
INTERSECTION IMPROVEMENTS AND WIDENING
09A009 (REV. 4/07/2010)

PLATS PLUS, INC. TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
720 CEDAR AVE STE C 350 - 106TH AVE NE 4509 GUIDE MERIDIAN

98004-5732

PROJECT : MARYSVILLE   WA  982704564 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/2010
16:54

DOT_RGGB05

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
222  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 794

L.S.
12,000.00 10,000.00 13,000.0010,800.00

$11,972,283.45 $11,983,997.85 $12,575,935.20$16,571,849.37CONTRACT TOTAL

$12,575,935.20$11,972,283.45 $11,983,997.85BASE TOTAL $16,571,849.37


