DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2004

* k% BI D CHECK REPORT * * * TI ME: 08: 32
PSZE JOB NO: 03A049 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006797 REGON NO  : 1 AWARDED ON : Jun 1 2004
VERSI ON NO : 3 WORK ORDER# : XL1094
o lemsas T e LONBIDDER  ----ccc  —mcnen- 2ND BI DDER - ------
TITLE : SR 539 W LDER CONSTRUCTI ON COMPANY COLACURCI O BROTHERS, | NC.
KING TUT RD AND BARTLETT RD 3876 HANNEGAN RD 3287 "H' ST RD
03A049
PROJECT . Nt 0538(011) BELLI NGHAM WA 982269103 BLAINE WA 982309206
CONTY(S) VHATOOV CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100404
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 37.50 % 5.00 %
40, 000. 00 55,000.00 15, 000. 00 42, 000. 00 2,000. 00
2 CLEAR NG AND GRUBBI NG
1. 9000 ACRE 3, 600. 0000 8, 000. 0000 122.22% 14, 300. 0000 297.22 %
6, 840. 00 15, 200. 00 8, 360. 00 27,170.00 20, 330. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -14.29% S14.29%
3, 500. 00 3, 000. 00 -500. 00 3, 000. 00 -500. 00
4 REMOVE AND RELOCATE 911 ADDRESS MARKER
9. 0000 EACH 20. 0000 30. 0000 50. 00 % 60. 0000 200. 00 %
180. 00 270. 00 90. 00 540. 00 360. 00
5 REMOVI NG PAINT LINE
2810. 0000 L.F. 0. 5000 0. 5000 0.00 % 0. 6000 20. 00 %
1, 405. 00 1, 405. 00 0.00 1, 686. 00 281. 00
GRADI NG
6 ROADWAY EXCAVATI ON I NCL. HAUL
2620. 0000 cv. 17. 5000 13. 0000 225,71 % 12. 4000 229.14%
45, 850. 00 34,060.00 -11,790. 00 32,488.00 -13,362.00
7 SELECT BORROWNINCL. HAUL
2160. 0000 TON 20. 0000 7.5000 -62.50 % 9. 9000 -50.50 %
43, 200. 00 16,200.00 -27,000. 00 21,384.00 -21,816.00
8 EMBANKMENT COMPACTI ON
1490. 0000 cv. 5. 0000 3. 0000 -40. 00 % 4.0000 -20.00%
7, 450. 00 4,470.00 -2, 980.00 5,960.00  -1,490.00
DRAI NAGE
9 DI TCH EXCAVATI ON I NCL. HAUL
440. 0000 cv. 17. 0000 10. 0000 -41.18% 23. 0000 35.29 %

7,480. 00 4, 400. 00 -3, 080. 00 10, 120. 00 2,640. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2004

* k% BI D CHECK REPORT * * * TI ME: 08: 32
PSZE JOB NO: 03A049 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006797 REGON NO  : 1 AWARDED ON : Jun 1 2004
VERSI ON NO : 3 WORK ORDER# : XL1094
o lems3e T e LONBIDDER  ----ccc  —mcnen- 2ND BI DDER - ------
TITLE : SR 539 W LDER CONSTRUCTI ON COMPANY COLACURCI O BROTHERS, | NC.
KING TUT RD AND BARTLETT RD 3876 HANNEGAN RD 3287 "H' ST RD
03A049
PROJECT . Nt 0538(011) BELLI NGHAM WA 982269103 BLAINE WA 982309206
CONTY(S) VHATOOV CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100404
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 HAND PLACED Rl PRAP
5. 0000 cY. 200. 0000 80. 0000 -60. 00 % 130. 0000 -35.00%
1, 000. 00 400. 00 -600. 00 650. 00 -350. 00
11  QUARRY SPALLS
0. 2000 TON 125. 0000 1,400.0000  1,020.00 % 290. 0000 132.00 %
25. 00 280. 00 255. 00 58. 00 33.00
12 PLAIN CONC. CULV. PIPE 12 IN. DI AM
32. 0000 L.F. 25. 0000 20. 0000 -20.00% 36. 0000 44.00 %
800. 00 640. 00 -160. 00 1,152. 00 352. 00
13 CL. IV REINF. CONC. CULV. PIPE 12 IN. DI AM
113. 0000 L.F. 45. 0000 20. 0000 -55.56 % 45. 0000 0.00 %
5, 085. 00 2,260.00 -2, 825.00 5, 085. 00 0. 00
14 CL. V REINF. CONC. CULV. PIPE 12 IN. DI AM
39. 0000 L.F. 40. 0000 30. 0000 -25.00 % 54. 0000 35. 00 %
1, 560. 00 1,170.00 -390. 00 2, 106. 00 546. 00
15  OBSERVATI ON VELL
7.0000 EACH 120. 0000 175. 0000 45.83 % 550. 0000 358.33%
840. 00 1, 225. 00 385. 00 3, 850. 00 3,010. 00
STORM SEVER
16 CATCH BASIN TYPE 1L
1. 0000 EACH 1, 250. 0000 1, 100. 0000 -12.00% 1, 100. 0000 ~12.00%
1, 250. 00 1, 100. 00 -150. 00 1, 100. 00 -150. 00
17 CATCH BASIN TYPE 1
2.0000 EACH 1, 050. 0000 900. 0000 -14.29% 820. 0000 221.90%
2,100. 00 1, 800. 00 -300. 00 1, 640. 00 - 460. 00

18 PLAIN CONC. STORM SEWER PIPE 12 IN. DI AM
187. 0000 L. F. 40. 0000 17. 0000 -57.50% 25. 0000 -37.50%
7,480. 00 3,179.00 -4,301.00 4, 675. 00 -2, 805.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2004
* % * BID CHECK REPORT * * * TIVE: 08: 32
PSSE JOB NO: 03A049 REVISION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006797 REGONNO 1 AWARDED ON : Jun 1 2004
VERSI ON NO : 3 WORK CRDERY : XL1094
o lems3e T e LOWBIDDER  ------- ------- 2ND BIDDER  -------
TITLE © SR 539 W LDER CONSTRUCTI ON' COMPANY COLACURCI O BROTHERS, | NC.
KING TUT RD AND BARTLETT RD 3876 HANNEGAN RD 3287 "H' ST RD
034049
PROJECT  : N 0539(011) BELLINGHAM WA 982269103 BLAINE WA 982309206
CONTY(S) VHATOOV CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100404
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNIT PRI CE PER UNI T/ PRICE PERUNT/  %DIFF./ PRICEPERUNIT/  %DFF./
NO EST. QUANTITY NEAS TOTAL AVOUNT TOTAL AMOUNT ~ AMT. DI FF., TOTAL AVOUNT ~ AMT. DI FF.
STCRM SEVER
19 PLAIN CONC. STORM SEWER PIPE 18 IN. DI AM
30. 0000 L.F. 83. 0000 25.0000 -69. 88 % 47.0000 -43.37%
2, 490. 00 750.00 -1, 740.00 1,410.00  -1,080.00
SURFACI NG
20 CRUSHED SURFACI NG BASE COURSE
3030. 0000 TON 20. 0000 14. 0000 -30. 00 % 13. 3000 -33.50%
60, 600. 00 42,420.00  -18, 180. 00 40,299.00  -20, 301. 00
LI QU D ASPHALT
21 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00 % 0.00%
2, 880. 00 2, 880. 00 2, 880. 00
ASPHALT CONCRETE PAVENENT
22 HA CL. 1/2 IN. PG 64-22
2770. 0000 TON 45. 0000 47.0000 4.44% 57.0000 26.67 %
124, 650. 00 130,190.00  5,540. 00 157,890.00 33, 240.00
23 JOB M X COMPLI ANCE PRI CE ADJUSTVENT
cALC 0.00 % 0.00%
4,320. 00 4,320. 00 4,320. 00
24 COMPACTI ON PRI CE ADJUSTVENT
cALC 0. 00 % 0.00%
2, 880. 00 2, 880. 00 2, 880. 00
25 HVA FOR APPROACH CL. 1/2 IN. PG 64-22
80. 0000 TON 45. 0000 80. 0000 77.78 % 100. 0000 122.22%
3, 600. 00 6,400.00  2,800.00 8,000.00 4, 400.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2004

* k% BI D CHECK REPORT * * * TI ME: 08: 32
PSZE JOB NO: 03A049 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006797 REGON NO  : 1 AWARDED ON : Jun 1 2004
VERSI ON NO : 3 WORK ORDER# : XL1094
o lems3e T e LONBIDDER  ----ccc  —mcnen- 2ND BI DDER - ------
TITLE : SR 539 W LDER CONSTRUCTI ON COMPANY COLACURCI O BROTHERS, | NC.
KING TUT RD AND BARTLETT RD 3876 HANNEGAN RD 3287 "H' ST RD
03A049
PROJECT . Nt 0538(011) BELLI NGHAM WA 982269103 BLAINE WA 982309206
CONTY(S) VHATOOV CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100404
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
26 COWMMERCI AL HVA
30. 0000 TON 40. 0000 100. 0000 150. 00 % 127. 0000 217.50 %
1, 200. 00 3, 000. 00 1, 800. 00 3, 810. 00 2,610. 00
EROCSI ON CONTROL AND PLANTI NG
27 ESC LEAD
60. 0000 DAY 100. 0000 35. 0000 -65.00 % 55. 0000 -45.00 %
6, 000. 00 2,100.00 -3, 900.00 3,300.00  -2,700.00
28 SEEDING FERTILIZING AND MILCHI NG
2.2000 ACRE 1, 200. 0000 1, 350. 0000 12.50 % 1, 600. 0000 33.33%
2, 640. 00 2,970. 00 330. 00 3, 520. 00 880. 00
29 TEMPORARY EROSI ON CONTRCL BLANKET
5630. 0000 S. Y. 1.5000 2. 0000 33.33% 2. 2000 46.67 %
8, 445. 00 11, 260. 00 2,815.00 12, 386. 00 3,941. 00
30 CHECK DAM
20. 0000 L.F. 15. 0000 17. 0000 13.33% 12. 0000 -20.00%
300. 00 340. 00 40.00 240. 00 -60. 00
31 STREET CLEANI NG
25. 0000 HR 100. 0000 110. 0000 10. 00 % 95. 0000 -5.00%
2,500. 00 2, 750. 00 250. 00 2, 375. 00 -125. 00
32 WATTLE
80. 0000 L.F. 8. 0000 4. 0000 -50. 00 % 5.0000 -37.50%
640. 00 320. 00 -320. 00 400. 00 -240. 00
33 EROCSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0. 00 %
2,500. 00 2,500. 00 2, 500. 00

34 SO L AMENDVENT
218. 0000 cY. 35. 0000 35. 0000 0. 00 % 40. 0000 14.29%
7,630. 00 7,630. 00 0.00 8, 720. 00 1, 090. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2004

* k% BI D CHECK REPORT * * * TI ME: 08: 32
PSZE JOB NO: 03A049 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006797 REGON NO  : 1 AWARDED ON : Jun 1 2004
VERSI ON NO : 3 WORK ORDER# : XL1094
o lemsas T e LONBIDDER  ----ccc  —mcnen- 2ND BI DDER - ------
TITLE : SR 539 W LDER CONSTRUCTI ON COMPANY COLACURCI O BROTHERS, | NC.
KING TUT RD AND BARTLETT RD 3876 HANNEGAN RD 3287 "H' ST RD
03A049
PROJECT . Nt 0538(011) BELLI NGHAM WA 982269103 BLAINE WA 982309206
CONTY(S) VHATOOV CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100404
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
35 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0. 00 %
5, 000. 00 5, 000. 00 5, 000. 00
36 TRUCK MOUNTED | NPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 6, 000. 0000 20. 00 % 5, 000. 0000 0. 00 %
5, 000. 00 6, 000. 00 1, 000. 00 5, 000. 00 0. 00
37 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
60. 0000 HR 45. 0000 50. 0000 11.11% 42. 0000 -6.67%
2,700. 00 3, 000. 00 300. 00 2, 520. 00 -180. 00
38 PLASTIC LI NE
10340. 0000 L.F. 1. 0000 0. 5000 -50. 00 % 0. 6000 -40.00 %
10, 340. 00 5,170.00  -5,170.00 6,204.00 -4, 136.00
39 PLASTIC WDE LINE
690. 0000 L.F. 3. 5000 1.3000 -62.86 % 1. 5000 S57.14%
2,415.00 897.00  -1,518.00 1,035.00  -1,380.00
40 PLASTIC STOP LINE
77. 0000 L.F. 12. 5000 3. 0000 -76.00 % 4.0000 -68.00%
962. 50 231. 00 -731.50 308. 00 -654. 50
41 PLASTI C TRAFFI C ARROW
9. 0000 EACH 50. 0000 125. 0000 150. 00 % 145. 0000 190. 00 %
450. 00 1,125. 00 675. 00 1, 305. 00 855. 00
42 PLASTI C TRAFFI C LETTER
22. 0000 EACH 70. 0000 60. 0000 -14.29 % 70. 0000 0. 00 %
1, 540. 00 1, 320. 00 -220. 00 1, 540. 00 0. 00
43 PLASTI C DRAI NAGE MARKI NG
3.0000 EACH 45. 0000 25. 0000 -44. 44 % 30. 0000 -33.33%
135. 00 75. 00 -60. 00 90. 00 - 45.00
44 TEMPORARY PAVEMENT MARKI NG
8600. 0000 L.F. 0. 7500 0. 2000 -73.33% 0. 3000 -60. 00 %
6, 450. 00 1,720.00 -4, 730.00 2,580.00  -3,870.00
45 PERVANENT Sl GNI NG
L.S. 92.31% 100. 00 %

2,600. 00 5, 000. 00 2,400. 00 5, 200. 00 2,600. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2004

* k% BI D CHECK REPORT * * * TI ME: 08: 32
PSZE JOB NO: 03A049 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006797 REGON NO  : 1 AWARDED ON : Jun 1 2004
VERSI ON NO : 3 WORK ORDER# : XL1094
o lemsas T e LONBIDDER  ----ccc  —mcnen- 2ND BI DDER - ------
TITLE : SR 539 W LDER CONSTRUCTI ON COMPANY COLACURCI O BROTHERS, | NC.
KING TUT RD AND BARTLETT RD 3876 HANNEGAN RD 3287 "H' ST RD
03A049
PROJECT . Nt 0538(011) BELLI NGHAM WA 982269103 BLAINE WA 982309206
CONTY(S) VHATOOV CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100404
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
46 1 LLUM NATI ON SYSTEM SAA 5005
L.S. 1.81% 9.35%
26, 520. 00 27, 000. 00 480. 00 29, 000. 00 2, 480. 00
47 1 LLUM NATI ON SYSTEM SAA 5006
L.S. 12.80 % 24.73%
31, 028. 00 35, 000. 00 3,972.00 38, 700. 00 7,672.00
48 PORTABLE CHANGEABLE NESSAGE SI GN
2.0000 EACH 2, 500. 0000 4, 000. 0000 60. 00 % 3, 000. 0000 20. 00 %
5, 000. 00 8, 000. 00 3, 000. 00 6, 000. 00 1, 000. 00
49 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE Sl GN
60. 0000 HR 20. 0000 12. 0000 -40. 00 % 5.0000 -75.00 %
1, 200. 00 720. 00 - 480. 00 300. 00 -900. 00
50 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -60. 00 % 193.33%
7,500. 00 3,000.00  -4,500.00 22,000.00 14, 500. 00
51 TRAFFI C CONTROL LABOR
960. 0000 HR 35. 0000 36. 0000 2.86 % 40. 0000 14.29%
33, 600. 00 34, 560. 00 960. 00 38, 400. 00 4, 800. 00
52 TRAFFI C CONTROL VEHI CLE
60. 0000 DAY 50. 0000 100. 0000 100. 00 % 65. 0000 30. 00 %
3, 000. 00 6, 000. 00 3, 000. 00 3, 900. 00 900. 00
53 TRAFFI C CONTROL SUPERVI SOR
240. 0000 HR 38. 0000 38. 0000 0.00 % 42. 0000 10.53%
9, 120. 00 9, 120. 00 0.00 10, 080. 00 960. 00
54 CONSTRUCTI ON SI GNS CLASS A
100. 0000 S.F. 15. 0000 13. 0000 -13.33% 11. 0000 S26.67%
1, 500. 00 1, 300. 00 -200. 00 1, 100. 00 - 400. 00
OTHER | TEMS
55 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
80. 0000 C Y. 10. 0000 8. 0000 -20.00% 34. 0000 240. 00 %

800. 00 640. 00 -160. 00 2,720.00 1, 920. 00



DOT_RGGBO1

PS&E JOB NO: 03A049

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

DATE: 06/ 01/ 2004
TI ME: 08: 32

* *x

BI DS OPENED ON : May 26 2004

CONTRACT NO: 006797 REGON NO  : 1 AWARDED ON : Jun 1 2004
VERSI ON NO : 3 WORK ORDER# : XL1094
o lemsas T e LONBIDDER  ----ccc  —mcnen- 2ND BI DDER - ------
TITLE : SR 539 W LDER CONSTRUCTI ON COMPANY COLACURCI O BROTHERS, | NC.
KING TUT RD AND BARTLETT RD 3876 HANNEGAN RD 3287 "H' ST RD
03A049
PROJECT . Nt 0538(011) BELLI NGHAM WA 982269103 BLAINE WA 982309206
CONTY(S) VHATOOV CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100404
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
56 SHORI NG OR EXTRA EXCAVATI ON CLASS B
620. 0000 S.F. 5. 0000 0. 6000 -88.00 % 1. 5000 ~70.00 %
3, 100. 00 372.00  -2,728.00 930.00  -2,170.00
57 GRAVEL BACKFILL FOR DRAI N
435. 0000 cv. 25. 0000 13. 0000 -48.00 % 23. 0000 -8.00%
10, 875. 00 5,655.00  -5,220.00 10, 005. 00 -870. 00
58 DELETED | TEM
0.0100 EACH 1. 0000 0. 0000 -100. 00 % 0. 0000 -100. 00 %
0.01 0. 00 -0.01 0.00 -0.01
59 COMVERCI AL CONCRETE
1. 0000 cvY 350. 0000 650. 0000 85. 71 % 350. 0000 0.00 %
350. 00 650. 00 300. 00 350. 00 0. 00
60 ROADVAY SURVEYI NG
L.S. 0.00 % 13.00 %
10, 000. 00 10, 000. 00 0.00 11, 300. 00 1, 300. 00
61 CONNECTI ON TO DRAI NAGE STRUCTURE
3.0000 EACH 500. 0000 400. 0000 -20. 00 % 400. 0000 -20.00%
1, 500. 00 1, 200. 00 -300. 00 1, 200. 00 -300. 00
62 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 400. 00 % 300. 00 %
300. 00 1, 500. 00 1, 200. 00 1, 200. 00 900. 00
63 ROADSI DE CLEANUP
EST. 0.00 % 0. 00 %
4,000. 00 4,000. 00 4,000. 00
64 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0. 00 %
5.00 5. 00 5. 00
65 M NOR CHANGE
cALC 0.00 % 0. 00 %
~1.00 -1.00 -1.00
66 SPCC PLAN
L.S. -75.00 % S77.50%
4,000. 00 1,000.00 -3, 000.00 900.00 -3, 100.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2004

* k% BI D CHECK REPORT * * * TI ME: 08: 32
PSZE JOB NO: 03A049 REVI SION NO : 1 BI DS OPENED ON : May 26 2004
CONTRACT NO: 006797 REGON NO  : 1 AWARDED ON : Jun 1 2004
VERSI ON NO : 3 WORK ORDER# : XL1094
o lems3e T e LONBIDDER  ----ccc  —mcnen- 2ND BI DDER - ------
TITLE © SR 539 W LDER CONSTRUCTI ON COMPANY COLACURCI O BROTHERS, | NC.
KING TUT RD AND BARTLETT RD 3876 HANNEGAN RD 3287 "H' ST RD
03A049
PROJECT . Nt 0538(011) BELLI NGHAM WA 982269103 BLAINE WA 982309206
CONTY(S) . WHATCOV CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100404
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
67 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
1510. 0000 S. Y. 2.0000 1. 5000 -25.00 % 2. 0000 0. 00 %
3,020. 00 2, 265. 00 -755. 00 3, 020. 00 0.00
68 MAI LBOX SUPPORT TYPE 1
12. 0000 EACH 300. 0000 200. 0000 -33.33% 280. 0000 -6.67%
3, 600. 00 2,400.00  -1,200.00 3, 360. 00 -240. 00
69  STEEL PLATE
1. 0000 EACH 2, 500. 0000 200. 0000 -92.00% 980. 0000 -60.80 %
2,500. 00 200.00  -2,300.00 980.00  -1,520.00
70 DI RECTI ONAL BORI NG
230. 0000 L.F. 50. 0000 39. 0000 -22.00% 43. 0000 ~14.00%
11, 500. 00 8,970.00 -2, 530.00 9,890.00  -1,610.00
CONTRACT TOTAL $620, 929. 51 $561, 863. 00 -9.51% $649, 715. 00 4. 64%

BASE TOTAL $620, 929. 51 $561, 863. 00 -9.51% $649, 715. 00 4.64%




