DOT_RGGB01

PS&E JOB NO: 04C523
CONTRACT NO: 006986
VERSION NO : 2

REVISION NO : 1
REG ON NO 03

WORK ORDER#  : XL2372

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

DATE: 05/ 06/ 2005
TI ME: 09: 53

BI DS OPENED ON : May 18 2005

ALL BI DS REJECTED :

Jun 20 2005

HWY SSR 112 T LOVBIDDER  -------
TITLE © SR 112 LAKESI DE | NDUSTRI ES
e NN RIVER TO US 101 50 ECLI PSE VEST DR
04C523 98363- 9406
PROJECT . STPF-0112(012) PORT ANGELES WA 983620127
COUNTY(S)  : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL ANDUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.S 17.87%
311, 250. 00 366,882.13  55,632.13
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 1,011. 11 %
4,500. 00 50, 000.00 45, 500. 00
3 REMOVI NG ASPHALT OONC. CURB
1750. 0000 L.F. 4.0000 4.0000 0. 00 %
7, 000. 00 7, 000. 00 0. 00
4 REMOVING OONC. BARRI ER
66. 0000 L.F. 12. 0000 3. 9500 -67.08%
792. 00 260. 70 -531. 30
5 REMOVI NG GUARDRAI L
944. 0000 L.F. 5. 0000 4. 2000 -16.00%
4,720.00 3, 964. 80 -755. 20
6 REMOVI NG GUARDRAI L ANCHOR
15. 0000 EACH 230. 0000 160. 0000 -30.43%
3, 450. 00 2,400.00  -1,050.00
7 REMOVING M SCELLANEQUS TRAFFI C | TEM
L.S -48.94%
11, 750. 00 6,000.00 -5, 750.00
GRADI NG
8 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
4500. 0000 S Y. 20. 0000 17. 9500 -10.25%
90, 000. 00 80,775.00  -9,225.00
9 SELECT BORROW I NCL. HAUL
188. 0000 TON 32. 0000 50. 0000 56. 25 %
6, 016. 00 9, 400. 00 3,384. 00
10  SPALL BORROW I NCL. HAUL
71. 0000 TON 35. 0000 95. 0000 171.43%
2, 485. 00 6, 745. 00 4,260. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2005
* % * Bl D CHECK REPORT * * * TIME: 09: 53
PS&E JOB NO: 04C523 REVISION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006986 REGONNO : 3 ALL BI DS REJECTED : Jun 20 2005
VERSI ON NO : 2 WORK ORDER# : XL2372
HWY SSR 112 T LOVBIDDER  -------
TITLE © SR 112 LAKESI DE | NDUSTRI ES
\Fﬁ)ﬁ\s/ITN(TBWN R VER TO US 101 50 ECLIPSE VEST DR
04C523 98363- 9406
PROJECT . STPF-0112(012) PORT ANGELES WA 983620127
COUNTY(S)  : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
GRADI NG
11 SHOULDER FI NI SHI NG
37.3000 M. 3, 500. 0000 1, 946. 0000 -44.40%
130, 550. 00 72,585.80 -57,964.20
DRAI NAGE
12 DI TCH EXCAVATI ON
5. 0000 C. Y. 15. 0000 300.0000 1, 900.00 %
75. 00 1, 500. 00 1, 425. 00
13 UNDERDRAIN PIPE 6 IN. DI AM
120. 0000 L.F. 10. 0000 45, 0000 350. 00 %
1, 200. 00 5, 400. 00 4, 200. 00
14 PLAIN CONC. CULV. PIPE 12 IN. D AM
23.0000 L.F. 35. 0000 65. 0000 85.71%
805. 00 1, 495. 00 690. 00
15 PLAIN CONC. CULV. PIPE 18 IN. DI AM
14. 0000 L.F. 40. 0000 100. 0000 150. 00 %
560. 00 1, 400. 00 840. 00
LI QU D ASPHALT
16 ANTI - STRI PPI NG ADDI Tl VE
EST. 0.00%
59, 020. 00 59, 020. 00
HOT M X ASPHALT
17 PLANI NG Bl TUM NOUS PAVEMENT
4030. 0000 S.Y. 15. 0000 19. 0000 26.67 %
60, 450. 00 76, 570. 00 16, 120. 00
18 HVA FOR PRELEVELING CL. 1/2 IN. PG 58-22
2080. 0000 TON 68. 0000 82. 6500 21.54%
141, 440. 00 171, 912. 00 30, 472. 00
19 HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

1680. 0000 TON 70. 0000
117, 600. 00

97. 0000 38.57%
162, 960. 00 45, 360. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2005
* % * Bl D CHECK REPORT * * * TIME: 09: 53
PS&E JOB NO: 04C523 REVISION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006986 REGONNO : 3 ALL BI DS REJECTED : Jun 20 2005
VERSI ON NO : 2 WORK ORDER# : XL2372
HWY SSR 112 T LOVBIDDER  -------
TITLE © SR 112 LAKESI DE | NDUSTRI ES
VEST TWN RI VER TO US 101 50 ECLIPSE VEST DR
PAVI NG 98363- 9406
04C523
PROJECT . STPF-0112(012) PORT ANGELES WA 983620127
COUNTY(S)  : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
HOT M X ASPHALT
20 HVA CL. 1/2 IN. PG 58-22
40250. 0000 TON 60. 0000 69. 5000 15. 83 %
2, 415, 000. 00 2,797,375.00 382, 375.00
21 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00%
83, 700. 00 83, 700. 00
22  COVPACTI ON PRI CE ADJUSTMENT
CALC 0.00%
36, 500. 00 36, 500. 00
23 HVA FOR APPROACH CL. 1/2 IN. PG 58-22
450. 0000 TON 85. 0000 97. 0000 14.12 %
38, 250. 00 43, 650. 00 5, 400. 00
24 CYCLI C DENSI TY PRI CE ADJUSTMENT
CALC 0.00%
-2.00 -2.00
EROSI ON CONTROL AND PLANTI NG
25 SEEDI NG AND FERTI LI ZI NG BY HAND
267. 0000 S Y. 2. 0000 8. 0000 300. 00 %
534. 00 2,136.00 1, 602. 00
26 MULCHI NC
0. 0600 ACRE 1, 000. 0000 3, 000. 0000 200. 00 %
60. 00 180. 00 120. 00
27 CHECK DAM
84. 0000 L.F. 25. 0000 70. 0000 180. 00 %
2, 100. 00 5, 880. 00 3, 780. 00
28 EROCSI OV WATER POLLUTI ON CONTROL
EST. 0.00%
2, 500. 00 2,500. 00
29  TEMPORARY ERCSI ON AND SEDI MENT CONTROL (TESC) PLAN
L.S. 200. 00 %

500. 00 1, 500. 00 1, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2005
* * x Bl D CHECK REPORT * * * TI ME: 09: 53
PS&E JOB NO: 04C523 REVISION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006986 REGON NO : 3 ALL BI DS REJECTED : Jun 20 2005
VERSION NO : 2 WORK ORDER# : XL2372
HWY SSR 112 T LOVBIDDER  -------
TITLE © SR 112 LAKESI DE | NDUSTRI ES
\Fﬁ)ﬁ\s/ITN(TBWN Rl VER TO US 101 50 ECLI PSE VEST DR
040523 98363- 9406
PROJECT . STPF-0112(012) PORT ANGELES WA 983620127
CONTY(S)  : CLALLAM CONTRACTCR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
TRAFFI C
30 EXTRUDED CURB
2250. 0000 L.F. 4. 0000 4. 5000 12.50 %
9, 000. 00 10, 125. 00 1, 125. 00
31 BEAM GUARDRAI L TYPE THRI E BEAM
577. 0000 L.F. 60. 0000 65. 3500 8.92 %
34, 620. 00 37,706. 95 3, 086. 95
32 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2. 0000 EACH 1, 200. 0000 1, 150. 0000 -4.17%
2, 400. 00 2, 300. 00 -100. 00
33 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 12
2. 0000 EACH 1, 200. 0000 1, 150. 0000 -4.17%
2, 400. 00 2, 300. 00 -100. 00
34 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 13
2. 0000 EACH 1, 200. 0000 1, 300. 0000 8.33%
2, 400. 00 2, 600. 00 200. 00
35 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 15
2. 0000 EACH 1, 200. 0000 1, 300. 0000 8.33%
2, 400. 00 2, 600. 00 200. 00
36 BEAM GUARDRAI L FLARED TERM NAL
9. 0000 EACH 2, 000. 0000 1, 665. 0000 -16.75%
18, 000. 00 14, 985. 00 -3, 015. 00
37 BEAM GUARDRAI L BURI ED TERM NAL TYPE 2
1312. 0000 L.F. 30. 0000 27. 5500 -8.17%
39, 360. 00 36, 145. 60 -3,214. 40
38 RAI'SI NG EXI STI NG BEAM GUARDRAI L
62. 0000 L.F. 5. 0000 4. 0500 -19. 00 %
310. 00 251. 10 -58. 90
39 FLEXI BLE GUI DE POST
589. 0000 EACH 25. 0000 22. 5000 -10. 00 %
14, 725. 00 13, 252. 50 -1, 472.50
40 PAINT LINE
362850. 0000 L.F. 0. 1000 0. 0700 -30. 00 %
36, 285. 00 25,399.50 - 10, 885. 50
41 PAI NTED WDE LI NE
340. 0000 L.F. 1. 0000 1. 0000 0. 00 %

340. 00 340. 00 0.00



DOT_RGGB01

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

DATE: 05/ 06/ 2005
TI ME: 09: 53

PS&E JOB NO: 04C523 REVISION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006986 REGONNO : 3 ALL BI DS REJECTED : Jun 20 2005
VERSI ON NO : 2 WORK ORDER# : XL2372
HWY SSR 112 T LOVBIDDER  -------
TITLE © SR 112 LAKESI DE | NDUSTRI ES
VEST TWN RI VER TO US 101 50 ECLIPSE VEST DR
PAVI NG 98363- 9406
04C523
PROJECT . STPF-0112(012) PORT ANGELES WA 983620127
COUNTY(S)  : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
TRAFFI C
42 PLASTIC STOP LINE
916. 0000 L.F. 5. 0000 3.0000 -40.00 %
4,580. 00 2, 748.00 -1,832.00
43 PLASTI C TRAFFI C ARROW
8. 0000 EACH 55. 0000 65. 0000 18. 18 %
440. 00 520. 00 80. 00
44 PLASTI C DRAI NAGE MARKI NG
318. 0000 EACH 10. 0000 15. 0000 50. 00 %
3, 180. 00 4,770.00 1, 590. 00
45 RECESSED PAVEMENT MARKER
20. 9200 HUND 1, 150. 0000 800. 0000 -30.43%
24, 058. 00 16, 736. 00 -7,322.00
46 TEMPORARY PAVEMENT MARKI NG
152000. 0000 L.F. 0. 1300 0. 1000 -23.08%
19, 760. 00 15, 200. 00 -4,560. 00
47 PERMANENT SI GNI NG
L.S. -8.11%
99, 200. 00 91, 155. 00 -8, 045. 00
48  CENTERLI NE RUMBLE STRIP
20. 9100 M. 2, 000. 0000 760. 0000 -62.00%
41, 820. 00 15,891.60 - 25, 928. 40
49 PROJECT TEMPORARY TRAFFI C CONTROL
L.S. 44,52 %
283, 700. 00 410,000.00 126, 300. 00
OTHER | TEVB
50 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
103. 0000 C.Y. 25. 0000 15. 0000 -40.00 %
2,575. 00 1, 545. 00 -1, 030.00
51 GRAVEL BACKFILL FOR DRAIN
10. 0000 C. Y. 40. 0000 35. 0000 -12.50%
400. 00 350. 00 -50. 00
52 CONTROLLED DENSI TY FILL
25. 0000 C.Y. 110. 0000 150. 0000 36.36 %
2, 750. 00 3, 750. 00 1, 000. 00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2005

* * *  BID CHECK REPORT * * * TIME: 09: 53
PS&E JOB NO: 04C523 REVISION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006986 REGONNO 3 ALL BI DS REJECTED : Jun 20 2005
VERSI ON NO : 2 WORK ORDER# : XL2372
HWY SSR 112 T LOVBIDDER  -------
TITLE © SR 112 LAKESI DE | NDUSTRI ES
e NN RIVER TO US 101 50 ECLI PSE VEST DR
04C523 98363- 9406
PROJECT . STPF-0112(012) PORT ANGELES WA 983620127
COUNTY(S)  : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL ANDUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
53 ADJUST MONUMENT CASE AND COVER
16. 0000 EACH 250. 0000 300. 0000 20. 00 %
4,000. 00 4, 800. 00 800. 00
54 ADJUST CATCH BASI N
4.0000 EACH 400. 0000 400. 0000 0.00 %
1, 600. 00 1, 600. 00 0.00
55 ADJUST JUNCTI ON BOX
6. 0000 EACH 100. 0000 400. 0000 300. 00 %
600. 00 2, 400. 00 1, 800. 00
56 ROADSI DE CLEANUP
EST. 0.00 %
3, 000. 00 3, 000. 00
57 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 %
5.00 5. 00
58 M NOR CHANGE
CALC 0.00 %
-2.00 -2.00
59 SPCC PLAN
L.S 0. 00 %
1, 500. 00 1, 500. 00 0. 00
60 MAI LBOX SUPPORT TYPE |
13. 0000 EACH 200. 0000 200. 0000 0.00 %
2, 600. 00 2, 600. 00 0.00
61 MAI LBOX SUPPORT TYPE ||
15. 0000 EACH 400. 0000 400. 0000 0. 00 %
6, 000. 00 6, 000. 00 0. 00
62 PLAIN CONC. CULV. PIPE 24 IN. DI AM
102. 0000 L.F. 50. 0000 75. 0000 50. 00 %
5, 100. 00 7, 650. 00 2, 550. 00
CONTRACT TOTAL $4, 201, 911. 00 $4, 799, 913. 68 14. 23%

LOW Bl DDER REJECTED



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 06/ 2005
* % * Bl D CHECK REPORT * * * TIME: 09: 53
PS&E JOB NO: 04C523 REVISION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006986 REGONNO : 3 ALL BI DS REJECTED : Jun 20 2005
VERSI ON NO : 2 WORK ORDER# : XL2372 o
HWY SSR 112 T LOVBIDDER ~ -------
TITLE © SR 112 LAKESI DE | NDUSTRI ES
VEST TWN RI VER TO US 101 50 ECLIPSE VEST DR
PAVI NG 98363- 9406
04C523 )
PROJECT . STPF-0112(012) PORT ANGELES WA 983620127
COUNTY(S)  : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
BASE TOTAL $4, 201, 911. 00 $4, 799, 913. 68 14.23%

LOW Bl DDER REJECTED



