
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A011 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006947 REGION NO : 1 AWARDED ON : May  9 2005
VERSION NO :7 WORK ORDER# : XL1811
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
179TH AVE TO WOODS CREEK BRIDGE
ITS, ACCESS MGT AND HMA OVERLAY
05A011

LAKESIDE INDUSTRIES RINKER MATERIALS WEST, LLC DBA WILDER CONSTRUCTION COMPANY
14593 GALAXY WAY 6300 GLENWOOD AVE 1525 E MARINE VIEW DR
MONROE WA  98272 EVERETT WA 98203-4247

PROJECT : MONROE   WA  982720247 EVERETT   WA  982030037 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/19/2005
10:31

DOT_RGGB01

NH-0002(243), STPH-0002(243), STPX-0790(004)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -14.41 % 6.13 % 23.24 %
125,000.00 -21,052.00 155,000.00 8,948.00 180,000.00 33,948.00146,052.00

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -7.90 % -17.11 % -49.68 %

5,000.00 -429.00 4,500.00 -929.00 2,732.00 -2,697.005,429.00

5.3000
3 REMOVING PAINT LINE

43.0000 L.F. 386.24 % 5.0000 358.72 % 6.0000 450.46 %
227.90 181.03 215.00 168.13 258.00 211.13

1.0900
46.87

8.4000
4 REMOVING PLASTIC LINE

41.0000 L.F. 28.83 % 8.0000 22.70 % 10.0000 53.37 %
344.40 77.08 328.00 60.68 410.00 142.68

6.5200
267.32

58.0000
5 REMOVING PLASTIC TRAFFIC MARKING

2.0000 EACH 6.81 % 55.0000 1.29 % 230.0000 323.57 %
116.00 7.40 110.00 1.40 460.00 351.40

54.3000
108.60

368.0000
6 REMOVING RAISED PAVEMENT MARKER

0.4500 HUND 12.95 % 350.0000 7.43 % 600.0000 84.16 %
165.60 18.99 157.50 10.89 270.00 123.39

325.8000
146.61

GRADING

20.0000
7 ROADWAY EXCAVATION INCL. HAUL

304.0000 C.Y. -26.34 % 22.0000 -18.97 % 45.0000 65.75 %
6,080.00 -2,173.60 6,688.00 -1,565.60 13,680.00 5,426.40

27.1500
8,253.60

STORM SEWER

950.0000
8 CATCH BASIN TYPE 1

3.0000 EACH -70.84 % 1,100.0000 -66.24 % 1,300.0000 -60.10 %
2,850.00 -6,924.00 3,300.00 -6,474.00 3,900.00 -5,874.00

3,258.0000
9,774.00

10.0000
9 TESTING STORM SEWER PIPE

23.0000 L.F. -53.96 % 10.0000 -53.96 % 9.0000 -58.56 %
230.00 -269.56 230.00 -269.56 207.00 -292.56

21.7200
499.56
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NO.

ITEM DESCRIPTION UNIT
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STORM SEWER

100.0000
10 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

23.0000 L.F. 84.16 % 100.0000 84.16 % 78.0000 43.65 %
2,300.00 1,051.10 2,300.00 1,051.10 1,794.00 545.10

54.3000
1,248.90

SURFACING

25.0000
11 CRUSHED SURFACING BASE COURSE

555.0000 TON 41.96 % 27.0000 53.32 % 31.0000 76.04 %
13,875.00 4,101.45 14,985.00 5,211.45 17,205.00 7,431.45

17.6100
9,773.55

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
7,867.00 7,867.00 7,867.007,867.00

CEMENT CONCRETE PAVEMENT

2.1000
13 PLANING BITUMINOUS PAVEMENT

48067.0000 S.Y. -35.58 % 2.2000 -32.52 % 2.0000 -38.65 %
100,940.70 -55,757.72 105,747.40 -50,951.02 96,134.00 -60,564.42

3.2600
156,698.42

49.0000
14 HMA CL. 3/4 IN. PG 70-22

7970.0000 TON 0.27 % 50.1000 2.52 % 60.0000 22.77 %
390,530.00 1,036.10 399,297.00 9,803.10 478,200.00 88,706.10

48.8700
389,493.90

15 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

10,621.00 10,621.00 10,621.0010,621.00
16 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
5,973.00 5,973.00 5,973.005,973.00

150.0000
17 COMMERCIAL HMA

60.0000 TON 38.12 % 150.0000 38.12 % 84.0000 -22.65 %
9,000.00 2,484.00 9,000.00 2,484.00 5,040.00 -1,476.00

108.6000
6,516.00
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CEMENT CONCRETE PAVEMENT
18 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

15.0000
19 ESC LEAD

80.0000 DAY -72.38 % 50.0000 -7.92 % 36.0000 -33.70 %
1,200.00 -3,144.00 4,000.00 -344.00 2,880.00 -1,464.00

54.3000
4,344.00

3,000.0000
20 SEEDING AND FERTILIZING

0.1500 ACRE -30.94 % 10,000.0000 130.20 % 3,000.0000 -30.94 %
450.00 -201.60 1,500.00 848.40 450.00 -201.60

4,344.0000
651.60

125.0000
21 STREET CLEANING

80.0000 HR 43.93 % 135.0000 55.44 % 130.0000 49.68 %
10,000.00 3,052.00 10,800.00 3,852.00 10,400.00 3,452.00

86.8500
6,948.00

75.0000
22 INLET PROTECTION

58.0000 EACH -7.92 % 75.0000 -7.92 % 51.0000 -37.38 %
4,350.00 -374.10 4,350.00 -374.10 2,958.00 -1,766.10

81.4500
4,724.10

5.0000
23 SILT FENCE

1290.0000 L.F. 15.21 % 5.0000 15.21 % 4.0000 -7.83 %
6,450.00 851.40 6,450.00 851.40 5,160.00 -438.60

4.3400
5,598.60

5.0000
24 WATTLE

2520.0000 L.F. -7.92 % 10.0000 84.16 % 4.0000 -26.34 %
12,600.00 -1,083.60 25,200.00 11,516.40 10,080.00 -3,603.60

5.4300
13,683.60

25 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

9,900.00 9,900.00 9,900.009,900.00

TRAFFIC

24.0000
26 CEMENT CONC. TRAFFIC CURB AND GUTTER

1258.0000 L.F. 47.33 % 20.0000 22.77 % 22.0000 35.05 %
30,192.00 9,699.18 25,160.00 4,667.18 27,676.00 7,183.18

16.2900
20,492.82
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11.5500
27 TYPE A PRECAST TRAFFIC CURB

1303.0000 L.F. -11.36 % 11.0000 -15.58 % 11.0000 -15.58 %
15,049.65 -1,928.44 14,333.00 -2,645.09 14,333.00 -2,645.09

13.0300
16,978.09

11.5500
28 TYPE C PRECAST TRAFFIC CURB

3969.0000 L.F. 32.76 % 11.0000 26.44 % 13.0000 49.43 %
45,841.95 11,311.65 43,659.00 9,128.70 51,597.00 17,066.70

8.7000
34,530.30

6,500.0000
29 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -40.15 % 5,000.0000 -53.96 % 4,000.0000 -63.17 %
13,000.00 -8,720.00 10,000.00 -11,720.00 8,000.00 -13,720.00

10,860.0000
21,720.00

41.0000
30 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

130.0000 HR -5.62 % 40.0000 -7.92 % 32.0000 -26.34 %
5,330.00 -317.20 5,200.00 -447.20 4,160.00 -1,487.20

43.4400
5,647.20

31 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

0.5300
32 PLASTIC LINE

21889.0000 L.F. -51.38 % 0.5000 -54.13 % 0.6000 -44.95 %
11,601.17 -12,257.84 10,944.50 -12,914.51 13,133.40 -10,725.61

1.0900
23,859.01

1.0500
33 PLASTIC DROP LANE LINE

298.0000 L.F. -3.67 % 1.0000 -8.26 % 1.0000 -8.26 %
312.90 -11.92 298.00 -26.82 298.00 -26.82

1.0900
324.82

0.9500
34 PLASTIC WIDE LINE

3399.0000 L.F. -12.84 % 0.9000 -17.43 % 1.0000 -8.26 %
3,229.05 -475.86 3,059.10 -645.81 3,399.00 -305.91

1.0900
3,704.91

4.2000
35 PLASTIC CROSSWALK LINE

3798.0000 S.F. 28.83 % 4.0000 22.70 % 6.0000 84.05 %
15,951.60 3,570.12 15,192.00 2,810.52 22,788.00 10,406.52

3.2600
12,381.48

8.4000
36 PLASTIC STOP LINE

542.0000 L.F. 54.70 % 8.0000 47.33 % 10.0000 84.16 %
4,552.80 1,609.74 4,336.00 1,392.94 5,420.00 2,476.94

5.4300
2,943.06

100.0000
37 PLASTIC TRAFFIC ARROW

45.0000 EACH -7.92 % 95.0000 -12.52 % 110.0000 1.29 %
4,500.00 -387.00 4,275.00 -612.00 4,950.00 63.00

108.6000
4,887.00
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53.0000
38 PLASTIC TRAFFIC LETTER

7.0000 EACH 62.68 % 50.0000 53.47 % 74.0000 127.13 %
371.00 142.94 350.00 121.94 518.00 289.94

32.5800
228.06

32.0000
39 PLASTIC DRAINAGE MARKING

7.0000 EACH 17.86 % 30.0000 10.50 % 29.0000 6.81 %
224.00 33.95 210.00 19.95 203.00 12.95

27.1500
190.05

893.0000
40 RAISED PAVEMENT MARKER TYPE 2

0.2000 HUND -17.77 % 850.0000 -21.73 % 1,100.0000 1.29 %
178.60 -38.60 170.00 -47.20 220.00 2.80

1,086.0000
217.20

0.2000
41 TEMPORARY PAVEMENT MARKING

110530.0000 L.F. 25.00 % 0.1000 -37.50 % 0.0800 -50.00 %
22,106.00 4,421.20 11,053.00 -6,631.80 8,842.40 -8,842.40

0.1600
17,684.80

42 PERMANENT SIGNING
L.S. -18.15 % -22.24 % -63.17 %

40,000.00 -8,870.00 38,000.00 -10,870.00 18,000.00 -30,870.0048,870.00
43  TEMP TRAFFIC SIGNAL DISPLAY & DETECTION SYSTEM SAC 1927

L.S. -5.07 % -5.07 % 20.77 %
3,144.00 -168.00 3,144.00 -168.00 4,000.00 688.003,312.00

44  TEMP TRAFFIC SIGNAL DISPLAY & DETECTION SYSTEM SAC 4275
L.S. -1.13 % -1.13 % 14.15 %

25,984.00 -297.00 25,984.00 -297.00 30,000.00 3,719.0026,281.00
45  TEMP TRAFFIC SIGNAL DISPLAY & DETECTION SYSTEM SAC 2970

L.S. -14.05 % -14.05 % -0.79 %
27,722.00 -4,532.00 27,722.00 -4,532.00 32,000.00 -254.0032,254.00

46  TEMP TRAFFIC SIGNAL DISPLAY & DETECTION SYSTEM SAC 2443
L.S. 11.13 % 11.13 % 27.01 %

28,000.00 2,805.00 28,000.00 2,805.00 32,000.00 6,805.0025,195.00
47   TRAFFIC SIGNAL DISPLAY & DETECTION SYSTEM SAC 1927

L.S. -37.56 % -37.56 % -27.42 %
12,903.00 -7,763.00 12,903.00 -7,763.00 15,000.00 -5,666.0020,666.00

48  TRAFFIC SIGNAL DISPLAY & DETECTION SYSTEM SAC 4275
L.S. -15.25 % -15.25 % -11.32 %

42,911.00 -7,723.00 42,911.00 -7,723.00 44,900.00 -5,734.0050,634.00
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49   TRAFFIC SIGNAL DISPLAY & DETECTION SYSTEM SAC 2970

L.S. -8.19 % -8.19 % -9.29 %
60,723.00 -5,420.00 60,723.00 -5,420.00 60,000.00 -6,143.0066,143.00

50  TRAFFIC SIGNAL DISPLAY & DETECTION SYSTEM SAC 2443
L.S. -30.07 % -30.07 % -19.66 %

40,040.00 -17,214.00 40,040.00 -17,214.00 46,000.00 -11,254.0057,254.00
51  TRAFFIC SIGNAL CONTROL SYSTEM SAC 1927

L.S. 43.76 % 43.76 % 54.88 %
8,354.00 2,543.00 8,354.00 2,543.00 9,000.00 3,189.005,811.00

52  TRAFFIC SIGNAL CONTROL SYSTEM SAC 4275
L.S. 11.51 % 11.51 % 20.46 %

6,480.00 669.00 6,480.00 669.00 7,000.00 1,189.005,811.00
53  TRAFFIC SIGNAL CONTROL SYSTEM SAC 2970

L.S. 12.44 % 12.44 % 20.46 %
6,534.00 723.00 6,534.00 723.00 7,000.00 1,189.005,811.00

54  TRAFFIC SIGNAL CONTROL SYSTEM SAC 2443
L.S. 11.51 % 11.51 % 20.46 %

6,480.00 669.00 6,480.00 669.00 7,000.00 1,189.005,811.00
55  POWER SUPPLY SYSTEM SAC 1927

L.S. -44.39 % -44.18 % -46.77 %
10,448.00 -8,340.00 10,488.00 -8,300.00 10,000.00 -8,788.0018,788.00

56  POWER SUPPLY SYSTEM SAC 4275
L.S. -24.35 % -24.35 % -14.68 %

10,640.00 -3,424.00 10,640.00 -3,424.00 12,000.00 -2,064.0014,064.00
57  POWER SUPPLY SYSTEM SAC 2970

L.S. -12.45 % -12.45 % -7.46 %
9,461.00 -1,345.00 9,461.00 -1,345.00 10,000.00 -806.0010,806.00

58  POWER SUPPLY SYSTEM SAC 2443
L.S. -20.01 % -20.01 % -16.29 %

2,867.00 -717.00 2,867.00 -717.00 3,000.00 -584.003,584.00
59 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 25.23 % 25.23 % 27.34 %
25,570.00 5,152.00 25,570.00 5,152.00 26,000.00 5,582.0020,418.00
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60  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 20.44 % 20.44 % 39.36 %
74,326.00 12,615.00 74,326.00 12,615.00 86,000.00 24,289.0061,711.00

61  COMMUNICATION CONDUIT SYSTEM
L.S. -57.14 % -57.14 % -54.56 %

23,581.00 -31,435.00 23,581.00 -31,435.00 25,000.00 -30,016.0055,016.00
62  COMMUNICATION CABLE AND INTERFACE

L.S. -6.13 % -6.13 % -4.05 %
45,977.00 -3,005.00 45,977.00 -3,005.00 47,000.00 -1,982.0048,982.00

63  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. -10.82 % -10.82 % -1.89 %

43,629.00 -5,294.00 43,629.00 -5,294.00 48,000.00 -923.0048,923.00

48.0000
64  DIRECTIONAL BORING

775.0000 L.F. 26.28 % 48.0000 26.28 % 51.0000 34.18 %
37,200.00 7,742.25 37,200.00 7,742.25 39,525.00 10,067.25

38.0100
29,457.75

12.0000
65 SEQUENTIAL ARROW SIGN

1740.0000 HR 120.99 % 2.0000 -63.17 % 4.0000 -26.34 %
20,880.00 11,431.80 3,480.00 -5,968.20 6,960.00 -2,488.20

5.4300
9,448.20

2,000.0000
66 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -81.58 % 5,000.0000 -53.96 % 3,800.0000 -65.01 %
4,000.00 -17,720.00 10,000.00 -11,720.00 7,600.00 -14,120.00

10,860.0000
21,720.00

3.0000
67 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1600.0000 HR -44.75 % 5.0000 -7.92 % 4.0000 -26.34 %
4,800.00 -3,888.00 8,000.00 -688.00 6,400.00 -2,288.00

5.4300
8,688.00

68 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 41.32 % 182.65 % 114.81 %

7,500.00 2,193.00 15,000.00 9,693.00 11,400.00 6,093.005,307.00

41.0000
69 FLAGGERS AND SPOTTERS

2520.0000 HR -5.62 % 38.0000 -12.52 % 43.0000 -1.01 %
103,320.00 -6,148.80 95,760.00 -13,708.80 108,360.00 -1,108.80

43.4400
109,468.80

41.0000
70 OTHER TRAFFIC CONTROL LABOR

600.0000 HR -5.62 % 40.0000 -7.92 % 43.0000 -1.01 %
24,600.00 -1,464.00 24,000.00 -2,064.00 25,800.00 -264.00

43.4400
26,064.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A011 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006947 REGION NO : 1 AWARDED ON : May  9 2005
VERSION NO :7 WORK ORDER# : XL1811
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
179TH AVE TO WOODS CREEK BRIDGE
ITS, ACCESS MGT AND HMA OVERLAY
05A011

LAKESIDE INDUSTRIES RINKER MATERIALS WEST, LLC DBA WILDER CONSTRUCTION COMPANY
14593 GALAXY WAY 6300 GLENWOOD AVE 1525 E MARINE VIEW DR
MONROE WA  98272 EVERETT WA 98203-4247

PROJECT : MONROE   WA  982720247 EVERETT   WA  982030037 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/19/2005
10:31

DOT_RGGB01

NH-0002(243), STPH-0002(243), STPX-0790(004)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
71 TRAFFIC CONTROL SUPERVISOR

L.S. 181.36 % 155.78 % 170.10 %
55,000.00 35,452.00 50,000.00 30,452.00 52,800.00 33,252.0019,548.00

11.0000
72 CONSTRUCTION SIGNS CLASS A

240.0000 S.F. -32.47 % 10.0000 -38.61 % 22.0000 35.05 %
2,640.00 -1,269.60 2,400.00 -1,509.60 5,280.00 1,370.40

16.2900
3,909.60

OTHER ITEMS

18.0000
73 STRUCTURE EXCAVATION CLASS B INCL. HAUL

218.0000 C.Y. 10.50 % 18.0000 10.50 % 9.0000 -44.75 %
3,924.00 372.78 3,924.00 372.78 1,962.00 -1,589.22

16.2900
3,551.22

8.0000
74 SHORING OR EXTRA EXCAVATION CLASS B

86.0000 S.F. 47.33 % 8.0000 47.33 % 1.0000 -81.58 %
688.00 221.02 688.00 221.02 86.00 -380.98

5.4300
466.98

75 ROADWAY SURVEYING
L.S. 51.93 % 38.12 % 11.88 %

33,000.00 11,280.00 30,000.00 8,280.00 24,300.00 2,580.0021,720.00

25.0000
76 CEMENT CONC. SIDEWALK

700.0000 S.Y. -7.92 % 35.0000 28.91 % 43.0000 58.38 %
17,500.00 -1,505.00 24,500.00 5,495.00 30,100.00 11,095.00

27.1500
19,005.00

1,200.0000
77 CEMENT CONC. SIDEWALK RAMP TYPE 1A

4.0000 EACH 38.12 % 1,200.0000 38.12 % 1,500.0000 72.65 %
4,800.00 1,324.80 4,800.00 1,324.80 6,000.00 2,524.80

868.8000
3,475.20

1,200.0000
78 CEMENT CONC. SIDEWALK RAMP TYPE 1B

6.0000 EACH 38.12 % 1,200.0000 38.12 % 1,500.0000 72.65 %
7,200.00 1,987.20 7,200.00 1,987.20 9,000.00 3,787.20

868.8000
5,212.80

1,200.0000
79 CEMENT CONC. SIDEWALK RAMP TYPE 2A

2.0000 EACH 38.12 % 1,200.0000 38.12 % 1,500.0000 72.65 %
2,400.00 662.40 2,400.00 662.40 3,000.00 1,262.40

868.8000
1,737.60

100.0000
80 CEMENT CONC. SIDEWALK RAMP TYPE 4B

5.0000 EACH -80.00 % 1,200.0000 140.00 % 1,500.0000 200.00 %
500.00 -2,000.00 6,000.00 3,500.00 7,500.00 5,000.00

500.0000
2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A011 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006947 REGION NO : 1 AWARDED ON : May  9 2005
VERSION NO :7 WORK ORDER# : XL1811
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
179TH AVE TO WOODS CREEK BRIDGE
ITS, ACCESS MGT AND HMA OVERLAY
05A011

LAKESIDE INDUSTRIES RINKER MATERIALS WEST, LLC DBA WILDER CONSTRUCTION COMPANY
14593 GALAXY WAY 6300 GLENWOOD AVE 1525 E MARINE VIEW DR
MONROE WA  98272 EVERETT WA 98203-4247

PROJECT : MONROE   WA  982720247 EVERETT   WA  982030037 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/19/2005
10:31

DOT_RGGB01

NH-0002(243), STPH-0002(243), STPX-0790(004)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

42.0000
81 RAMP DETECTABLE WARNING RETROFIT

36.0000 S.F. 48.73 % 40.0000 41.64 % 55.0000 94.76 %
1,512.00 495.36 1,440.00 423.36 1,980.00 963.36

28.2400
1,016.64

800.0000
82 CONNECTION TO DRAINAGE STRUCTURE

4.0000 EACH 5.24 % 800.0000 5.24 % 1,600.0000 110.47 %
3,200.00 159.20 3,200.00 159.20 6,400.00 3,359.20

760.2000
3,040.80

25.0000
83 TRAINING

200.0000 HR 525.00 % 8.0000 100.00 % 6.0000 50.00 %
5,000.00 4,200.00 1,600.00 800.00 1,200.00 400.00

4.0000
800.00

84 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

3,258.00 3,258.00 3,258.003,258.00
85 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

86 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

2.5000
87  HIGH VISIBILITY FENCE

2320.0000 L.F. -42.40 % 2.0000 -53.92 % 3.0000 -30.88 %
5,800.00 -4,268.80 4,640.00 -5,428.80 6,960.00 -3,108.80

4.3400
10,068.80

88 SPCC PLAN
L.S. -53.96 % -53.96 % -94.94 %

1,000.00 -1,172.00 1,000.00 -1,172.00 110.00 -2,062.002,172.00
89 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

$1,819,010.32 -5.91% $1,846,065.50 -4.51% $1,992,000.80 3.04%$1,933,192.42CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A011 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006947 REGION NO : 1 AWARDED ON : May  9 2005
VERSION NO :7 WORK ORDER# : XL1811
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
179TH AVE TO WOODS CREEK BRIDGE
ITS, ACCESS MGT AND HMA OVERLAY
05A011

LAKESIDE INDUSTRIES RINKER MATERIALS WEST, LLC DBA WILDER CONSTRUCTION COMPANY
14593 GALAXY WAY 6300 GLENWOOD AVE 1525 E MARINE VIEW DR
MONROE WA  98272 EVERETT WA 98203-4247

PROJECT : MONROE   WA  982720247 EVERETT   WA  982030037 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/19/2005
10:31

DOT_RGGB01

NH-0002(243), STPH-0002(243), STPX-0790(004)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$1,992,000.80$1,819,010.32 $1,846,065.50BASE TOTAL -5.91% -4.51% 3.04%$1,933,192.42


