DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2005

* % * Bl D CHECK REPORT * * * TIME 11:10
PS&E JOB NO: 05C504 REVI SION NO : BI DS OPENED ON : May 18 2005
CONTRACT NO: 006984 REGONNO : 3 ALL BI DS REJECTED : Jun 20 2005
VERSION NO : 1 WORK ORDER# : XL1653
HWY SR 101 T LOVBIDDER  -------
TITLE : US 101 LAKESI DE | NDUSTRI ES
S(:\_/::NgOJRSE ROAD TO LI NOOLN STREET 50 ECLIPSE VEST DR
050504 98363- 9406
PROJECT . NH0101 (278) PORT ANGELES WA 983620127
COUNTY(S)  : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
PREPARAT| ON
1 MOBI LI ZATI ON
L.S. 27.71%
48, 810. 00 62, 337. 67 13, 527. 67
2 REMOVI NG CEMENT CONC. PAVEMENT
120. 0000 S.Y. 25. 0000 15. 0000 -40.00 %
3, 000. 00 1, 800. 00 -1, 200. 00
3 REMOVI NG CEMENT CONC. S| DEWALK
381. 0000 S Y. 10. 0000 9. 0000 -10.00%
3,810. 00 3,429.00 -381.00
4 REMOVI NG CEMENT CONC. CURB AND GUTTER
767. 0000 L.F. 15. 0000 6. 0000 -60.00 %
11, 505. 00 4,602.00 -6, 903. 00
5 REMOVI NG PLASTI C CROSSWALK LI NE
1192. 0000 S F. 2. 0000 2.0000 0.00%
2,384.00 2,384.00 0.00
6 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 132.14%
1, 400. 00 3, 250. 00 1, 850. 00
GRADI NG
7 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
500. 0000 S.Y. 30. 0000 30. 0000 0.00%
15, 000. 00 15, 000. 00 0.00
LI QU D ASPHALT
8 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00%
4,710. 00 4,710.00

HOT M X ASPHALT
9 PLANI NG Bl TUM NOUS PAVEMENT
7000. 0000 S.Y. 5. 0000 7.0000 40. 00 %
35, 000. 00 49, 000. 00 14, 000. 00



DOT_RGGBO1 WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

DATE: 04/ 21/ 2005
TIME: 11:10

PS&E JOB NO: 05C504 REVI SION NO : BI DS OPENED ON : May 18 2005
CONTRACT NO: 006984 REGONNO : 3 ALL BI DS REJECTED : Jun 20 2005
VERSION NO : 1 WORK ORDER# : XL1653
HWY SR 101 T LOVBIDDER  -------
TITLE : US 101 LAKESI DE | NDUSTRI ES
S(:\_/::NgOJRSE ROAD TO LI NOOLN STREET 50 ECLIPSE VEST DR
050504 98363- 9406
PROJECT . NH0101 (278) PORT ANGELES WA 983620127
COUNTY(S)  : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
HOT M X ASPHALT
10 HVA FOR PRELEVELING CL. 3/8 IN. PG 58-22
530. 0000 TON 65. 0000 78. 5000 20. 77 %
34, 450. 00 41, 605. 00 7, 155. 00
11 HVA CL. 1/2 IN. PG 58-22
3915. 0000 TON 60. 0000 69. 0000 15. 00 %
234, 900. 00 270, 135. 00 35, 235. 00
12 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00%
9, 088. 50 9, 088. 50
13 COMPACTI ON PRI CE ADJUSTMENT
CALC 0.00%
2, 155. 00 2,155.00
14 HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22
300. 0000 TON 70. 0000 91. 0000 30.00 %
21, 000. 00 27, 300. 00 6, 300. 00
15 CYCLI C DENSI TY PRI CE ADJUSTMENT
CALC 0.00%
-1.00 -1.00
TRAFFI C
16 CEMENT CONC. TRAFFI C CURB AND GUTTER
767. 0000 L.F. 40. 0000 19. 0000 -52.50%
30, 680. 00 14,573.00 -16, 107. 00
17 PAINT LINE
16640. 0000 L.F. 0. 1500 0. 1500 0.00%
2, 496. 00 2,496. 00 0.00
18 PLASTIC WDE LI NE
25. 0000 L.F. 1. 5000 7.0000 366.67 %
37.50 175. 00 137. 50
19 PLASTI C CROSSWALK LI NE
1168. 0000 S F. 2.5000 2.2500 -10.00%
2,920. 00 2,628.00 -292.00

20 PLASTI C STCP LINE
374. 0000 L.F 4.5000 3. 2500 -27.78%
1, 683. 00 1, 215. 50 -467. 50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2005
* % * Bl D CHECK REPORT * * * TIME 11:10
PS&E JOB NO: 05C504 REVI SION NO : BI DS OPENED ON : May 18 2005
CONTRACT NO: 006984 REGONNO : 3 ALL BI DS REJECTED : Jun 20 2005
VERSION NO : 1 WORK ORDER# : XL1653
HWY SR 101 T LOVBIDDER  -------
TITLE : US 101 LAKESI DE | NDUSTRI ES
S(:\_/::NgOJRSE ROAD TO LI NOOLN STREET 50 ECLIPSE VEST DR
050504 98363- 9406
PROJECT . NH0101 (278) PORT ANGELES WA 983620127
COUNTY(S)  : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
TRAFFI C
21 PLASTI C TRAFFI C ARROW
6. 0000 EACH 35. 0000 85. 0000 142.86 %
210. 00 510. 00 300. 00
22 PLASTI C PARKI NG SPACE NMARKI NG
45. 0000 EACH 25. 0000 20. 0000 -20.00%
1, 125. 00 900. 00 -225.00
23 RAI SED PAVEMENT MARKER TYPE 1
8. 9000 HUND 175. 0000 145. 0000 -17.14%
1, 557. 50 1, 290. 50 -267.00
24 RAl SED PAVEMENT MARKER TYPE 2
3. 5000 HUND 275. 0000 265. 0000 -3.64%
962. 50 927. 50 -35.00
25 TEMPORARY PAVEMENT NARKI NG
9700. 0000 L.F. 0. 4500 0. 1500 -66.67%
4, 365. 00 1, 455. 00 -2,910. 00
26 PERVANENT SI GNI NG
L.S. -7.14%
14, 000. 00 13, 000. 00 -1, 000. 00
27 PRQIECT TEMPORARY TRAFFI C CONTROL
L.S. 153. 73 %
67, 000. 00 170, 000.00 103, 000. 00
OTHER | TEVB
28 NONUMENT CASE AND COVER
3.0000 EACH 400. 0000 600. 0000 50. 00 %
1, 200. 00 1, 800. 00 600. 00
29 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 250. 0000 500. 0000 100. 00 %
750. 00 1, 500. 00 750. 00
30 CEMENT CONC. S| DEWALK
140. 0000 S Y. 40. 0000 28. 0000 -30.00%
5, 600. 00 3,920.00 -1, 680. 00
31 CEMENT CONC. S| DEWALK RAMP TYPE A
1. 0000 EACH 1, 800. 0000 4, 000. 0000 122.22%
1, 800. 00 4,000. 00 2, 200. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2005
* % * Bl D CHECK REPORT * * * TIME 11:10
PS&E JOB NO: 05C504 REVI SION NO : BI DS OPENED ON : May 18 2005
CONTRACT NO: 006984 REGONNO : 3 ALL BI DS REJECTED : Jun 20 2005
VERSION NO : 1 WORK ORDER# : XL1653
HWY SR 101 T LOVBIDDER  -------
TITLE : US 101 LAKESI DE | NDUSTRI ES
S(:\_/::NgOJRSE ROAD TO LI NOOLN STREET 50 ECLIPSE VEST DR
050504 98363- 9406
PROJECT . NH0101 (278) PORT ANGELES WA 983620127
COUNTY(S)  : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AM. DI FF.
OTHER | TEVB
32 CEMENT CONC. SIDEWALK RAMP TYPE 2A
1. 0000 EACH 1, 200. 0000 1, 500. 0000 25.00 %
1, 200. 00 1, 500. 00 300. 00
33 CEMENT CONC. S| DEWALK RAMP TYPE B
19. 0000 EACH 1, 200. 0000 1, 000. 0000 -16.67%
22, 800. 00 19, 000. 00 -3, 800.00
34 CEMENT CONC. SI DEWALK RAMP TYPE C
1. 0000 EACH 1, 200. 0000 2, 000. 0000 66.67 %
1, 200. 00 2,000. 00 800. 00
35 CEMENT CONC. S| DEWALK RAMP TYPE D
32. 0000 EACH 1, 200. 0000 1, 200. 0000 0.00%
38, 400. 00 38, 400. 00 0.00
36 RAWP DETECTABLE WARNI NG RETROFI T
248. 0000 S F. 30. 0000 70. 0000 133.33%
7, 440. 00 17, 360. 00 9, 920. 00
37 ADJUST MANHOLE
20. 0000 EACH 500. 0000 400. 0000 -20.00%
10, 000. 00 8, 000. 00 -2, 000. 00
38 ADJUST CATCH BASI N
4. 0000 EACH 500. 0000 600. 0000 20. 00 %
2, 000. 00 2, 400. 00 400. 00
39 ADJUST VALVE BOX
26. 0000 EACH 300. 0000 400. 0000 33.33%
7, 800. 00 10, 400. 00 2, 600. 00
40 ROADSI DE CLEANUP
EST. 0.00%
3, 000. 00 3,000. 00
41 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00%
1, 000. 00 1, 000. 00
42 M NOR CHANGE
CALC 0.00%

-1.00 -1.00



DOT_RGGB01

PS&E JOB NO: 05C504
CONTRACT NO: 006984
VERSION NO : 1

REVI SION NO :

REG ON NO
WORK ORDER#

: 3
: XL1653

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

DATE: 04/ 21/ 2005
TIME: 11:10

BI DS OPENED ON : May 18 2005

ALL BI DS REJECTED :

Jun 20 2005

HWY SR 101 T LOVBIDDER  -------
TITLE : US 101 LAKESI DE | NDUSTRI ES
S(:\_/::'\EOJRSE ROAD TO LI NCOLN STREET 50 ECLIPSE VEST DR
050504 98363- 9406
PROJECT . NH0101 (278) PORT ANGELES WA 983620127
COUNTY(S)  : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
43 SPCC PLAN
L.S 100. 00 %
500. 00 1, 000. 00 500. 00
CONTRACT TOTAL $658, 937. 00 $821, 244. 67 24. 63%
LOW BI DDER REJECTED
BASE TOTAL $658, 937. 00 $821, 244. 67 24.63%

LOW Bl DDER REJECTED



