DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/13/2007

* % * BID CHECK REPORT * * * TIME: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
PROJECT . HP-4053 (855). HP-4053 (856) SPOKANE WA 992020008 WOODINVILLE WA 980721330 SPOKANE WA 992111954
CONTY(S) - KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. 9.35% 8.95% -88.59%
1,262,020.00 1,380,000.00 117,980.00 1,375,000.00 112,980.00 144,000.00 1,118,020.00
2 CLEARING AND GRUBBING
0.3000 ACRE 12,800.0000 32,000.0000 150.00 % 20,000.0000 56.25 % 30,000.0000 134.38%
3,840.00 9,600.00 5,760.00 6,000.00 2,160.00 9,000.00 5,160.00
3 REMOVING DRAINAGE STRUCTURE
10.0000 EACH 505.0000 260.0000 —48.51% 500.0000 -0.99% 2550000 ~49.50%
5,050.00 2,600.00 -2,450.00 5,000.00 -50.00 2,550.00 -2,500.00
4 REMOVING CEMENT CONC. CURB
90.0000 L.F. 7.5000 4.8000 ~36.00% 12.0000 60.00 % 5.0000 -33.33Y%
675.00 432.00 -243.00 1,080.00 405.00 450.00 _225.00
5 REMOVING ASPHALT CONC. PAVEMENT
2265.0000 S.Y. 20.0000 3.7000 -81.50% 5.0000 -75.00% 8.5000 _57.50%
45,300.00 8,380.50 -36,919.50 11,325.00 -33,975.00 19,252.50 -26,047.50
6 REMOVING TRAFFIC CURB
120.0000 L.F. 7.2500 5.2500 _27.59Y% 9.0000 24.14% 5.2000 -28.28%
870.00 630.00 -240.00 1,080.00 210.00 624.00 -246.00
7 REMOVING TEMPORARY PAVEMENT MARKING
22400.0000 L.F. 0.5000 0.4100 ~18.00% 0.4000 -20.00% 0.4200 ~16.00%
11,200.00 9,184.00 -2,016.00 8,960.00 -2,240.00 9,408.00 -1,792.00
8 REMOVING PAINT LINE
7800.0000 L.F. 0.6000 0.4100 _31.67% 0.4000 -33.33% 0.4000 -33.33Y%
4,680.00 3,198.00  -1,482.00 3,120.00  -1,560.00 3,120.00  -1,560.00
9 REMOVING PAINTED TRAFFIC MARKING
7.0000 EACH 25.0000 42.0000 68.00 % 40.0000 60.00 % 40.0000 60.00 %
175.00 294.00 119.00 280.00 105.00 280.00 105.00
10 REMOVING PLASTIC TRAFFIC MARKING
12.0000 EACH 205.0000 52.0000 ~74.63% 50.0000 -75.61% 50.0000 -75.61%
2,460.00 624.00  -1,836.00 600.00  -1,860.00 600.00  -1,860.00
11 REMOVING RAISED PAVEMENT MARKER
148.4000 HUND 2550000 105.0000 -58.82Y% 100.0000 -60.78% 100.0000 ~60.78%
37,842.00 15,582.00 -22,260.00 14,840.00 -23,002.00 14,840.00 -23,002.00
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PREPARATION
12 REMOVING CHAIN LINK FENCE
640.0000 L.F. 5.2500 4.0000 _23.81% 3.0000 -42.86% 4.5000 ~14.20%
3,360.00 2,560.00 -800.00 1,920.00  -1,440.00 2,880.00 -480.00
13 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. 388.60% 225.73% 535.18%
30,700.00 150,000.00 119,300.00 100,000.00  69,300.00 195,000.00 164,300.00
14  REMOVING PARAGON HOTEL
L.S. _18.75% 25.00 % 112.50%
400,000.00 325,000.00 -75,000.00 500,000.00  100,000.00 850,000.00 450,000.00
15 405 MEDIAN BARRIER REMOVAL
L.S. ~1.84% 22.70% 47.24%
16,300.00 16,000.00 -300.00 20,000.00 3,700.00 24,000.00 7,700.00
16 PIER 3 EAST SIDE ACCESS
L.S. _16.67% 66.67 % 133.33%
3,000.00 2,500.00 -500.00 5,000.00 2,000.00 7,000.00 4,000.00
17  REMOVING MONOTUBE SIGN BRIDGE
L.S. 20.00% 0.00% 90.00%
10,000.00 12,000.00 2,000.00 10,000.00 0.00 19,000.00 9,000.00
GRADING
18 ROADWAY EXCAVATION INCL. HAUL
2830.0000 c.Y. 21.5000 18.5000 -13.95Y% 20.0000 -6.98% 19.0000 ~11.63%
60,845.00 52,355.00  -8,490.00 56,600.00  -4,245.00 53,770.00  -7,075.00
19  COMMON BORROW INCL. HAUL
29540 .0000 TON 5.0000 0.0100 -99.80% 0.0100 -99.80% 0.0100 -99.80%
147,700.00 295.40 -147,404.60 295.40 -147,404.60 295.40 -147,404.60
20 GRAVEL BORROW INCL. HAUL
1557.0000 TON 16.0000 14.5000 -9.38% 20.0000 25.00% 17.0000 6.25%
24,912.00 22,576.50  -2,335.50 31,140.00 6,228.00 26,469.00 1,557.00
21 EMBANKMENT COMPACTION
16640.0000 c.Y. 3.5000 10.7500 207.14% 10.0000 185.71% 11.0000 214.29%
58,240.00 178,880.00 120,640.00 166,400.00  108,160.00 183,040.00 124,800.00
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GRADING
22 POND EMBANKMENT COMPACTION
50.0000 c.Y. 3.5000 3.6000 2.86% 12.0000 242_86% 3.6000 2.86%
175.00 180.00 5.00 600.00 425.00 180.00 5.00
23 POND EXCAVATION INCL. HAUL
12340.0000 c.Y. 12.5000 16.6000 32.80% 20.0000 60.00 % 16.7500 34.00%
154,250.00 204,844.00  50,594.00 246,800.00  92,550.00 206,695.00  52,445.00
DRAINAGE
24 DITCH EXCAVATION INCL. HAUL
42.0000 c.Y. 22.0000 41.0000 86.36 % 40.0000 81.82% 42.0000 90.91%
924.00 1,722.00 798.00 1,680.00 756.00 1,764.00 840.00
25 GRATE INLET TYPE 1
1.0000 EACH 2,600.0000 2,800.0000 7.69% 2,500.0000 -3.85% 2,800.0000 7.69%
2,600.00 2,800.00 200.00 2,500.00 -100.00 2,800.00 200.00
26 COMBINATION INLET
6.0000 EACH 755.0000 1,100.0000 45.70% 1,200.0000 58.94% 1,100.0000 45.70%
4,530.00 6,600.00 2,070.00 7,200.00 2,670.00 6,600.00 2,070.00
27 QUARRY SPALLS
65.0000 TON 35.2500 46.0000 30.50% 35.0000 -0.71% 50.0000 41.84%
2,291.25 2,990.00 698.75 2,275.00 -16.25 3,250.00 958.75
28 UNDERDRAIN PIPE 6 IN. DIAM.
390.0000 L.F. 23.7500 16.0000 -32.63% 17.0000 -28.42Y% 16.0000 -32.63%
9,262.50 6,240.00  -3,022.50 6,630.00  -2,632.50 6,240.00  -3,022.50
29 UNDERDRAIN PIPE 12 IN. DIAM.
50.0000 L.F. 24..5000 25.0000 2.04% 34.0000 38.78% 25.0000 2.04%
1,225.00 1,250.00 25.00 1,700.00 475.00 1,250.00 25.00
30 DRAIN PIPE 8 IN. DIAM.
30.0000 L.F. 28.5000 19.0000 -33.33Y% 52.0000 82.46% 19.0000 _33.33%
855.00 570.00 -285.00 1,560.00 705.00 570.00 -285.00
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STORM SEWER
31 CATCH BASIN TYPE 1
8.0000 EACH 1,300.0000 1,100.0000 -15.38% 1,200.0000 -7.69% 1,100.0000 -15.38%
10,400.00 8,800.00  -1,600.00 9,600.00 -800.00 8,800.00  -1,600.00
32 CATCH BASIN TYPE 2 48 IN. DIAM.
2.0000 EACH 3,000.0000 2,300.0000 -23.33Y% 3,000.0000 0.00% 2,205.0000 _26.50%
6,000.00 4,600.00 -1,400.00 6,000.00 0.00 4,410.00 -1,590.00
33 CATCH BASIN TYPE 2 54 IN. DIAM.
1.0000 EACH 3,500.0000 3,000.0000 _14.29% 3,500.0000 0.00% 3,050.0000 -12.86%
3,500.00 3,000.00 -500.00 3,500.00 0.00 3,050.00 —450.00
34  CATCH BASIN TYPE 2 72 IN. DIAM. WITH FLOW CONTROL MOD.
1.0000 EACH 6,900.0000 6,600.0000 —4.35% 6,500.0000 -5.80% 6,550.0000 _5.07%
6,900.00 6,600.00 -300.00 6.,500.00 -400.00 6,550.00 -350.00
35 TESTING STORM SEWER PIPE
1676.0000 L.F. 2.8000 2.1000 ~25.00% 3.0000 7.14% 2.1000 -25.00%
4,692.80 3,519.60  -1,173.20 5,028.00 335.20 3,519.60  -1,173.20
36 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
714.0000 L.F. 34.2500 24..6000 -28.18% 30.0000 -12.41% 25.0000 _27.01%
24,454 .50 17,564.40  -6,890.10 21,420.00  -3,034.50 17,850.00  -6,604.50
37 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
584.0000 L.F. 41.0000 33.2500 ~18.90% 40.0000 —2.44% 33.2500 -18.90%
23,944.00 19,418.00  -4,526.00 23,360.00 -584.00 19,418.00  -4,526.00
38 SCHEDULE B STORM SEWER PIPE 30 IN. DIAM.
267.0000 L.F. 120.0000 92.0000 -23.33Y% 100.0000 -16.67% 91.0000 _24.17%
32,040.00 24,564 .00 -7,476.00 26,700.00 -5,340.00 24,297.00 -7,743.00
SANITARY SEWER
39 DUCTILE IRON SEWER PIPE 8 IN. DIAM.
126.0000 L.F. 60.0000 110.0000 83.33% 53.0000 ~11.67% 110.0000 83.33%
7,560.00 13,860.00 6,300.00 6,678.00 -882.00 13,860.00 6,300.00
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WATER LINES
40 RESETTING EXISTING HYDRANT
2.0000 EACH 2,500.0000 3,100.0000 24.00% 1,100.0000 -56.00 % 3,050.0000 22.00%
5,000.00 6,200.00 1,200.00 2,200.00  -2,800.00 6,100.00 1,100.00
41 SERVICE CONNECTION 1 IN. DIAM.
1.0000 EACH 1,600.0000 4,600.0000 187.50% 2,000.0000 25.00% 4,500.0000 181.25%
1,600.00 4,600.00 3,000.00 2,000.00 400.00 4,500.00 2,900.00
42 SERVICE CONNECTION 2 IN. DIAM.
1.0000 EACH 2,100.0000 6,600.0000 214.29% 3,300.0000 57.14% 6,500.0000 209.52 %
2,100.00 6,600.00 4,500.00 3,300.00 1,200.00 6,500.00 4,400.00
43  DUCTILE IRON CLASS 52 CEMENT-LINED PIPE FOR WATER MAIN
40.0000 L.F. 130.0000 66.0000 -49.23Y% 60.0000 -53.85Y% 65.0000 ~50.00%
5,200.00 2,640.00 -2,560.00 2,400.00 -2,800.00 2,600.00 -2,600.00
STRUCTURE
44 STRUCTURE EXCAVATION CLASS A INCL. HAUL
2100.0000 c.Y. 33.2500 19.0000 -42.86% 15.0000 -54.89Y% 18.5000 _44.36%
69,825.00 39,900.00 -29,925.00 31,500.00 -38,325.00 38,850.00 -30,975.00
45 SHORING OR EXTRA EXCAVATION CL. A
L.S. 78.57% 7.14% 7.14%
140,000.00 250,000.00 110,000.00 150,000.00  10,000.00 150,000.00  10,000.00
46 ST. REINF. BAR FOR BRIDGE
181000.0000 LB. 1.3000 1.0000 -23.08% 1.5000 15.38% 1.3100 0.77%
235,300.00 181,000.00 -54,300.00 271,500.00  36,200.00 237,110.00 1,810.00
47 ST. REINF. BAR FOR RETAINING WALL
9250.0000 LB. 1.3000 1.0000 _23.08% 1.5000 15.38% 1.5500 19.23%
12,025.00 9,250.00 -2,775.00 13,875.00 1,850.00 14,337.50 2,312.50
48 LEAN CONCRETE
11.0000 c.Y. 140.0000 200.0000 42.86% 750.0000 435.71% 532.0000 280.00%
1,540.00 2,200.00 660.00 8,250.00 6,710.00 5,852.00 4,312.00
49 CONC. CLASS 3000 FOR POND RISER
3.0000 c.Y. 850.0000 500.0000 ~41.18% 750.0000 ~11.76% 3,000.0000 252.94%
2,550.00 1,500.00  -1,050.00 2,250.00 -300.00 9,000.00 6,450.00
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STRUCTURE
50 CONC. CLASS 4000 FOR BRIDGE
1170.0000 c.Y. 690.0000 725.0000 5.07% 550.0000 -20.29% 500.0000 _27.54%
807,300.00 848,250.00  40,950.00 643,500.00 -163,800.00 585,000.00 -222,300.00
51 CONC. CLASS 4000 FOR RETAINING WALL
75.0000 c.Y. 800.0000 1,200.0000 50.00 % 1,000.0000 25.00% 500.0000 -37.50%
60,000.00 90,000.00 30,000.00 75,000.00 15,000.00 37,500.00 -22,500.00
52 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-2.00 -2.00 -2.00 ~2.00
53 STRUCTURAL LOW ALLOY STEEL
L.S. _24.52% -8.10% -9.76%
4,064,000.00 3,067,700.00 -996,300.00 3,735,000.00 -329,000.00 3,667,299.98 -396,700.02
54 ELASTOMERIC BEARING PAD - SUPERSTR.
16.0000 EACH 170.0000 1,500.0000 782.35% 2,200.0000 1,194.12% 600.0000 252.94%
2,720.00 24,000.00  21,280.00 35,200.00  32,480.00 9,600.00 6,880.00
55 DISC BEARING - SUPERSTR.
8.0000 EACH 6,400.0000 6,000.0000 -6.25% 6,500.0000 1.56% 6,500.0000 1.56%
51,200.00 48,000.00 -3,200.00 52,000.00 800.00 52,000.00 800.00
56 ROADWAY DECK - NE 10TH STREET BRIDGE
L.S. 23.08% 7.69% 30.77%
1,300,000.00 1,600,000.00 300,000.00 1,400,000.00  100,000.00 1,700,000.00  400,000.00
57 BRIDGE RAILING TYPE 405
740.0000 L.F. 265.0000 250.0000 -5.66% 170.0000 -35.85Y% 305.0000 15.09%
196,100.00 185,000.00 -11,100.00 125,800.00 -70,300.00 225,700.00  29,600.00
58 BRIDGE RAILING TYPE C.0.B.
365.0000 L.F. 265.0000 200.0000 _24.53Y% 140.0000 —47.17% 165.0000 -37.74%
96,725.00 73,000.00 -23,725.00 51,100.00 -45,625.00 60,225.00 -36,500.00
59 BRIDGE RAILING TYPE 112
300.0000 L.F. 265.0000 200.0000 _24.53Y% 150.0000 -43.40% 145.0000 _45.28%
79,500.00 60,000.00 -19,500.00 45,000.00 -34,500.00 43,500.00 -36,000.00
60 BRIDGE RAILING TYPE VMS
49.0000 L.F. 90.0000 200.0000 122.22% 200.0000 122.22% 325.0000 261.11%
4,410.00 9,800.00 5,390.00 9,800.00 5,390.00 15,925.00  11,515.00
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STRUCTURE
61 PEDESTRIAN BARRIER
820.0000 L.F. 145.0000 160.0000 10.34% 175.0000 20.69% 310.0000 113.79%
118,900.00 131,200.00  12,300.00 143,500.00  24,600.00 254,200.00 135,300.00
62 SEW PEDESTRIAN BARRIER
290.0000 L.F. 690.0000 400.0000 ~42.03% 475.0000 -31.16% 715.0000 3.62%
200,100.00 116,000.00 -84,100.00 137,750.00 -62,350.00 207,350.00 7,250.00
63 STRUCTURAL EARTH WALL
8215.0000 S.F. 52.2500 32.0000 _38.76% 28.0000 -46.41% 32.5000 -37.80%
429,233.75 262,880.00 -166,353.75 230,020.00 -199,213.75 266,987.50 -162,246.25
64 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
3600.0000 c.Y. 38.2500 28.0000 -26.80% 30.0000 -21.57% 27.0000 ~29.41%
137,700.00 100,800.00 -36,900.00 108,000.00  -29,700.00 97,200.00 -40,500.00
65  PLANTER BOX
5.0000 EACH 3,200.0000 2,500.0000 -21.88% 4,250.0000 32.81% 3,022.0000 -5.56%
16,000.00 12,500.00  -3,500.00 21,250.00 5,250.00 15,110.00 -890.00
SURFACING
66 CRUSHED SURFACING BASE COURSE
1210.0000 TON 28.7500 21.0000 ~26.96% 25.0000 -13.04% 21.0000 _26.96%
34,787.50 25,410.00  -9,377.50 30,250.00  -4,537.50 25,410.00  -9,377.50
67  STRUCTURAL SOIL MIX
220.0000 c.Y. 63.0000 16.0000 ~74.60% 20.0000 -68.25Y% 15.5000 _75.40%
13,860.00 3,520.00 -10,340.00 4,400.00  -9,460.00 3,410.00 -10,450.00
68 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
1,400.00 1,400.00 1,400.00 1,400.00
CEMENT CONCRETE PAVEMENT
69 CEMENT CONC. PAVEMENT
930.0000 c.Y. 290.0000 325.0000 12.07% 280.0000 -3.45% 280.0000 _3.45%
269,700.00 302,250.00  32,550.00 260,400.00  -9,300.00 260,400.00  -9,300.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/13/2007

* % * BID CHECK REPORT * * * TIVE: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  ————-—-
TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
PROJECT . HP-4053 (855). HP-4053 (856) SPOKANE WA 992020008 WOODINVILLE WA 980721330 SPOKANE WA 992111954
CONTY(S) - KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
CEMENT CONCRETE PAVEMENT
70 BRIDGE APPROACH SLAB
300.0000 S.Y. 335.0000 325.0000 ~2.99% 250.0000 -25.37% 332.0000 ~0.90%
100,500.00 97,500.00  -3,000.00 75,000.00 -25,500.00 99,600.00 -900.00
71 EPOXY-COATED DOWEL BAR
2210.0000 EACH 10.0000 20.0000 100.00 % 10.0000 0.00% 8.2500 ~17.50%
22,100.00 44,200.00 22,100.00 22,100.00 0.00 18,232.50 -3,867.50
72 REPLACE CEMENT CONCRETE PANEL
240.0000 S.Y. 300.0000 400.0000 33.33% 200.0000 -33.33% 136.0000 -54.67%
72,000.00 96,000.00  24,000.00 48,000.00 -24,000.00 32,640.00 -39,360.00
HOT MIX ASPHALT
73 CRACK SEALING
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
74  PLANING BITUMINOUS PAVEMENT
2670.0000 S.Y. 5.0000 4.2500 -15.00% 8.0000 60.00 % 7.0000 40.00%
13,350.00 11,347.50  -2,002.50 21,360.00 8,010.00 18,690.00 5,340.00
75 HMA CL. 1/2 IN. PG 64-22
750.0000 TON 96.0000 88.5000 _7.81% 90.0000 -6.25% 89.0000 ~7.29%
72,000.00 66,375.00  -5,625.00 67,500.00  -4,500.00 66,750.00  -5,250.00
76 HMA CL. 3/4 IN. PG 64-22
6050000 TON 96.0000 95.5000 ~0.52% 95.0000 -1.04% 96.0000 0.00%
58,080.00 57,777.50 -302.50 57,475.00 -605.00 58,080.00 0.00
77 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
2,600.00 2,600.00 2,600.00 2,600.00
78 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
18,100.00 18,100.00 18,100.00 18,100.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/13/2007
* % * BID CHECK REPORT * * * TIME: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s LOW BIDDER  ——-—-—— ————ee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE 1 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
PROJECT - HP-4053 (855), HP-4053 (856) SPOKANE WA 992020008 WOODINVILLE WA 980721330 SPOKANE WA 992111954
COUNTY(S) - KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
IRRIGATION AND WATER DISTRIBUTION
79 IRRIGATION SYSTEM
L.S. 1.21% -12.28% 7.96%
74,100.00 75,000.00 900.00 65,000.00  -9,100.00 80,000.00 5,900.00
EROSION CONTROL AND PLANTING
80 ESC LEAD
185.0000 DAY 101.0000 50.0000 -50.50% 275.0000 172.28% 120.0000 18.81%
18,685.00 9,250.00  -9,435.00 50,875.00  32,190.00 22,200.00 3,515.00
81 PLASTIC COVERING
15680.0000 S.Y. 4.0000 1.1000 -72.50% 2.0000 -50.00% 2.2500 _43.75%
62,720.00 17,248.00 -45,472.00 31,360.00 -31,360.00 35,280.00 -27,440.00
82 STABILIZED CONSTRUCTION ENTRANCE
1870.0000 S.Y. 32.2500 16.5000 _48.84Y% 20.0000 -37.98% 16.2500 _49.61%
60,307.50 30,855.00 -29,452.50 37,400.00 -22,907.50 30,387.50 -29,920.00
83 TIRE WASH
1.0000 EACH 10,300.0000 26,000.0000 152.43% 20,000.0000 94.17% 25,000.0000 142.72%
10,300.00 26,000.00  15,700.00 20,000.00 9,700.00 25,000.00  14,700.00
84 STREET CLEANING
750.0000 HR 140.0000 90.0000 _35.71% 95.0000 -32.14% 125.0000 ~10.71%
105,000.00 67,500.00 -37,500.00 71,250.00 -33,750.00 93,750.00 -11,250.00
85 INLET PROTECTION
43.0000 EACH 110.0000 130.0000 18.18% 75.0000 -31.82% 130.0000 18.18%
4,730.00 5,590.00 860.00 3,225.00  -1,505.00 5,590.00 860.00
86 SILT FENCE
700.0000 L.F. 5.2500 5.2500 0.00% 5.0000 -4.76% 5.2000 ~0.95%
3,675.00 3,675.00 0.00 3,500.00 -175.00 3,640.00 -35.00
87 STRAW BALE
14.0000 EACH 40.2500 120.0000 198.14% 25.0000 -37.89% 115.0000 185.71%
563.50 1,680.00 1,116.50 350.00 -213.50 1,610.00 1,046.50
88 WATTLE
960.0000 L.F. 6.5000 3.6000 _44.62% 3.5000 -46.15Y% 3.6000 _44.62Y%
6,240.00 3,456.00 -2,784.00 3,360.00  -2,880.00 3,456.00 -2,784.00
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* % * BID CHECK REPORT * * * TIME: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
PROJECT . HP-4053 (855). HP-4053 (856) SPOKANE WA 992020008 WOODINVILLE WA 980721330 SPOKANE WA 992111954
CONTY(S) - KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
89 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
100,000.00 100,000.00 100,000.00 100,000.00
90 TEMPORARY CURB
1500.0000 L.F. 6.5000 8.0000 23.08% 12.0000 84.62% 4.0000 -38.46%
9,750.00 12,000.00 2,250.00 18,000.00 8,250.00 6,000.00 -3,750.00
91 TEMPORARY PIPE SLOPE DRAIN
300.0000 L.F. 5.2500 32.0000 509.52 % 20.0000 280.95% 36.0000 585.71%
1,575.00 9,600.00 8,025.00 6,000.00 4,425.00 10,800.00 9,225.00
92 MULCHING WITH MBFM
2.5000 ACRE 3,100.0000 2,400.0000 _22.58Y% 3,500.0000 12.90% 2,530.0000 ~18.39%
7,750.00 6,000.00 -1,750.00 8,750.00 1,000.00 6,325.00 -1,425.00
93 TEMPORARY SEEDING
2.5000 ACRE 3,000.0000 1,600.0000 -46.67% 1,250.0000 -58.33% 2,500.0000 -16.67%
7,500.00 4,000.00  -3,500.00 3,125.00  -4,375.00 6,250.00  -1,250.00
94 TOPSOIL TYPE A
48460000 c.Y. 46.5000 42.0000 -9.68% 45.0000 -3.23% 52.0000 11.83%
225,339.00 203,532.00 -21,807.00 218,070.00  -7,269.00 251,992.00  26,653.00
95 PSIPE SCARLET OAK 3 IN. CAL.
24.0000 EACH 520.0000 380.0000 _26.92% 4450000 ~14.42% 520.0000 0.00%
12,480.00 9,120.00  -3,360.00 10,680.00  -1,800.00 12,480.00 0.00
96 PSIPE ZELKOVA 3 IN. CAL.
20.0000 EACH 520.0000 365.0000 -29.81% 440.0000 -15.38% 460.0000 ~11.54%
10,400.00 7,300.00 -3,100.00 8,800.00 -1,600.00 9,200.00 -1,200.00
97 PSIPE CALLERY PEAR 3 IN. CAL.
2.0000 EACH 520.0000 355.0000 -31.73% 440.0000 -15.38% 460.0000 ~11.54%
1,040.00 710.00 -330.00 880.00 -160.00 920.00 ~120.00
98 PSIPE SEQUOIA 6-8 FT. HT.
11.0000 EACH 160.0000 165.0000 3.13% 200.0000 25.00% 220.0000 37.50%
1,760.00 1,815.00 55.00 2,200.00 440.00 2,420.00 660.00
99 PSIPE DOUGLAS FIR 6-8 FT. HT.
10.0000 EACH 160.0000 130.0000 _18.75% 100.0000 -37.50% 170.0000 6.25%
1,600.00 1,300.00 -300.00 1,000.00 -600.00 1,700.00 100.00
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* % * BID CHECK REPORT * * * TIME: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
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e “sR 000,405 T s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
PROJECT . HP-4053 (855). HP-4053 (856) SPOKANE WA 992020008 WOODINVILLE WA 980721330 SPOKANE WA 992111954
CONTY(S) - KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
100 PSIPE DOUGLAS FIR 36 IN. HT.
24.0000 EACH 26.7500 16.0000 ~40.19% 25.0000 -6.54% 10.2000 -61.87%
642 .00 384.00 -258.00 600.00 -42.00 244.80 -397.20
101 PSIPE WESTERN RED CEDAR 36 IN. HT.
38.0000 EACH 26.7500 18.5000 -30.84% 25.0000 -6.54% 13.0000 _51.40%
1,016.50 703.00 _313.50 950.00 -66.50 494.00 -522.50
102 PSIPE VINE MAPLE 6 FT. HT.
18.0000 EACH 160.0000 106.0000 _33.75Y% 100.0000 -37.50% 160.0000 0.00%
2,880.00 1,908.00 -972.00 1,800.00  -1,080.00 2,880.00 0.00
103 PSIPE VINE MAPLE 36 IN. HT
26.0000 EACH 26.7500 16.0000 ~40.19% 25.0000 -6.54% 20.0000 _25.23%
695.50 416.00 -279.50 650.00 -45.50 520.00 -175.50
104 PSIPE PACIFIC WAX MYRTLE CONT. 2 GAL.
75.0000 EACH 26.7500 15.2500 —42.99% 15.0000 -43.93% 16.0000 ~40.19%
2,006.25 1,143.75 -862.50 1,125.00 -881.25 1,200.00 -806.25
105 PSIPE PACIFIC WAX MYRTLE 18 IN. HT.
170.0000 EACH 6.5000 6.2500 -3.85% 15.0000 130.77% 10.2000 56.92%
1,105.00 1,062.50 -42.50 2,550.00 1,445.00 1,734.00 629.00
106 PSIPE OTTO LUYKENS LAUREL CONT. 2 GAL.
39.0000 EACH 26.7500 16.2500 -39.25Y% 20.0000 -25.23% 15.7000 —41.31%
1,043.25 633.75 -409.50 780.00 -263.25 612.30 -430.95
107 PSIPE KELSEY DOGWOOD CONT. 2 GAL.
212.0000 EACH 26.7500 15.2500 —42.99Y% 15.0000 -43.93Y% 22.7000 _15.14%
5,671.00 3,233.00 -2,438.00 3,180.00 -2,491.00 4,812.40 -858.60
108 PSIPE NOOTKA ROSE CONT. 2 GAL.
143.0000 EACH 26.7500 13.2500 _50.47% 15.0000 -43.93% 13.2000 -50.65%
3,825.25 1,894.75  -1,930.50 2,145.00  -1,680.25 1,887.60  -1,937.65
109 PSIPE OREGON GRAPE 18 IN. HT.
170.0000 EACH 6.5000 6.2500 -3.85% 15.0000 130.77% 15.8000 143.08%
1,105.00 1,062.50 -42.50 2,550.00 1,445.00 2,686.00 1,581.00
110 PSIPE WHITE ROCKROSE CONT. 2 GAL.
194.0000 EACH 26.7500 15.2500 —42.99% 20.0000 -25.23% 13.2000 -50.65%
5,189.50 2,958.50  -2,231.00 3,880.00  -1,309.50 2,560.80 -2,628.70



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/13/2007

* % * BID CHECK REPORT * * * TIME: 15:01
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TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
PROJECT . HP-4053 (855). HP-4053 (856) SPOKANE WA 992020008 WOODINVILLE WA 980721330 SPOKANE WA 992111954
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
111 PSIPE BARBERRY CONT. 2 GAL.
59.0000 EACH 26.7500 16.2500 -39.25Y% 20.0000 -25.23% 19.8000 -25.98%
1,578.25 958.75 -619.50 1,180.00 -398.25 1,168.20 -410.05
112 PSIPE FOUNTAIN GRASS CONT. 1 GAL.
79.0000 EACH 12.7500 7.2500 _43.14% 7.0000 -45.10% 10.2000 ~20.00%
1,007.25 572.75 -434.50 553.00 -454.25 805.80 -201.45
113 PSIPE JAPANESE SILVER GRASS CONT. 1 GAL.
39.0000 EACH 12.7500 7.2500 _43.14% 7.0000 -45.10% 13.2000 3.53%
497.25 282.75 -214.50 273.00 -224.25 514.80 17.55
114 PSIPE PURPLE MOOR GRASS CONT. 1 GAL.
66.0000 EACH 12.7500 8.2500 -35.20% 7.0000 -45.10% 13.2000 3.53%
841.50 544.50 -297.00 462.00 -379.50 871.20 29.70
115 PSIPE BOSTON IVY CONT. 1 GAL.
83.0000 EACH 12.7500 7.2500 _43.14% 10.0000 -21.57% 23.2000 81.96%
1,058.25 601.75 -456.50 830.00 -228.25 1,925.60 867.35
116 PSIPE KINNIKINNICK CONT. 1 GAL.
679.0000 EACH 12.7500 6.2500 -50.98% 6.0000 -52.94Y% 7.6000 ~40.39%
8,657.25 4,243.75  -4,413.50 4,074.00  -4,583.25 5,160.40  -3,496.85
117 PSIPE BLUE FESCUE 1 GAL.
336.0000 EACH 12.7500 6.2500 -50.98% 6.0000 -52.94% 7.6000 -40.39%
4,284.00 2,100.00  -2,184.00 2,016.00  -2,268.00 2,553.60  -1,730.40
118 PSIPE ROSEMARY HUNTINGTON CARPET 1 GAL.
762.0000 EACH 12.7500 7.2500 _43.14% 10.0000 -21.57% 8.8000 -30.98%
9,715.50 5,524.50  -4,191.00 7,620.00  -2,095.50 6,705.60  -3,009.90
119 PSIPE RED OSIER DOGWOOD 18 IN. HT.
120.0000 EACH 6.5000 4.2500 _34.62% 7.0000 7.69% 7.6000 16.92%
780.00 510.00 -270.00 840.00 60.00 912.00 132.00
120 PSIPE SPIREA 18 IN. HT.
120.0000 EACH 6.5000 4.2500 -34.62% 7.0000 7.69% 7.6000 16.92%
780.00 510.00 -270.00 840.00 60.00 912.00 132.00
121 PSIPE SALMONBERRY 18 IN. HT.
120.0000 EACH 6.5000 4.2500 _34.62% 10.0000 53.85% 7.6000 16.92%
780.00 510.00 -270.00 1,200.00 420.00 912.00 132.00
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TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CONTROL AND PLANTING
122 PSIPE SNOWBERRY 18 IN. HT.
170.0000 EACH 6.5000 5.2500 ~19.23% 8.0000 23.08% 7.6000 16.92%
1,105.00 892.50 _212.50 1,360.00 255.00 1,292.00 187.00
123 PSIPE OCEANSPRAY 18 IN. HT.
170.0000 EACH 6.5000 5.2500 -19.23% 8.0000 23.08% 7.6000 16.92%
1,105.00 892.50 _212.50 1,360.00 255.00 1,292.00 187.00
124 PSIPE SITKA WILLOW 36 IN. HT.
120.0000 EACH 5.2500 3.2500 -38.10% 6.0000 14.29% 1.8500 -64.76%
630.00 390.00 -240.00 720.00 90.00 222.00 ~408.00
125 PSIPE HARDSTEM BULRUSH 10 CUBIC IN. PLUG
7220.0000 EACH 3.7500 4.2500 13.33% 3.0000 -20.00% 2.5500 -32.00%
27,075.00 30,685.00 3,610.00 21,660.00 -5,415.00 18,411.00 -8,664.00
126 PSIPE SMALL-FRUITED BULRUSH 10 CUBIC IN. PLUG
3140.0000 EACH 3.7500 4.2500 13.33% 3.0000 -20.00% 2.5500 -32.00%
11,775.00 13,345.00 1,570.00 9,420.00  -2,355.00 8,007.00  -3,768.00
127 PSIPE UNBRANCHED BUR-REED 10 CUBIC IN. PLUG
750.0000 EACH 3.7500 5.2500 40.00 % 3.0000 -20.00% 2.5500 ~32.00%
2,812.50 3,937.50 1,125.00 2,250.00 -562.50 1,912.50 -900.00
128 PSIPE GIANT BUR-REED 10 CUBIC IN. PLUG
750.0000 EACH 3.7500 5.2500 40.00% 3.0000 -20.00% 3.2500 -13.33%
2,812.50 3,937.50 1,125.00 2,250.00 -562.50 2,437.50 -375.00
129 PLANT ESTABLISHMENT — SECOND YEAR
EST. 0.00% 0.00% 0.00%
17,600.00 17,600.00 17,600.00 17,600.00
130 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00% 0.00% 0.00%
11,000.00 11,000.00 11,000.00 11,000.00
131 FINE COMPOST
178.0000 c.Y. 51.2500 29.0000 —43.41% 50.0000 -2.44% 55.6000 8.49%
9,122.50 5,162.00  -3,960.50 8,900.00 _222.50 9,896.80 774.30
132 SOIL AMENDMENT
535.0000 c.Y. 54.0000 33.0000 -38.89Y% 35.0000 -35.19% 43.0000 -20.37%
28,890.00 17,655.00 -11,235.00 18,725.00 -10,165.00 23,005.00  -5,885.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/13/2007

* % * BID CHECK REPORT * * * TIME: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
PROJECT . HP-4053 (855). HP-4053 (856) SPOKANE WA 992020008 WOODINVILLE WA 980721330 SPOKANE WA 992111954
CONTY(S) - KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
133 BARK OR WOOD CHIP MULCH
328.0000 c.Y. 65.0000 27.0000 _58.46Y% 35.0000 -46.15% 54.2500 -16.54%
21,320.00 8,856.00 -12,464.00 11,480.00  -9,840.00 17,794.00  -3,526.00
134 HIGH VISIBILITY FENCE
800.0000 L.F. 3.7500 4.6000 22.67% 4.0000 6.67% 4.9500 32.00%
3,000.00 3,680.00 680.00 3,200.00 200.00 3,960.00 960.00
135  BASALT COLUMN
27.0000 TON 640.0000 325.0000 —49.22% 500.0000 -21.88% 380.0000 -40.63%
17,280.00 8,775.00  -8,505.00 13,500.00  -3,780.00 10,260.00  -7,020.00
136 LANDSCAPE BOULDER
10.0000 TON 480.0000 210.0000 -56.25Y 300.0000 -37.50% 265.0000 —44.79%
4,800.00 2,100.00 -2,700.00 3,000.00 -1,800.00 2,650.00 -2,150.00
137  PORTABLE ABOVE GROUND TANK
2.0000 EACH 10,000.0000 5,000.0000 -50.00% 15,000.0000 50.00 % 58,000.0000 480.00%
20,000.00 10,000.00 -10,000.00 30,000.00  10,000.00 116,000.00  96,000.00
138 TRANSPLANTING
L.S. 166.67 % 233.33% -48.89%
4,500.00 12,000.00 7,500.00 15,000.00 10,500.00 2,300.00 -2,200.00
139 ROOT BARRIER
340.0000 L.F. 7.7500 10.5000 35.48% 10.0000 29.03% 13.3000 71.61%
2,635.00 3,570.00 935.00 3,400.00 765.00 4,522.00 1,887.00
140  SEDIMENT RISER
2.0000 EACH 16,000.0000 3,300.0000 -79.38Y% 1,500.0000 -90.63% 1,750.0000 -89.06 %
32,000.00 6,600.00 -25,400.00 3,000.00 -29,000.00 3,500.00 -28,500.00
TRAFFIC
141 CEMENT CONC. TRAFFIC CURB AND GUTTER
1217.0000 L.F. 22.2500 26.0000 16.85% 20.0000 -10.11% 26.0000 16.85%
27,078.25 31,642.00 4,563.75 24,340.00  -2,738.25 31,642.00 4,563.75
142 EXTRUDED CURB
540.0000 L.F. 6.0000 6.2500 4.17% 6.0000 0.00% 6.1000 1.67%
3,240.00 3,375.00 135.00 3,240.00 0.00 3,294.00 54.00
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CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
PROJECT . HP-4053 (855). HP-4053 (856) SPOKANE WA 992020008 WOODINVILLE WA 980721330 SPOKANE WA 992111954
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ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
143 TYPE C PRECAST TRAFFIC CURB
520.0000 L.F. 14.2500 16.5000 15.79% 16.0000 12.28% 16.2500 14.04%
7,410.00 8,580.00 1,170.00 8,320.00 910.00 8,450.00 1,040.00
144 PRECAST CONC. BARRIER TYPE 2
140.0000 L.F. 43.2500 41.0000 -5.20% 45.0000 4.05% 40.8000 -5.66%
6,055.00 5,740.00 -315.00 6,300.00 245.00 5,712.00 -343.00
145 PRECAST CONC. BARRIER TYPE 4
160.0000 L.F. 43.2500 43.0000 ~0.58% 45.0000 4.05% 43.0000 -0.58%
6,920.00 6,880.00 -40.00 7.,200.00 280.00 6,880.00 ~40.00
146  CONCRETE BARRIER TYPE KEY
2.0000 EACH 1,200.0000 5,000.0000 316.67 % 3,000.0000 150.00 % 4,560.0000 280.00%
2,400.00 10,000.00 7,600.00 6,000.00 3,600.00 9,120.00 6,720.00
147 TEMPORARY CONC. BARRIER
1900.0000 L.F. 12.2500 12.2500 0.00% 9.0000 -26.53% 12.3000 0.41%
23,275.00 23,275.00 0.00 17,100.00  -6,175.00 23,370.00 95.00
148 TEMPORARY IMPACT ATTENUATOR
2.0000 EACH 5,400.0000 5,250.0000 _2.78% 15,000.0000 177.78% 5,175.0000 —4.17%
10,800.00 10,500.00 -300.00 30,000.00  19,200.00 10,350.00 —450.00
149 TRUCK-MOUNTED IMPACT ATTENUATOR
10.0000 EACH 12,500.0000 2,500.0000 -80.00% 4,000.0000 -68.00 % 8,800.0000 -29.60%
125,000.00 25,000.00 -100,000.00 40,000.00 -85,000.00 88,000.00 -37,000.00
150 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR
2500.0000 HR 63.0000 1.0000 -98.41% 40.0000 -36.51% 60.0000 ~4.76%
157,500.00 2,500.00 -155,000.00 100,000.00  -57,500.00 150,000.00  -7,500.00
151 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
152 BARRIER DELINEATOR
475.0000 EACH 21.5000 10.2500 -52.33Y 6.0000 -72.09% 10.5000 _51.16%
10,212.50 4,868.75  -5,343.75 2,850.00  -7,362.50 4,987.50  -5,225.00
153 PAINT LINE
2850.0000 L.F. 1.1000 0.7600 -30.91% 0.7500 -31.82% 0.8000 _27.27%
3,135.00 2,166.00 -969.00 2,137.50 -997.50 2,280.00 -855.00
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TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
154 PROFILED PLASTIC LINE
27650.0000 L.F. 2.1000 1.5500 _26.19% 1.5000 -28.57% 1.5000 -28.57%
58,065.00 42,857.50 -15,207.50 41,475.00 -16,590.00 41,475.00 -16,590.00
155 PROFILED PLASTIC WIDE LANE LINE
6870.0000 L.F. 3.2000 3.4500 7.81% 3.4000 6.25% 3.5000 9.38%
21,984.00 23,701.50 1,717.50 23,358.00 1,374.00 24,045.00 2,061.00
156 PLASTIC CROSSWALK LINE
650.0000 S.F. 2.9000 5.1000 75.86 % 5.0000 72.41% 5.2500 81.03%
1,885.00 3,315.00 1,430.00 3,250.00 1,365.00 3,412.50 1,527.50
157 PLASTIC STOP LINE
40.0000 L.F. 7.0000 10.5000 50.00 % 10.0000 42.86% 10.5000 50.00%
280.00 420.00 140.00 400.00 120.00 420.00 140.00
158 PLASTIC TRAFFIC ARROW
22.0000 EACH 75.0000 116.0000 54.67% 115.0000 53.33% 120.0000 60.00 %
1,650.00 2,552.00 902.00 2,530.00 880.00 2,640.00 990.00
159 PLASTIC TRAFFIC LETTER
10.0000 EACH 107.0000 62.0000 —42.06% 60.0000 -43.93Y% 62.0000 ~42.06%
1,070.00 620.00 ~450.00 600.00 -470.00 620.00 -450.00
160 PAINTED ACCESS PARKING SPACE SYMBOL
2.0000 EACH 320.0000 105.0000 -67.19% 100.0000 -68.75% 100.0000 -68.75%
640.00 210.00 -430.00 200.00 -440.00 200.00 —440.00
161  1-405 SHIELD
2.0000 EACH 535.0000 1,600.0000 199.07 % 1,500.0000 180.37% 1,510.0000 182.24%
1,070.00 3,200.00 2,130.00 3,000.00 1,930.00 3,020.00 1,950.00
162 RAISED PAVEMENT MARKER TYPE 1
13.7000 HUND 225.0000 260.0000 15.56% 250.0000 11.11% 2550000 13.33%
3,082.50 3,562.00 479.50 3,425.00 342.50 3,493.50 411.00
163 RAISED PAVEMENT MARKER TYPE 2
5.5000 HUND 435.0000 405.0000 -6.90% 400.0000 -8.05% 405.0000 ~6.90%
2,392.50 2,227.50 -165.00 2,200.00 -192.50 2,227.50 ~165.00
164 TEMPORARY PAVEMENT MARKING
204000000 L.F. 2.0000 0.2100 -89.50% 0.2500 -87.50% 0.2200 -89.00%
40,800.00 4,284.00 -36,516.00 5,100.00 -35,700.00 4,488.00 -36,312.00
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VERSION NO :7 WORK ORDER# : XL2745
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TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
165 PERMANENT SIGNING
L.S. -87.56% -88.69% -88.98%
176,900.00 22,000.00 -154,900.00 20,000.00 -156,900.00 19,500.00 -157,400.00
166 SIGN BRIDGE NO. 1
L.S. _23.33% -20.00% ~20.00%
150,000.00 115,000.00 -35,000.00 120,000.00  -30,000.00 120,000.00 -30,000.00
167 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 0.00% -20.00% ~15.00%
10,000.00 10,000.00 0.00 8,000.00  -2,000.00 8,500.00  -1,500.00
168 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. ~40.00% -50.00 % ~40.00%
10,000.00 6,000.00 -4,000.00 5,000.00 -5,000.00 6,000.00 -4,000.00
169 BRIDGE MOUNTED SIGN BRACKET NO. 3
L.S. 250.00% 200.00 % 250.00 %
10,000.00 35,000.00  25,000.00 30,000.00  20,000.00 35,000.00  25,000.00
170 ILLUMINATION SYSTEM CITY OF BELLEVUE
L.S. ~12.98% -12.98% ~12.98%
287,300.00 250,000.00 -37,300.00 250,000.00 -37,300.00 250,000.00 -37,300.00
171 ILLUMINATION SYSTEM WSDOT
L.S. -30.07% -30.07% ~30.07%
157,300.00 110,000.00 -47,300.00 110,000.00  -47,300.00 110,000.00 -47,300.00
172 TRAFFIC SIGNAL SYSTEM NE 10TH STREET/112TH AVE NE
L.S. 2.33% 4.65% 4.65%
215,000.00 220,000.00 5.000.00 225,000.00  10,000.00 225,000.00  10,000.00
173 TRAFFIC SIGNAL SYSTEM FUTURE (NE 10TH STREET STRUCTURE)
L.S. 5.00% 0.00% 10.00%
100,000.00 105,000.00 5,000.00 100,000.00 0.00 110,000.00  10,000.00
174  INTERCONNECT SYSTEM
L.S. 0.00% 0.00% 0.00%
100,000.00 100,000.00 0.00 100,000.00 0.00 100,000.00 0.00
175 SEQUENTIAL ARROW SIGN
3500.0000 HR 4.2500 2.0000 _52.94Y% 4.0000 -5.88% 2.5000 -41.18%
14,875.00 7,000.00  -7,875.00 14,000.00 -875.00 8,750.00  -6,125.00
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TRAFFIC
176 PORTABLE CHANGEABLE MESSAGE SIGN
9.0000 EACH 3,700.0000 7,500.0000 102.70% 7.,500.0000 102.70% 8,500.0000 129.73%
33,300.00 67,500.00  34,200.00 67,500.00  34,200.00 76,500.00  43,200.00
177 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
4500.0000 HR 6.0000 3.5000 —41.67% 1.0000 -83.33Y% 2.5000 _58.33%
27,000.00 15,750.00 -11,250.00 4,500.00 -22,500.00 11,250.00 -15,750.00
178 OTHER TEMPORARY TRAFFIC CONTROL
L.S. ~73.17% -73.17% _14.13%
279,500.00 75,000.00 -204,500.00 75,000.00 -204,500.00 240,000.00 -39,500.00
179 FLAGGERS AND SPOTTERS
1056.0000 HR 48.0000 45.0000 -6.25% 45.0000 -6.25% 58.0000 20.83%
50,688.00 47,520.00 -3,168.00 47,520.00 -3,168.00 61,248.00 10,560.00
180 OTHER TRAFFIC CONTROL LABOR
7522.0000 HR 48.0000 45.0000 -6.25% 45.0000 -6.25% 58.0000 20.83%
361,056.00 338,490.00 -22,566.00 338,490.00 -22,566.00 436,276.00  75,220.00
181 TRAFFIC CONTROL SUPERVISOR
L.S. 19.62% -90.43% 19.62%
209,000.00 250,000.00 41,000.00 20,000.00 -189,000.00 250,000.00 41,000.00
182 CONSTRUCTION SIGNS CLASS A
1148.0000 S.F. 18.7500 15.0000 ~20.00% 30.0000 60.00 % 22.0000 17.33%
21,525.00 17,220.00  -4,305.00 34,440.00  12,915.00 25,256.00 3,731.00
183 PLASTIC HOV LANE SYMBOL
14.0000 EACH 185.0000 160.0000 ~13.51% 150.0000 -18.92% 155.0000 ~16.22%
2,590.00 2,240.00 -350.00 2,100.00 -490.00 2,170.00 -420.00
184 FORCE ACCOUNT LOOP TESTING
EST. 0.00% 0.00% 0.00%
4,000.00 4,000.00 4,000.00 4,000.00
185 LOOP REPLACEMENT TYPE 3
6.0000 EACH 800.0000 1,200.0000 50.00 % 1,200.0000 50.00 % 7,000.0000 775.00%
4,800.00 7,200.00 2,400.00 7,200.00 2,400.00 42,000.00  37,200.00
186  HIGHWAY ADVISORY RADIO SYSTEM
L.S. 9.09% -9.09% ~9.09%
11,000.00 12,000.00 1,000.00 10,000.00  -1,000.00 10,000.00  -1,000.00
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TRAFFIC
187  COMMUNICATION CONDUIT SYSTEM
L.S. ~75.00% ~75.00% ~80.00%
20,000.00 5,000.00 -15,000.00 5,000.00 -15,000.00 4,000.00 -16,000.00
188  COMMUNICATION CABLES AND INTERFACES
L.S. 1,166.67 % 1,066.67 % 1,133.33%
3,000.00 38,000.00  35,000.00 35,000.00  32,000.00 37,000.00  34,000.00
189  GROUNDING EXISTING JUNCTION BOX
12.0000 EACH 50.0000 210.0000 320.00% 250.0000 400.00% 2,500.0000  4,900.00%
600.00 2,520.00 1,920.00 3,000.00 2,400.00 30,000.00  29,400.00
190  VARIABLE MESSAGE SIGN SYSTEM
L.S. 105.88% 194.12% 105.88%
17,000.00 35,000.00 18,000.00 50,000.00 33,000.00 35,000.00 18,000.00
OTHER ITEMS
191 TYPE B PROGRESS SCHEDULE
L.S. 66.67 % 0.00% 0.00%
15,000.00 25,000.00  10,000.00 15,000.00 0.00 15,000.00 0.00
192 STRUCTURE EXCAVATION CLASS B INCL. HAUL
2241.0000 c.Y. 21.2500 14.2500 -32.94Y% 17.0000 -20.00% 14.0000 _34.12%
47,621.25 31,934.25 -15,687.00 38,097.00  -9,524.25 31,374.00 -16,247.25
193 SHORING OR EXTRA EXCAVATION CLASS B
15420.0000 S.F. 0.8000 0.4000 -50.00% 1.0000 25.00% 0.4000 ~50.00%
12,336.00 6,168.00 -6,168.00 15,420.00 3,084.00 6,168.00 -6,168.00
194 GRAVEL BACKFILL FOR DRAIN
109.0000 c.Y. 52.0000 52.0000 0.00% 40.0000 -23.08% 50.0000 -3.85%
5,668.00 5,668.00 0.00 4,360.00  -1,308.00 5,450.00 _218.00
195 WATER
25.0000 MGAL 55.0000 62.0000 12.73% 125.0000 127.27% 60.0000 9.09%
1,375.00 1,550.00 175.00 3,125.00 1,750.00 1,500.00 125.00
196 CURE BOX
L.S. 233.33% 66.67 % 0.00%
3,000.00 10,000.00 7,000.00 5,000.00 2,000.00 3,000.00 0.00
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ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
OTHER ITEMS
197 STRUCTURE SURVEYING
L.S. 87.50% -25.00% 12.50%
40,000.00 75,000.00  35,000.00 30,000.00 -10,000.00 45,000.00 5,000.00
198 ROADWAY SURVEYING
L.S. 25.00% -50.00 % ~25.00%
60,000.00 75,000.00 15,000.00 30,000.00 -30,000.00 45,000.00 -15,000.00
199 MONUMENT CASE AND COVER
1.0000 EACH 435.0000 490.0000 12.64% 500.0000 14.94% 600.0000 37.93%
435.00 490.00 55.00 500.00 65.00 600.00 165.00
200 CEMENT CONC. SIDEWALK
1000.0000 s.Y. 53.2500 50.0000 -6.10% 50.0000 -6.10% 52.0000 _2.35%
53,250.00 50,000.00 -3,250.00 50,000.00 -3,250.00 52,000.00 -1,250.00
201 405 SCORING AND COLORING PATTERN
1515.0000 S.Y. 15.0000 60.0000 300.00% 50.0000 233.33% 70.0000 366.67 %
22,725.00 90,900.00  68,175.00 75,750.00  53,025.00 106,050.00  83,325.00
202 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COMMERCIAL
110.0000 s.Y. 92.0000 95.0000 3.26% 100.0000 8.70% 140.0000 52.17%
10,120.00 10,450.00 330.00 11,000.00 880.00 15,400.00 5,280.00
203 CEMENT CONC. SIDEWALK RAMP TYPE 1
4.0000 EACH 1,800.0000 1,500.0000 ~16.67% 1,200.0000 -33.33% 1,425.0000 -20.83%
7,200.00 6,000.00  -1,200.00 4,800.00  -2,400.00 5,700.00  -1,500.00
204 COATED CHAIN LINK FENCE TYPE 3
545_0000 L.F. 16.0000 17.5000 9.38% 20.0000 25.00% 21.0000 31.25%
8,720.00 9,537.50 817.50 10,900.00 2,180.00 11,445.00 2,725.00
205 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE
4.0000 EACH 100.0000 350.0000 250.00 % 950.0000 850.00 % 400.0000 300.00%
400.00 1,400.00 1,000.00 3,800.00 3,400.00 1,600.00 1,200.00
206 DOUBLE 14 FT. COATED CHAIN LINK GATE
1.0000 EACH 1,065.0000 850.0000 ~20.19% 950.0000 -10.80% 1,200.0000 12.68%
1,065.00 850.00 ~215.00 950.00 -115.00 1,200.00 135.00
207 CONNECTION TO DRAINAGE STRUCTURE
8.0000 EACH 9950000 450.0000 _54.77% 500.0000 -49.75% 460.0000 -53.77%
7,960.00 3,600.00  -4,360.00 4,000.00  -3,960.00 3,680.00  -4,280.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/13/2007

* % * BID CHECK REPORT * * * TIME: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
PROJECT . HP-4053 (855). HP-4053 (856) SPOKANE WA 992020008 WOODINVILLE WA 980721330 SPOKANE WA 992111954
COUNTY(S) - KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
208 ADJUST MANHOLE
6.0000 EACH 560.0000 560.0000 0.00% 500.0000 -10.71% 560.0000 0.00%
3,360.00 3,360.00 0.00 3,000.00 -360.00 3,360.00 0.00
209 MANHOLE 48 IN. DIAM. TYPE 1
2.0000 EACH 3,600.0000 2,100.0000 —41.67% 3,500.0000 -2.78% 2,100.0000 _41.67%
7,200.00 4,200.00 -3,000.00 7,000.00 -200.00 4,200.00 -3,000.00
210 MANHOLE 54 IN. DIAM. TYPE 1
5.0000 EACH 4,300.0000 2,700.0000 _37.21% 4,000.0000 -6.98% 2,650.0000 -38.37%
21,500.00 13,500.00  -8,000.00 20,000.00  -1,500.00 13,250.00  -8,250.00
211 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1
14.0000 L.F. 265.0000 260.0000 ~1.89% 300.0000 13.21% 2550000 _3.77%
3,710.00 3,640.00 ~70.00 4,200.00 490.00 3,570.00 -140.00
212 ADJUST CATCH BASIN
2.0000 EACH 470.0000 510.0000 8.51% 450.0000 -4.26% 500.0000 6.38%
940.00 1,020.00 80.00 900.00 -40.00 1,000.00 60.00
213 ADJUST VALVE BOX
11.0000 EACH 385.0000 420.0000 9.09% 450.0000 16.88% 410.0000 6.49%
4,235.00 4,620.00 385.00 4,950.00 715.00 4,510.00 275.00
214 FORCE ACCOUNT POTHOLING EXISTING UTILITIES
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
215 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
216 TRAINING
1600.0000 HR 5.0000 2.0000 -60.00% 5.0000 0.00% 12.0000 140.00 %
8,000.00 3,200.00  -4,800.00 8,000.00 0.00 19,200.00  11,200.00
217 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
218 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/13/2007

* % * BID CHECK REPORT * * * TIME: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
PROJECT . HP-4053 (855). HP-4053 (856) SPOKANE WA 992020008 WOODINVILLE WA 980721330 SPOKANE WA 992111954
CONTY(S) - KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
219 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 ~1.00
220 FUEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
24,200.00 24,200.00 24,200.00 24,200.00
221 SPCC PLAN
L.S. ~7.41% 85.19% ~62.96%
2,700.00 2,500.00 -200.00 5,000.00 2,300.00 1,000.00  -1,700.00
222 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
333.0000 S.Y. 4.7500 5.2500 10.53% 2.5000 -47.37% 5.0000 5.26%
1,581.75 1,748.25 166.50 832.50 -749.25 1,665.00 83.25
223 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
1010.0000 S.Y. 4.7500 4.2500 ~10.53% 2.0000 -57.89% 4.0000 -15.79%
4,797.50 4,292.50 -505.00 2,020.00  -2,777.50 4,040.00 -757.50
224 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
119.0000 S.Y. 4.7500 5.2500 10.53% 5.0000 5.26% 2.6500 _44.21%
565.25 624.75 59.50 595.00 29.75 315.35 -249.90
225  TRASH RACK 18 IN. DIAM.
1.0000 EACH 320.0000 1,100.0000 243_75% 700.0000 118.75% 1,070.0000 234.38%
320.00 1,100.00 780.00 700.00 380.00 1,070.00 750.00
226 TRASH RACK 30 IN. DIAM.
1.0000 EACH 640.0000 1,600.0000 150.00 % 1,200.0000 87.50% 1,600.0000 150.00 %
640.00 1,600.00 960.00 1,200.00 560.00 1,600.00 960.00
227  DEBRIS CAGE
1.0000 EACH 1,065.0000 1,600.0000 50.23% 2,500.0000 134.74% 1,550.0000 45.54%
1,065.00 1,600.00 535.00 2,500.00 1,435.00 1,550.00 485.00
228  OIL CONTAINMENT BOOM
132.0000 L.F. 835.0000 7.8000 -99.07% 10.0000 -98.80% 26.0000 ~96.89%
110,220.00 1,029.60 -109,190.40 1,320.00 -108,900.00 3,432.00 -106,788.00
229 FURNISHING AND JACKING STEEL CASING PIPE 36 IN. DIAM.
74.0000 L.F. 835.0000 700.0000 ~16.17% 475.0000 -43.11% 1,175.0000 40.72%
61,790.00 51,800.00  -9,990.00 35,150.00 -26,640.00 86,950.00  25,160.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/13/2007

* % * BID CHECK REPORT * * * TIME: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s LOW BIDDER  ———-—-= ———mmee 2ND BIDDER  ———mmmm  —mmmmem 3RD BIDDER  —--—--
TITLE : 1-405 MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
NE 10TH ST - BRIDGE CROSSING 120 N RALPH ST 20210 142ND AVE NE 98072 331 N FANCHER RD
07A806 99202-4795 PO BOX 1330 99211-0831
PROJECT . HP-4053 (855). HP-4053 (856) SPOKANE WA 992020008 WOODINVILLE WA 980721330 SPOKANE WA 992111954
CONTY(S) - KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
230 CDF FOR TRENCH BACKFILL
6.0000 c.Y. 120.0000 125.0000 4.17% 150.0000 25.00% 120.0000 0.00%
720.00 750.00 30.00 900.00 180.00 720.00 0.00
231  CDF FOR PLUGGING EXISTING PIPE
20.0000 c.Y. 200.0000 125.0000 -37.50% 150.0000 -25.00% 125.0000 -37.50%
4,000.00 2,500.00 -1,500.00 3,000.00 -1,000.00 2,500.00 -1,500.00
232 PLUGGING EXISTING PIPE
7.4000 c.Y. 200.0000 155.0000 _22.50% 150.0000 -25.00% 470.0000 135.00%
1,480.00 1,147.00 -333.00 1,110.00 -370.00 3,478.00 1,998.00
233 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
234 EPOXY-COATED TIE BAR WITH DRILL HOLE
32.0000 EACH 10.0000 30.0000 200.00% 20.0000 100.00 % 20.0000 100.00 %
320.00 960.00 640.00 640.00 320.00 640.00 320.00
CONTRACT TOTAL $15,540,015.80 $13,866,639.00 ~10.77%  $13,982,596.40 ~10.02%  $14,486,573.73 ~6.78%
BASE TOTAL $15,540,015.80 $13,866,639.00 ~10.77%  $13,982,596.40 ~10.02%  $14,486,573.73 ~6.78%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/13/2007
* % * BID CHECK REPORT * * * TIVE: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER#
e “sR 000,405 T s 4TH BIDDER  ——-—-== —————mm 5TH BIDDER  ———m—-m  ——mmmmm 6TH BIDDER  ——————-
TITLE : 1-405 WILDER CONSTRUCTION COMPANY  KIEWIT PACIFIC CO. GUY F. ATKINSON CONSTRUCTION
NE 10TH ST - BRIDGE CROSSING 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE 600 NACHES AVE SW #120
07A806
PROJECT . HP-4053 (855). HP-4053 (856) EVERETT WA 982011927 RENTON WA 980561057 RENTON WA 980572217
CONTY(S) - KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 046000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. 9.19% 14.90% 28.37%
1,262,020.00 1,378,000.00 115,980.00 1,450,000.00 187,980.00 1,620,000.00 357,980.00
2 CLEARING AND GRUBBING
0.3000 ACRE 12,800.0000 22,000.0000 71.88% 15,000.0000 17.19% 35,000.0000 173.44%
3,840.00 6,600.00 2,760.00 4,500.00 660.00 10,500.00 6,660.00
3 REMOVING DRAINAGE STRUCTURE
10.0000 EACH 505.0000 130.0000 ~74.26% 500.0000 -0.99% 300.0000 ~40.59%
5,050.00 1,300.00 -3,750.00 5,000.00 -50.00 3,000.00 -2,050.00
4 REMOVING CEMENT CONC. CURB
90.0000 L.F. 7.5000 7.0000 ~6.67% 10.0000 33.33% 5.0000 -33.33Y%
675.00 630.00 -45.00 900.00 225.00 450.00 _225.00
5 REMOVING ASPHALT CONC. PAVEMENT
2265.0000 s.Y. 20.0000 22.0000 10.00% 16.0000 -20.00% 4.0000 -80.00%
45,300.00 49,830.00 4,530.00 36,240.00 -9,060.00 9,060.00 -36,240.00
6 REMOVING TRAFFIC CURB
120.0000 L.F. 7.2500 7.0000 _3.45% 10.0000 37.93% 6.0000 ~17.24%
870.00 840.00 -30.00 1,200.00 330.00 720.00 ~150.00
7 REMOVING TEMPORARY PAVEMENT MARKING
22400.0000 L.F. 0.5000 0.4000 -20.00% 0.4500 -10.00% 0.5000 0.00%
11,200.00 8,960.00 -2,240.00 10,080.00 -1,120.00 11,200.00 0.00
8 REMOVING PAINT LINE
7800.0000 L.F. 0.6000 0.4000 -33.33Y% 0.4500 -25.00% 1.0000 66.67 %
4,680.00 3,120.00  -1,560.00 3,510.00 -1,170.00 7,800.00 3,120.00
9 REMOVING PAINTED TRAFFIC MARKING
7.0000 EACH 25.0000 440000 76.00% 35.0000 40.00% 70.0000 180.00 %
175.00 308.00 133.00 245.00 70.00 490.00 315.00
10 REMOVING PLASTIC TRAFFIC MARKING
12.0000 EACH 205.0000 55.0000 ~73.17% 45.0000 -78.05% 100.0000 -51.22%
2,460.00 660.00  -1,800.00 540.00  -1,920.00 1,200.00  -1,260.00
11 REMOVING RAISED PAVEMENT MARKER
148.4000 HUND 255.0000 110.0000 -56.86% 95.0000 -62.75% 100.0000 ~60.78%
37,842.00 16,324.00 -21,518.00 14,098.00 -23,744.00 14,840.00 -23,002.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/13/2007
* % * BID CHECK REPORT * * * TIVE: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s 4TH BIDDER  ——-—-== —————mm 5TH BIDDER  ———m—-m  ——mmmmm 6TH BIDDER  ——————-
TITLE : 1-405 WILDER CONSTRUCTION COMPANY  KIEWIT PACIFIC CO. GUY F. ATKINSON CONSTRUCTION
NE 10TH ST - BRIDGE CROSSING 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE 600 NACHES AVE SW #120
07A806
PROJECT . HP-4053 (855). HP-4053 (856) EVERETT WA 982011927 RENTON WA 980561057 RENTON WA 980572217
CONTY(S) - KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 046000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
PREPARATION
12 REMOVING CHAIN LINK FENCE
640.0000 L.F. 5.2500 3.0000 _42.86% 5.0000 -4.76% 5.0000 —4.76%
3,360.00 1,920.00  -1,440.00 3,200.00 -160.00 3,200.00 ~160.00
13 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. 401.78% 165.15% 307.17%
30,700.00 154,045.60 123,345.60 81,400.00 50,700.00 125,000.00 94,300.00
14  REMOVING PARAGON HOTEL
L.S. 36.25% 62.50% 50.00 %
400,000.00 545,000.00 145,000.00 650,000.00  250,000.00 600,000.00 200,000.00
15 405 MEDIAN BARRIER REMOVAL
L.S. -66.44% 102.45% -87.73%
16,300.00 5,470.00 -10,830.00 33,000.00  16,700.00 2,000.00 -14,300.00
16  PIER 3 EAST SIDE ACCESS
L.S. -30.00% 233.33% 233.33%
3,000.00 2,100.00 -900.00 10,000.00 7,000.00 10,000.00 7,000.00
17  REMOVING MONOTUBE SIGN BRIDGE
L.S. 7.00% -25.00% 0.00%
10,000.00 10,700.00 700.00 7,500.00 -2,500.00 10,000.00 0.00
GRADING
18 ROADWAY EXCAVATION INCL. HAUL
2830.0000 c.Y. 21.5000 35.0000 62.79% 21.0000 -2.33% 20.0000 -6.98%
60,845.00 99,050.00  38,205.00 59,430.00  -1,415.00 56,600.00  -4,245.00
19 COMMON BORROW INCL. HAUL
29540.0000 TON 5.0000 0.0100 -99.80% 20.0000 300.00% 0.0100 -99.80%
147,700.00 295.40 -147,404.60 590,800.00  443,100.00 295.40 -147,404.60
20 GRAVEL BORROW INCL. HAUL
15570000 TON 16.0000 17.0000 6.25% 20.0000 25.00% 16.0000 0.00%
24,912.00 26,469.00 1,557.00 31,140.00 6,228.00 24,912.00 0.00
21 EMBANKMENT COMPACTION
16640.0000 c.Y. 3.5000 5.0000 42.86% 3.5000 0.00% 12.0000 242.86%
58,240.00 83,200.00  24,960.00 58,240.00 0.00 199,680.00 141,440.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/13/2007
* % * BID CHECK REPORT * * * TIVE: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s 4TH BIDDER  ——-—-== —————mm 5TH BIDDER  ———m—-m  ——mmmmm 6TH BIDDER  ——————-
TITLE : 1-405 WILDER CONSTRUCTION COMPANY  KIEWIT PACIFIC CO. GUY F. ATKINSON CONSTRUCTION I
NE 10TH ST - BRIDGE CROSSING 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE 600 NACHES AVE SW #120
07A806
PROJECT . HP-4053 (855). HP-4053 (856) EVERETT WA 982011927 RENTON WA 980561057 RENTON WA 980572217
CONTY(S) - KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 046000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
GRADING
22 POND EMBANKMENT COMPACTION
50.0000 c.Y. 3.5000 8.0000 128.57 % 12.0000 242_86% 4.0000 14.29%
175.00 400.00 225.00 600.00 425.00 200.00 25.00
23 POND EXCAVATION INCL. HAUL
12340.0000 c.Y. 12.5000 25.0000 100.00 % 20.0000 60.00 % 20.0000 60.00 %
154,250.00 308,500.00 154,250.00 246,800.00  92,550.00 246,800.00  92,550.00
DRAINAGE
24 DITCH EXCAVATION INCL. HAUL
42.0000 c.Y. 22.0000 51.0000 131.82% 40.0000 81.82% 46.0000 109.09 %
924.00 2,142.00 1,218.00 1,680.00 756.00 1,932.00 1,008.00
25 GRATE INLET TYPE 1
1.0000 EACH 2,600.0000 2,900.0000 11.54% 2,500.0000 -3.85% 3,100.0000 19.23%
2,600.00 2,900.00 300.00 2,500.00 -100.00 3,100.00 500.00
26 COMBINATION INLET
6.0000 EACH 755.0000 1,200.0000 58.94% 1,200.0000 58.94% 1,200.0000 58.94%
4,530.00 7,200.00 2,670.00 7,200.00 2,670.00 7,200.00 2,670.00
27 QUARRY SPALLS
65.0000 TON 35.2500 58.0000 64.54% 31.0000 -12.06% 50.0000 41.84%
2,291.25 3,770.00 1,478.75 2,015.00 -276.25 3,250.00 958.75
28 UNDERDRAIN PIPE 6 IN. DIAM.
390.0000 L.F. 23.7500 16.0000 -32.63% 17.0000 -28.42Y% 17.0000 _28.42%
9,262.50 6,240.00  -3,022.50 6,630.00 -2,632.50 6,630.00 -2,632.50
29 UNDERDRAIN PIPE 12 IN. DIAM.
50.0000 L.F. 24..5000 33.0000 34.69% 34.0000 38.78% 28.0000 14.29%
1,225.00 1,650.00 425.00 1,700.00 475.00 1,400.00 175.00
30 DRAIN PIPE 8 IN. DIAM.
30.0000 L.F. 28.5000 23.0000 -19.30% 52.0000 82.46% 20.0000 _29.82%
855.00 690.00 ~165.00 1,560.00 705.00 600.00 -255.00



DOT_RGGBO1

PS&E JOB NO : 07A806
CONTRACT NO :007417
VERSION NO :7

HWY SR 000,405

TITLE - 1-405
NE 10TH ST - BRIDGE CROSSING

REVISION NO
REGION NO -8
WORK ORDER# : XL2745

07A806

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT * * *

* K K

EVERETT

4TH BIDDER = -----—-

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

WA 982011927

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

BIDS OPENED ON
AWARDED ON

5TH BIDDER ~ -------

WA 980561057

DATE: 11/13/2007
TIME: 15:01

----  6TH BIDDER

Nov 28 2007
Dec 3 2007

GUY F. ATKINSON CONSTRUCTION
600 NACHES AVE SW #120

WA 980572217

PROJECT : HP-4053 (855), HP-4053 (856)
COUNTY(S) - KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 046000
ENGR™S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
STORM SEWER
31 CATCH BASIN TYPE 1
8.0000 EACH 1,300.0000 1,400.0000 7.69% 1,200.0000 -7.69% 1,200.0000 -7.69%
10,400.00 11,200.00 800.00 9,600.00 -800.00 9,600.00 -800.00
32 CATCH BASIN TYPE 2 48 IN. DIAM.
2.0000 EACH 3,000.0000 3,200.0000 6.67% 2,900.0000 -3.33% 2,500.0000 -16.67%
6,000.00 6,400.00 400.00 5,800.00 -200.00 5,000.00  -1,000.00
33 CATCH BASIN TYPE 2 54 IN. DIAM.
1.0000 EACH 3,500.0000 4,700.0000 34.29% 3,500.0000 0.00% 3,400.0000 -2.86%
3,500.00 4,700.00  1,200.00 3,500.00 0.00 3,400.00 -100.00
34  CATCH BASIN TYPE 2 72 IN. DIAM. WITH FLOW CONTROL MOD.
1.0000 EACH 6,900.0000 8,300.0000 20.29% 6,500.0000 -5.80% 7,500.0000 8.70%
6,900.00 8,300.00 1,400.00 6,500.00 -400.00 7,500.00 600.00
35 TESTING STORM SEWER PIPE
1676.0000 L.F. 2.8000 3.0000 7.14% 3.0000 7.14% 2.0000 -28.57%
4,692.80 5,028.00 335.20 5,028.00 335.20 3,352.00  -1,340.80
36 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
714.0000 L.F. 34.2500 31.0000 -9.49% 26.0000 -24.09% 28.0000 -18.25%
24,454.50 22,134.00  -2,320.50 18,564.00  -5,890.50 19,992.00  -4,462.50
37 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
584.0000 L.F. 41.0000 45.0000 9.76% 54.0000 31.71% 38.0000 -7.32%
23,944.00 26,280.00  2,336.00 31,536.00 7,592.00 22,192.00  -1,752.00
38 SCHEDULE B STORM SEWER PIPE 30 IN. DIAM.
267.0000 L.F. 120.0000 110.0000 -8.33% 150.0000 25.00% 103.0000 -14.17%
32,040.00 29,370.00  -2,670.00 40,050.00 8,010.00 27,501.00  -4,539.00
SANITARY SEWER
39 DUCTILE IRON SEWER PIPE 8 IN. DIAM.
126.0000 L.F. 60.0000 72.0000 20.00% 53.0000 -11.67% 120.0000 100.00%
7,560.00 9,072.00  1,512.00 6,678.00 -882.00 15,120.00  7,560.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 11/13/2007
* % * BID CHECK REPORT * * * TIVE: 15:01
PS&E JOB NO : 07A806 REVISION NO BIDS OPENED ON : Nov 28 2007
CONTRACT NO : 007417 REGION NO  :8 AWARDED ON : Dec 3 2007
VERSION NO :7 WORK ORDER# : XL2745
e “sR 000,405 T s 4TH BIDDER  ——-—-== —————mm 5TH BIDDER  ———m—-m  ——mmmmm 6TH BIDDER  ——————-
TITLE : 1-405 WILDER CONSTRUCTION COMPANY  KIEWIT PACIFIC CO. GUY F. ATKINSON CONSTRUCTION
NE 10TH ST - BRIDGE CROSSING 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE 600 NACHES AVE SW #120
07A806
PROJECT . HP-4053 (855). HP-4053 (856) WA 982011927 WA 980561057 WA 980572217
CONTY(S) - KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 046000
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
WATER LINES
40 RESETTING EXISTING HYDRANT
2.0000 EACH 2,500.0000 2,700.0000 8.00% 1,100.0000 -56.00 % 3,450.0000 38.00%
5,000.00 5,400.00 400.00 2,200.00  -2,800.00 6,900.00 1,900.00
41 SERVICE CONNECTION 1 IN. DIAM.
1.0000 EACH 1,600.0000 1,600.0000 0.00% 2,000.0000 25.00% 5,200.0000 225.00%
1,600.00 1,600.00 0.00 2,000.00 400.00 5,200.00 3,600.00
42 SERVICE CONNECTION 2 IN. DIAM.
1.0000 EACH 2,100.0000 3,400.0000 61.90% 3,300.0000 57.14% 7,500.0000 257.14%
2,100.00 3,400.00 1,300.00 3,300.00 1,200.00 7,500.00 5,400.00
43  DUCTILE IRON CLASS 52 CEMENT-LINED PIPE FOR WATER MAIN
40.0000 L.F. 130.0000 77.0000 ~40.77% 58.0000 -55.38Y% 75.0000 _42.31%
5,200.00 3,080.00 -2,120.00 2,320.00 -2,880.00 3,000.00 -2,200.00
STRUCTURE
44 STRUCTURE EXCAVATION CLASS A INCL. HAUL
2100.0000 c.Y. 33.2500 31.0000 -6.77% 23.0000 -30.83% 21.0000 _36.84%
69,825.00 65,100.00  -4,725.00 48,300.00 -21,525.00 44,100.00 -25,725.00
45 SHORIN