DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/29/2007

* * * BID CHECK REPORT * * * TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HIWY -SR 000,002,007 . = LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE tUS 2/97 KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
PESHASTIN EAST 3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
éggggiHANGE LYNNWOOD WA 98087-1549 KENT WA 98031-1145 98801-3754
PROJECT - . GCA 5231, PIN 200201E MUKILTEO WA 982750158 SEATTLE WA 981680697 WENATCHEE WA 988070119
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 756705
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. -25.60% 15.26% -42.86%
840,000.00 625,000.00 -215,000.00 968,200.00 128,200.00 480,000.00 -360,000.00
2 MOBILIZATION - AGREEMENT GCA 5231
L.S. 20.48% -99.98% -87.95%
4,150.00 5,000.00 850.00 1.00 -4,149.00 500.00 -3,650.00
3 CLEARING AND GRUBBING
37.7000 ACRE 2,000.0000 850.0000 -57.50% 300.0000 -85.00% 1,000.0000 -50.00%
75,400.00 32,045.00 -43,355.00 11,310.00 -64,090.00 37,700.00 -37,700.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -31.25% -33.33% -50.00%
30,000.00 20,625.00 -9,375.00 20,000.00 -10,000.00 15,000.00 -15,000.00
5 REMOVING ASPHALT CONC. PAVEMENT
40273.0000 S.Y. 3.0000 1.3500 -55.00 % 2.0000 -33.33% 2.5000 -16.67%
120,819.00 54,368.55 -66,450.45 80,546.00 -40,273.00 100,682.50 -20,136.50
6 REMOVING GUARDRAIL
37440000 L.F. 3.0000 3.0000 0.00% 2.7500 -8.33% 2.7500 -8.33%
11,232.00 11,232.00 0.00 10,296.00 -936.00 10,296.00 -936.00
7 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 200.0000 200.0000 0.00 % 150.0000 -25.00% 150.0000 -25.00%
800.00 800.00 0.00 600.00 -200.00 600.00 -200.00
8 REMOVING PAINT LINE
47302.0000 L.F. 0.4500 0.5000 11.11% 0.4000 -11.11% 0.5000 11.11%
21,285.90 23,651.00 2,365.10 18,920.80 -2,365.10 23,651.00 2,365.10
9 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -50.00% -50.75% -45.00%
20,000.00 10,000.00 -10,000.00 9,850.00 -10,150.00 11,000.00 -9,000.00
10 FORCE ACCOUNT REMOVING CONCRETE
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
GRADING
11 ROADWAY EXCAVATION INCL. HAUL
380890.0000 C.Y. 5.1500 3.1500 -38.83% 3.1500 -38.83% 3.0000 -41.75%
1,961,583.50 1,199,803.50 -761,780.00 1,199,803.50 -761,780.00 1,142,670.00 -818,913.50
12 EMBANKMENT COMPACTION
105360.0000 C.Y. 1.5000 0.7000 -53.33% 0.7500 -50.00% 0.5000 -66.67%
158,040.00 73,752.00 -84,288.00 79,020.00 -79,020.00 52,680.00 -105,360.00
DRAINAGE
13 GRATE INLET TYPE 2
12.0000 EACH 1,800.0000 2,375.0000 31.94% 2,500.0000 38.89% 1,800.0000 0.00%
21,600.00 28,500.00 6,900.00 30,000.00 8,400.00 21,600.00 0.00
14 DROP INLET TYPE 1
4.0000 EACH 2,600.0000 3,250.0000 25.00% 3,800.0000 46_15% 3,000.0000 15.38%
10,400.00 13,000.00 2,600.00 15,200.00 4,800.00 12,000.00 1,600.00
15 DROP INLET TYPE 2
1.0000 EACH 4,000.0000 4,100.0000 2.50% 5,115.0000 27.88% 4,500.0000 12.50%
4,000.00 4,100.00 100.00 5,115.00 1,115.00 4,500.00 500.00
16  STREAMBED COBBLES 12 IN.
500.0000 TON 50.0000 13.0000 -74.00% 30.0000 -40.00% 30.0000 -40.00%
25,000.00 6,500.00 -18,500.00 15,000.00 -10,000.00 15,000.00 -10,000.00
17 HAND PLACED RIPRAP
36.0000 C.Y. 80.0000 50.0000 -37.50% 150.0000 87.50% 75.0000 -6.25%
2,880.00 1,800.00 -1,080.00 5,400.00 2,520.00 2,700.00 -180.00
18 QUARRY SPALLS
158.0000 C.Y. 45.0000 45.0000 0.00% 60.0000 33.33% 100.0000 122.22%
7,110.00 7,110.00 0.00 9,480.00 2,370.00 15,800.00 8,690.00
19 UNDERDRAIN PIPE 8 IN. DIAM.
988.0000 L.F. 18.0000 16.1000 -10.56 % 11.7500 -34.72% 25.0000 38.89%
17,784.00 15,906.80 -1,877.20 11,609.00 -6,175.00 24,700.00 6,916.00
20 DRAIN PIPE 8 IN. DIAM.
295.0000 L.F. 18.0000 16.1000 -10.56% 14.0000 -22.22% 30.0000 66.67 %
5,310.00 4,749.50 -560.50 4,130.00 -1,180.00 8,850.00 3,540.00
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DRAINAGE
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.
263.0000 L.F. 30.0000 26.7500 -10.83% 31.0000 3.33% 25.0000 -16.67%
7,890.00 7,035.25 -854.75 8,153.00 263.00 6,575.00 -1,315.00
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.
1711.0000 L.F. 35.0000 33.5000 -4.29% 41.3500 18.14% 27.0000 -22.86%
59,885.00 57,318.50 -2,566.50 70,749.85 10,864.85 46,197.00 -13,688.00
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.
291.0000 L.F. 45.0000 46_6500 3.67% 50.2500 11.67% 42.0000 -6.67%
13,095.00 13,575.15 480.15 14,622.75 1,527.75 12,222.00 -873.00
24 SCHEDULE B CULV. PIPE 24 IN. DIAM.
337.0000 L.F. 55.0000 53.5000 -2.73% 50.2500 -8.64% 30.0000 -45.45%
18,535.00 18,029.50 -505.50 16,934.25 -1,600.75 10,110.00 -8,425.00
25 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.
400.0000 L.F. 40.0000 77.6000 94.00% 36.6500 -8.38% 24.0000 -40.00%
16,000.00 31,040.00 15,040.00 14,660.00 -1,340.00 9,600.00 -6,400.00
26 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.
144 .0000 L.F. 45.0000 47.5000 5.56 % 47.3000 5.11% 45.0000 0.00%
6,480.00 6,840.00 360.00 6,811.20 331.20 6,480.00 0.00
STORM SEWER
27 CATCH BASIN TYPE 1
11.0000 EACH 1,500.0000 915.0000 -39.00% 1,020.0000 -32.00% 1,500.0000 0.00%
16,500.00 10,065.00 -6,435.00 11,220.00 -5,280.00 16,500.00 0.00
28 CATCH BASIN TYPE 2 48 IN. DIAM.
10.0000 EACH 2,500.0000 1,975.0000 -21.00% 2,275.0000 -9.00% 2,000.0000 -20.00%
25,000.00 19,750.00 -5,250.00 22,750.00 -2,250.00 20,000.00 -5,000.00
29  CATCH BASIN TYPE 2 60 IN. DIAM. SPECIAL
1.0000 EACH 3,500.0000 5,500.0000 57.14% 6,500.0000 85.71% 5,500.0000 57.14%
3,500.00 5,500.00 2,000.00 6,500.00 3,000.00 5,500.00 2,000.00
30 TESTING STORM SEWER PIPE
2767.0000 L.F. 2.0000 1.5000 -25.00% 2.0000 0.00% 2.5000 25.00%
5,534.00 4,150.50 -1,383.50 5,534.00 0.00 6,917.50 1,383.50
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STORM SEWER
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
355.0000 L.F. 25.0000 26.7500 7.00% 31.0000 24.00% 30.0000 20.00%
8,875.00 9,496.25 621.25 11,005.00 2,130.00 10,650.00 1,775.00
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
1713.0000 L.F. 35.0000 33.5000 -4.29% 41.3500 18.14% 45.0000 28.57%
59,955.00 57,385.50 -2,569.50 70,832.55 10,877.55 77,085.00 17,130.00
33 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.
699.0000 L.F. 45.0000 46_6500 3.67% 50.2500 11.67% 50.0000 11.11%
31,455.00 32,608.35 1,153.35 35,124.75 3,669.75 34,950.00 3,495.00
STRUCTURE
34 STRUCTURE EXCAVATION CLASS A INCL. HAUL
1901.0000 C.Y. 30.0000 9.5000 -68.33% 15.0000 -50.00% 5.0000 -83.33%
57,030.00 18,059.50 -38,970.50 28,515.00 -28,515.00 9,505.00 -47,525.00
35 SHORING OR EXTRA EXCAVATION CL. A
L.S. -84.65% -84.65% -58.33%
228,000.00 35,000.00 -193,000.00 35,000.00 -193,000.00 95,000.00 -133,000.00
36 GRAVEL BACKFILL FOR WALL
675.0000 C.Y. 30.0000 25.0000 -16.67% 20.0000 -33.33% 35.0000 16.67%
20,250.00 16,875.00 -3,375.00 13,500.00 -6,750.00 23,625.00 3,375.00
37  SHORING WALL
L.S. -72.64% -75.12% -51.49%
402,000.00 110,000.00 -292,000.00 100,000.00 -302,000.00 195,000.00 -207,000.00
38 ST. REINF. BAR FOR BRIDGE
84472.0000 LB. 1.1000 1.1000 0.00% 1.0500 -4.55% 1.0000 -9.09%
92,919.20 92,919.20 0.00 88,695.60 -4,223.60 84,472.00 -8,447.20
39 ST. REINF. BAR FOR RETAINING WALL
4171.0000 LB. 1.1000 1.2500 13.64% 1.0500 -4.55% 1.0000 -9.09%
4,588.10 5,213.75 625.65 4,379.55 -208.55 4,171.00 -417.10
40 CONC. CLASS 4000 FOR BRIDGE
566.0000 C.Y. 500.0000 425.0000 -15.00% 425_0000 -15.00% 475.0000 -5.00%
283,000.00 240,550.00 -42,450.00 240,550.00 -42,450.00 268,850.00 -14,150.00
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STRUCTURE
41 CONC. CLASS 4000 FOR RETAINING WALL
57.0000 C.Y. 500.0000 1,000.0000 100.00 % 950.0000 90.00% 1,050.0000 110.00%
28,500.00 57,000.00 28,500.00 54,150.00 25,650.00 59,850.00 31,350.00
42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00
43 PRESTRESSED CONC. GIRDER WF42G
575.0000 L.F. 250.0000 275.0000 10.00% 280.0000 12.00% 380.0000 52.00%
143,750.00 158,125.00 14,375.00 161,000.00 17,250.00 218,500.00 74,750.00
44 PRESTRESSED CONC. GIRDER W83G
1197.0000 L.F. 300.0000 350.0000 16.67% 367.5000 22.50% 400.0000 33.33%
359,100.00 418,950.00 59,850.00 439,897.50 80,797.50 478,800.00 119,700.00
45 SUPERSTRUCTURE US 2 OVER BLEWETT CUTOFF RD
L.S. 5.56% -44.44% 7.41%
270,000.00 285,000.00 15,000.00 150,000.00 -120,000.00 290,000.00 20,000.00
46 SUPERSTRUCTURE US 2 OVER US 97
L.S. 81.82% 28.79% 18.18%
330,000.00 600,000.00 270,000.00 425,000.00 95,000.00 390,000.00 60,000.00
47 TRAFFIC BARRIER
743.0000 L.F. 100.0000 150.0000 50.00 % 142.5000 42.50% 165.0000 65.00 %
74,300.00 111,450.00 37,150.00 105,877.50 31,577.50 122,595.00 48,295.00
SURFACING
48 CRUSHED SURFACING BASE COURSE
49190.0000 TON 13.0000 8.1000 -37.69% 8.0000 -38.46% 12.5000 -3.85%
639,470.00 398,439.00 -241,031.00 393,520.00 -245,950.00 614,875.00 -24,595.00
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LIQUID ASPHALT
49 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
31,410.00 31,410.00 31,410.00 31,410.00
CEMENT CONCRETE PAVEMENT
50 BRIDGE APPROACH SLAB
725.0000 S.Y. 225.0000 300.0000 33.33% 275.0000 22.22% 280.0000 24.44%
163,125.00 217,500.00 54,375.00 199,375.00 36,250.00 203,000.00 39,875.00
HOT MIX ASPHALT
51 HMA CL. 1/2 IN. PG 64-28
30160.0000 TON 55.0000 59.0000 7.27% 57.4000 4.36% 60.0000 9.09%
1,658,800.00 1,779,440.00 120,640.00 1,731,184.00 72,384.00 1,809,600.00 150,800.00
52 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
49,630.00 49,630.00 49,630.00 49,630.00
53 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
18,680.00 18,680.00 18,680.00 18,680.00
54 COMMERCIAL HMA
1250.0000 TON 60.0000 56.0000 -6.67% 54.5000 -9.17% 60.0000 0.00 %
75,000.00 70,000.00 -5,000.00 68,125.00 -6,875.00 75,000.00 0.00
55 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-7.00 -7.00 -7.00 -7.00
56 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-7.00 -7.00 -7.00 -7.00
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IRRIGATION AND WATER DISTRIBUTION
57 IRRIGATION SYSTEM
L.S. -43.75% 12.50% 25.00%
80,000.00 45,000.00 -35,000.00 90,000.00 10,000.00 100,000.00 20,000.00
58 FORCE ACCOUNT IRRIGATION AND WATER LINE REPAIR
EST. 0.00% 0.00% 0.00%
30,000.00 30,000.00 30,000.00 30,000.00
EROSION CONTROL AND PLANTING
59 ESC LEAD
50.0000 DAY 100.0000 300.0000 200.00 % 150.0000 50.00% 80.0000 -20.00%
5,000.00 15,000.00 10,000.00 7,500.00 2,500.00 4,000.00 -1,000.00
60 INLET PROTECTION
6.0000 EACH 125.0000 100.0000 -20.00% 150.0000 20.00% 100.0000 -20.00%
750.00 600.00 -150.00 900.00 150.00 600.00 -150.00
61 SILT FENCE
4740.0000 L.F. 4.0000 3.4500 -13.75% 3.7500 -6.25% 3.5000 -12.50%
18,960.00 16,353.00 -2,607.00 17,775.00 -1,185.00 16,590.00 -2,370.00
62 COMPOST BERM
3180.0000 L.F. 5.0000 5.0000 0.00% 5.0000 0.00% 5.2500 5.00%
15,900.00 15,900.00 0.00 15,900.00 0.00 16,695.00 795.00
63 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
64 MULCHING WITH PAM
36.8500 ACRE 750.0000 450.0000 -40.00% 200.0000 -73.33% 850.0000 13.33%
27,637.50 16,582.50 -11,055.00 7,370.00 -20,267.50 31,322.50 3,685.00
65 SEEDING, FERTILIZING, AND MULCHING
11.8500 ACRE 1,500.0000 1,550.0000 3.33% 2,100.0000 40.00% 2,800.0000 86.67%
17,775.00 18,367.50 592.50 24,885.00 7,110.00 33,180.00 15,405.00
66 SEEDING AND MULCHING
25.0000 ACRE 1,750.0000 1,200.0000 -31.43% 1,400.0000 -20.00% 2,100.0000 20.00%
43,750.00 30,000.00 -13,750.00 35,000.00 -8,750.00 52,500.00 8,750.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/29/2007
* * * BID CHECK REPORT * * * TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HIWY -SR 000,002,007 . = LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE tUS 2/97 KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
Tﬁ?gggg&“GEAST 3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
088001 LYNNWOOD WA 98087-1549 KENT WA 98031-1145 98801-3754
PROJECT - . GCA 5231, PIN 200201E MUKILTEO WA 982750158 SEATTLE WA 981680697 WENATCHEE WA 988070119
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 756705
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
67 SPECIAL SOIL MIX
836.0000 C.Y. 40.0000 85.0000 112.50% 75.0000 87.50% 120.0000 200.00 %
33,440.00 71,060.00 37,620.00 62,700.00 29,260.00 100,320.00 66,880.00
68 PSIPE
7428.0000 EACH 10.0000 5.5500 -44 .50 % 7.0000 -30.00% 8.5000 -15.00%
74,280.00 41,225.40 -33,054.60 51,996.00 -22,284.00 63,138.00 -11,142.00
69 COARSE COMPOST
7251.0000 C.Y. 35.0000 40.0000 14.29% 33.6000 -4.00% 35.0000 0.00 %
253,785.00 290,040.00 36,255.00 243,633.60 -10,151.40 253,785.00 0.00
70 SOIL AMENDMENT
2177.0000 C.Y. 25.0000 30.0000 20.00% 40.0000 60.00 % 59.0000 136.00 %
54,425_00 65,310.00 10,885.00 87,080.00 32,655.00 128,443.00 74,018.00
71 BARK OR WOOD CHIP MULCH
2050.0000 C.Y. 30.0000 48.0000 60.00% 20.7500 -30.83% 22.0000 -26.67%
61,500.00 98,400.00 36,900.00 42,537.50 -18,962.50 45,100.00 -16,400.00
72 HIGH VISIBILITY FENCE
4730.0000 L.F. 3.0000 4.0000 33.33% 2.0000 -33.33% 3.0000 0.00%
14,190.00 18,920.00 4,730.00 9,460.00 -4,730.00 14,190.00 0.00
73 SOIL TILLING FOR NATURAL DISPERSION
1426 ..0000 S.Y. 1.0000 1.8500 85.00% 2.0000 100.00 % 2.0000 100.00 %
1,426.00 2,638.10 1,212.10 2,852.00 1,426.00 2,852.00 1,426.00
74  PLANT PROTECTION COLLAR
7420.0000 EACH 1.5000 1.5000 0.00 % 1.7500 16.67% 2.0000 33.33%
11,130.00 11,130.00 0.00 12,985.00 1,855.00 14,840.00 3,710.00
TRAFFIC
75 CEMENT CONC. TRAFFIC CURB AND GUTTER
2045 .0000 L.F. 16.0000 13.5000 -15.63% 16.5000 3.13% 18.0000 12.50%
32,720.00 27,607.50 -5,112.50 33,742.50 1,022.50 36,810.00 4,090.00
76 EXTRUDED CURB
2124.0000 L.F. 10.0000 10.0000 0.00% 8.5000 -15.00% 10.0000 0.00%
21,240.00 21,240.00 0.00 18,054.00 -3,186.00 21,240.00 0.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/29/2007

* * * BID CHECK REPORT * * * TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HIWY -SR 000,002,007 . = LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE tUS 2/97 KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
Tﬁ?gggg&“GEAST 3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
088001 LYNNWOOD WA 98087-1549 KENT WA 98031-1145 98801-3754
PROJECT - . GCA 5231, PIN 200201E MUKILTEO WA 982750158 SEATTLE WA 981680697 WENATCHEE WA 988070119
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 756705
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
77 BEAM GUARDRAIL TYPE 31
2037.5000 L.F. 20.0000 21.5000 7.50% 18.7500 -6.25% 20.0000 0.00%
40,750.00 43,806.25 3,056.25 38,203.13 -2,546.88 40,750.00 0.00
78 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
14.0000 EACH 2,000.0000 2,350.0000 17.50% 2,350.0000 17.50% 2,500.0000 25.00%
28,000.00 32,900.00 4,900.00 32,900.00 4,900.00 35,000.00 7,000.00
79 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
9.0000 EACH 1,100.0000 2,900.0000 163.64 % 2,700.0000 145.45% 2,800.0000 154.55%
9,900.00 26,100.00 16,200.00 24,300.00 14,400.00 25,200.00 15,300.00
80 PRECAST CONC. BARRIER TYPE 2
1750.0000 L.F. 33.0000 31.0000 -6.06% 30.0000 -9.09% 31.0000 -6.06%
57,750.00 54,250.00 -3,500.00 52,500.00 -5,250.00 54,250.00 -3,500.00
81 TEMPORARY CONC. BARRIER
2330.0000 L.F. 12.0000 8.0000 -33.33% 7.5000 -37.50% 8.0000 -33.33%
27,960.00 18,640.00 -9,320.00 17,475.00 -10,485.00 18,640.00 -9,320.00
82 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 3,500.0000 1,750.0000 -50.00 % 1,500.0000 -57.14% 1,500.0000 -57.14%
10,500.00 5,250.00 -5,250.00 4,500.00 -6,000.00 4,500.00 -6,000.00
83 PERMANENT IMPACT ATTENUATOR
2.0000 EACH 35,000.0000 29,900.0000 -14.57% 29,900.0000 -14.57% 30,000.0000 -14.29%
70,000.00 59,800.00 -10,200.00 59,800.00 -10,200.00 60,000.00 -10,000.00
84 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
85 FLEXIBLE GUIDE POST
199.0000 EACH 25.0000 32.5000 30.00% 30.0000 20.00% 27.0000 8.00%
4,975.00 6,467.50 1,492.50 5,970.00 995.00 5,373.00 398.00
86  TUBULAR MARKER
30.0000 EACH 30.0000 50.0000 66.67 % 50.0000 66.67 % 50.0000 66.67%
900.00 1,500.00 600.00 1,500.00 600.00 1,500.00 600.00
87 PAINT LINE
44360.0000 L.F. 0.2000 0.2500 25.00% 0.2500 25.00% 0.2500 25.00%
8,872.00 11,090.00 2,218.00 11,090.00 2,218.00 11,090.00 2,218.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/29/2007
* * * BID CHECK REPORT * * * TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY -SR 000,002,007 . = LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE tUS 2/97 KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
Tﬁ?ggg&“(}?ﬂ 3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
088001 LYNNWOOD WA 98087-1549 KENT WA 98031-1145 98801-3754
PROJECT - . GCA 5231, PIN 200201E MUKILTEO WA 982750158 SEATTLE WA 981680697 WENATCHEE WA 988070119
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 756705
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
88 PLASTIC LINE
353.0000 L.F. 1.5000 2.0000 33.33% 2.0000 33.33% 2.1000 40.00%
529.50 706.00 176.50 706.00 176.50 741.30 211.80
89 PAINTED WIDE LINE
4740.0000 L.F. 1.0000 0.2500 -75.00% 0.2500 -75.00% 0.2600 -74.00%
4,740.00 1,185.00 -3,555.00 1,185.00 -3,555.00 1,232.40 -3,507.60
90 PLASTIC WIDE LINE
5940.0000 L.F. 3.0000 4.0000 33.33% 4.0000 33.33% 4.2000 40.00%
17,820.00 23,760.00 5,940.00 23,760.00 5,940.00 24,948.00 7,128.00
91 PAINTED BARRIER CENTER LINE
400.0000 L.F. 1.0000 1.0000 0.00 % 1.0000 0.00% 1.0500 5.00%
400.00 400.00 0.00 400.00 0.00 420.00 20.00
92 PLASTIC CROSSWALK LINE
160.0000 S.F. 6.0000 10.0000 66.67% 10.0000 66.67% 10.5000 75.00%
960.00 1,600.00 640.00 1,600.00 640.00 1,680.00 720.00
93 PAINTED STOP LINE
101.0000 L.F. 2.0000 5.0000 150.00 % 5.0000 150.00 % 5.2500 162.50%
202.00 505.00 303.00 505.00 303.00 530.25 328.25
94 PLASTIC STOP LINE
192.0000 L.F. 10.0000 20.0000 100.00 % 20.0000 100.00 % 21.0000 110.00 %
1,920.00 3,840.00 1,920.00 3,840.00 1,920.00 4,032.00 2,112.00
95 PAINTED TRAFFIC ARROW
15.0000 EACH 75.0000 55.0000 -26.67% 55.0000 -26.67% 58.0000 -22.67%
1,125.00 825.00 -300.00 825.00 -300.00 870.00 -255.00
96 PLASTIC TRAFFIC ARROW
19.0000 EACH 150.0000 150.0000 0.00% 150.0000 0.00% 155.0000 3.33%
2,850.00 2,850.00 0.00 2,850.00 0.00 2,945.00 95.00
97 PLASTIC TRAFFIC LETTER
38.0000 EACH 35.0000 50.0000 42.86% 50.0000 42.86% 53.0000 51.43%
1,330.00 1,900.00 570.00 1,900.00 570.00 2,014.00 684.00
98 PLASTIC ACCESS PARKING SPACE SYMBOL
3.0000 EACH 150.0000 150.0000 0.00% 145.0000 -3.33% 150.0000 0.00%
450.00 450.00 0.00 435.00 -15.00 450.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/29/2007
* * * BID CHECK REPORT * * * TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HIWY - SR 000,002,097 LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE tUS 2/97 KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
PESHASTIN EAST 3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
éggggiHANGE LYNNWOOD WA 98087-1549 KENT WA 98031-1145 98801-3754
PROJECT - . GCA 5231, PIN 200201E MUKILTEO WA 982750158 SEATTLE WA 981680697 WENATCHEE WA 988070119
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 756705
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
99 PAINTED DRAINAGE MARKING
38.0000 EACH 15.0000 30.0000 100.00 % 25.0000 66.67% 26.0000 73.33%
570.00 1,140.00 570.00 950.00 380.00 988.00 418.00
100 TEMPORARY PAVEMENT MARKING
55293.0000 L.F. 0.2000 0.7500 275.00% 0.7500 275.00% 0.8000 300.00 %
11,058.60 41,469.75 30,411.15 41,469.75 30,411.15 44,234.40 33,175.80
101 PERMANENT SIGNING
L.S. 11.76% 11.76% 17.65%
85,000.00 95,000.00 10,000.00 95,000.00 10,000.00 100,000.00 15,000.00
102 SIGN BRIDGE NO. 1
L.S. 10.45% 10.45% 19.40%
67,000.00 74,000.00 7,000.00 74,000.00 7,000.00 80,000.00 13,000.00
103 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. -15.38% -15.38% -15.38%
13,000.00 11,000.00 -2,000.00 11,000.00 -2,000.00 11,000.00 -2,000.00
104 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 60.00% 10.00% 10.00%
10,000.00 16,000.00 6,000.00 11,000.00 1,000.00 11,000.00 1,000.00
105 BRIDGE MOUNTED SIGN BRACKET NO. 3
L.S. 77.78% 22.22% 22.22%
9,000.00 16,000.00 7,000.00 11,000.00 2,000.00 11,000.00 2,000.00
106 BRIDGE MOUNTED SIGN BRACKET NO. 4
L.S. 233.33% 150.00 % 166.67 %
3,000.00 10,000.00 7,000.00 7,500.00 4,500.00 8,000.00 5,000.00
107 BRIDGE MOUNTED SIGN BRACKET NO. 5
L.S. 233.33% 150.00 % 166.67 %
3,000.00 10,000.00 7,000.00 7,500.00 4,500.00 8,000.00 5,000.00
108 ILLUMINATION SYSTEM NO. 1
L.S. -8.55% -18.71% -14.65%
98,417.00 90,000.00 -8,417.00 80,000.00 -18,417.00 84,000.00 -14,417.00
109 ILLUMINATION SYSTEM NO. 2
L.S. -25.13% -30.29% -27.26%
329,923.00 247,000.00 -82,923.00 230,000.00 -99,923.00 240,000.00 -89,923.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/29/2007

* * * BID CHECK REPORT * * * TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HIWY -SR 000,002,007 . = LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE tUS 2/97 KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
PESHASTIN EAST 3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
éggggiHANGE LYNNWOOD WA 98087-1549 KENT WA 98031-1145 98801-3754
PROJECT - . GCA 5231, PIN 200201E MUKILTEO WA 982750158 SEATTLE WA 981680697 WENATCHEE WA 988070119
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 756705
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
110  ILLUMINATION SYSTEM NO. 2 - AGREEMENT GCA 5231
L.S. 60.00% 60.00% 60.00%
5,000.00 8,000.00 3,000.00 8,000.00 3,000.00 8,000.00 3,000.00
111  ILLUMINATION SYSTEM NO. 3
L.S. -77.54% -77.54% -76.41%
89,037.00 20,000.00 -69,037.00 20,000.00 -69,037.00 21,000.00 -68,037.00
112 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 4,000.0000 15,000.0000 275.00% 7,500.0000 87.50% 1,500.0000 -62.50%
12,000.00 45,000.00 33,000.00 22,500.00 10,500.00 4,500.00 -7,500.00
113 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
17280.0000 HR 3.0000 2.6500 -11.67% 1.0000 -66.67% 2.0000 -33.33%
51,840.00 45,792 .00 -6,048.00 17,280.00 -34,560.00 34,560.00 -17,280.00
114 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -46.84% -41.77% -24.05%
395,000.00 210,000.00 -185,000.00 230,000.00 -165,000.00 300,000.00 -95,000.00
115  PROJECT TEMPORARY TRAFFIC CONTROL - AGREEMENT GCA 5231
L.S. 36.36% -99.95% 13.64%
2,200.00 3,000.00 800.00 1.00 -2,199.00 2,500.00 300.00
116  VMS RELOCATION
L.S. -46.50% -57.20% -55.06%
23,365.00 12,500.00 -10,865.00 10,000.00 -13,365.00 10,500.00 -12,865.00
117  HAR RELOCATION
L.S. 7.14% -28.57% -25.00%
14,000.00 15,000.00 1,000.00 10,000.00 -4,000.00 10,500.00 -3,500.00
118  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM
L.S. -45_00% -57.50% -55.00%
80,000.00 44,000.00 -36,000.00 34,000.00 -46,000.00 36,000.00 -44,000.00
OTHER ITEMS
119 TYPE B PROGRESS SCHEDULE
L.S. 0.00% 0.00% 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00 10,000.00 0.00
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* * * BID CHECK REPORT * * * TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
120 SHORING OR EXTRA EXCAVATION CLASS B
18010.0000 S.F. 1.0000 0.2500 -75.00% 0.3000 -70.00% 20.0000  1,900.00%
18,010.00 4,502.50 -13,507.50 5,403.00 -12,607.00 360,200.00 342,190.00
121 GRAVEL BACKFILL FOR DRAIN
1437.0000 C.Y. 30.0000 30.0000 0.00% 32.6500 8.83% 23.0000 -23.33%
43,110.00 43,110.00 0.00 46,918.05 3,808.05 33,051.00 -10,059.00
122  WATER
9200.0000 MGAL 12.0000 12.5000 4.17% 25.0000 108.33% 8.0000 -33.33%
110,400.00 115,000.00 4,600.00 230,000.00 119,600.00 73,600.00 -36,800.00
123 CURE BOX
L.S. -91.67% -16.67% -33.33%
6,000.00 500.00 -5,500.00 5,000.00 -1,000.00 4,000.00 -2,000.00
124 PLUGGING EXISTING PIPE
1.0000 EACH 200.0000 500.0000 150.00 % 500.0000 150.00 % 700.0000 250.00 %
200.00 500.00 300.00 500.00 300.00 700.00 500.00
125 STRUCTURE SURVEYING
L.S. -50.00% -40.00% -30.00%
50,000.00 25,000.00 -25,000.00 30,000.00 -20,000.00 35,000.00 -15,000.00
126 ROADWAY SURVEYING
L.S. 150.00 % 200.00 % 420.00%
50,000.00 125,000.00 75,000.00 150,000.00  100,000.00 260,000.00 210,000.00
127 CEMENT CONC. SIDEWALK
1053.0000 S.Y. 35.0000 22.0000 -37.14% 35.2000 0.57% 43.0000 22.86%
36,855.00 23,166.00 -13,689.00 37,065.60 210.60 45,279.00 8,424.00
128 CEMENT CONC. SIDEWALK RAMP TYPE 1
2.0000 EACH 1,500.0000 1,600.0000 6.67% 1,320.0000 -12.00% 1,500.0000 0.00%
3,000.00 3,200.00 200.00 2,640.00 -360.00 3,000.00 0.00
129 CEMENT CONC. SIDEWALK RAMP TYPE 3B
2.0000 EACH 1,500.0000 1,600.0000 6.67% 1,320.0000 -12.00% 1,500.0000 0.00%
3,000.00 3,200.00 200.00 2,640.00 -360.00 3,000.00 0.00
130 CEMENT CONC. SIDEWALK RAMP TYPE 4A
1.0000 EACH 1,500.0000 1,600.0000 6.67% 1,320.0000 -12.00% 1,500.0000 0.00%
1,500.00 1,600.00 100.00 1,320.00 -180.00 1,500.00 0.00
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OTHER ITEMS
131 CEMENT CONC. SIDEWALK RAMP TYPE 4B
4.0000 EACH 1,500.0000 1,600.0000 6.67% 1,320.0000 -12.00% 1,500.0000 0.00%
6,000.00 6,400.00 400.00 5,280.00 -720.00 6,000.00 0.00
132  WIRE FENCE TYPE 2 BARBLESS MODIFIED
10577 .0000 L.F. 5.0000 3.7500 -25.00% 3.4000 -32.00% 4.0000 -20.00%
52,885.00 39,663.75 -13,221.25 35,961.80 -16,923.20 42,308.00 -10,577.00
133 ACCESS CONTROL GATE
2.0000 EACH 6,500.0000 3,500.0000 -46.15% 2,500.0000 -61.54% 5,000.0000 -23.08%
13,000.00 7,000.00 -6,000.00 5,000.00 -8,000.00 10,000.00 -3,000.00
134 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
135 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
136 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
137 SPCC PLAN
L.S. 133.33% 66.67% -66.67%
1,500.00 3,500.00 2,000.00 2,500.00 1,000.00 500.00 -1,000.00
138  SPCC PLAN - AGREEMENT GCA 5231
L.S. 43,650.00 % -87.50% 3,025.00%
8.00 3,500.00 3,492.00 1.00 -7.00 250.00 242.00
139 CONSTRUCTION GEOTEXTILE FOR SEPARATION
6806 .0000 S.Y. 1.6000 1.4500 -9.38% 2.0000 25.00% 1.5000 -6.25%
10,889.60 9,868.70 -1,020.90 13,612.00 2,722.40 10,209.00 -680.60
140 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
207.0000 S.Y. 6.0000 4.0000 -33.33% 2.0000 -66.67% 2.0000 -66.67%
1,242.00 828.00 -414.00 414.00 -828.00 41400 -828.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/29/2007

* % * BID CHECK REPORT * * * TIVE: 14:02
PS&E JOB NO : 08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO  :2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
MY TSR 000,002,097 T e LOW BIDDER  —ccomoe  —ommme 2ND BIDDER  —cmcmoe  —mmmmee 3RD BIDDER  ————-—-
TITLE :US 2/97 KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
PESHASTIN EAST 3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
éggggiHANGE LYNNWOOD WA 98087-1549 KENT WA 98031-1145 98801-3754
PROJECT . GCA 5231, PIN 200201E MUKILTEO WA 982750158 SEATTLE WA 981680697 WENATCHEE WA 988070119
COUNTY(S) - CHELAN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 756705
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
OTHER ITEMS
141 CONDUIT PIPE 2 IN. DIAM.
18920000 L.F. 23.0000 20.0000 ~13.04% 19.0000 -17.39% 20.0000 -13.04%
43,516.00 37,840.00  -5,676.00 35,048.00  -7,568.00 37,840.00  -5,676.00
CONTRACT TOTAL $11,433,006.90 $9,776,446.25 _14.49% $9,789,874.73 _14.37%  $10,549,671.85 —7.73%

BASE TOTAL $11,433,006.90 $9,776,446.25 -14.49% $9,789,874.73 -14.37% $10,549,671.85 -7.73%




DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/29/2007

* % *x BID CHECK REPORT * * =* TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HIWY -SR 000,002,007 . = 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER ——————— ——————— 6TH BIDDER  --————-
TITLE tUS 2/97 APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, IN
Tﬁ?gggg&“GgAST 1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
088001 99336-3459 98801-1530 99403-9701
PROJECT - . GCA 5231, PIN 200201E KENNEWICK WA 993360617 WENATCHEE WA 988070598 CLARKSTON WA 994030490
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. 12.66% 17.86% 33.07%
840,000.00 946,366.00 106,366.00 990,000.00 150,000.00 1,117,783.27 277,783.27
2 MOBILIZATION - AGREEMENT GCA 5231
L.S. -28.36% -87.95% -75.90%
4,150.00 2,973.00 -1,177.00 500.00 -3,650.00 1,000.00 -3,150.00
3 CLEARING AND GRUBBING
37.7000 ACRE 2,000.0000 2,918.5100 45_.93% 1,200.0000 -40.00% 1,500.0000 -25.00%
75,400.00 110,027.83 34,627.83 45,240.00 -30,160.00 56,550.00 -18,850.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 81.52% -16.67% 116.67%
30,000.00 54,457 .00 24,457.00 25,000.00 -5,000.00 65,000.00 35,000.00
5 REMOVING ASPHALT CONC. PAVEMENT
40273.0000 S.Y. 3.0000 3.3100 10.33% 2.0000 -33.33% 3.0000 0.00%
120,819.00 133,303.63 12,484.63 80,546.00 -40,273.00 120,819.00 0.00
6 REMOVING GUARDRAIL
37440000 L.F. 3.0000 3.0300 1.00% 3.0000 0.00% 2.7500 -8.33%
11,232.00 11,344.32 112.32 11,232.00 0.00 10,296.00 -936.00
7 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 200.0000 165.0000 -17.50% 150.0000 -25.00% 150.0000 -25.00%
800.00 660.00 -140.00 600.00 -200.00 600.00 -200.00
8 REMOVING PAINT LINE
47302.0000 L.F. 0.4500 0.4400 -2.22% 0.2500 -44.44% 0.4000 -11.11%
21,285.90 20,812.88 -473.02 11,825.50 -9,460.40 18,920.80 -2,365.10
9 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -13.82% -25.00% -50.00%
20,000.00 17,237.00 -2,763.00 15,000.00 -5,000.00 10,000.00 -10,000.00
10 FORCE ACCOUNT REMOVING CONCRETE
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/29/2007
* % *x BID CHECK REPORT * * =* TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY -SR 000,002,007 . = 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER ——————— ——————— 6TH BIDDER  --————-
TITLE tUS 2/97 APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, IN(
Tﬁ?—:@g&“@?ﬂ 1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
08B0O1 99336-3459 98801-1530 99403-9701
PROJECT - . GCA 5231, PIN 200201E KENNEWICK WA 993360617 WENATCHEE WA 988070598 CLARKSTON WA 994030490
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
GRADING
11 ROADWAY EXCAVATION INCL. HAUL
380890.0000 C.Y. 5.1500 2.8600 44 47 % 4.0000 -22.33% 3.8000 -26.21%
1,961,583.50 1,089,345.40 -872,238.10 1,523,560.00 -438,023.50 1,447,382.00 -514,201.50
12 EMBANKMENT COMPACTION
105360.0000 C.Y. 1.5000 1.4900 -0.67% 1.2500 -16.67% 0.8000 -46.67%
158,040.00 156,986.40 -1,053.60 131,700.00 -26,340.00 84,288.00 -73,752.00
DRAINAGE
13 GRATE INLET TYPE 2
12.0000 EACH 1,800.0000 2,350.5000 30.58% 2,500.0000 38.89% 3,200.0000 77.78%
21,600.00 28,206.00 6,606.00 30,000.00 8,400.00 38,400.00 16,800.00
14 DROP INLET TYPE 1
4.0000 EACH 2,600.0000 3,312.7500 27.41% 3,200.0000 23.08% 4,400.0000 69.23%
10,400.00 13,251.00 2,851.00 12,800.00 2,400.00 17,600.00 7,200.00
15 DROP INLET TYPE 2
1.0000 EACH 4,000.0000 4,289.0000 7.23% 4,000.0000 0.00% 6,400.0000 60.00%
4,000.00 4,289.00 289.00 4,000.00 0.00 6,400.00 2,400.00
16  STREAMBED COBBLES 12 IN.
500.0000 TON 50.0000 34.1400 -31.72% 31.0000 -38.00% 40.0000 -20.00%
25,000.00 17,070.00 -7.,930.00 15,500.00 -9,500.00 20,000.00 -5,000.00
17 HAND PLACED RIPRAP
36.0000 C.Y. 80.0000 50.1400 -37.33% 110.0000 37.50% 100.0000 25.00%
2,880.00 1,805.04 -1,074.96 3,960.00 1,080.00 3,600.00 720.00
18 QUARRY SPALLS
158.0000 C.Y. 45.0000 60.6500 34.78% 22.0000 -51.11% 70.0000 55.56 %
7,110.00 9,582.70 2,472.70 3,476.00 -3,634.00 11,060.00 3,950.00
19 UNDERDRAIN PIPE 8 IN. DIAM.
988.0000 L.F. 18.0000 2.5300 -85.94% 12.0000 -33.33% 10.0000 -44.44%
17,784.00 2,499.64 -15,284.36 11,856.00 -5,928.00 9,880.00 -7,904.00
20 DRAIN PIPE 8 IN. DIAM.
295.0000 L.F. 18.0000 31.4300 74.61% 12.0000 -33.33% 10.0000 —44.44%
5,310.00 9,271.85 3,961.85 3,540.00 -1,770.00 2,950.00 -2,360.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/29/2007
* % *x BID CHECK REPORT * * =* TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HIWY -SR 000,002,007 . = 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER ——————— ——————— 6TH BIDDER  --————-
TITLE tUS 2/97 APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, IN(
Tﬁ?—:@g&“@?ﬂ 1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
088001 99336-3459 98801-1530 99403-9701
PROJECT - . GCA 5231, PIN 200201E KENNEWICK WA 993360617 WENATCHEE WA 988070598 CLARKSTON WA 994030490
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
DRAINAGE
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.
263.0000 L.F. 30.0000 34.6800 15.60% 31.0000 3.33% 50.0000 66.67 %
7,890.00 9,120.84 1,230.84 8,153.00 263.00 13,150.00 5,260.00
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.
1711.0000 L.F. 35.0000 41.1800 17.66% 43.0000 22.86% 60.0000 71.43%
59,885.00 70,458.98 10,573.98 73,573.00 13,688.00 102,660.00 42,775.00
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.
291.0000 L.F. 45.0000 53.4900 18.87% 55.0000 22.22% 75.0000 66.67 %
13,095.00 15,565.59 2,470.59 16,005.00 2,910.00 21,825.00 8,730.00
24 SCHEDULE B CULV. PIPE 24 IN. DIAM.
337.0000 L.F. 55.0000 52.5300 -4.49% 55.0000 0.00% 75.0000 36.36%
18,535.00 17,702.61 -832.39 18,535.00 0.00 25,275.00 6,740.00
25 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.
400.0000 L.F. 40.0000 21.5000 -46.25% 31.0000 -22.50% 40.0000 0.00%
16,000.00 8,600.00 -7,400.00 12,400.00 -3,600.00 16,000.00 0.00
26 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.
144 .0000 L.F. 45.0000 71.3300 58.51% 41.0000 -8.89% 75.0000 66.67%
6,480.00 10,271.52 3,791.52 5,904.00 -576.00 10,800.00 4,320.00
STORM SEWER
27 CATCH BASIN TYPE 1
11.0000 EACH 1,500.0000 692.9100 -53.81% 1,750.0000 16.67 % 3,000.0000 100.00 %
16,500.00 7,622.01 -8,877.99 19,250.00 2,750.00 33,000.00 16,500.00
28 CATCH BASIN TYPE 2 48 IN. DIAM.
10.0000 EACH 2,500.0000 1,741.8000 -30.33% 2,700.0000 8.00% 4,000.0000 60.00%
25,000.00 17,418.00 -7,582.00 27,000.00 2,000.00 40,000.00 15,000.00
29  CATCH BASIN TYPE 2 60 IN. DIAM. SPECIAL
1.0000 EACH 3,500.0000 2,783.0000 -20.49% 3,800.0000 8.57% 6,500.0000 85.71%
3,500.00 2,783.00 -717.00 3,800.00 300.00 6,500.00 3,000.00
30 TESTING STORM SEWER PIPE
2767.0000 L.F. 2.0000 0.9900 -50.50% 3.0000 50.00% 4.0000 100.00 %
5,534.00 2,739.33 -2,794.67 8,301.00 2,767.00 11,068.00 5,534.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/29/2007

* % *x BID CHECK REPORT * * =* TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY -SR 000,002,007 . = 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER ——————— ——————— 6TH BIDDER  --————-
TITLE tUS 2/97 APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION,
Tﬁ?gggg&“GgAST 1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
08B0O1 99336-3459 98801-1530 99403-9701
PROJECT - . GCA 5231, PIN 200201E KENNEWICK WA 993360617 WENATCHEE WA 988070598 CLARKSTON WA 994030490
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STORM SEWER
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
355.0000 L.F. 25.0000 27.7400 10.96 % 20.0000 -20.00% 55.0000 120.00 %
8,875.00 9,847.70 972.70 7,100.00 -1,775.00 19,525.00 10,650.00
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
1713.0000 L.F. 35.0000 35.1200 0.34% 39.0000 11.43% 90.0000 157.14%
59,955.00 60,160.56 205.56 66,807.00 6,852.00 154,170.00 94,215.00
33 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.
699.0000 L.F. 45.0000 45_3400 0.76% 55.0000 22.22% 100.0000 122.22%
31,455.00 31,692.66 237.66 38,445.00 6,990.00 69,900.00 38,445.00
STRUCTURE
34 STRUCTURE EXCAVATION CLASS A INCL. HAUL
1901.0000 C.Y. 30.0000 62.8200 109.40% 2.0000 -93.33% 8.0000 -73.33%
57,030.00 119,420.82 62,390.82 3,802.00 -53,228.00 15,208.00 -41,822.00
35 SHORING OR EXTRA EXCAVATION CL. A
L.S. -98.26% -67.11% -75.88%
228,000.00 3,964.00 -224,036.00 75,000.00 -153,000.00 55,000.00 -173,000.00
36 GRAVEL BACKFILL FOR WALL
675.0000 C.Y. 30.0000 42.0000 40.00% 18.0000 -40.00% 30.0000 0.00%
20,250.00 28,350.00 8,100.00 12,150.00 -8,100.00 20,250.00 0.00
37  SHORING WALL
L.S. -32.30% -37.81% -37.19%
402,000.00 272,138.00 -129,862.00 250,000.00 -152,000.00 252,500.00 -149,500.00
38 ST. REINF. BAR FOR BRIDGE
84472.0000 LB. 1.1000 0.9900 -10.00% 1.0000 -9.09% 0.9300 -15.45%
92,919.20 83,627.28 -9,291.92 84,472.00 -8,447.20 78,558.96 -14,360.24
39 ST. REINF. BAR FOR RETAINING WALL
4171.0000 LB. 1.1000 1.0900 -0.91% 1.2500 13.64% 1.1100 0.91%
4,588.10 4,546.39 -41.71 5,213.75 625.65 4,629.81 41.71
40 CONC. CLASS 4000 FOR BRIDGE
566.0000 C.Y. 500.0000 478.3900 -4.32% 500.0000 0.00% 550.0000 10.00%
283,000.00 270,768.74 -12,231.26 283,000.00 0.00 311,300.00 28,300.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/29/2007
* % *x BID CHECK REPORT * * =* TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HIWY -SR 000,002,007 . = 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER ——————— ——————— 6TH BIDDER  --————-
TITLE tUS 2/97 APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, IN
Tﬁ?gggg&“GgAST 1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
088001 99336-3459 98801-1530 99403-9701
PROJECT - . GCA 5231, PIN 200201E KENNEWICK WA 993360617 WENATCHEE WA 988070598 CLARKSTON WA 994030490
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STRUCTURE
41 CONC. CLASS 4000 FOR RETAINING WALL
57.0000 C.Y. 500.0000 669.8100 33.96% 600.0000 20.00% 1,010.0000 102.00%
28,500.00 38,179.17 9,679.17 34,200.00 5,700.00 57,570.00 29,070.00
42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00
43 PRESTRESSED CONC. GIRDER WF42G
575.0000 L.F. 250.0000 399.9000 59.96 % 425.0000 70.00% 400.0000 60.00 %
143,750.00 229,942.50 86,192.50 244,375.00 100,625.00 230,000.00 86,250.00
44 PRESTRESSED CONC. GIRDER W83G
1197.0000 L.F. 300.0000 347.0700 15.69 % 425.0000 41.67% 450.0000 50.00%
359,100.00 415,442 .79 56,342.79 508,725.00 149,625.00 538,650.00 179,550.00
45 SUPERSTRUCTURE US 2 OVER BLEWETT CUTOFF RD
L.S. 38.84% 29.63% 1.85%
270,000.00 374,869.00 104,869.00 350,000.00 80,000.00 275,000.00 5,000.00
46 SUPERSTRUCTURE US 2 OVER US 97
L.S. 12.75% 36.36% 13.64%
330,000.00 372,061.00 42,061.00 450,000.00 120,000.00 375,000.00 45,000.00
47 TRAFFIC BARRIER
743.0000 L.F. 100.0000 180.0000 80.00% 140.0000 40.00% 156.5500 56.55 %
74,300.00 133,740.00 59,440.00 104,020.00 29,720.00 116,316.65 42,016.65
SURFACING
48 CRUSHED SURFACING BASE COURSE
49190.0000 TON 13.0000 10.4900 -19.31% 12.0000 -7.69% 9.0000 -30.77%
639,470.00 516,003.10 -123,466.90 590,280.00 -49,190.00 442,710.00 -196,760.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/29/2007
* % *x BID CHECK REPORT * * =* TIVE: 14:02
PSZE JOB NO : 08B0O1 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO  :2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
Y TSR 000,002,097 T e 4TH BIDDER  ——-mome  —mmmeee 5TH BIDDER  ——-cmoe  —ommmee 6TH BIDDER  ——————-
TITLE :US 2/97 APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, IN(
PESHASTIN EAST 1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
R SHANGE 99336-3459 98801-1530 99403-9701
PROJECT . GCA 5231, PIN 200201E KENNEWICK WA 993360617 WENATCHEE WA 988070598 CLARKSTON WA 994030490
COUNTY(S) - CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER - 100296 CONTRACTOR NUMBER : 252300
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
LIQUID ASPHALT
49 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
31,410.00 31,410.00 31,410.00 31,410.00
CEMENT CONCRETE PAVEMENT
50 BRIDGE APPROACH SLAB
725.0000 S.Y. 225.0000 264.7500 17.67% 400.0000 77.78% 2525000 12.22%
163,125.00 191,943.75  28,818.75 290,000.00 126,875.00 183,062.50  19,937.50
HOT MIX ASPHALT
51 HMA CL. 1/2 IN. PG 64-28
30160.0000 TON 55.0000 63.1400 14.80% 62.0000 12.73% 60.0000 9.09%
1,658,800.00 1,904,302.40 245,502.40 1,869,920.00 211,120.00 1,809,600.00 150,800.00
52 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
49,630.00 49,630.00 49,630.00 49,630.00
53 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
18,680.00 18,680.00 18,680.00 18,680.00
54 COMMERCIAL HMA
1250.0000 TON 60.0000 59.9500 ~0.08% 59.0000 -1.67% 60.0000 0.00%
75,000.00 74,937.50 -62.50 73,750.00  -1,250.00 75,000.00 0.00
55 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-7.00 -7.00 -7.00 ~7.00
56 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
~7.00 ~7.00 -7.00 ~7.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/29/2007
* % *x BID CHECK REPORT * * =* TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY -SR 000,002,007 . = 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER ——————— ——————— 6TH BIDDER  --————-
TITLE tUS 2/97 APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, IN
Tﬁ?gggg&“GgAST 1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
08B0O1 99336-3459 98801-1530 99403-9701
PROJECT - . GCA 5231, PIN 200201E KENNEWICK WA 993360617 WENATCHEE WA 988070598 CLARKSTON WA 994030490
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
IRRIGATION AND WATER DISTRIBUTION
57 IRRIGATION SYSTEM
L.S. 23.75% -37.50% 12.50%
80,000.00 99,000.00 19,000.00 50,000.00 -30,000.00 90,000.00 10,000.00
58 FORCE ACCOUNT IRRIGATION AND WATER LINE REPAIR
EST. 0.00% 0.00% 0.00%
30,000.00 30,000.00 30,000.00 30,000.00
EROSION CONTROL AND PLANTING
59 ESC LEAD
50.0000 DAY 100.0000 1.1000 -98.90% 125.0000 25.00% 100.0000 0.00%
5,000.00 55.00 -4,945.00 6,250.00 1,250.00 5,000.00 0.00
60 INLET PROTECTION
6.0000 EACH 125.0000 260.6700 108.54 % 65.0000 -48.00% 200.0000 60.00%
750.00 1,564.02 814.02 390.00 -360.00 1,200.00 450.00
61 SILT FENCE
4740.0000 L.F. 4.0000 3.6500 -8.75% 3.5000 -12.50% 5.0000 25.00%
18,960.00 17,301.00 -1,659.00 16,590.00 -2,370.00 23,700.00 4,740.00
62 COMPOST BERM
3180.0000 L.F. 5.0000 5.5000 10.00% 4.0000 -20.00% 5.0000 0.00%
15,900.00 17,490.00 1,590.00 12,720.00 -3,180.00 15,900.00 0.00
63 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
64 MULCHING WITH PAM
36.8500 ACRE 750.0000 210.6600 -71.91% 1,100.0000 46.67% 200.0000 -73.33%
27,637.50 7,762.82 -19,874.68 40,535.00 12,897.50 7,370.00 -20,267.50
65 SEEDING, FERTILIZING, AND MULCHING
11.8500 ACRE 1,500.0000 2,302.2800 53.49% 1,500.0000 0.00% 2,100.0000 40.00%
17,775.00 27,282.02 9,507.02 17,775.00 0.00 24,885.00 7,110.00
66 SEEDING AND MULCHING
25.0000 ACRE 1,750.0000 1,522.7600 -12.99% 1,400.0000 -20.00% 1,385.0000 -20.86%
43,750.00 38,069.00 -5,681.00 35,000.00 -8,750.00 34,625.00 -9,125.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/29/2007

* % *x BID CHECK REPORT * * =* TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HIWY - SR 000,002,097 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER ——————— ——————— 6TH BIDDER  --————-
TITLE tUS 2/97 INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, IN
Tﬁ?gggg&“GgAST 1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
088001 99336-3459 98801-1530 99403-9701
PROJECT - . GCA 5231, PIN 200201E KENNEWICK WA 993360617 WENATCHEE WA 988070598 CLARKSTON WA 994030490
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
67 SPECIAL SOIL MIX
836.0000 C.Y. 40.0000 39.4400 -1.40% 50.0000 25.00% 50.0000 25.00%
33,440.00 32,971.84 -468.16 41,800.00 8,360.00 41,800.00 8,360.00
68 PSIPE
7428.0000 EACH 10.0000 7.5300 -24_70% 6.0000 -40.00% 6.8500 -31.50%
74,280.00 55,932.84 -18,347.16 44,568.00 -29,712.00 50,881.80 -23,398.20
69 COARSE COMPOST
7251.0000 C.Y. 35.0000 36.9500 5.57% 20.0000 -42.86% 35.0000 0.00 %
253,785.00 267,924.45 14,139.45 145,020.00 -108,765.00 253,785.00 0.00
70 SOIL AMENDMENT
2177.0000 C.Y. 25.0000 38.5000 54.00% 30.0000 20.00% 60.0000 140.00 %
54,425_00 83,814.50 29,389.50 65,310.00 10,885.00 130,620.00 76,195.00
71 BARK OR WOOD CHIP MULCH
2050.0000 C.Y. 30.0000 22.7600 -24.13% 39.0000 30.00% 21.0000 -30.00%
61,500.00 46,658.00 -14,842.00 79,950.00 18,450.00 43,050.00 -18,450.00
72 HIGH VISIBILITY FENCE
4730.0000 L.F. 3.0000 2.9000 -3.33% 2.2500 -25.00% 3.0000 0.00%
14,190.00 13,717.00 -473.00 10,642.50 -3,547.50 14,190.00 0.00
73 SOIL TILLING FOR NATURAL DISPERSION
1426 ..0000 S.Y. 1.0000 2.0400 104 .00 % 3.5000 250.00 % 1.8500 85.00%
1,426.00 2,909.04 1,483.04 4,991.00 3,565.00 2,638.10 1,212.10
74  PLANT PROTECTION COLLAR
7420.0000 EACH 1.5000 1.8600 24.00% 1.0500 -30.00% 2.0000 33.33%
11,130.00 13,801.20 2,671.20 7,791.00 -3,339.00 14,840.00 3,710.00
TRAFFIC
75 CEMENT CONC. TRAFFIC CURB AND GUTTER
2045 .0000 L.F. 16.0000 20.1900 26.19% 12.0000 -25.00% 15.2500 -4.69%
32,720.00 41,288.55 8,568.55 24,540.00 -8,180.00 31,186.25 -1,533.75
76 EXTRUDED CURB
2124.0000 L.F. 10.0000 8.8000 -12.00% 8.0000 -20.00% 8.0000 -20.00%
21,240.00 18,691.20 -2,548.80 16,992.00 -4,248.00 16,992.00 -4,248.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/29/2007

* % *x BID CHECK REPORT * * =* TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HIWY -SR 000,002,007 . = 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER ——————— ——————— 6TH BIDDER  --————-
TITLE tUS 2/97 APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, IN
Tﬁ?gggg&“GgAST 1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
088001 99336-3459 98801-1530 99403-9701
PROJECT - . GCA 5231, PIN 200201E KENNEWICK WA 993360617 WENATCHEE WA 988070598 CLARKSTON WA 994030490
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
77 BEAM GUARDRAIL TYPE 31
2037.5000 L.F. 20.0000 20.6200 3.10% 20.0000 0.00% 18.7500 -6.25%
40,750.00 42,013.25 1,263.25 40,750.00 0.00 38,203.13 -2,546.88
78 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
14.0000 EACH 2,000.0000 2,585.0000 29.25% 2,500.0000 25.00% 2,350.0000 17.50%
28,000.00 36,190.00 8,190.00 35,000.00 7,000.00 32,900.00 4,900.00
79 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
9.0000 EACH 1,100.0000 2,970.0000 170.00 % 2,900.0000 163.64 % 2,700.0000 145.45%
9,900.00 26,730.00 16,830.00 26,100.00 16,200.00 24,300.00 14,400.00
80 PRECAST CONC. BARRIER TYPE 2
1750.0000 L.F. 33.0000 33.0000 0.00 % 32.0000 -3.03% 30.0000 -9.09%
57,750.00 57,750.00 0.00 56,000.00 -1,750.00 52,500.00 -5,250.00
81 TEMPORARY CONC. BARRIER
2330.0000 L.F. 12.0000 8.2500 -31.25% 8.0000 -33.33% 7.5000 -37.50%
27,960.00 19,222.50 -8,737.50 18,640.00 -9,320.00 17,475.00 -10,485.00
82 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 3,500.0000 1,650.0000 -52.86% 1,700.0000 -51.43% 1,500.0000 -57.14%
10,500.00 4,950.00 -5,550.00 5,100.00 -5,400.00 4,500.00 -6,000.00
83 PERMANENT IMPACT ATTENUATOR
2.0000 EACH 35,000.0000 32,890.0000 -6.03% 31,000.0000 -11.43% 29,900.0000 -14.57%
70,000.00 65,780.00 -4,220.00 62,000.00 -8,000.00 59,800.00 -10,200.00
84 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
85 FLEXIBLE GUIDE POST
199.0000 EACH 25.0000 33.0000 32.00% 32.0000 28.00% 30.0000 20.00%
4,975.00 6,567.00 1,592.00 6,368.00 1,393.00 5,970.00 995.00
86  TUBULAR MARKER
30.0000 EACH 30.0000 44,0000 46._.67% 42.0000 40.00% 40.0000 33.33%
900.00 1,320.00 420.00 1,260.00 360.00 1,200.00 300.00
87 PAINT LINE
44360.0000 L.F. 0.2000 0.2800 40.00% 0.3000 50.00% 0.2500 25.00%
8,872.00 12,420.80 3,548.80 13,308.00 4,436.00 11,090.00 2,218.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/29/2007
* % *x BID CHECK REPORT * * =* TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY -SR 000,002,007 . = 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER ——————— ——————— 6TH BIDDER  --————-
TITLE tUS 2/97 APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, IN(
Tﬁ?—:@g&“@?ﬂ 1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
08B0O1 99336-3459 98801-1530 99403-9701
PROJECT - . GCA 5231, PIN 200201E KENNEWICK WA 993360617 WENATCHEE WA 988070598 CLARKSTON WA 994030490
COUNTY(S)  : CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
88 PLASTIC LINE
353.0000 L.F. 1.5000 2.2000 46.67% 2.1500 43.33% 2.0000 33.33%
529.50 776.60 247.10 758.95 229.45 706.00 176.50
89 PAINTED WIDE LINE
4740.0000 L.F. 1.0000 0.2800 -72.00% 0.3000 -70.00% 0.2500 -75.00%
4,740.00 1,327.20 -3,412.80 1,422.00 -3,318.00 1,185.00 -3,555.00
90 PLASTIC WIDE LINE
5940.0000 L.F. 3.0000 4.4000 46.67% 4.2500 41.67% 4.0000 33.33%
17,820.00 26,136.00 8,316.00 25,245.00 7,425.00 23,760.00 5,940.00
91 PAINTED BARRIER CENTER LINE
400.0000 L.F. 1.0000 1.1000 10.00% 1.1000 10.00% 1.0000 0.00%
400.00 440.00 40.00 440.00 40.00 400.00 0.00
92 PLASTIC CROSSWALK LINE
160.0000 S.F. 6.0000 11.0000 83.33% 11.0000 83.33% 10.0000 66.67 %
960.00 1,760.00 800.00 1,760.00 800.00 1,600.00 640.00
93 PAINTED STOP LINE
101.0000 L.F. 2.0000 5.5000 175.00% 5.5000 175.00% 5.0000 150.00 %
202.00 555.50 353.50 555.50 353.50 505.00 303.00
94 PLASTIC STOP LINE
192.0000 L.F. 10.0000 22.0000 120.00 % 21.0000 110.00% 20.0000 100.00 %
1,920.00 4,224.00 2,304.00 4,032.00 2,112.00 3,840.00 1,920.00
95 PAINTED TRAFFIC ARROW
15.0000 EACH 75.0000 55.0000 -26.67% 60.0000 -20.00% 55.0000 -26.67%
1,125.00 825.00 -300.00 900.00 -225.00 825.00 -300.00
96 PLASTIC TRAFFIC ARROW
19.0000 EACH 150.0000 165.0000 10.00% 155.0000 3.33% 150.0000 0.00%
2,850.00 3,135.00 285.00 2,945.00 95.00 2,850.00 0.00
97 PLASTIC TRAFFIC LETTER
38.0000 EACH 35.0000 55.0000 57.14% 55.0000 57.14% 50.0000 42.86%
1,330.00 2,090.00 760.00 2,090.00 760.00 1,900.00 570.00
98 PLASTIC ACCESS PARKING SPACE SYMBOL
3.0000 EACH 150.0000 159.6700 6.45% 150.0000 0.00% 145.0000 -3.33%
450.00 479.01 29.01 450.00 0.00 435.00 -15.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/29/2007
* % *x BID CHECK REPORT * * =* TIME: 14:02
PS&E JOB NO : 08B00O1 REVISION NO :2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO : 007418 REGION NO 12 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HIWY -SR 000,002,007 . = 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER ——————— ——————— 6TH BIDDER  --————-
TITLE tUS 2/97 APOLLO, INC. GOODFELLOW BROS., I