
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A022 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007630 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :4 WORK ORDER# : XL3045
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ARLINGTON CITY LIMIT VIC TO
STILLAGUAMISH RIVER - PAVING
08A022

CEMEX PACIFIC HOLDINGS, LLC GRANITE NORTHWEST, INC. DBA LAKESIDE INDUSTRIES, INC.
6300 GLENWOOD AVE 1525 E. MARINE VIEW DRIVE 11497 HAVEKOST RD
EVERETT, WA  98203-4247 98221-8798

PROJECT : EVERETT   WA  982030037 EVERETT    WA  982011927 ANACORTES   WA  982210729

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/10/2008
09:04

DOT_RGGB01

IM-0054(267)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -50.40 % -36.51 % -22.22 %

125,000.00 -127,000.00 160,000.00 -92,000.00 196,000.00 -56,000.00252,000.00

10.0000
2 REMOVING CEMENT CONC. SIDEWALK

236.0000 S.Y. 0.00 % 10.0000 0.00 % 10.5000 5.00 %

2,360.00 0.00 2,360.00 0.00 2,478.00 118.00
10.0000
2,360.00

5.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

331.0000 L.F. -75.00 % 7.0000 -65.00 % 6.0000 -70.00 %

1,655.00 -4,965.00 2,317.00 -4,303.00 1,986.00 -4,634.00
20.0000
6,620.00

10.8000
4 REMOVING GUARDRAIL

257.0000 L.F. 54.29 % 11.0000 57.14 % 11.3500 62.14 %

2,775.60 976.60 2,827.00 1,028.00 2,916.95 1,117.95
7.0000

1,799.00

280.0000
5 REMOVING GUARDRAIL ANCHOR

6.0000 EACH -20.00 % 300.0000 -14.29 % 294.0000 -16.00 %

1,680.00 -420.00 1,800.00 -300.00 1,764.00 -336.00
350.0000
2,100.00

10.7500
6 REMOVING GUIDE POST

20.0000 EACH 7.50 % 12.0000 20.00 % 12.0000 20.00 %

215.00 15.00 240.00 40.00 240.00 40.00
10.0000
200.00

95.0000
7 REMOVING RAISED PAVEMENT MARKER

39.4000 HUND 11.76 % 95.0000 11.76 % 105.0000 23.53 %

3,743.00 394.00 3,743.00 394.00 4,137.00 788.00
85.0000
3,349.00

GRADING

17.2000
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

6300.0000 S.Y. -14.00 % 13.5000 -32.50 % 12.0000 -40.00 %

108,360.00 -17,640.00 85,050.00 -40,950.00 75,600.00 -50,400.00
20.0000

126,000.00

SURFACING

40.0000
9 SHOULDER BALLAST

50.0000 TON 100.00 % 75.0000 275.00 % 40.0000 100.00 %

2,000.00 1,000.00 3,750.00 2,750.00 2,000.00 1,000.00
20.0000
1,000.00
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SURFACING

36.0000
10 CRUSHED SURFACING BASE COURSE

1057.0000 TON 2.86 % 30.0000 -14.29 % 38.0000 8.57 %

38,052.00 1,057.00 31,710.00 -5,285.00 40,166.00 3,171.00
35.0000

36,995.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

12,490.00 12,490.00 12,490.0012,490.00

2,750.0000
12 ASPHALT FOR FOG SEAL

4.3500 TON 175.00 % 1,750.0000 75.00 % 1,200.0000 20.00 %

11,962.50 7,612.50 7,612.50 3,262.50 5,220.00 870.00
1,000.0000
4,350.00

HOT MIX ASPHALT
13 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

2.0000
14 PLANING BITUMINOUS PAVEMENT

85036.0000 S.Y. -50.00 % 1.4000 -65.00 % 1.5000 -62.50 %

170,072.00 -170,072.00 119,050.40 -221,093.60 127,554.00 -212,590.00
4.0000

340,144.00

94.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

2710.0000 TON -1.05 % 94.0000 -1.05 % 113.0000 18.95 %

254,740.00 -2,710.00 254,740.00 -2,710.00 306,230.00 48,780.00
95.0000

257,450.00

70.0000
16 HMA CL. 1/2 IN. PG 64-22

9683.0000 TON -17.65 % 84.0000 -1.18 % 76.0500 -10.53 %

677,810.00 -145,245.00 813,372.00 -9,683.00 736,392.15 -86,662.85
85.0000

823,055.00
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

24,600.00 24,600.00 24,600.0024,600.00
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

16,500.00 16,500.00 16,500.0016,500.00
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HOT MIX ASPHALT
19 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

33,000.00 33,000.00 33,000.0033,000.00

30.0000
20 BRIDGE TRANSVERSE JOINT SEAL

147.0000 L.F. 0.00 % 32.0000 6.67 % 31.5000 5.00 %

4,410.00 0.00 4,704.00 294.00 4,630.50 220.50
30.0000
4,410.00

21 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

17,240.00 17,240.00 17,240.0017,240.00

EROSION CONTROL AND PLANTING

150.0000
23 ESC LEAD

16.0000 DAY -25.00 % 100.0000 -50.00 % 250.0000 25.00 %

2,400.00 -800.00 1,600.00 -1,600.00 4,000.00 800.00
200.0000
3,200.00

120.0000
24 STREET CLEANING

450.0000 HR -7.69 % 0.0100 -99.99 % 125.0000 -3.85 %

54,000.00 -4,500.00 4.50 -58,495.50 56,250.00 -2,250.00
130.0000
58,500.00

75.0000
25 INLET PROTECTION

30.0000 EACH 0.00 % 100.0000 33.33 % 85.0000 13.33 %

2,250.00 0.00 3,000.00 750.00 2,550.00 300.00
75.0000
2,250.00

26 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

5.0000
27 SEEDING AND FERTILIZING BY HAND

477.0000 S.Y. 0.00 % 2.0000 -60.00 % 1.1000 -78.00 %

2,385.00 0.00 954.00 -1,431.00 524.70 -1,860.30
5.0000

2,385.00
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EROSION CONTROL AND PLANTING

4.0000
28 HIGH VISIBILITY FENCE

1550.0000 L.F. -20.00 % 6.0000 20.00 % 4.7200 -5.60 %

6,200.00 -1,550.00 9,300.00 1,550.00 7,316.00 -434.00
5.0000

7,750.00

TRAFFIC

25.0000
29 CEMENT CONC. TRAFFIC CURB AND GUTTER

331.0000 L.F. -44.44 % 25.0000 -44.44 % 24.2000 -46.22 %

8,275.00 -6,620.00 8,275.00 -6,620.00 8,010.20 -6,884.80
45.0000

14,895.00

20.0000
30 CEMENT CONC. PEDESTRIAN CURB

211.0000 L.F. -20.00 % 21.0000 -16.00 % 20.0000 -20.00 %

4,220.00 -1,055.00 4,431.00 -844.00 4,220.00 -1,055.00
25.0000
5,275.00

26.1500
31 BEAM GUARDRAIL TYPE 1

401.0000 L.F. 4.60 % 28.0000 12.00 % 27.4500 9.80 %

10,486.15 461.15 11,228.00 1,203.00 11,007.45 982.45
25.0000

10,025.00

82.4000
32 BEAM GUARDRAIL TYPE 11

44.0000 L.F. 3.00 % 85.0000 6.25 % 87.0000 8.75 %

3,625.60 105.60 3,740.00 220.00 3,828.00 308.00
80.0000
3,520.00

1,020.0000
33 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

3.0000 EACH -32.00 % 1,100.0000 -26.67 % 1,071.0000 -28.60 %

3,060.00 -1,440.00 3,300.00 -1,200.00 3,213.00 -1,287.00
1,500.0000
4,500.00

1,165.0000
34 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH -53.40 % 1,200.0000 -52.00 % 1,223.2500 -51.07 %

1,165.00 -1,335.00 1,200.00 -1,300.00 1,223.25 -1,276.75
2,500.0000
2,500.00

2,010.0000
35 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH -28.21 % 1,885.7500 -32.65 % 2,110.5000 -24.63 %

4,020.00 -1,580.00 3,771.50 -1,828.50 4,221.00 -1,379.00
2,800.0000
5,600.00

700.0000
36 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH -22.22 % 750.0000 -16.67 % 700.0000 -22.22 %

700.00 -200.00 750.00 -150.00 700.00 -200.00
900.0000
900.00

23.9000
37 REMOVING AND RESETTING BEAM GUARDRAIL

231.0000 L.F. -20.33 % 26.0000 -13.33 % 25.1000 -16.33 %

5,520.90 -1,409.10 6,006.00 -924.00 5,798.10 -1,131.90
30.0000
6,930.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4,400.0000
38 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH -56.00 % 3,200.0000 -68.00 % 5,000.0000 -50.00 %

17,600.00 -22,400.00 12,800.00 -27,200.00 20,000.00 -20,000.00
10,000.0000
40,000.00

1.0000
39 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

500.0000 HR -96.67 % 0.0100 -99.97 % 15.0000 -50.00 %

500.00 -14,500.00 5.00 -14,995.00 7,500.00 -7,500.00
30.0000

15,000.00
40 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

35.0000
41 FLEXIBLE GUIDE POST

43.0000 EACH -22.22 % 34.0000 -24.44 % 33.8100 -24.87 %

1,505.00 -430.00 1,462.00 -473.00 1,453.83 -481.17
45.0000
1,935.00

0.2000
42 PAINT LINE

33946.0000 L.F. -33.33 % 0.1500 -50.00 % 0.2100 -30.00 %

6,789.20 -3,394.60 5,091.90 -5,091.90 7,128.66 -3,055.14
0.3000

10,183.80

0.7000
43 PROFILED PLASTIC LINE

25656.0000 L.F. -30.00 % 0.7500 -25.00 % 0.7300 -27.00 %

17,959.20 -7,696.80 19,242.00 -6,414.00 18,728.88 -6,927.12
1.0000

25,656.00

2.3000
44 PLASTIC WIDE LINE

3871.0000 L.F. -23.33 % 3.5000 16.67 % 2.4100 -19.67 %

8,903.30 -2,709.70 13,548.50 1,935.50 9,329.11 -2,283.89
3.0000

11,613.00

30.0000
45 PLASTIC DRAINAGE MARKING

30.0000 EACH -14.29 % 21.0000 -40.00 % 31.5000 -10.00 %

900.00 -150.00 630.00 -420.00 945.00 -105.00
35.0000
1,050.00

1,300.0000
46 SHOULDER RUMBLE STRIP TYPE 1

2.8500 MI. -53.57 % 1,350.0000 -51.79 % 1,365.0000 -51.25 %

3,705.00 -4,275.00 3,847.50 -4,132.50 3,890.25 -4,089.75
2,800.0000
7,980.00

300.0000
47 RAISED PAVEMENT MARKER TYPE 1

6.8700 HUND 20.00 % 320.0000 28.00 % 315.0000 26.00 %

2,061.00 343.50 2,198.40 480.90 2,164.05 446.55
250.0000
1,717.50

325.0000
48 RAISED PAVEMENT MARKER TYPE 2

9.8200 HUND -18.75 % 360.0000 -10.00 % 341.2500 -14.69 %

3,191.50 -736.50 3,535.20 -392.80 3,351.08 -576.92
400.0000
3,928.00
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0.2000
49  TEMPORARY PAVEMENT MARKING - PAINT

32431.0000 L.F. -20.00 % 0.3000 20.00 % 0.2100 -16.00 %

6,486.20 -1,621.55 9,729.30 1,621.55 6,810.51 -1,297.24
0.2500

8,107.75

0.3500
50  TEMPORARY PAVEMENT MARKING - RPM

32431.0000 L.F. -0.00 % 0.3000 -14.29 % 0.3700 5.71 %

11,350.85 -0.00 9,729.30 -1,621.55 11,999.47 648.62
0.3500

11,350.85
51 PERMANENT SIGNING

L.S. -24.12 % -27.23 % 18.86 %

62,560.00 -19,890.00 60,000.00 -22,450.00 98,000.00 15,550.0082,450.00
52 ILLUMINATION SYSTEM  - SAC5338

L.S. 79.71 % 84.97 % -18.15 %

15,545.00 6,895.00 16,000.00 7,350.00 7,080.00 -1,570.008,650.00
53 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 479.58 % 433.33 % 791.67 %

34,775.00 28,775.00 32,000.00 26,000.00 53,500.00 47,500.006,000.00

59.0000
54 DIRECTIONAL BORING

150.0000 L.F. -21.33 % 64.0000 -14.67 % 88.0000 17.33 %

8,850.00 -2,400.00 9,600.00 -1,650.00 13,200.00 1,950.00
75.0000

11,250.00
55  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 106.39 % 123.33 % 166.63 %

16,635.00 8,575.00 18,000.00 9,940.00 21,490.00 13,430.008,060.00
56  COMMUNICATION CABLES AND INTERFACES

L.S. 400.00 % 463.38 % 1,511.27 %

1,775.00 1,420.00 2,000.00 1,645.00 5,720.00 5,365.00355.00
57  PERMANENT TRAFFIC RECORDER STATION

L.S. -75.07 % -73.01 % -40.11 %

6,466.00 -19,469.00 7,000.00 -18,935.00 15,532.00 -10,403.0025,935.00
58  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 229.67 % 206.91 % 698.98 %

6,445.00 4,490.00 6,000.00 4,045.00 15,620.00 13,665.001,955.00

3.5000
59 SEQUENTIAL ARROW SIGN

986.0000 HR -56.25 % 5.0000 -37.50 % 8.0000 0.00 %

3,451.00 -4,437.00 4,930.00 -2,958.00 7,888.00 0.00
8.0000

7,888.00
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5,750.0000
60 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 15.00 % 3,500.0000 -30.00 % 3,500.0000 -30.00 %

17,250.00 2,250.00 10,500.00 -4,500.00 10,500.00 -4,500.00
5,000.0000
15,000.00

2.0000
61 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

530.0000 HR -71.43 % 7.0000 0.00 % 5.0000 -28.57 %

1,060.00 -2,650.00 3,710.00 0.00 2,650.00 -1,060.00
7.0000

3,710.00
62 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -53.20 % -40.00 % -60.00 %

23,400.00 -26,600.00 30,000.00 -20,000.00 20,000.00 -30,000.0050,000.00

43.0000
63 OTHER TRAFFIC CONTROL LABOR

1700.0000 HR -14.00 % 51.0000 2.00 % 50.0000 0.00 %

73,100.00 -11,900.00 86,700.00 1,700.00 85,000.00 0.00
50.0000

85,000.00
64 TRAFFIC CONTROL SUPERVISOR

L.S. 97.50 % -10.00 % 37.50 %

39,500.00 19,500.00 18,000.00 -2,000.00 27,500.00 7,500.0020,000.00

20.0000
65 CONSTRUCTION SIGNS CLASS A

600.0000 S.F. -20.00 % 18.0000 -28.00 % 17.8500 -28.60 %

12,000.00 -3,000.00 10,800.00 -4,200.00 10,710.00 -4,290.00
25.0000

15,000.00

OTHER ITEMS
66 ROADWAY SURVEYING

L.S. -66.00 % -40.00 % -50.50 %

6,800.00 -13,200.00 12,000.00 -8,000.00 9,900.00 -10,100.0020,000.00
67  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -36.00 % 20.00 % 277.00 %

6,400.00 -3,600.00 12,000.00 2,000.00 37,700.00 27,700.0010,000.00

40.0000
68 CEMENT CONC. SIDEWALK

122.0000 S.Y. -33.33 % 36.0000 -40.00 % 31.9000 -46.83 %

4,880.00 -2,440.00 4,392.00 -2,928.00 3,891.80 -3,428.20
60.0000
7,320.00

45.0000
69 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

36.0000 S.Y. -25.00 % 60.0000 0.00 % 41.0000 -31.67 %

1,620.00 -540.00 2,160.00 0.00 1,476.00 -684.00
60.0000
2,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A022 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007630 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :4 WORK ORDER# : XL3045
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
ARLINGTON CITY LIMIT VIC TO
STILLAGUAMISH RIVER - PAVING
08A022

CEMEX PACIFIC HOLDINGS, LLC GRANITE NORTHWEST, INC. DBA LAKESIDE INDUSTRIES, INC.
6300 GLENWOOD AVE 1525 E. MARINE VIEW DRIVE 11497 HAVEKOST RD
EVERETT, WA  98203-4247 98221-8798

PROJECT : EVERETT   WA  982030037 EVERETT    WA  982011927 ANACORTES   WA  982210729

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/10/2008
09:04

DOT_RGGB01

IM-0054(267)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,250.0000
70 CEMENT CONC. SIDEWALK RAMP TYPE 2

5.0000 EACH -3.85 % 1,200.0000 -7.69 % 1,050.0000 -19.23 %

6,250.00 -250.00 6,000.00 -500.00 5,250.00 -1,250.00
1,300.0000
6,500.00

1,250.0000
71 CEMENT CONC. SIDEWALK RAMP TYPE 4C

4.0000 EACH -3.85 % 1,250.0000 -3.85 % 1,050.0000 -19.23 %

5,000.00 -200.00 5,000.00 -200.00 4,200.00 -1,000.00
1,300.0000
5,200.00

50.0000
72 RAMP DETECTABLE WARNING RETROFIT

104.0000 S.F. 11.11 % 55.0000 22.22 % 52.5000 16.67 %

5,200.00 520.00 5,720.00 1,040.00 5,460.00 780.00
45.0000
4,680.00

73 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 60.00 % 20.00 % 340.00 %

4,000.00 1,500.00 3,000.00 500.00 11,000.00 8,500.002,500.00
74 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
75 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
76 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
77 SPCC PLAN

L.S. -90.00 % -40.00 % -60.00 %

500.00 -4,500.00 3,000.00 -2,000.00 2,000.00 -3,000.005,000.00

$2,151,389.00 -21.11% $2,195,000.00 -19.51% $2,382,577.93 -12.63%$2,727,029.90CONTRACT TOTAL

$2,382,577.94$2,151,389.00 $2,195,000.00BASE TOTAL -21.11% -19.51% -12.63%$2,727,029.90


