
I-5ISR 432 TaIley Way Interchanges
Question and Answer #15 - December 2, 2009

Reference Date
& Page ~ Question Received Response

What types of foundations shall be used for the See Addendum #1. A schedule listing the
10/05/091L12, 1L14 luminaires that are not bridge or barrier mounted luminaire foundation type from Standard Plan J
3;45 PMor listed in the schedules on 1L12 and 1L14? 28.30-00 has been added to sheet 1L14.

Contract Will a CAD file containing a digital terrain model be 10/07/09 The contractor can request in writing this2 Provisions available prior to bid opening? 8:30 AM information after the execution of the contract.
pp 169-170

The roadway cross sections are available at the
Are roadway cross sections at uniform intervals 10/07/09 project office (see address on previous page).3 available prior to bid opening? 8:30 AM They will be posted online. A link will be provided

by the end of next week.
The specification for the Geosynthetic RetainingCan you please send me the spec for the biaxial Wall can be found in Standard Plan D-3. TheContract

geogrid used for the Geosynthetic Retaining Wall, 10/07/09 specification for the Geosynthetic Reinforced4 Provisions Geosynthetic Reinforced Embankment Type A, 3:38 PM Embankments can be found in the Contract
pp 201-202 and Geosynthetic Reinforced Embankment Type B

Provisions pp. 201-202.
Why aren’t walls P6, P7, R5 and R6 paid for under
Items 210 and 211? The shotcretefacingforthese 10/07/095 SQ14 Quantities will be addressed by Addendumwalls have a bid item, why not the waIls 9:56 AM
themselves?

The cross sections been posted at the following
10/07/09 address:6 See question 3 8:30AM http://www.wsdot.wa.gov/biz/contaa/wsdotpro/GE

O-TECH%2OREPORTS/DEFAULT.HTM
Addendum Is the gradation specification for the Special Select 10/07/09 The gradation specification is not correct, it will be1, Item 8 Borrow IncI. Haul material correct? 9:38AM addressed by Addendum.



Please provide northings and eastings for all of the 10/15/09 This information is available at the project office
8 AL1-AL1O alignments (for at least the beginning station of the 3:13 PM (see address on previous page).

alignment
In Standard Plan D-3 the table for Geosynthetic In Standard Plan D-3, ‘L” is the length of the
Reinforcement Length and Dowels, L 10/19/09 geosynthetic reinforcing. The length of the #4Standard~ Plan D-3 (geosynthetic reinforcement length) represents the 1 1 :00 AM epoxy coated dowel bar can be found in Key Notes
length of #4 epoxy coated dowel bar length 1 on Sheet 1 of 3.
horizontal into the wall?
Standard Plan D-3a calls for welded wire fabric for 10/19/09 Either one is allowed, but is only required forStandard10 Plan D-3a concrete reinforcement as 4’x4’ W2.9 or 6”x6” 11:00 AM shotcrete facing. It is not required for cast-in-place
W4.0. Which is required in this contract? concrete fascia.

10/20/091 1 What roadway crossings need to be bored? 07:25 AM See Standard Specification 8-20.3(5)

What size nema 4 boxes for under deck lights? 10/20/09 The size of the nema 4 box will be addressed by
12 1L3-lL4 Are the nema boxes and under deck lights surface 07:25 AM addendum. See bridge sheets 8R6 and BP8 for

mounted? mounting details.
Locations and spacing requirements for the
conduit expansion and deflection fittings in bridge
traffic barrier can be found on sheets BP29-31 andHow many expansion deflection joints will be 10/20/09 BR29-31. Spacing requirements for the conduit13 needed? 07:25 AM expansion and deflection fittings in moment slab

traffic barrier can be found in standard
specification 6-10.3(2)
The project boring logs and geotechnical reportWhere can We get a soil report to know what will 10/20/09 can be found at the following site:

14 be encountered on the new high mast luminaire 07:25 AM http://www.wsdot.wa.gov/biz/contaa/WSDOTPRO/
bases? default.htm

Contract 10/20/09 See Standard Specification 9-29.10(4) and the
15 Provisions What is the specification for the under deck lights? 07:25 AM supplemented Contract Special Provisions.

pp 31 2-313

16 On the signals you’re calling out a 4~ instead of 10/20/09 Yes. 4~ is required.
opticom wire. Is this correct? 07:25 AM



10/20/09
See sheet ITS1.17 ITSD1 Can’t find wire note 23 on the drawing 07:25 AM

Is the RGS at the bottom of the wiring schedule 10/20/09 See note on sheets ITS1-ITS718 ITSD1
just for pipes entering foundations? 07:25 AM•
Wire note 22 has a 6 smfo that references the
signal plans for an interconnect. I can’t find the 10/20/09 The interconnect plan and details are on sheets19 ITSD1 interconnect on the signal plans and the signal 07:25 AM U17 and U18.

wire notes show no fiber being used.
Contract Specials say to put in piezometers but 1T54 10/20/09 This will be addressed by addendum.20 Provisions doesn’t show them. 07:25 AM
p._244

Data system construction note 5 tells me about the 10/20/09 See Construction Note 5 on sheet ITSD1.21 ITS4 cctv cabinet but not about the data cabinet. 07:25 AM

Contract Indicates cabinet dimensions can be found in 10/20/09 The CCTV and Data Station Cabinet dimensions
22 Provisions plans. Are the CCTV and data cabinets the same 07:25 AM can be found on sheets ITSD9 and ITSD1 0.

p. 246 size?
Items 120 and 122 will be addressed byBid Items 120 and 122 quantities are 7 each, but I 10/20/09 addendum. Contact the prime contractor to

23 SQ7 can’t fifld that many luminaires. Do the electricians 07:25 AM determine who is responsible for forming
or someone else form the foundations? foundations.

I think luminaire 38 should be item 120 and 10/20/09 This will be addressed by addendum.24 IL? lUminaires 15-18,39-41 should be item 122. 07:25 AM

ILl, ILl 4 What type of foundation is required for Luminaire 10/20/09 This will be addressed by addendum.25 (Add#1) 14? 04:15PM

On the Moment Slab Traffic Barrier bid item are 10/21/09
Yes. Both are covered by Item 123.26 the barrier and moment slab both paid under the 10:32 AM

same item?
What item is the 20’ section of cast-in-place barrier 10/21/09 It will be paid under Item 121. See Standard

27 BS19 transition paid under? 10:32 AM Specification 6-10.5.

10/21/09 It is the 2nd antenna in the Solectek 4301 PTP kit
28 ITDS5 What is the model # for the microwave antenna? 02:13 PM that is installed at I-S MP 36.96 (see ITSD4).



What item is the C.I.P. Barrier Termination paid 10/21/09 The quantities are incidental to the bridge pier. It29 BP6
under? 04:00 PM will be paid under Items 55 and 56.

The provision states WSDOT is responsible for theContract initial horizontal and vertical control points. Is this 10/21/09 This special provision applies to machine control30 Provisions true for the entire project? Is it the contractor’s 04:00 PM grading. See Standard Specification 1-05.4.
p. 169 responsibility to complete construction survey?

For the WSDOT SWR HO (to be installed by
10/21/0931 ITSD1 6 others) detail, is the contractor or others required See Contract Provisions pp. 269-270.
04:20 PMto supply the equipment

There is no DBE requirement for this project.Contract Is there a Disadvantaged Business Enterprise 10/21/09 There is a Minority and Women’s Business32 Provisions (DBE) requirement for this project? 03:45 PM Enterprise (MIWBE) voluntary goal of 8%. See
pp. 173-175 Contract Provisions p. 175.

The detour cross sections are available at the10/07/0933 See question 3 project office (see address on previous page).8:30AM
They will soon be posted online.
The contract will be subject to the minimum wage

34 Will only state prevailing wage rates apply to this 10/23/09 requirement of RCW 39.12 and 49.28, so statecontract? 07:31 AM prevailing wage rate tables located in the contract
provisions shall apply.

Are the form ties that hold the forms for the “Cast-
in-Place Concrete Fascia” paid for under the 10/22/0935 See Standard Specification 6-14.5.Geosynthetic Retaining Wall or the Cast-in-Place 03:04 PM
Concrete Fascia item?

36 Why are cross-sections for LR-line (1-5) posted 10/23/09 LR-line cross sections have been removed fromonline? 01:00 PM the web.

~ SQl ,RP1, There appears to be several quantity 10/23/09 This will be addressed by addendum.RP5-10 inconsistencies between the SQ and RP sheets? 02:03 PM



A callout on the elevation view indicates that a
10/26/0938 8S15 spiral termination detail can be found on sheet This will be addressed by addendum.
10:02 AMSB27, but that sheet doesn’t exist.

The roadway excavation quantity includes removal10/29/0939 SAP1 The roadway excavation quantity seems high. of the existing 1-5 SB to 432 EB ramp (see sheet
02:14 PM

SPD1) as well as DT1 when it is no longer needed.

Embankment compaction applies to all fill material
except specific items that include compactionWhat do the embankment compaction quantities 10/30/0940

account for? 12:07 PM requirements (e.g. gravel borrow for geosynthetic
retaining wall md. haul and geosynthetic
reinforced embankment type a and b).

Contract
10/30/0941 Provisions How big is the building to be removed?
08:00 AM It is approximately 1,700 ft2.pg._192

Detour roadway removal is paid for under
How are removal of the detour roadways paid for 10/29/09 “removing asphalt concrete pavement” and42
and where is this shown in the plans? 02:00 PM “roadway excavation md. haul.” It is shown on

sheets SPD1 and SD1-SD7.
See the Luminaire Foundation Recommendations
and addendum referenced in the Summary of

11/03/09 Geotechnical Conditions. This report can be found43 ILl What is the foundation type for luminaire #14
10:06 AM at the following link:

ftp://ftp.wsdot.wa.gov/contracts/lsTalleyWayGeote
ch

Notes 23 and 28 on QT5 and QT 6 provide the
design speed to select the type of permanent

Is there a list of approved impact attenuators for 11/03/09 impact attenuator. For Temporary Impact44
use with bid items 126 and 127? 09:00 AM Attenuators the Contractor shall choose a model to

fit the conditions shown in the plans. See QT2 for
locations of the Temporary Impact Attenuators.



Is the concrete slope protection quantity of 3179 11/04/0945 SQ17 This will be addressed by addendum.SY correct or should it be SF? 07:58 AM
Tip elevations for the gravel drains are given for 11/04/0946 G13-G14 the P-line. What are the tip elevations on the R- This will be addressed by addendum.

08:53 AMline?
Where is the wetland excavation material from 11/04/0947 Sandy Bend wetland mitigation site supposed to This will be addressed by addendum.01:30 PMbe used o~ disposed of?
In the unsuitable foundation excavation table the
excavation total and the fill total have 11/04/0948 GI5 No. Fill quantities will be adjusted by addendum.approximately the same quantity but have different 04:59 PM
units. Is this correct?

Special select borrow quantities and units areUnits for special select borrow are listed as CV, 11/04/0949 RP1-RP19 correct in the SOQ. The roadway profiles will bebut in the SOQ they are tons. Which is correct? 04:59 PM addressed by addendum.
Does the contractor get paid embankment 11/04/0950 See question #40 above.compaction when items 22-24 are used? 04:59 PM
How long will the temporary illumination system 11/05/09

51 ILlS See Standard Specification 8-20.3(1).need to be in operation? 08:54 AM

How many expansion joints will be needed for the 11/05/09 See “Conduit Deflection Fitting A” on sheets BP3152 IL3-lL4 underdeck lighting? 08:54 AM and BR 31 and note 2 on sheets BP8 and BP6.

See construction note 5 in the Stage A plans and
Where will HMA for preleveling and pavement 11/05/09 construction notes 5,10 in the Stage B plans for

53 SQ4 repair be used? 10:00 AM prelevel locations. The pavement repair item will
be addressed by addendum.

11/05/09
54 ILl What is the foundation type for Iuminaire #14 This will be addressed by addendum.08:54 AM

Is there a list of approved impact attenuators for 11/03/0955 This will be addressed by addendum.use with bid items 126 and 127? 09:00 AM



The SOQ shows that 376 LF of Bridge Rail Cable
Fence is to be installed along Wall P1. Plan

56 SQ5, WA2- sheets WA2 and WA3 show that moment slab 11/16/09 This will be addressed by addendum.11:37AMWA3 barrier is to be installed, not cable fence. Please

clarify.

WSDOT will provide the roadway and structure
survey for this project as defined by section 1-

Contract Is it your intent that the contractor be responsible 11/17/09 05.4. Section 1 -05.9 will apply if the Contractor57 Provisions for roadway survey (what about structure survey)? 08:37 AM elects to use machine control grading. It is not the
p. 169 intent of this special provision to transfer the

responsibility of the survey to the Contractor if they
elect to use machine control grading.

58 In the signal and ilumination systems where can 11/19/09 See Standard Specification 8-20.3(5).PVC vs. rigid conduit be used? 10:50 AM
Additional Geotechnical Reports have been posted

10/20/09 at the following location:
59 See question 14 07:25 AM http://www.wsdot.wa.gov/biz/contaaJWSDOTPRO/

default.htm
Is domestic steel required for the bridge rail cable 11/20/09 No. The contract does not require the use of60 WD5 fence? 08:41 AM domestic steel.

Cpntract Is all the pond excavation required to be used for Any surplus pond excavation material that is11/20/09
61 Provisions the berms or could we use what was needed for suitable for use as special select borrow can be01:26 PM

Pg. 196 the berms and embank the excess if it is suitable? used in the embankments.

DD5, DD7, Is the compost blanket addressed in the ponds in

62 DD9, DD1 1, addendum #3 the same as the “treatment liner-see 11/20/09 No. See construction note 2 of the drainageDD13, special provisions” referenced on the drainage 03:59 PM details in addendum #3.
DD15 detail plans?

See “Geosynthetic Reinforced EmbankmentWhat application is the gravel borrow (Bid Item 11/20/09 Detail” on sheet RSD1 and the “Unsuitable
63 RSD1, G15 #23) to be used for? 03:59 PM Foundation Excavation” on sheet G15.



Plans show utility lines to be abandoned. What All known existing utilities conflicting with this
11/23/0964 SP1-SP3 method is required? Are we supposed to plug the project were abandoned and relocated prior to
09:29 AMends or fill them with sand or CDF? advertisement.

What testing is required for bid item #42 (Testing 11/23/0965 See Standard Specification 7-04.3(1).Storm Sewer Pipe)? 09:29 AM
Is there an item for Bentonite? If not, how is it 11/23/0966 Yes. Item #223 (Soil Amendment)paid? 10:26 AM

How is the dewatering of the slough on the T line See note 1. If additional effort is required beyond
11/23/0967 G15 24+35 to 25+75 prior to unsuitable foundation what is covered by these items, it will be paid for
12:39 PMexcavation paid for? under item #38 (Force Account Dewatering).

Was the project quantity for structure excavation Both. The majority were calculated from existing11/20/09
68 and shoring class B calculated from the existing ground. There were a few unique cases where01:15 PMground or from the final grade to be constructed? proposed ground was used.

Drainage note DR6/5 on sheet DP9 shows the top 11/20/09 The elevation of the grate inlet is correct. Bid
69 DP9 of the grate inlet 2’ above the embankment 01:15 PM according to the contract.

elevation. Is this correct?

RSD1, The stationing for the “Geosynthetic Reinforced The roadway sections refer to the detail. The

70 Contract Embankment Detail” on sheet RSD1 contradicts 11/20/09 detail along with page 201 of the contractProvisions the roadway sections and the informational cross 3:00 PM provisions give the limits of the work to be
pg. 201 sections online. Which is correct? performed. Bid according to the contract.

Is the smooth wall on the inside or outside the pipe 11/25/09
71 G16 for the “6 in. dia. smooth walled pipe for 12:40 PM See standard specification 7-01.2.

underdrain?” Is this a PVC or HDPE pipe?
What work is item #162 to be utilized for in this 1211109

72 See sheet 5011project. 12:07 PM

The interconnect is specified as being 11130/09
73 U17, UlS incidental to the signal systems. What items Bid according to the contract.3:44 PM

should this be included in 160 or 161?



No, The excavated material is paid for by item

Does the excavated material from within the #19 which includes haul. If the excavated
74 project site that is suitable for special select 12/1/09 material is suitable for special select borrow

borrow get paid by the ton as part of item #22? 3:44 PM the haul would include moving the material to
the embankment location, and the compaction
shall be paid by item #25.

Can native material be used as gravel backfill 121110975
for pipezone bedding? 3:44 PM See Standard Specification 9-03.12(3)
How is the steel reinforcing paid for the 1211/09 See page 215 of the contract Special76
structures? 4:15 PM Provisions.
Standard Specification 7-08.5 states that the

77 gravel backfill for pipezone bedding is 1211/09 See paragraph 1 of standard specification 7-
incidental to the pipe being installed. What is 4:30 PM 08.4. This item is used for foundations.
item 182 for?

Can RAP be used for the different borrow 12,1/09 If the RAP is suitable and meets the contract78
materials on the project? 4:30 PM specifications for the borrow item that it will be

used as, then it could be used as borrow.

Is the 518” wire rope on the wall details 12/1/09
79 WD5

correct? 4:40 PM Yes, bid according to the contract.


