

INDEX TO SPECIFICATIONS

A

Abandon existing manholes	7-19
Abbreviations	1-1
Acceptance of work, final	1-32, 1-100
Access control gates	8-49
Access to work (inspection)	1-30, 6-116
Acquisition of quarry and pit sites	3-4
Addresses — industry codes and standards	
inspection organization	1-34
Adjusting — manholes and catch basins	7-18
pin nuts, anchor bolts, shoes	6-132
sprinkler irrigation system	8-30
Admixtures for concrete	6-7, 9-133, 9-134
Aeration, and equipment for	2-20
Affidavit of Prevailing Wages Paid	1-54
Ageing — concrete piling (strength)	9-83
concrete pipe for shipment	9-46
AGGREGATES (SECTION 9-03)	9-14
asphalt concrete pavement	9-21
asphalt treated base	4-9, 9-20
bituminous surface treatment	5-11, 9-19
cement concrete pavement	5-40, 9-14
fineness modulus	9-15
stockpiling	3-7
use of substandard gradings	9-15
washed	3-9
Air-entrained concrete	9-134
for pavement	5-40
for structures	6-5
Alignment and grade, steel structures	6-127
Alkaline soil or water, concrete exposed to	6-23
Aluminum paint	9-74
American Association of State Highway and Transportation Officials ..	1-1, 1-36
American Society for Testing and Materials	1-1, 1-36
Anchor bolts, placed in concrete structure	6-69
in steel structure	6-132
Annealing, eyebars	6-121
Anti-stripping additive	5-35, 9-13

Approach, cement concrete	5-55
Approaches to movable bridge spans	6-2
Approval of — materials	1-28, 1-35
working drawings	1-28, 6-2, 6-35
Architectural features, structural, color, etc.	6-4
Arch pipe, structural plate	7-9
Asphalt — basis of measurement	1-89
bituminous surface treatment	5-11
certification of shipment	9-12
change in grades, substitutions	5-14
curb, gutter	8-35
emulsified	9-11
medium-curing	9-6
paving	5-19
prime coat	5-12
rapid-curing	9-7
samples	9-13
sub-sealing	9-11
tack	5-22
temperature of application	5-14
waterproofing	6-176, 9-85
ASPHALT TREATED BASE (SECTION 4-06)	4-9
Assembling bridge steel	6-126
Assignment of contract	1-78
Audits	1-105
Authority of engineer and inspector	1-29
AWARD AND EXECUTION OF CONTRACT (SECTION 1-03)	1-18

B

Backfilling — bridges and trestles	2-18
cribbing	8-111
manholes and catch basins	7-18
pipe culvert	7-27
sprinkler system	8-31
structural plate pipe, arch, and underpass	7-10
unsuitable foundation	2-17
Backfill — abutments, invert, piers, walls, etc.	2-32
gravel backfill for drains	9-29
gravel backfill for drywells	9-29
gravel backfill for foundations	9-28

INDEX

gravel backfill for pipe zone bedding	9-29
gravel backfill for sand drains	9-30
gravel backfill for walls	9-28
Ballast	9-26
BALLAST AND CRUSHED SURFACING (SECTION 4-04)	4-4
Barricades — concrete pavement	5-54
Bars — dowel	5-49
reinforcing	6-71, 9-66
Base — asphalt treated	4-9
crushed surfacing	4-4, 9-26
gravel base	4-2, 9-27
Beam guardrail	8-47, 9-110
Bearing tests	2-37
Bearing values, timber piles	6-156
Bedding, pipe	7-25
Beginning of work	1-79
Bending, reinforcing steel	6-71, 9-66
Bents, pile and frame	6-138
Bidder	1-4
causes for disqualification	1-16
prequalification of	1-9
Bid (proposal)	1-4
bid deposit	1-14, 1-20
consideration of	1-18
BID PROCEDURES AND CONDITIONS (SECTION 1-02)	1-9
BITUMINOUS MATERIALS (SECTION 9-02)	9-5
BITUMINOUS SURFACE TREATMENT (SECTION 5-02)	5-11
class A, B, C, D	5-11
patching	5-15
protection of structures	5-16
weather	5-16
Blending sand — asphalt concrete pavement	9-23
Block traffic curb	8-40, 9-124
Bolts	9-60
Bolts — anchor, for concrete, steel, and timber structure	
anchor bolts	9-62
anchor for concrete	6-69
beam guardrail	9-111
high strength	9-60
timber structure	6-138

unfinished	9-60
washers	9-61
Bond — proposal contract	1-14
Borrow, and borrow sites	2-12, 2-19
select	2-19
Box girder cell, drainage of	6-71
Bridge, approach slab	5-55
embankment and backfill	2-18
Bridge approach embankment — definition	1-5
compacted	2-18
BRIDGE RAILINGS (SECTION 6-06)	6-160
Buildings, use of	1-26
Buildings and obstructions, removal of	2-4
Burlap cloth	9-133

C

Camber — diagram, structural steel	6-127
timber trusses	6-140
Catch basins	7-17, 9-86
Cement — asphalt	9-8
acceptance of portland cement	9-4
portland	9-3
Cement concrete approach	8-37
Cement concrete blocks	9-86
CEMENT CONCRETE DRIVEWAY ENTRANCES (SECTION 8-06)	8-39
CEMENT CONCRETE PAVEMENT (SECTION 5-05)	5-40
cold weather	5-54
curing	5-52, 5-54
dowel bars	5-49, 9-69
equipment	5-42
finishing	5-50
joints	5-48
proportioning materials	5-40
repair defective slabs	5-56
subgrade	5-46
surface smoothness	5-51
thickness, penalty for lack of	5-59
tie bars	5-49, 9-69
CEMENT CONCRETE PAVEMENT REHABILITATION (SECTION 5-01)	5-1

INDEX

CEMENT CONCRETE SIDEWALKS (SECTION 8-14)	8-57
CHAIN LINK FENCE AND WIRE FENCE (SECTION 8-12)	8-51
Changed conditions	1-26
Change order	1-22
Claims	1-102, 1-105
Cleanup — final	3-2
final for structures	6-4
Clearing, site for structures	6-1
Clearing and grubbing	2-2
Clear plastic covering	9-96
Cofferdams, cribbing, shoring	2-35
Cold weather work/unfavorable weather	5-34
asphalt concrete pavement	5-34
bituminous surface treatment	5-16
concrete pavement	5-54
concrete structures	6-17, 6-18
surfacing	4-6
Collusion, noncollusion affidavit	1-14
Compacting — asphalt concrete	5-29
asphalt treated base	4-10
concrete for pavement	5-46
embankment	2-13
subgrade	2-27
surfacing	4-5
vibratory ACP, minimum temperature	5-29
Compaction control tests	2-16
Completion date of contract	1-5, 1-79
Compost	9-93
Compost sock	9-96
Concrete — air-entrained	6-14, 9-133
barrier	6-198
cement concrete pavement	5-40
cement proportions for classes	6-6
chemical admixtures	9-134
consistency	5-41, 6-14
curbs	8-34
curing, pavement	5-52
curing, structures	6-27
exposed to alkaline soils or sea water	6-23
finishing, on pavement	5-50
finishing on structures	6-30

foundation seals	6-20
gutters	8-34
hand mixing	6-10
lean concrete	6-7
mixing for pavement	5-45
mixing for structures	6-8
piling, cast-in-place	6-146, 9-83
pipe, culvert	9-45
pipe, drain	9-42
placed in cold or freezing weather	5-54, 6-18
placed in hot weather	6-17
placed under water	6-20
placing, maximum time between layers	6-16
precast	9-83
precast concrete piles	6-147
spillways	8-34
surface finish, class 1	6-31
surface finish, class 2	6-31
transit-mixed, minimum/maximum revolutions	6-8
vibration of	5-46, 6-23
water reducing admixture	6-6
CONCRETE BARRIER (SECTION 6-10)	6-198
CONCRETE CURING MATERIALS AND ADMIXTURES (SECTION 9-23)	9-133
CONCRETE PATCHING MATERIAL (SECTION 9-20)	9-127
CONCRETE SLOPE PROTECTION (SECTION 8-16)	8-62
CONCRETE STRUCTURES (SECTION 6-02)	6-5
Conformity with plans, and deviations	1-30
CONSTRUCTION GEOTEXTILE (SECTION 2-12) (SECTION 9-33)	2-43, 9-211
Construction stakes	1-30
Contraction joints	5-48
Contractor — definition	1-6
compliance with laws	1-45
cooperation by and with others	1-34
examination of site	1-11
forest fires	1-47
liability for patents and processes	1-71
overweight loads	1-49
prevailing wages	1-51
qualification for award	1-9

INDEX

responsibility for damage	1-62
responsibility to public and for work	1-61
unauthorized work	1-31
Contract — definition	1-5
additions of work	1-22
assigning	1-78
award of	1-18
completion date	1-79, 1-80
execution of	1-18
extensions of time	1-82
failure to execute	1-19
intent of	1-21
liquidated damages, overrun of time	1-84
physical completion	1-80
subletting	1-76
substantial completion	1-80
termination	1-85
working days	1-79
Contract bond	1-5, 1-19
Controlled blasting	2-7
Controlled density fill	2-33
CONTROL OF MATERIAL (SECTION 1-06)	1-35
CONTROL OF WORK (SECTION 1-05)	1-28
Coordination of contract documents, plans, special provisions	
specifications, and addenda	1-21
Copper seals	9-63
Corrugated metal pipes	9-42
Counter, batch	5-45, 6-8
Crack sealing	5-23, 9-39
CRIBBING (SECTION 8-24) (SECTION 9-27)	8-108, 9-140
gabion	9-140
metal	9-140
shoring, cribs, cofferdams	2-35
Cross connection control device	8-32
Crushed surfacing top course	9-26
Crushing plant, compensation for moving	3-3
CULVERTS (SECTION 7-02)	7-4
CURBS, GUTTERS, AND SPILLWAYS (SECTION 8-04)	8-34
Curb — asphalt concrete	8-35
cement concrete	8-35
Curing — cement concrete	5-52

Curing — concrete pavement	
concrete piles, precast6-146
concrete sidewalks8-58
concrete structures6-27
Cuts, widening of2-6

D

Damage to property, contractor responsible for1-62
Date numerals, for concrete structures6-31
Debris, clearing and grubbing, disposal of2-1
Defective work1-31
DEFINITIONS AND TERMS (SECTION 1-01)1-1
DEFINITIONS AND TESTS (SECTION 9-00)9-1
Delay1-81
Deleted items, payment for1-94
Detours1-74
Dewatering foundations seals6-21
Discrimination1-55
Disputes1-102
Disqualification of bidders1-16
Ditches, roadway2-11
DITCH EXCAVATION (SECTION 2-10)2-41
Documents, required1-53
Dowel bars5-50
DRAINAGE STRUCTURES, CULVERTS, AND CONDUITS (SECTION 9-05)9-42
DRAINS (SECTION 7-01)7-1
french or rock6-71
Drawings — contractor responsible for working drawings1-29
Drop-offs, roadway1-73
Drop manhole connection7-19
Drywells7-17, 9-87
Ductile iron castings9-63
Dust ratio9-1

E

ELASTOMERIC BEARING PADS (SECTION 9-31)	9-209
Elastomeric joint seal	6-30, 9-39
Embankments — approach to bridge structure	2-18
compaction control test	2-16
earth and rock, compaction	2-13
snow removal	2-21
unsuitable foundation treatment	2-16
Emulsified asphalt, cationic	9-11
End slopes	2-20
Engineer, and authority of	1-28
EPOXY RESINS (SECTION 9-26)	9-137
Equal Employment Opportunity (EEO)	1-55, 1-56
Equipment — for aeration	2-20
automatically controlled	1-32
bituminous surface treatment	5-11
weighing equipment	1-89
Equitable adjustment	1-93
EROSION CONTROL AND ROADSIDE PLANTING (SECTION 9-14)	9-91
EROSION CONTROL AND WATER POLLUTION CONTROL (SECTION 8-01)	8-1
Erosion control blanket	9-96
Erosion control devices	9-95
Estimates — partial payment	1-26, 1-100
material on hand	1-99
Excavation — below grade, in subgrade	2-9
borrow, pits	2-12
cuts, widening of	2-6
disposal of surplus and waste material	2-10
ditch	2-11, 2-41
measurement	2-21
overbreak	2-12
payment	2-22
rock cuts	2-6, 7-33
rock stored for future use	2-10
selected material	2-11
slides	2-11
sluicing by special provisions	2-9
stepped slope construction	2-21

stripping quarries and pits	3-1
trenches	7-23
unsuitable foundation materials	2-16
waste of material, replacement	2-10
Excavation for structures — backfilling	2-32
classification	2-34
depth	2-31
disposal of excavated material	2-32
in open pits	2-35
riprap	8-59
trench	7-23
Execution of contract	1-18
Expansion bearings, concrete structure	6-69
Expansion joint filler and sealer	9-39
Explosives, use of, storage	1-71
Extension of time	1-82
for execution of contract or for furnishing bond	1-19
Eyebars	6-120

F

Fabric, waterproofing	6-176, 9-85
Falsework — for concrete structures	6-36
plans for concrete structures	6-31
plans for steel bridges	6-116
removal from concrete structure	6-67
Federal Highway Administration — inspection, approvals	1-6, 1-60
Fence — chain link, wire	8-51, 9-106
FENCE AND GUARDRAIL (SECTION 9-16)	9-106
Fertilizers	8-20
Field test, electrical storm sewers	7-14
Filter blanket, with riprap	8-60
Final cleanup	1-27
quarry and pit sites	3-2
structures	6-4
Final inspection and acceptance	1-32
Final payment for contract	1-100

INDEX

Finishing — asphalt concrete pavement	5-29
bituminous surface treatment	5-12
bridge roadway	6-26
cement concrete pavement	5-50
precast concrete piles	6-146
sidewalk slabs	8-57
surface finishes for concrete, classes 1 and 2	6-31
FLEXIBLE GUIDE POSTS (SECTION 9-17)	9-117
Floor, bridge — single plank and laminated	6-139
subfloor for concrete deck	6-140
Fly ash	9-134
Force account, provisions and payment for	1-95
Forests, protection of	1-47
Forgings, steel	9-63
Forms — concrete structure	6-36
plans for concrete structures	6-31
releasing agent/compound	6-65, 6-66
removal from concrete structure	6-67
Formulas for — pile bearing values	
paint	9-72
Foundation — for cribbing	8-110
for structures	6-1
preparation for placing, structures	2-35
Fracture	9-1

G

Gabion cribbing	8-110, 9-140
Gaskets, rubber	9-40
Gates — fence chain link and wire	8-51, 8-53, 9-107
access control	8-49
GENERAL REQUIREMENTS FOR STRUCTURES (SECTION 6-01)	6-1
traffic and pedestrian barrier	6-223
GEOSYNTHETIC RETAINING WALLS (SECTION 6-14)	6-220
Geotextile-encased check dam	9-96
Girder deflection	6-91
GLARE SCREEN (SECTION 8-25)	8-112
Grade requirements, timber and lumber	9-79
Grate inlets	7-17, 9-58, 9-87
Gratuities	1-70

Gravel backfill drywells	9-29
drains	9-29
foundations	9-28
pipe zone bedding	7-23, 9-29
walls	9-28
GRAVEL BASE (SECTION 4-02)	4-2
Gravel borrow	2-19, 9-31
Grubbing	2-2
Guarantees	1-32
GUARDRAIL (SECTION 8-11)	8-47
GUIDE POSTS (SECTION 8-10)	8-46
Guying	8-20

H

Hammer, pile driving	6-148
HAUL (SECTION 2-04)	2-25
additional for changed quarry-pit site	3-3
disposal of excavated material	2-32
Headwalls	7-7, 7-10
High strength bolts	9-60
High visibility apparel	1-51
Holes — hand, in steel	6-120
pin, structural steel	6-121
punched, reamed, sub-punched	6-124
rods, bolts, on timber bridges	6-138
weep, retaining wall	6-71
Holidays	1-79
HOT MIX ASPHALT (SECTION 5-04)	5-19
compaction	5-30
coring cost	5-31
crack sealing	5-23
equipment	1-32, 5-20
joints	5-32
mixing plant	5-20
mix design	5-25
planing	5-33
preparation of aggregates	5-24
preparation of surface	5-22
spreading and finishing	5-29
surface smoothness	5-33
weather limitations	5-34

INDEX

Hour, measurement of (precision)	1-88
HYDRANTS (SECTION 7-14)	7-50

I

ILLUMINATION, SIGNALS, ELECTRICAL (SECTION 9-29)	9-154
ILLUMINATION, TRAFFIC SIGNAL SYSTEMS, AND	
ELECTRICAL (SECTION 8-20)	8-69
IMPACT ATTENUATOR SYSTEMS (SECTION 8-17)	8-64
Incentive, financial — materials	1-41
Incompetent workmen	1-33
Initial planting	8-20, 8-24
Inlets, concrete, metal	9-57
Inspection — access for	1-30
beam guardrail	9-112
federal agency	1-60
final, of work	1-32
lumber and timber	9-80
mill and shop, structural steel	6-116
paints	9-77
plant material	9-99
reinforcing steel	9-68
Inspectors, authority and duties	1-29
Insurance, public liability and property damage	1-69
INTEGRAL CEMENT CONCRETE CURB (SECTION 8-05)	8-38
Intent of the contract	1-21
Irrigation electrical	8-32
IRRIGATION SYSTEM (SECTION 8-03) (SECTION 9-15)	8-27, 9-101
Irrigation water	8-32

J

Jets, water, for driving piles	6-150
Joint — asphalt concrete pavement	5-32
concrete curb and gutters	8-35
concrete pavement construction, contraction	5-48
expansion for concrete structures	6-30
expansion for sidewalks	8-57
for pipe culverts, sewers, etc.	7-26
metal spillways	8-35
premolded joint filler	6-4, 9-39
sealing, concrete pavement	5-56
spillways at bridge ends	8-36

JOINT AND CRACK SEALING MATERIALS (SECTION 9-04)	9-39	
Joint venture	1-9	
K		
Keystone	4-6	
L		
Laboratory	1-6	
Labor — prevailing wages	1-51	
Labor and Industries, State Department of	1-12, 1-53	
Laminated bridge floor	6-140	
Laws to be observed	1-45	
Layout of planting	8-19	
LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC (SECTION 1-07)		1-45
Liability — of public officials	1-75	
License, required for structural engineer	6-33	
Licenses and permits	1-49	
Liquidated damages, overrun of time	1-84	
Live pole	9-97	
Live stake	9-97	
Load limits	1-49	
Log of test boring	1-12	
Loose riprap	8-59, 9-88	
Lower tier subcontractors	1-76	
Lumber — forms for concrete structures	6-63	
grade requirements	9-79	
preservative treatment	9-81	
M		
MAILBOX SUPPORT (SECTION 8-18) (SECTION 9-32)	8-66, 9-210	
Maintenance, during suspension of work	1-81	
Maintenance rock	4-7, 9-27	
Malleable iron castings	9-63	
MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS (SECTION 7-05)		7-17
Manufacturer's certificate of compliance	1-43	
MASONRY UNITS (SECTION 9-12)	9-86	

INDEX

Materials — bought from contractor	1-96
defective	1-31
financial incentive	1-41
guarantee	1-32
on hand, payment for	1-99
source of supply and quality	1-35
storage, general	1-43
tests	1-36
Materials bought from contractor	
found on work, use of	1-27
MEASUREMENT AND PAYMENT (SECTION 1-09)	1-88
Mechanical rebar splices	6-79
Medium-curing liquid asphalt (table)	9-6
Mesh — wire, for reinforcing	9-69
for wire fence	8-54
Metal cribbing	9-140
Metal end sections	7-6
Mineral filler for asphalt concrete	9-23
Mixing — asphalt concrete for pavement	5-26
cement concrete for paving	5-45
cement concrete for structures	6-9
Mobilization	1-99
MODIFIED CONCRETE OVERLAYS (SECTION 6-09)	6-178
MONUMENT CASES (SECTION 8-13) (SECTION 9-22)	8-56, 9-132
Mortar blocks, rebar placement	6-74
Mortar for waterproofing	9-85
Moving crushing plants, payment for	3-3
Mowing	8-23
Mud sills, for falsework	6-44
for timber structures	6-138
Mulch	8-20, 9-92

N

Name plates, for structures	6-4
Navigable streams affected by structures	6-2
Nestable pipe and pipe arch	9-49
NOISE BARRIER WALLS (SECTION 6-12)	6-205
Noncollusion affidavit	1-14
No waiver of legal rights by state	1-75

O

Obstructions, removal and disposal of	2-4
Opening — bid proposal	1-16
sections of highway to traffic	1-74
Overbreak	2-12
Overweight loads, over bridges and culverts	1-49

P

PAINTING (SECTION 6-07)	6-162
Painting — application	6-172
color of coats	6-173
field cleaning and painting	6-166
galvanized surfaces	6-173
machine finished surfaces	6-127
repainting existing steel structures	6-165
sand blasting	6-163
spraying machines	6-164
steel structures, new	6-162
timber structures	6-173
weather conditions	6-172
PAINTS (SECTION 9-08)	9-71
Paint — film thickness	6-172, 6-174
formula	9-72
raw materials	9-71
Panel, concrete, cast-in-place noise barrier	6-207
concrete fascia, for soil nail walls	6-233
concrete fascia, for soldier pile and soldier pile tieback walls	6-239
concrete, precast, erection for structural earth walls	6-216
concrete, precast, fabrication for structural earth walls	6-214
concrete, precast noise barrier	6-208
timber, noise barrier	6-209
Patented devices, materials, and processes	1-71
Pavement — asphalt concrete	
adjacent lanes	5-54
cement concrete	5-40
curing cement concrete	5-52
finishing cement concrete	5-51
PAVEMENT MARKING (SECTION 8-22)	8-97
PAVEMENT MARKING MATERIAL (SECTION 9-34)	9-220

INDEX

Payment — final	1-26, 1-101
for items deleted from contract	1-94
for material on hand	1-99
for surplus processed materials	1-102
monthly and partial estimates	1-26
scope of	1-93
state sales tax	1-46
Payrolls, certified	1-54
Perforated drain pipe	9-44
PERMANENT GROUND ANCHORS (SECTION 6-17)	6-241
acceptance criteria	6-250
installing	6-245
installing, for soldier pile and soldier pile tieback walls	6-238
tendon fabrication	6-243
tendon storage and handling	6-245
testing and stressing	6-246
PERMANENT SIGNING (SECTION 8-21)	8-92
Permits and licenses	1-49
Pesticides	8-17
PILING (SECTION 6-05)	6-142
age before driving precast concrete (strength)	6-152
cast-in-place concrete	6-157
curing precast concrete	6-146
equipment for driving	6-149
formulas for bearing values	6-156
jets for driving	6-150
ordering piling	6-144
penetration and driving	6-153
precast concrete	6-144
steel	6-146
storage and handling	6-147
test piles	6-151
timber piles	6-147
PILING (SECTION 9-10)	9-82
cast-in-place concrete	9-83
precast piles	9-83
steel	9-84
Pins and rollers, structural steel	6-121
Pipe, storm sewer	9-52
Pipe-arch — metal	9-51
structural plate	9-51

Pipe — age before shipping concrete	9-45
aluminum, culvert	9-50
aluminum, storm sewer	9-55
asphalt coatings and paved inverts	9-47
cleaning and testing	7-14
concrete culvert	9-45
concrete storm sewer	9-51
metal, corrugated, or plain	9-43
nestable	9-49
perforated	7-1, 9-44
plugging existing pipe with concrete	7-28
reinforced concrete storm sewer	9-52
removing and relaying culverts	7-7
rubber gaskets	9-40
steel, storm sewer	9-54
steel culvert	9-46
structural plate	7-9, 9-50
testing storm sewer pipe	9-52
treatment	9-47
vitrified clay sewer	9-53
Pipe and fittings, sprinklers	9-101
PIPE INSTALLATION FOR WATER MAINS (SECTION 7-11)	7-46
Pipe laying	7-25
Pipe zone bedding	7-25
Pits, acquisition	3-4
borrow	2-12
Planing bituminous pavement	5-33
Plans	1-6, 1-10
"as built" irrigation system	8-31
cofferdams, shoring, cribbing	2-35
conformity and deviations	1-30
discrepancies with the specifications	1-21
examination on site of work	1-11
falsework and forms	6-35
reclamation	3-11
shop, structural steel	6-116
temporary water pollution/erosion control	8-2
working drawings	1-28, 1-29
Planting	8-19
Planting area preparation	8-18
Plant establishment	8-21

INDEX

Plant materials	9-97
Plant replacement	8-21
Plastic covering, clear	9-96
PLASTIC WATERSTOP (SECTION 9-24)	9-135
Plate girders	6-120
Platform scales	1-91
Plugging — existing pipe culverts	7-28
Polyacrylamide (PAM)	9-95
PORTRLAND CEMENT (SECTION 9-01)	9-3
Posts — chain link fence	8-51
glare screen	8-112, 9-114
guardrail	8-47, 9-79, 9-110
guide	8-46
sign	8-94, 9-79, 9-152
wire fence	8-53
Power, telephone, and utility lines, removal of	1-68
Pre-award information	1-17
Precast concrete piles	6-144
PRECAST CONCRETE RETAINING WALL STEMS (SECTION 6-11)	6-203
PRECAST TRAFFIC CURB AND BLOCK TRAFFIC CURB (SECTION 8-07) (SECTION 9-18)	8-40, 9-121
Premolded joint filler	6-4, 9-39
Prequalification of bidders	1-9
Pressure treatment for timber	9-81
Prestressed concrete girders, prestressed concrete	6-81
PRESTRESSED CONCRETE GIRDERS (SECTION 9-19)	9-126
Prestressing reinforcement	9-69
Prevailing rates of wages	1-51
Prime coat	5-11, 5-12, 5-13, 5-23
PRODUCTION FROM QUARRY AND PIT SITES (SECTION 3-01)	3-1
Progress estimates	1-26
Progress schedule to be furnished by contractor	1-17, 1-82
Property, protection and restoration of	1-66
Proposal (bid) — definition	1-4
causes for rejection, irregularities	1-16
combination and multiple	1-15
delivery of	1-15
preparation of	1-13
public opening	1-16
withdrawal or revision of	1-15

Proposal forms	1-7, 1-13
PROSECUTION AND PROGRESS (SECTION 1-08)	1-76
Prosecution of work	1-79
Protest by the contractor	1-23
Pruning	8-20
Public — convenience and safety	1-71
officials, personal liability	1-75
Pumping, for foundation seals	6-21

Q

Qualified products list	1-35
Quantities — increase or decrease of work	
measurement of	1-88
Quarries, Pits — acquisition of sites	3-4
compensation for moving plan	3-3
final cleanup	3-2
preparation of site	3-1
production requirements	3-1
scalping	3-2
Quarry spills	8-60, 9-89
Quick coupler valves	9-103

R

Railings, bridge, metal, timber	9-64
RAISED PAVEMENT MARKERS (RPM)	
(SECTION 8-09) (SECTION 9-21)	8-43, 9-129
recessed	8-44
Rapid-curing liquid asphalt (table)	9-7
Ready-mix concrete	6-7
Reclamation, of pits	3-11
Records and retention, required	1-60
Regulations — State Department of Fish and Wildlif	
state and national forestry	1-46
Reinforcing bars, tie bars, dowels	5-49, 9-68
REINFORCING STEEL (SECTION 9-07)	9-66
clearances	6-75
for pavement	5-49
inspection	9-68
mortar blocks	6-74
placing and fastening	6-74

INDEX

splicing	6-76
weight of reinforcing steel	6-113
welding	6-77
Rejection of — bids	1-16
Removal of — defective and unauthorized work	1-31
existing pavement	2-5
forms and falsework	6-67
overburden from quarries, pits	3-1
paint	6-163
utilities, power, and telephone lines	1-68
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
(SECTION 2-02)	2-4
Removing and replacing culverts	7-7
Rented equipment — force account	1-96
Request for approval of material	1-35
Retainage	1-101
Retaining walls — drainage, backfill	6-71
Retempering — concrete, prohibited	5-45
Right of way	1-7, 1-74
RIPRAP, QUARRY SPALLS, SLOPE PROTECTION,	
AND ROCK WALLS (SECTION 9-13)	9-88
RIPRAP (SECTION 8-15)	8-59
hand placed	8-59, 9-88
loose	8-59, 9-88
sack	9-88
sack concrete	8-60
Roadside cleanup	2-3
ROADSIDE PLANING (SECTION 8-02)	
Roadside restoration	8-15
Roadside work plan	8-16
Roadway ditches	2-11
ROADWAY EXCAVATION AND EMBANKMENT (SECTION 2-03)	
Rock, drilling safety requirements	1-71
cuts	2-6
embankments	2-13
walls	9-89
ROCK AND GRAVITY BLOCK WALL AND GABION CRIBBING	
(SECTION 8-24)	8-108
Rollers — asphalt concrete	5-22
bituminous surface treatment	5-12
Rubber gasketed pipe joints	7-26, 9-40
RUMBLE STRIPS (SECTION 8-08)	
	8-42

S

Sack riprap	8-60, 9-89
Safety and convenience of public	1-71
Safety bars for culvert pipe	7-7, 7-10
Sales tax, state	1-46
Salvage of usable materials	2-4
Samples and sampling — asphalt materials	9-12
cement	9-4
materials, general	1-36
Sand/silt ratio	9-1
Sand blasting, steel	6-163
Sand drainage blanket	2-17, 9-30
Sand equivalent	9-1
Sanitary provisions	1-47
SANITARY SEWERS (SECTION 7-17)	7-56
Scales, weighing	1-89
Schedule, progress	1-17, 1-78
SCOPE OF THE WORK (SECTION 1-04)	1-21
Screw threads	6-124
Seals, copper	9-63
Seals, foundation	6-20
Seed	9-91
Seeding, erosion control	9-91
Selected material, in excavation	2-11
SERVICE CONNECTIONS (SECTION 7-15)	7-53
SEW (Structural Earth Walls)	6-211
precast concrete facing panel and concrete block erection	6-216
precast concrete facing panel and concrete block fabrication	6-214
traffic barrier and pedestrian barrier	6-219
welded wire faced structural earth wall erection	6-217
Shear — connectors	9-63
keys	6-30
Shaft, construction, noise barrier walls	6-206
excavation, soldier pile and soldier pile tieback walls	6-237
Shoes, bridge, setting and grouting	6-133
Shop, details for prestressed girders	6-81
details for steel structures	6-116
details for timber structures	6-137
Shoring	7-24

INDEX

SHOTCRETE FACING (SECTION 6-18)	6-252
application	6-254
finishing	6-255
mix design	6-252
soil nail walls	6-229
testing	6-252
Shoulder ballast	4-7, 9-26
Sidewalks, cement concrete	8-57
SIDE SEWERS (SECTION 7-18)	7-62
Sieves for testing	1-44
SIGNING MATERIALS AND FABRICATION (SECTION 9-28)	9-143
Signs	
overhead clearance, roadway	6-66
overhead clearance at railway structure	6-67
permanent signing	8-92
Sign posts, timber	9-152
Site, examination of	1-11
SITE RECLAMATION (SECTION 3-03)	3-10
Slides	2-11
Slope protection	8-62, 9-89
Sluicing	2-9
Slump	6-10, 6-14, 6-84
Slump test	6-9, 6-10
Snow removal, prior to grading	2-21
Soil	9-91
Soil amendments	8-18
SOIL NAIL WALLS (SECTION 6-15)	6-225
concrete fascia panels	6-233
shotcrete facing	6-229
soil nailing	6-227
soil nail testing and acceptance	6-229
SOLDIER PILE AND SOLDIER PILE TIEBACK WALLS (SECTION 6-16)	6-235
concrete fascia panel	6-239
installing timber lagging and permanent ground anchors	6-238
installing soldier piles	6-238
prefabricated drainage mat	6-239
shaft excavation	6-237
Source and quality of materials	1-35

Specifications — definition	1-7
coordination with contract, plans, special provisions	1-21
Spillway — asphalt concrete	8-34
at bridge ends	8-36
concrete	8-34
metal	8-35
Splicing — steel piles	6-146
mechanical splices	6-79
reinforcing steel	6-76
stringers, wood	6-139
Stakes, construction	1-30
Staking	8-20
Statement of Intent to Pay Prevailing Wages	1-53
Steel — bolts for structural steel	
shop assembling	6-126
shop plans for structural	6-116
shop storage of structural	6-118
straighten bent material, steel	6-118
structural	9-60
weighing structural steel	6-116
welds	6-121
Steel bars, for reinforcing	9-66
STEEL STRUCTURES (SECTION 6-03)	6-115
alignment and camber	6-127
assembling and bolting	6-127
pin nuts, bolts	6-132
Stepped slope construction	2-21
Stockpile construction	3-8
Stockpile sites	3-7
preparation of site	3-8
STOCKPILING AGGREGATES (SECTION 3-02)	3-7
asphalt concrete aggregates	5-24
washed aggregates	3-9
Storage — cement for concrete	9-4
concrete precast units	6-92
explosives	1-71
lumber for timber structures	6-137
materials, general	1-43
paint	9-78
piling	6-147

INDEX

structural steel in shop	6-118
waterproofing fabric	6-176
STORM SEWERS (SECTION 7-04)	7-12
Straightening bent material, steel	6-118
Straw	9-92
Stringers, timber bridge	6-139
Striping, pavement	8-97
Stripping — quarries, pits	3-1
classification	2-34
forms and falsework from structures	6-68
STRUCTURAL EARTH WALLS (SECTION 6-13)	6-211
STRUCTURAL PLATE PIPE, PIPE ARCH, ARCH, AND UNDERPASS (SECTION 7-03)	7-9
Structural plate pipe and arch culverts	7-9
STRUCTURAL STEEL AND RELATED MATERIALS (SECTION 9-06)	9-60
Structures — concrete	6-5
steel	6-115
timber	6-137
STRUCTURES — GENERAL REQUIREMENTS (SECTION 6-01)	6-1
approaches to movable spans	6-2
clearing, foundation	6-1
STRUCTURE EXCAVATION (SECTION 2-09)	2-31
classification	2-34
trench widths for measurement	2-38
Subcontractor	1-7, 1-76
Subgrade — cement concrete sidewalk	8-57
for surfacing	2-28
pavement	2-28
SUBGRADE PREPARATION (SECTION 2-06)	2-27
Subletting contract work	1-76
SUBSEALING (SECTION 5-01)	5-1
Substantial completion	1-84
Substitution of plants	9-100
Substructure of bridge	1-8
Subsurface boring logs	1-12
Surety — definition, responsibility	1-8, 1-19
Surfacing — ballast	4-4, 9-26
construction of courses	4-5
crushed	9-26
equipment	4-4

gravel base	9-27
hours of work	4-6
maintenance during work suspension	1-81
mixing	4-4
percent of water content payable	3-6
placing and spreading	4-5
Surplus material, disposal of	2-10
Surplus screenings	3-3, 3-5
Suspension of work	1-80

T

Tack coat	5-22
Tagging	9-99
Tagging plant material	9-99
Tax, state sales tax	1-46
Temperature, normal	6-4
Temperature of asphalt	9-13
Temporary concrete barrier	6-200
Temporary erosion and sediment control (TESC)	8-2
TEMPORARY PAVEMENT MARKINGS (SECTION 8-23)	8-106
TEMPORARY TRAFFIC CONTROL (SECTION 1-10)	1-110
TEMPORARY TRAFFIC CONTROL MATERIALS (SECTION 9-35)	9-230
Temporary water pollution/erosion control	1-64, 8-1
Testing, electrical	
irrigation system	8-29
Tests — aggregates	9-21
compaction control for embankments	2-14
concrete culvert pipe	9-52
joint sealant	9-39
materials, general	1-31
paints	9-78
portland cement	9-3
sanitary sewers	7-58
storm sewers	7-14
Test piles	6-151
Threads — screw, structural steel	6-124
Thrie beam, guardrail	9-110
Tie bars, pavement	5-50, 9-66
TIMBER AND LUMBER (SECTION 9-09)	9-79

INDEX

Timber lagging, installing, soldier pile walls and soldier pile tieback walls	6-238
Timber railings, bridge, metal, timber	6-160
TIMBER STRUCTURES (SECTION 6-04)	6-137
bracing	6-139
caps, timber bridge	6-139
floors	6-139
framing	6-138
lumber, storage, handling	6-137
painting	6-140
shop detail	6-137
stringers	6-139
trusses	6-140
Time for completion	1-79
extensions of	1-82
Topsoil	8-17, 9-91
Traffic, opening sections to	1-74
Traffic and detours	1-74
Traffic curb, precast	9-121
Treated — timber	9-81
piling	9-82
TRENCH EXC., BEDDING, AND BACKFILL FOR WATER MAINS (SECTION 7-10)	7-45
Trestle ends — embankment at	2-18
TRIMMING AND CLEANUP (SECTION 2-11)	2-42
Trusses, timber structure	6-139

U

Unavoidable delays	1-80
Underdrains, perforated pipe	7-1, 9-44
Underpass	7-9
Underweights, no pay adjustment	1-92
Unsuitable foundation material	2-16, 2-31
Usable material, salvage of	2-4
Utilities, removal of	1-69
Utilities and similar facilities	1-68

V

Vacuum breaker	9-104
Valves	9-103
VALVES FOR WATER MAINS (SECTION 7-12)	7-47

Vegetation protection and restoration	1-67
Vertical drains	2-17
Vibration — concrete structures	6-23
concrete pavement	5-47
protection against	6-21
Vibratory rollers	2-13, 5-29
protection against	6-21
Vitrified clay sewer pipe	9-53

W

Wages — compliance with	1-51
Waiver of legal rights, no	1-75
Walls, geosynthetic retaining walls.....	6-220
noise barrier wall.....	6-205
soil nail walls	6-225
soldier pile and soldier pile tieback walls	6-235
structural earth walls (SEW)	6-211
Warranty	1-32
Waste sites — disposal of waste, debris	2-10
Wasting excavated material	2-11
WATERING (SECTION 2-07)	2-31
WATERPROOFING (SECTION 6-08)	6-176
WATERPROOFING (SECTION 9-11)	9-85
Waterstop, plastic	9-135
WATER (SECTION 9-25)	9-136
reducing admixtures (chemical)	6-7
reducing admixture (chemical)	9-134
surfacing	4-5
tolerance in surfacing materials	3-6
WATER DISTRIBUTION MATERIALS (SECTION 9-30)	9-202
WATER MAINS (SECTION 7-09)	7-30
Wattles	9-96
Weather, unfavorable for — asphalt concrete	5-34
bituminous surface treatment	5-16
concrete paving	5-54
concrete structures	6-17, 6-18
crushed surfacing	4-6
Web plate, splices, stiffeners, fillers	6-120
Weed control	8-17
Weep holes, structures	6-71

INDEX

Weighing equipment	1-89
Weight of — asphalt	1-89
reinforcing steel	6-113
Welded wire faced structural earth wall erection	6-217
Welds, reinforcing steel	6-77
structural steel	6-121
Wheel guards and railings	6-139
Wire, cold drawn for reinforcing	9-69
Wire, fencing	8-52
WIRE MESH SLOPE PROTECTION (SECTION 8-29)	8-117
Working day	1-80
Work — acceptance of	1-32
changed conditions	1-26
changes	1-22
contractor's responsibility for	1-61
defective and unauthorized	1-31
delays, unavoidable	1-81
failure to complete on time	1-84
force account	1-95
inspection of, and samples	1-30
prosecution of	1-79
suspension	1-80
time for completion	1-79
Written notice to contractor, method of serving	1-34

Can't find an item in the Standard Specifications Index? Help us improve the index by writing down an item that was difficult to find in the space provided below. Then when you get back to your office or at the end of a project, send your comments to the State Specifications Engineer utilizing one of the following methods:

Name: David Mariman
Phone Number: (360) 705-7831
Fax Number: (360) 705-6809
E-mail Address: marimad@wsdot.wa.gov
Mail Stop: 47354

SUGGESTIONS: