

DATE: MARCH 6, 2006

TO: ALL INTERESTED PARTIES

**RE: M. V. SEALTH
DOCKSIDE PRESERVATION
CONTRACT 00-7083**

ADDENDUM NO. 2

This is to inform you of the following updates and changes to the Invitation For Bids (IFB) for the above-referenced project:

SPECIFICATIONS IFB Volume II

SUPPLEMENTAL SPECIFICATIONS AND CONTRACT GUIDANCE DRAWINGS IFB Volume III A

CONTRACT GUIDANCE DRAWINGS IFB Volume III B

Attached hereto and incorporated herein are revisions to the IFB Volume II, IFB Technical Specifications, IFB Volume III A, Supplemental Specifications and Contract Guidance Drawings and IFB Volume III B, Contract Guidance Drawings documents.

QUESTIONS AND ANSWERS

Attached hereto and incorporated herein are (2) Questions and Answers regarding the IFB Supplemental Specifications and Contract Guidance Drawings. documents.

All other terms and conditions remain unchanged. All bidders will be required to acknowledge receipt of this Addendum on the Bid Form. All Addenda will become a part of the Contract.

Sincerely,

Barbara Olson
Contracts Coordinator

Attachment

ATTACHMENT TO ADDENDUM NO. 2

TECHNICAL SPECIFICATIONS IFB Volume II

VEHICLE DECK CREW SHELTER VENTILATION INSTALLATION Item 24

Page 28, lines 11 - 12. Paragraph A.

Delete “WSF DWG 8303-658-01, M/V SEALTH Crew Dayroom Main Car Deck Ventilation” and replace with “WSF DWG 8306-658-012-01 M/V SEALTH Main Deck-End No.1, Crew Space Ventilation System Arrangement & Details”.

AUTOMATIC IDENTIFICATION SYSTEM (AIS) INSTALLATION Item 27

Page 32, line 6. Paragraph D.

Delete “WSF DWG 8306-657-0954-01, IC Battery Charger Replacement Electrical Installation” and replace with “WSF DWG 8306-554-090-02, M/V SEALTH Pilothouse 24 VDC Distribution System.”

SECURITY SYSTEM INSTALLATION Item 32

Page 37, lines 37 - 38. Paragraph F.

Delete entire text in paragraph F. and replace with the following new text:

- “F. The Contractor shall provide the services of ABSCO Alarms, Phone: 206. 367-1166 to make all connections and demonstrate the operation of the system with the exception of the locks. The Contractor shall provide the services of Best Locks Stanley Security Solutions, Phone: 877. 433-4370 for the installation and present for Contractor acceptance testing of installed electronic Best door locks. The Best Locks Representative shall be confirm that locks are properly installed and wired to the Hirsch Access control panels prior to testing. During testing the Best Lock Representative shall witness testing of all Best electronic door locks and be consulted on any issue if the door lock fails to operate properly. Install a door similar to the caged access door to the navigation deck at the lobe oil station in the vestibule on the vehicle deck. The frame shall be 1 ¼" galvanized pipe.”

Page 38, line 23. Paragraph I.

Delete the entire text in paragraph I, and replace with the following new text:

- “I. Install Pilothouse Security Modifications as shown on **WSF Drawing 8306-639-005-01** M/V SEALTH Pilothouse Security Modifications. Remove the existing two (2) person bench adjacent to the new security barrier. All mild steel pipe used in the \fabrication of the barriers shall be hot dipped galvanized. Galvacon shall be applied to all weld joints. Security locking device shall be supplied by WSF for installation.”

LOCAL AREA NETWORK INSTALLATION

Item 33

Page 39, lines 3 – 4. Paragraph F.

Delete entire text in paragraph F. and replace with the following new text:

- “F. The Contractor shall provide the services of Netversant to mount the quipment, perform final terminations and system check out.”

STEERING SYSTEM UPGRADES

Item 35

Page 40, lines 26 – 27. Paragraph E.

Delete entire paragraph E and replace with the word “Vacant”.

ENGINE CONTROL ROOM VENTILATION MODIFICATIONS

Item 38

Page 45, lines 31 – 32. Paragraph A.

Delete “**WSF DWG 8300-658-01** ISSAQUAH CLASS EOS Ventilation and Air Conditioning Modifications” and replace with “**WSF DWG 8306-658-012-03** M/V SEALTH EOS Area Ventilation Modification Arrangement & Details.”

Page 45, line 34. Paragraph B.

Delete entire text in paragraph B and replace with the following new text:

- “B. Remove and reinstall all interferences necessary to complete this Item, including but not limited to, insulation, overhead panels, piping, “J” boxes and ireways. Relocate these Items as necessary to a location designated by the WSF Staff Chief Engineer.”

SUPPLEMENTAL SPECIFICATIONS AND CONTRACT GUIDANCE DRAWINGS VOLUME III A

TABLE OF CONTENTS

Attached hereto and incorporated herein is a revised Table of Contents with the following revisions: (i) on page 2, delete two (2) Drawings, “WSF Drawing No, 8300-658-012-01, Issaquah Class, EOS Area Ventilation Modification Arrangement & Details, and WSF Drawing No. 8300-658-012-01, M.V Sealth, Crew Dayroom Main Car Deck Ventilations; and (ii) on page 3, add four (4) new Drawings, see below. The revised Table of Contents replaces and supersedes the Table of Contents issued in the original IFB package.

WSF Dwg. No 8306-639-005-01 Rev – (New)
M/V SEALTH, Pilothouse Security Modifications

WSF Dwg. No 8306-658-012-01 Rev – (New)
M/V SEALTH, Main Deck-End No. 1, Crew Space Ventilation System Arrangement and Details.

WSF Dwg. No 8306-658-012-03 Rev – (New)
M/V SEALTH, EOS Area Ventilation Modification Arrangement & Details.

WSF Dwg. No 8306-658-074-02 Rev – (New)
M/V SEALTH, Toilet Space Refurbishment Flushing Water Plumbing Arrangement.

DRAWINGS

Attached hereto and incorporated herein (for prequalified bidders only) are the following four (4) new Drawings:

WSF Dwg. No 8306-639-005-01 Rev – (New)
M/V SEALTH, Pilothouse Security Modifications

WSF Dwg. No 8306-658-012-01 Rev – (New)
M/V SEALTH, Main Deck-End No. 1, Crew Space Ventilation System Arrangement and Details

WSF Dwg. No 8306-658-012-03 Rev – (New)
M/V SEALTH, EOS Area Ventilation Modification Arrangement & Details.

WSF Dwg. No 8306-658-074-02 Rev – (New)
M/V SEALTH, Toilet Space Refurbishment Flushing Water Plumbing Arrangement.

WSF Dwg. No 8300-662-081-01, Rev – A
ISSAQUAH CLASS, Hydraulic Steering System Upgrade

Material List. Sheet 5 of 6.

Item 17

In the “QTY.” column, delete “1 (NEW)” and replace with “1 (EXIST)”.

VOLUME III B

TABLE OF CONTENTS

Page 2. Revise WSF Dwg. No. 8306-642-095-02, Rev. - to read “Rev. A. Attached hereto and incorporated herein is a revised Table of Contents, page 2. The revised Table of Contents replaces and supersedes the Table of Contents issued in the original IFB package.

DRAWING

Attached hereto and incorporated herein (for prequalified bidders only) is a revised WSF Drawing incorporating the revision. The revised Drawing replaces and supersedes the previously issued Drawing.

WSF Dwg. No. 8306-642-095-02, Rev. A
M/V SEALTH, Cellular Phone Installation

QUESTIONS AND ANSWERS

1. **Q.** The drawings we currently have in possession, for the MV Sealth & Tillikum, reference many other drawings that are not supplied with the IFB. Are these referenced drawings available on a web site somewhere, and if not, how and when could we obtain these?

A. The Drawings are available for review at the WSF Vessel Engineering Technical Library. The contact person is Marie Hendren, phone: 206. 515. 3620.

2. **Q.** In addition to the missing drawing "WSF DWG 8306-658-074-02, TOILET SPACE REFURBISHMENT FLUSH WATER PLUMBING ARRANGEMENT.", we still have not received an IFB Addendum with the other two missing drawings, "WSF DWG 8300-658-012-01 EOS VENTILATION AND AIR CONDITIONING MODIFICATIONS" and "WSF DWG 8300-658-012-02 CREW DAYROOM MAIN CAR DECK VENTILATION". This is impacting are ability to procure material prices, subcontractor pricing and assembling the bid package. As of today, Cascade General respectfully requests a two week extension for the current Bid Due Date of 11:00 am, March 14, 2006.

A. WSF does not believe the revisions/responses issued by this IFB Addendum will create a large enough impact to the scope of the Contract to extend the Bid Due Date which shall remain 11:00 am on March 14, 2006.

(END)