

**DATE: JULY 11, 2006**

**TO: ALL INTERESTED PARTIES**

**RE: M. V. RHODODENDRON DOCKSIDE  
CONTRACT 00-7184**

**ADDENDUM NO. 1**

This is to inform you of the following updates and changes to the Invitation For Bids (IFB) for the above-referenced project:

**BIDDER INFORMATION  
SPECIFICATIONS**

Attached hereto and incorporated herein are revisions to the IFB Schedule and the Special Provisions documents.

All other terms and conditions remain unchanged. All bidders will be required to acknowledge receipt of this Addendum on the Bid Form. All Addenda will become a part of the Contract.

Sincerely,

Eileen Parks  
Contracts Coordinator

Attachment

## **ATTACHMENT TO ADDENDUM NO. 1**

### **BIDDER INFORMATION**

#### **IFB SCHEDULE**

The IFB Schedule has been revised to incorporate a revision to the Vessel Delivery Date (see below). Attached hereto and incorporated herein is a revised IFB Schedule which replaces and supersedes the IFB Schedule issued in the original IFB.

### **BIDDER INSTRUCTIONS**

#### **INTRODUCTION**

##### **Section 1**

Page 1, lines 11-13. Revise the last sentence of the paragraph to read as follows:

“All of the work must be performed within Puget Sound, Washington during the period of October 10 – December 1, 2006.”

### **SPECIFICATIONS**

### **SPECIAL PROVISIONS**

#### **CONTRACT WORK SCHEDULE**

##### **Section 2**

Page 1, line 26. Revise the Delivery Date to read as follows:

- **Delivery Date: October 10, 2006.”**

**( END )**