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(August 7, 2006)

Contractor’s Right of Entry and Insurance Requirements - BNSF

No work shall commence within BNSF Railway Company (BNSF) right of way until the
Contractor has executed, delivered, and received in return the fully executed
Contractor’s Right-of-Entry Agreement from BNSF, and has obtained all of the
insurance required by the Railroad. All work within BNSF's right of way shall be in
accordance with BNSF's Contractor Requirements and the Contractor’s Right of Entry
Agreement (See Appendices).

The Contractor, its Subcontractors or agents, shall at its own expense, obtain and
maintain in force all insurance required by BNSF until the completion date of the
contract as described in Section 1-08.5 except as stated herein.

When all the work involving construction activities within or immediately adjacent to the
Railroad right of way is completed, the Contractor may make a written request to the
Engineer to be relieved of the responsibility to continue the insurance required by
BNSF. If the Engineer deems the portion of the work in that area is complete, the
Engineer may approve the Contractor's request. However, if for any reason the
Contractor resumes or starts any new work in that area (including being ordered to do
so by the Engineer), the insurance shall be reinstated by the Contractor before the work
is started. If the insurance must be reinstated because of the Contractor’s activities or
failure of the Contractor to perform all the contract requirements, the costs shall be the
responsibility of the Contractor. If the insurance must be reinstated because of changes
to the contract, the costs will be considered in accordance with Section 1-04.4.



