1 (April 2, 2018)
2 The Contractor may begin Work below the Ordinary High Water Line on \*\*\*
3 \$\$1\$\$ \*\*\* and must complete all the Work by \*\*\* \$\$2\$\$ \*\*\*.