

- 1 (August 6, 2006)
- 2 The Contractor shall submit Type C Progress Schedules and Schedule Updates to
- 3 the Engineer for approval.