
(March 13, 1995) 1 
This project shall be physically completed in its entirety within *** $$1$$ *** working 2 
days and the temporary traffic signal portion of the project shall be physically completed 3 
within the first *** $$2$$ *** working days. 4 


