
 

 

(April 6, 2009) 1 
Delayed completion of *** $$1$$ *** will result in impacts to the traveling public, 2 
increase fuel consumption, increase vehicle operating costs, increase pollution, and 3 
cause other inconveniences and harm. 4 
 5 
Accordingly, the Contractor agrees: 6 
 7 

1. To pay *** $$2$$ *** liquidated damages per *** $$3$$ *** for each *** $$4$$ 8 
*** prorated to the nearest *** $$5$$ *** that the work is not completed as 9 
specified in *** $$6$$ ***. 10 

 11 
2. To authorize the Engineer to deduct these liquidated damages from any 12 

money due or coming due the Contractor. 13 


