

1 (August 2, 2010)

2 When protests occur during a Contract, the Contractor shall pursue resolution through
3 the Project Engineer. The Contractor shall follow the procedures outlined in Section 1-
4 04.5.

5

6 If the negotiations using the procedures outlined in Section 1-04.5 fail to provide
7 satisfactory resolution of protests, then either party, Engineer or Contractor, may refer
8 the dispute to the Disputes Review Board.