

1
2
3
4
5
6
7

(March 13, 1995)

It is anticipated that the waste site(s) provided by the Contracting Agency will not be of sufficient size or capacity to dispose of all excess materials. Therefore, it will be necessary for the Contractor to make arrangements, at the Contractor's expense, for the disposal of excess waste materials and shall protect the Contracting Agency from all damages that may arise from the waste disposal operations.