
(January 5, 2004) 1 
The Contractor shall perform the planing operations no more than *** $$1$$ *** 2 
calendar days ahead of the time the planed area is to be paved with HMA, unless 3 
otherwise allowed by the Engineer in writing. 4 


