BID RECAP

WASHINGTON STATE FERRIES	i	j		Bid Opening 5/2	4/07 @ 14:00	j				<u>:</u>			į		
FRIDAY HARBOR FERRY TERMINAL	:														
INFRARED REMOTE CONTROL PROJECT		Ì											:		
CONTRACT #: 07/2037L				Eng Est		Burke Electric L	.LC	Dalton Electric C	0	Valley Electric		Sail Electric	To	tem Electic	
	<u> </u>	<u>;</u>				LOW BIDDER		2ND BIDDER		3RD BIDDER		NO BID	N) BID	
ITEM	<u> </u>	į	UNIT		UNIT		UNIT		UNIT		UNIT	}	UNIT		
	QUAN	UNIT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	
1 MOBILIZATION	1	L.S.	\$3,000.00	\$3,000.00	\$600.00	\$600.00	\$1,600.00	\$1,600.00	\$1,000.00	\$1,000.00		\$0.00		\$0.00	
2 ELECTRICAL MATERIAL	1	L.S.	\$1,100.00	\$1,100.00	\$1,400.00	\$1,400.00	\$655.00	\$655.00	\$2,900.00	\$2,900.00		\$0.00		\$0.00	
3 ELECTRICAL INSTALLATION	16	HOUR	\$70.00	\$1,120.00	\$127.00	\$2,032.00	\$89.00	\$1,424.00	\$99.00	\$1,584.00		\$0.00		\$0.00	
4 TESTING	8	HOUR	\$105.00	\$840.00	\$127.00	\$1,016.00	\$131.00	\$1,048.00	\$99.00	\$792.00		\$0.00		\$0.00	
5 SPCC Plan	1	L.S.	\$300.00	\$300.00	\$200.00	\$200.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00		\$0.00		\$0.00	
CONTRACT TOTAL			*************************	\$6,360.00		\$5,248.00		\$5,727.00		\$7,776.00		\$0.00		\$0.00	'
PERCENTAGE DIFFERENCE	į	į				-17.48%		-9.95%		22.26%		-100.00%		-100.00%	
													<u> </u>	<u> </u>	
		į													
	ì	:													
	:	:		:		:		:					:		