

**Department of Transportation  
Olympia, Washington 98504**

January 23, 2004

ATTENTION: All Bidders and Planholders:

**Consolidated Addendum No. B**

The applicable Standard Specifications for the following projects are amended as follows:

SR 542  
TRUCK RD VICINITY  
CULVERT REPL.  
03A040

US 97  
TOPPENISH TO WAPATO – DRAINAGE  
03Y011

I 82  
COFFIN ROAD VICINITY – PAVING  
03Y012

I 82 AND SR 22  
PROSSER VICINITY – PAVING  
03Y013

SR 502  
I 5 TO BATTLE GROUND  
03X311

US 12  
SCR SEAL 2004  
04B013

SR 395  
NSC - FARWELL ROAD LOWERING  
03Z014

**NOTE:**

**Consolidated addenda must be acknowledged on proposals for EACH referenced project. Failure to do so may be cause for rejection of your bid.**

The Standard Specifications for this project are amended as follows:

**1-09.6 Force Account**

On page 1-91, the second paragraph of item 1 is revised as follows:

To be approved, the List must be accurate and meet the requirements of this section. It shall include regular time and overtime rates for all employees (or work classifications) expected to participate in force account work. The rates shall include the basic wage and fringe benefits, the current rates for Federal Insurance Compensation Act (FICA), Federal Unemployment Tax Act (FUTA) and State Unemployment Tax Act (SUTA), the company's present rates for Medical Aid and Industrial Insurance premiums and the planned payments for travel and per diem compensation. ~~The rates may also include an allocation of costs of safety and health testing. This allocation shall assure that the amount included for force account is reasonably proportional to the total costs applied to all work.~~

Bidders shall furnish the Secretary of Transportation with evidence of the receipt of this addendum. This addendum will be incorporated in the contract when awarded and when formally executed.

**Harold Peterfeso, P.E.  
State Design Engineer**

NOTE: COMPANY NAME MUST BE FILLED IN TO CERTIFY ACKNOWLEDGEMENT  
OF THIS ADDENDUM.

ADDENDUM #: \_\_\_\_\_

RECEIVED BY: \_\_\_\_\_ DATE: \_\_\_\_\_

COMPANY: \_\_\_\_\_

ALL PROPOSAL HOLDERS PLEASE SIGN AND RETURN THIS PAGE BY  
RETURN  
FAX AT 360-705-6810.

**NOTE !! SUBCONTRACTORS, MATERIALS SUPPLIERS AND  
PLANCENTERS  
NEED NOT ACKNOWLEDGE THIS ADDENDUM.**

ALL PRIME CONTRACTORS MUST ACKNOWLEDGE THIS ADDENDUM.

**PLEASE CHECK ALL PROJECTS THAT APPLY TO YOUR  
COMPANY WHEN YOU ACKNOWLEDGE THIS ADDENDA**

~~/~~ ~~/~~ SR 542  
TRUCK RD VICINITY  
CULVERT REPL.  
03A040

~~/~~ ~~/~~ US 97  
TOPPENISH TO WAPATO – I  
03Y011

~~/~~ ~~/~~ I 82  
COFFIN ROAD VICINITY – PAVING  
03Y012

~~/~~ ~~/~~ I 82 AND SR 22  
PROSSER VICINITY – PAVIN  
03Y013

~~/~~ ~~/~~ SR 502  
I 5 TO BATTLE GROUND  
03X311

~~/~~ ~~/~~ US 12  
SCR SEAL 2004  
04B013

~~/~~ ~~/~~ SR 395  
NSC - FARWELL ROAD LOWERING  
03Z014