

**DEPARTMENT OF TRANSPORTATION**  
**OLYMPIA, WASHINGTON 98504**  
**BID OPENING FORM**

**DATE:** 4/10/2003  
**DOT\_RGGB03**

SR 529  
I-5 TO RAILROAD BRIDGE  
PAVING  
03A011

BIDDERS AND BIDS		LOCATION: SNOHOMISH		
BIDDER	BIDDER	BID OPENING DATE: 04/30/2003		
TOTAL	TOTAL	PROJECT ESTIMATE:		
BIDDER	BIDDER	APPARENT 3 LOW BIDDERS		
TOTAL	TOTAL			
BIDDER	BIDDER			
TOTAL	TOTAL			

QUANTITY	DESCRIPTION	ITEM#	UNIT PRICE	UNIT PRICE	UNIT PRICE
LUMP SUM	MOBILIZATION	1			
321 S.Y.	PAVEMENT REPAIR EXCAVATION INCL. H	2			
107 TON	CRUSHED SURFACING BASE COURSE	3			
2827 EST.	ANTI-STRIPPING ADDITIVE	4			
5000 EST.	CRACK SEALING	5			
24215 S.Y.	PLANING BITUMINOUS PAVEMENT	6			
120 TON	ASPHALT CONC. FOR PAVEMENT REPAIR	7			
2430 TON	ASPHALT CONC. PAVEMENT CL. A PG 6	8			
2430 CALC	COMPACTION PRICE ADJUSTMENT	9			
106 L.F.	BRIDGE TRANSVERSE JOINT	10			
39 EACH	INLET PROTECTION	11			
3000 EST.	EROSION/WATER POLLUTION CONTROL	12			
488 S.F.	PLASTIC CROSSWALK LINE	13			
83 L.F.	PLASTIC STOP LINE	14			
13 EACH	PLASTIC TRAFFIC ARROW	15			
28 EACH	PLASTIC TRAFFIC LETTER	16			
23.65 HUND	RAISED PAVEMENT MARKER TYPE 1	17			
10.56 HUND	RAISED PAVEMENT MARKER TYPE 2	18			
27033 L.F.	TEMPORARY PAVEMENT MARKING	19			
1000 L.F.	PAINT EXISTING TRAFFIC CURB	20			
448 HR	SEQUENTIAL ARROW SIGN	21			
LUMP SUM	TEMPORARY TRAFFIC CONTROL DEVICES	22			
1380 HR	TRAFFIC CONTROL LABOR	23			
28 DAY	TRAFFIC CONTROL VEHICLE	24			
224 HR	TRAFFIC CONTROL SUPERVISOR	25			
8 EACH	LOOP REPLACEMENT TYPE R1	26			
9 EACH	LOOP REPLACEMENT TYPE R3	27			
1300 EST.	FORCE ACCOUNT - LOOP TESTING	28			

DEPARTMENT OF TRANSPORTATION  
OLYMPIA, WASHINGTON 98504  
BID OPENING FORM

DATE: 4/10/2003  
DOT\_RGGB03

SR 529  
I-5 TO RAILROAD BRIDGE  
PAVING  
03A011

QUANTITY	DESCRIPTION	ITEM#	UNIT PRICE	UNIT PRICE	UNIT PRICE
240 S.F.	CONSTRUCTION SIGNS CLASS A	29			
1 EACH	ADJUST MONUMENT CASE AND COVER	30			
1 EACH	ADJUST VALVE BOX	31			
1 EACH	MANHOLE RING/COVER REPLACEMENT	32			
1710 EST.	ROADSIDE CLEANUP	33			
5 EST.	REIMBURSEMENT FOR THIRD PARTY DAMA	34			
-1 CALC	MINOR CHANGE	35			
LUMP SUM	SPCC PLAN	36			