


[News](#) [Site Index](#) [Contact WSDOT](#) [WSDOT Home](#)
[TRAFFIC & ROADS](#) [PROJECTS](#) [BUSINESS](#) [ENVIRONMENTAL](#) [MAPS & DATA](#)

UNIT BID HISTORY

Bid Item Unit Price Tabulation Standard Items

Region: Olympic Contracts awarded from 1/1/2003 thru 11/3/2003

Total records found: 1035

[New Search](#)

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0001	L.S.	MOBILIZATION	02C500	006496	1/13/2003	0.00	\$62,200.00	\$62,750.00	\$65,000.00
0001	L.S.	MOBILIZATION	02C531	006500	1/27/2003	45,813.00	\$13,500.00	\$23,445.00	\$34,000.00
0001	L.S.	MOBILIZATION	03C502	006513	2/10/2003	114,107.00	\$90,000.00	\$90,000.00	\$100,000.00
0001	L.S.	MOBILIZATION	02C507	006515	2/10/2003	215,789.62	\$100,000.00	\$200,000.00	\$0.00
0001	L.S.	MOBILIZATION	00C524	006525	2/24/2003	0.00	\$19,829,476.50	\$14,400,000.00	\$25,500,000.00
0001	L.S.	MOBILIZATION	02C527	006535	3/10/2003	0.00	\$18,000.00	\$14,500.00	\$40,000.00
0001	L.S.	MOBILIZATION	00C517	006546	3/10/2003	0.00	\$94,592.90	\$0.00	\$0.00
0001	L.S.	MOBILIZATION	02C532	006552	3/24/2003	0.00	\$58,000.00	\$52,000.00	\$100,000.00
0001	L.S.	MOBILIZATION	01C523	006562	3/31/2003	0.00	\$18,000.00	\$11,605.00	\$20,000.00
0001	L.S.	MOBILIZATION	02C528	006578	4/14/2003	0.00	\$38,000.00	\$49,000.00	\$43,650.00
0001	L.S.	MOBILIZATION	02C530	006580	4/14/2003	0.00	\$162,000.00	\$360,000.00	\$0.00
0001	L.S.	MOBILIZATION	02C533	006586	4/21/2003	30,000.00	\$50,000.00	\$0.00	\$0.00
0001	L.S.	MOBILIZATION	03C504	006594	4/28/2003	0.00	\$60,000.00	\$70,072.00	\$72,000.00
0001	L.S.	MOBILIZATION	03C500	006602	5/5/2003	193,937.00	\$90,000.00	\$134,280.00	\$0.00
0001	L.S.	MOBILIZATION	03C510	006609	5/12/2003	200,042.00	\$292,077.00	\$350,000.00	\$320,000.00
0001	L.S.	MOBILIZATION	01C520	006613	5/19/2003	114,538.00	\$160,000.00	\$180,000.00	\$186,000.00
0001	L.S.	MOBILIZATION	03C507	006615	5/19/2003	10,000.00	\$11,500.00	\$4,052.00	\$0.00
0001	L.S.	MOBILIZATION	02C523	006635	6/30/2003	0.00	\$215,000.00	\$29,800.00	\$204,000.00
0001	L.S.	MOBILIZATION	01C522	006638	7/7/2003	0.00	\$5,500.00	\$15,500.00	\$17,500.00
0001	L.S.	MOBILIZATION	03C511	006650	8/4/2003	0.00	\$44,800.00	\$6,000.00	\$53,250.00
0001	L.S.	MOBILIZATION	03C512	006653	8/18/2003	35,300.00	\$11,200.00	\$2,345.00	\$10,500.00
0001	L.S.	MOBILIZATION	00C549	06626	6/9/2003	0.00	\$60,000.00	\$69,000.00	\$65,000.00

OR

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0025	ACRE	CLEARING AND GRUBBING	03C500	006602	5/5/2003	0.40	\$5,000.00	\$15,000.00	\$0.00
0025	ACRE	CLEARING AND GRUBBING	03C510	006609	5/12/2003	8.80	\$3,900.00	\$3,500.00	\$6,000.00
0025	ACRE	CLEARING AND GRUBBING	02C523	006635	6/30/2003	3.50	\$3,900.00	\$8,000.00	\$1,740.00
0025	ACRE	CLEARING AND GRUBBING	01C522	006638	7/7/2003	1.50	\$6,000.00	\$2,500.00	\$6,000.00
OR AVERAGE LOW BID is \$4,152.82									
State AVERAGE LOW BID is \$2,795.76									
0030	ACRE	CLEARING AND GRUBBING - SITE GRAVING	00C524	006525	2/24/2003	1.00	\$6,900.00	\$115,000.00	\$4,000.00
OR AVERAGE LOW BID is \$6,900.00									
State AVERAGE LOW BID is \$6,900.00									
0049	EACH	REMOVING DRAINAGE STRUCTURE	02C528	006578	4/14/2003	1.00	\$250.00	\$1,620.00	\$2,600.00
OR AVERAGE LOW BID is \$250.00									
State AVERAGE LOW BID is \$214.47									
0050	L.S.	REMOVAL OF STRUCTURE AND OBSTRUCTION	00C524	006525	2/24/2003	135,124.00	\$120,000.00	\$300,000.00	\$450,000.00
0050	L.S.	REMOVAL OF STRUCTURE AND OBSTRUCTION	02C523	006635	6/30/2003	0.00	\$69,000.00	\$40,000.00	\$45,065.00
OR									
0061	L.S.	REMOVING PORTION OF EXISTING BRIDGE N	00C524	006525	2/24/2003	103,000.00	\$145,000.00	\$850,000.00	\$275,000.00
0061	L.S.	REMOVING PORTION OF EXISTING BRIDGE N	00C524	006525	2/24/2003	450,000.00	\$1,800,000.00	\$2,500,000.00	\$2,300,000.00
0061	L.S.	REMOVING PORTION OF EXISTING BRIDGE P	00C524	006525	2/24/2003	527,000.00	\$360,000.00	\$1,000,000.00	\$800,000.00
OR									
0071	L.S.	REMOVING EXISTING BRIDGE NO. 104/5.1	00C524	006525	2/24/2003	107,000.00	\$320,000.00	\$700,000.00	\$450,000.00
0071	L.S.	REMOVING EXISTING BRIDGE NO. 104/5.2	00C524	006525	2/24/2003	5,000,000.00	\$1,225,000.00	\$1,500,000.00	\$5,500,000.00
0071	L.S.	REMOVING EXISTING BRIDGE NO. 104/5.2	00C524	006525	2/24/2003	107,000.00	\$96,000.00	\$700,000.00	\$400,000.00
0071	L.S.	REMOVING EXISTING BRIDGE NO. 104/5.2	00C524	006525	2/24/2003	380,000.00	\$662,000.00	\$2,000,000.00	\$700,000.00
0071	L.S.	REMOVING EXISTING BRIDGE	03C510	006609	5/12/2003	20,000.00	\$14,600.00	\$10,000.00	\$20,000.00
0071	L.S.	REMOVING EXISTING BRIDGE NO. 101/157	01C520	006613	5/19/2003	75,000.00	\$25,000.00	\$110,000.00	\$86,000.00
0071	L.S.	REMOVING EXISTING BRIDGE NO. 162/11	02C523	006635	6/30/2003	0.00	\$22,000.00	\$25,000.00	\$13,140.00
OR									
0100	S.Y.	REMOVING CEMENT CONC. SIDEWALK	01C523	006562	3/31/2003	141.00	\$12.00	\$14.00	\$5.50
OR AVERAGE LOW BID is \$12.00									
State AVERAGE LOW BID is \$9.12									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0110	L.F.	REMOVING CEMENT CONC. CURB	01C523	006562	3/31/2003	277.00	\$6.00	\$8.00	\$10.75
OR AVERAGE LOW BID is \$6.00									
State AVERAGE LOW BID is \$2.52									
0120	S.Y.	REMOVING ASPHALT CONC. PAVEMENT	01C523	006562	3/31/2003	138.20	\$16.00	\$7.00	\$1.50
0120	S.Y.	REMOVING ASPHALT CONC. PAVEMENT	03C500	006602	5/5/2003	3,800.00	\$3.00	\$2.85	\$0.00
0120	S.Y.	REMOVING ASPHALT CONC. PAVEMENT	03C510	006609	5/12/2003	9,750.00	\$2.10	\$2.00	\$2.50
OR AVERAGE LOW BID is \$2.49									
State AVERAGE LOW BID is \$2.59									
0140	L.F.	REMOVING ASPHALT CONC. CURB	00C517	006546	3/10/2003	735.00	\$2.50	\$0.00	\$0.00
0140	L.F.	REMOVING ASPHALT CONC. CURB	01C522	006638	7/7/2003	650.00	\$5.50	\$2.00	\$4.00
OR AVERAGE LOW BID is \$3.91									
State AVERAGE LOW BID is \$2.41									
0150	S.Y.	REMOVING TRAFFIC ISLAND	02C528	006578	4/14/2003	200.00	\$10.25	\$12.70	\$15.00
OR AVERAGE LOW BID is \$10.25									
State AVERAGE LOW BID is \$7.32									
0170	L.F.	REMOVING GUARDRAIL	00C524	006525	2/24/2003	365.00	\$10.00	\$2.10	\$65.00
0170	L.F.	REMOVING GUARDRAIL	02C527	006535	3/10/2003	290.00	\$10.00	\$4.60	\$5.00
0170	L.F.	REMOVING GUARDRAIL	00C517	006546	3/10/2003	375.00	\$2.45	\$0.00	\$0.00
0170	L.F.	REMOVING GUARDRAIL	02C530	006580	4/14/2003	933.00	\$2.00	\$1.85	\$0.00
0170	L.F.	REMOVING GUARDRAIL	03C510	006609	5/12/2003	201.00	\$3.25	\$2.50	\$4.00
0170	L.F.	REMOVING GUARDRAIL	01C520	006613	5/19/2003	494.00	\$6.00	\$6.00	\$5.00
0170	L.F.	REMOVING GUARDRAIL	02C523	006635	6/30/2003	120.00	\$3.50	\$3.25	\$7.50
0170	L.F.	REMOVING GUARDRAIL	03C512	006653	8/18/2003	125.00	\$2.50	\$2.05	\$1.50
OR AVERAGE LOW BID is \$4.71									
State AVERAGE LOW BID is \$2.57									
0182	EACH	REMOVING GUARDRAIL ANCHOR	00C524	006525	2/24/2003	2.00	\$500.00	\$165.00	\$1,500.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	00C517	006546	3/10/2003	1.00	\$160.00	\$0.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0182	EACH	REMOVING GUARDRAIL ANCHOR	02C530	006580	4/14/2003	18.00	\$150.00	\$140.00	\$0.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	03C510	006609	5/12/2003	8.00	\$160.00	\$165.00	\$200.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	01C520	006613	5/19/2003	4.00	\$200.00	\$180.00	\$175.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	02C523	006635	6/30/2003	4.00	\$140.00	\$140.00	\$185.50
0182	EACH	REMOVING GUARDRAIL ANCHOR	03C512	006653	8/18/2003	2.00	\$200.00	\$140.00	\$100.00
OR AVERAGE LOW BID is							\$176.92		
State AVERAGE LOW BID is							\$150.56		
0185	EACH	REMOVING GUIDE POST	03C510	006609	5/12/2003	12.00	\$5.00	\$5.00	\$5.00
OR AVERAGE LOW BID is							\$5.00		
State AVERAGE LOW BID is							\$3.82		
0187	L.F.	REMOVING PAINT LINE	03C504	006594	4/28/2003	5,600.00	\$0.40	\$0.44	\$1.00
OR AVERAGE LOW BID is							\$0.40		
State AVERAGE LOW BID is							\$0.34		
0188	L.F.	REMOVING TEMPORARY PAVEMENT MARKING	00C517	006546	3/10/2003	62,400.00	\$0.04	\$0.00	\$0.00
0188	L.F.	REMOVING TEMPORARY PAVEMENT MARKING	03C500	006602	5/5/2003	102,310.00	\$0.03	\$0.03	\$0.00
0188	L.F.	REMOVING TEMPORARY PAVEMENT MARKING	01C520	006613	5/19/2003	1,200.00	\$0.30	\$0.30	\$0.20
0188	L.F.	REMOVING TEMPORARY PAVEMENT MARKING	02C523	006635	6/30/2003	2,850.00	\$0.50	\$0.45	\$0.52
OR AVERAGE LOW BID is							\$0.04		
State AVERAGE LOW BID is							\$0.09		
0190	L.F.	REMOVING PLASTIC LINE	02C528	006578	4/14/2003	670.00	\$0.80	\$1.40	\$1.00
OR AVERAGE LOW BID is							\$0.80		
State AVERAGE LOW BID is							\$0.49		
0200	EACH	REMOVING PLASTIC TRAFFIC MARKING	02C528	006578	4/14/2003	201.00	\$18.00	\$20.00	\$22.00
OR AVERAGE LOW BID is							\$18.00		
State AVERAGE LOW BID is							\$25.23		
0204	S.F.	REMOVING PLASTIC CROSSWALK LINE	02C528	006578	4/14/2003	2,344.00	\$1.25	\$1.50	\$1.50
OR AVERAGE LOW BID is							\$1.25		

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$1.24									
0208	HUND	REMOVING RAISED PAVEMENT MARKER	02C528	006578	4/14/2003	23.00	\$85.00	\$103.00	\$100.00
OR AVERAGE LOW BID is \$85.00									
State AVERAGE LOW BID is \$91.91									
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	02C507	006515	2/10/2003	3,500.00	\$3,000.00	\$6,000.00	\$0.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	00C524	006525	2/24/2003	250.00	\$1,500.00	\$1,000.00	\$45,000.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	02C527	006535	3/10/2003	500.00	\$200.00	\$500.00	\$2,500.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	00C517	006546	3/10/2003	2,000.00	\$3,500.00	\$0.00	\$0.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	02C532	006552	3/24/2003	2,000.00	\$4,200.00	\$1,000.00	\$2,300.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	01C523	006562	3/31/2003	1,270.00	\$1,350.00	\$1,177.00	\$3,000.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	02C530	006580	4/14/2003	0.00	\$4,500.00	\$3,950.00	\$0.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	03C504	006594	4/28/2003	500.00	\$500.00	\$601.72	\$675.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	03C500	006602	5/5/2003	1,000.00	\$9,000.00	\$8,500.00	\$0.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	01C520	006613	5/19/2003	500.00	\$1,000.00	\$1,500.00	\$800.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	02C523	006635	6/30/2003	0.00	\$1,300.00	\$2,000.00	\$579.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	03C512	006653	8/18/2003	150.00	\$300.00	\$520.00	\$1,100.00
OR									
0220	L.F.	REMOVING CHAIN LINK FENCE	01C522	006638	7/7/2003	930.00	\$8.00	\$2.00	\$1.50
OR AVERAGE LOW BID is \$8.00									
State AVERAGE LOW BID is \$1.66									
0250	L.S.	REMOVAL AND DISPOSAL OF ASBESTOS MATE	00C524	006525	2/24/2003	2,000.00	\$15,000.00	\$20,000.00	\$8,500.00
OR									
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	00C517	006546	3/10/2003	10.00	\$150.00	\$0.00	\$0.00
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	03C500	006602	5/5/2003	2,200.00	\$5.00	\$7.65	\$0.00
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	01C520	006613	5/19/2003	650.00	\$10.00	\$8.00	\$14.50
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	02C523	006635	6/30/2003	3,250.00	\$18.00	\$10.00	\$13.35
OR AVERAGE LOW BID is \$12.68									
State AVERAGE LOW BID is \$4.25									
0330	C.Y.	ROADWAY EXCAVATION INCL. HAUL - AREA	00C524	006525	2/24/2003	4,516.00	\$7.00	\$5.25	\$20.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0330	C.Y.	ROADWAY EXCAVATION INCL. HAUL - AREA	03C510	006609	5/12/2003	10,670.00	\$3.20	\$2.50	\$3.00
0330	C.Y.	ROADWAY EXCAVATION INCL. HAUL - AREA	03C510	006609	5/12/2003	157,845.00	\$3.96	\$4.20	\$4.00
0330	C.Y.	ROADWAY EXCAVATION INCL. HAUL - AREA	01C522	006638	7/7/2003	2,400.00	\$10.00	\$16.20	\$16.00
OR AVERAGE LOW BID is \$4.07									
State AVERAGE LOW BID is \$4.30									
0332	S.Y.	PAVEMENT REPAIR EXCAVATION INCL. HAUL	00C517	006546	3/10/2003	4,150.00	\$13.50	\$0.00	\$0.00
0332	S.Y.	PAVEMENT REPAIR EXCAVATION INCL. HAUL	02C532	006552	3/24/2003	1,260.00	\$31.86	\$20.00	\$22.00
0332	S.Y.	PAVEMENT REPAIR EXCAVATION INCL. HAUL	02C528	006578	4/14/2003	1,380.00	\$21.00	\$13.50	\$23.00
0332	S.Y.	PAVEMENT REPAIR EXCAVATION INCL. HAUL	02C530	006580	4/14/2003	5,000.00	\$16.00	\$13.00	\$0.00
0332	S.Y.	PAVEMENT REPAIR EXCAVATION INCL. HAUL	03C500	006602	5/5/2003	200.00	\$60.00	\$30.00	\$0.00
0332	S.Y.	PAVEMENT REPAIR EXCAVATION INCL. HAUL	01C520	006613	5/19/2003	25.00	\$40.00	\$30.00	\$40.00
OR AVERAGE LOW BID is \$18.16									
State AVERAGE LOW BID is \$8.17									
0408	TON	SELECT BORROW INCL. HAUL	03C500	006602	5/5/2003	5,350.00	\$0.01	\$7.00	\$0.00
0408	TON	SELECT BORROW INCL. HAUL	02C523	006635	6/30/2003	37,300.00	\$5.10	\$7.50	\$8.12
OR AVERAGE LOW BID is \$4.46									
State AVERAGE LOW BID is \$1.37									
0409	C.Y.	SELECT BORROW INCL. HAUL	00C517	006546	3/10/2003	215.00	\$20.00	\$0.00	\$0.00
OR AVERAGE LOW BID is \$20.00									
State AVERAGE LOW BID is \$15.29									
0431	TON	GRAVEL BORROW INCL. HAUL	03C510	006609	5/12/2003	11,690.00	\$5.30	\$5.25	\$5.00
0431	TON	GRAVEL BORROW INCL. HAUL	01C520	006613	5/19/2003	750.00	\$18.00	\$13.00	\$11.50
0431	TON	GRAVEL BORROW INCL. HAUL	02C523	006635	6/30/2003	15,920.00	\$5.10	\$7.50	\$8.12
OR AVERAGE LOW BID is \$5.52									
State AVERAGE LOW BID is \$1.37									
0470	C.Y.	EMBANKMENT COMPACTION	00C524	006525	2/24/2003	25,500.00	\$1.00	\$1.75	\$5.00
0470	C.Y.	EMBANKMENT COMPACTION	03C500	006602	5/5/2003	3,000.00	\$1.00	\$3.50	\$0.00
0470	C.Y.	EMBANKMENT COMPACTION	03C510	006609	5/12/2003	18,289.00	\$0.80	\$1.00	\$2.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0470	C.Y.	EMBANKMENT COMPACTION	01C520	006613	5/19/2003	300.00	\$2.00	\$2.00	\$10.00
0470	C.Y.	EMBANKMENT COMPACTION	02C523	006635	6/30/2003	28,760.00	\$2.25	\$1.00	\$3.23
0470	C.Y.	EMBANKMENT COMPACTION	01C522	006638	7/7/2003	1,740.00	\$2.50	\$6.00	\$5.00
OR AVERAGE LOW BID is \$1.45									
State AVERAGE LOW BID is \$1.98									
1025	C.Y.	DITCH EXCAVATION	03C500	006602	5/5/2003	480.00	\$5.00	\$9.00	\$0.00
OR AVERAGE LOW BID is \$5.00									
State AVERAGE LOW BID is \$5.00									
1030	C.Y.	DITCH EXCAVATION INCL. HAUL	00C517	006546	3/10/2003	345.00	\$15.00	\$0.00	\$0.00
1030	C.Y.	DITCH EXCAVATION INCL. HAUL	01C522	006638	7/7/2003	210.00	\$14.50	\$14.00	\$16.00
OR AVERAGE LOW BID is \$14.81									
State AVERAGE LOW BID is \$8.19									
1054	EACH	GRATE INLET TYPE 2	00C524	006525	2/24/2003	4.00	\$1,800.00	\$1,800.00	\$5,000.00
1054	EACH	GRATE INLET TYPE 2	03C510	006609	5/12/2003	3.00	\$1,625.00	\$2,000.00	\$2,000.00
OR AVERAGE LOW BID is \$1,725.00									
State AVERAGE LOW BID is \$1,399.61									
1058	EACH	DROP INLET TYPE 1	00C524	006525	2/24/2003	3.00	\$1,800.00	\$4,400.00	\$6,000.00
OR AVERAGE LOW BID is \$1,800.00									
State AVERAGE LOW BID is \$2,750.00									
1068	TON	FILTER BLANKET	00C524	006525	2/24/2003	2,035.00	\$20.00	\$20.00	\$65.00
OR AVERAGE LOW BID is \$20.00									
State AVERAGE LOW BID is \$20.00									
1071	L.F.	ASPHALT CONC. SPILLWAY	01C520	006613	5/19/2003	30.00	\$100.00	\$125.00	\$75.00
OR AVERAGE LOW BID is \$100.00									
State AVERAGE LOW BID is \$100.00									
1072	C.Y.	HAND PLACED RIPRAP	03C510	006609	5/12/2003	26.00	\$42.00	\$50.00	\$100.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
OR AVERAGE LOW BID is		\$42.00							
State AVERAGE LOW BID is		\$85.14							
1075	TON	HEAVY LOOSE RIPRAP	00C524	006525	2/24/2003	6,100.00	\$20.00	\$24.00	\$40.00
OR AVERAGE LOW BID is		\$20.00							
State AVERAGE LOW BID is		\$20.00							
1082	C.Y.	STREAMBED GRAVEL	01C520	006613	5/19/2003	3.00	\$100.00	\$200.00	\$100.00
OR AVERAGE LOW BID is		\$100.00							
State AVERAGE LOW BID is		\$21.24							
1085	C.Y.	QUARRY SPALLS	03C500	006602	5/5/2003	3.00	\$150.00	\$200.00	\$0.00
1085	C.Y.	QUARRY SPALLS	01C522	006638	7/7/2003	10.00	\$100.00	\$100.00	\$60.00
OR AVERAGE LOW BID is		\$111.54							
State AVERAGE LOW BID is		\$32.36							
1086	TON	QUARRY SPALLS	00C524	006525	2/24/2003	89.00	\$25.00	\$17.00	\$35.00
1086	TON	QUARRY SPALLS	00C517	006546	3/10/2003	48.00	\$100.00	\$0.00	\$0.00
1086	TON	QUARRY SPALLS	01C520	006613	5/19/2003	15.00	\$40.00	\$50.00	\$80.00
OR AVERAGE LOW BID is		\$50.16							
State AVERAGE LOW BID is		\$15.91							
1160	L.F.	UNDERDRAIN PIPE 6 IN. DIAM.	00C524	006525	2/24/2003	235.00	\$6.00	\$8.00	\$40.00
OR AVERAGE LOW BID is		\$6.00							
State AVERAGE LOW BID is		\$11.87							
1161	L.F.	UNDERDRAIN PIPE 8 IN. DIAM.	03C510	006609	5/12/2003	180.00	\$9.50	\$12.00	\$10.00
1161	L.F.	UNDERDRAIN PIPE 8 IN. DIAM.	02C523	006635	6/30/2003	120.00	\$12.00	\$50.00	\$11.02
OR AVERAGE LOW BID is		\$10.50							
State AVERAGE LOW BID is		\$10.05							
1170	L.F.	DRAIN PIPE 6 IN. DIAM.	00C524	006525	2/24/2003	68.00	\$10.00	\$5.50	\$60.00
OR AVERAGE LOW BID is		\$10.00							

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$31.51									
1173	L.F.	DRAIN PIPE 12 IN. DIAM.	00C524	006525	2/24/2003	317.00	\$12.00	\$10.00	\$70.00
OR AVERAGE LOW BID is \$12.00									
State AVERAGE LOW BID is \$12.00									
1180	L.F.	SCHEDULE A CULV. PIPE 12 IN. DIAM.	03C510	006609	5/12/2003	334.00	\$11.00	\$27.20	\$16.00
1180	L.F.	SCHEDULE A CULV. PIPE 12 IN. DIAM.	01C522	006638	7/7/2003	28.00	\$28.00	\$50.00	\$45.00
OR AVERAGE LOW BID is \$12.31									
State AVERAGE LOW BID is \$21.38									
1182	L.F.	SCHEDULE A CULV. PIPE 18 IN. DIAM.	00C517	006546	3/10/2003	116.00	\$40.00	\$0.00	\$0.00
1182	L.F.	SCHEDULE A CULV. PIPE 18 IN. DIAM.	03C510	006609	5/12/2003	243.00	\$16.00	\$31.75	\$25.00
OR AVERAGE LOW BID is \$23.75									
State AVERAGE LOW BID is \$41.27									
1216	L.F.	PLAIN CONC. CULV. PIPE 18 IN. DIAM.	00C517	006546	3/10/2003	189.00	\$50.00	\$0.00	\$0.00
1216	L.F.	PLAIN CONC. CULV. PIPE 18 IN. DIAM.	03C500	006602	5/5/2003	30.00	\$100.00	\$67.25	\$0.00
OR AVERAGE LOW BID is \$56.85									
State AVERAGE LOW BID is \$30.54									
1220	L.F.	CL. II REINF. CONC. CULV. PIPE 12 IN.	02C527	006535	3/10/2003	12.00	\$30.00	\$133.50	\$100.00
OR AVERAGE LOW BID is \$30.00									
State AVERAGE LOW BID is \$49.14									
1292	L.F.	CL. V REINF. CONC. CULV. PIPE 18 IN.	01C522	006638	7/7/2003	30.00	\$37.50	\$60.00	\$55.00
OR AVERAGE LOW BID is \$37.50									
State AVERAGE LOW BID is \$24.75									
1294	L.F.	CL. V REINF. CONC. CULV. PIPE 24 IN.	01C522	006638	7/7/2003	179.00	\$52.50	\$66.00	\$60.00
OR AVERAGE LOW BID is \$52.50									
State AVERAGE LOW BID is \$52.50									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
2997	L.F.	PROFILE WALL PVC CULV. PIPE 12 IN. DI	03C500	006602	5/5/2003	154.00	\$30.00	\$16.85	\$0.00
OR AVERAGE LOW BID is		\$30.00							
State AVERAGE LOW BID is		\$30.00							
3080	EACH	ADJUST MANHOLE	02C528	006578	4/14/2003	2.00	\$350.00	\$1,000.00	\$500.00
OR AVERAGE LOW BID is		\$350.00							
State AVERAGE LOW BID is		\$377.18							
3090	EACH	CATCH BASIN TYPE 1L	00C524	006525	2/24/2003	3.00	\$1,200.00	\$1,400.00	\$4,000.00
OR AVERAGE LOW BID is		\$1,200.00							
State AVERAGE LOW BID is		\$2,036.97							
3091	EACH	CATCH BASIN TYPE 1	00C524	006525	2/24/2003	12.00	\$1,200.00	\$1,400.00	\$4,000.00
3091	EACH	CATCH BASIN TYPE 1	02C528	006578	4/14/2003	1.00	\$750.00	\$1,738.00	\$1,500.00
OR AVERAGE LOW BID is		\$1,165.38							
State AVERAGE LOW BID is		\$1,025.68							
3100	EACH	ADJUST CATCH BASIN	02C507	006515	2/10/2003	1.00	\$500.00	\$3,000.00	\$0.00
3100	EACH	ADJUST CATCH BASIN	00C524	006525	2/24/2003	3.00	\$500.00	\$600.00	\$3,500.00
3100	EACH	ADJUST CATCH BASIN	02C528	006578	4/14/2003	10.00	\$350.00	\$750.00	\$350.00
3100	EACH	ADJUST CATCH BASIN	02C530	006580	4/14/2003	34.00	\$350.00	\$300.00	\$0.00
3100	EACH	ADJUST CATCH BASIN	03C500	006602	5/5/2003	4.00	\$200.00	\$545.00	\$0.00
OR AVERAGE LOW BID is		\$350.00							
State AVERAGE LOW BID is		\$336.40							
3105	EACH	CATCH BASIN TYPE 2 48 IN. DIAM.	00C524	006525	2/24/2003	12.00	\$1,800.00	\$2,000.00	\$4,500.00
3105	EACH	CATCH BASIN TYPE 2 48 IN. DIAM.	03C500	006602	5/5/2003	2.00	\$2,800.00	\$1,475.00	\$0.00
3105	EACH	CATCH BASIN TYPE 2 48 IN. DIAM.	01C522	006638	7/7/2003	1.00	\$1,400.00	\$2,800.00	\$3,000.00
OR AVERAGE LOW BID is		\$1,906.67							
State AVERAGE LOW BID is		\$1,933.83							
3106	EACH	CATCH BASIN TYPE 2 54 IN. DIAM.	00C524	006525	2/24/2003	7.00	\$2,500.00	\$3,200.00	\$5,500.00
OR AVERAGE LOW BID is		\$2,500.00							

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$2,233.33									
3108	EACH	CATCH BASIN TYPE 2 96 IN. DIAM.	00C524	006525	2/24/2003	1.00	\$4,500.00	\$8,000.00	\$12,000.00
OR AVERAGE LOW BID is \$4,500.00									
State AVERAGE LOW BID is \$6,750.00									
3151	L.F.	TESTING STORM SEWER PIPE	00C524	006525	2/24/2003	5,812.00	\$1.50	\$1.70	\$9.00
3151	L.F.	TESTING STORM SEWER PIPE	01C522	006638	7/7/2003	179.00	\$3.00	\$2.00	\$2.00
OR AVERAGE LOW BID is \$1.54									
State AVERAGE LOW BID is \$1.73									
3394	L.F.	PLAIN CONC. STORM SEWER PIPE 12 IN. D	00C524	006525	2/24/2003	1,251.00	\$19.00	\$47.00	\$75.00
OR AVERAGE LOW BID is \$19.00									
State AVERAGE LOW BID is \$17.71									
3396	L.F.	PLAIN CONC. STORM SEWER PIPE 18 IN. D	00C524	006525	2/24/2003	593.00	\$25.00	\$58.00	\$85.00
OR AVERAGE LOW BID is \$25.00									
State AVERAGE LOW BID is \$25.00									
3398	L.F.	PLAIN CONC. STORM SEWER PIPE 24 IN. D	00C524	006525	2/24/2003	2,017.00	\$40.00	\$65.00	\$90.00
OR AVERAGE LOW BID is \$40.00									
State AVERAGE LOW BID is \$38.57									
3411	L.F.	CL. II REINF. CONC. STORM SEWER PIPE	00C524	006525	2/24/2003	924.00	\$60.00	\$85.00	\$126.00
OR AVERAGE LOW BID is \$60.00									
State AVERAGE LOW BID is \$60.00									
3455	L.F.	CL. IV REINF. CONC. STORM SEWER PIPE	02C528	006578	4/14/2003	60.00	\$38.10	\$68.00	\$35.00
OR AVERAGE LOW BID is \$38.10									
State AVERAGE LOW BID is \$38.10									
3480	L.F.	CL. V REINF. CONC. STORM SEWER PIPE 1	00C524	006525	2/24/2003	587.00	\$21.00	\$51.00	\$75.00
OR AVERAGE LOW BID is \$21.00									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$25.56									
3484	L.F.	CL. V REINF. CONC. STORM SEWER PIPE 2	00C524	006525	2/24/2003	132.00	\$47.00	\$70.00	\$85.00
OR AVERAGE LOW BID is \$47.00									
State AVERAGE LOW BID is \$43.80									
3541	L.F.	SCHEDULE A STORM SEWER PIPE 12 IN. DI	02C523	006635	6/30/2003	123.00	\$30.00	\$60.00	\$46.34
OR AVERAGE LOW BID is \$30.00									
State AVERAGE LOW BID is \$19.85									
3846	EACH	HYDRANT ASSEMBLY	00C524	006525	2/24/2003	7.00	\$2,500.00	\$3,500.00	\$8,000.00
OR AVERAGE LOW BID is \$2,500.00									
State AVERAGE LOW BID is \$2,500.00									
3867	L.F.	DUCTILE IRON PIPE FOR WATER MAIN 8 IN	00C524	006525	2/24/2003	2,765.00	\$20.00	\$24.00	\$60.00
OR AVERAGE LOW BID is \$20.00									
State AVERAGE LOW BID is \$21.77									
3910	L.F.	ST. PIPE FOR WATER MAIN 4 IN. DIAM.	00C524	006525	2/24/2003	650.00	\$30.00	\$80.00	\$75.00
OR AVERAGE LOW BID is \$30.00									
State AVERAGE LOW BID is \$30.00									
3932	L.F.	PVC PIPE FOR WATER MAIN 3 IN. DIAM.	00C524	006525	2/24/2003	33.00	\$60.00	\$32.00	\$135.00
OR AVERAGE LOW BID is \$60.00									
State AVERAGE LOW BID is \$60.00									
3933	L.F.	PVC PIPE FOR WATER MAIN 4 IN. DIAM.	00C524	006525	2/24/2003	257.00	\$28.00	\$16.00	\$60.00
OR AVERAGE LOW BID is \$28.00									
State AVERAGE LOW BID is \$28.00									
3934	L.F.	PVC PIPE FOR WATER MAIN 6 IN. DIAM	00C524	006525	2/24/2003	106.00	\$60.00	\$35.00	\$85.00
OR AVERAGE LOW BID is \$60.00									
State AVERAGE LOW BID is \$60.00									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
4005	C.Y.	STRUCTURE EXCAVATION CLASS A	03C504	006594	4/28/2003	306.00	\$25.00	\$115.84	\$68.00
OR AVERAGE LOW BID is \$25.00									
State AVERAGE LOW BID is \$25.00									
4006	C.Y.	STRUCTURE EXCAVATION CLASS A INCL. HA	00C524	006525	2/24/2003	625.00	\$20.00	\$19.00	\$25.00
4006	C.Y.	STRUCTURE EXCAVATION CLASS A INCL. HA	02C527	006535	3/10/2003	500.00	\$50.00	\$35.00	\$36.00
4006	C.Y.	STRUCTURE EXCAVATION CLASS A INCL. HA	03C510	006609	5/12/2003	214.00	\$8.20	\$20.00	\$15.00
4006	C.Y.	STRUCTURE EXCAVATION CLASS A INCL. HA	01C520	006613	5/19/2003	253.00	\$20.00	\$20.00	\$15.00
4006	C.Y.	STRUCTURE EXCAVATION CLASS A INCL. HA	02C523	006635	6/30/2003	200.00	\$18.00	\$25.00	\$43.50
OR AVERAGE LOW BID is \$26.74									
State AVERAGE LOW BID is \$15.60									
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A BR.	00C524	006525	2/24/2003	20,000.00	\$57,000.00	\$200,000.00	\$65,000.00
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A BR.	00C524	006525	2/24/2003	12,000.00	\$42,000.00	\$200,000.00	\$60,000.00
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A COF	00C524	006525	2/24/2003	200,000.00	\$10,000.00	\$1,000,000.00	\$750,000.00
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A GRA	00C524	006525	2/24/2003	10,000.00	\$20,000.00	\$200,000.00	\$400,000.00
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A	03C510	006609	5/12/2003	10,000.00	\$2,300.00	\$2,000.00	\$5,000.00
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A	01C520	006613	5/19/2003	15,000.00	\$10,000.00	\$9,000.00	\$31,200.00
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A BR.	02C523	006635	6/30/2003	0.00	\$11,500.00	\$10,000.00	\$5,800.00
OR									
4025	C.Y.	GRAVEL BACKFILL FOR WALL	00C524	006525	2/24/2003	96.00	\$30.00	\$46.00	\$30.00
4025	C.Y.	GRAVEL BACKFILL FOR WALL	03C510	006609	5/12/2003	75.00	\$22.00	\$35.00	\$40.00
4025	C.Y.	GRAVEL BACKFILL FOR WALL	01C520	006613	5/19/2003	150.00	\$35.00	\$32.00	\$38.00
4025	C.Y.	GRAVEL BACKFILL FOR WALL	02C523	006635	6/30/2003	150.00	\$29.00	\$40.00	\$69.60
OR AVERAGE LOW BID is \$30.00									
State AVERAGE LOW BID is \$26.06									
4060	EACH	FURNISHING AND DRIVING CONCRETE TEST	00C524	006525	2/24/2003	8.00	\$29,000.00	\$20,000.00	\$5,500.00
OR AVERAGE LOW BID is \$29,000.00									
State AVERAGE LOW BID is \$16,578.95									
4070	L.F.	FURNISHING CONC. PILING 24 INCH DIAME	00C524	006525	2/24/2003	10,690.00	\$40.00	\$130.00	\$50.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
OR AVERAGE LOW BID is		\$40.00							
State AVERAGE LOW BID is		\$52.37							
4080	EACH	DRIVING CONC. PILE 24 INCH DIAMETER	00C524	006525	2/24/2003	301.00	\$4,600.00	\$4,000.00	\$3,500.00
OR AVERAGE LOW BID is		\$4,600.00							
State AVERAGE LOW BID is		\$3,338.16							
4085	EACH	FURNISHING AND DRIVING STEEL TEST PIL	00C524	006525	2/24/2003	3.00	\$13,100.00	\$20,000.00	\$10,000.00
OR AVERAGE LOW BID is		\$13,100.00							
State AVERAGE LOW BID is		\$6,045.45							
4090	L.F.	FURNISHING ST. PILING	00C524	006525	2/24/2003	880.00	\$63.00	\$58.00	\$48.00
OR AVERAGE LOW BID is		\$63.00							
State AVERAGE LOW BID is		\$17.92							
4095	EACH	DRIVING ST. PILE	00C524	006525	2/24/2003	12.00	\$4,700.00	\$5,000.00	\$15,000.00
OR AVERAGE LOW BID is		\$4,700.00							
State AVERAGE LOW BID is		\$604.32							
4144	LB.	EPOXY-COATED ST. REINF. BAR FOR ELEV.	00C524	006525	2/24/2003	648,000.00	\$0.65	\$0.80	\$0.70
4144	LB.	EPOXY-COATED ST. REINF. BAR FOR SHAFT	00C524	006525	2/24/2003	784,500.00	\$0.70	\$0.80	\$0.70
OR AVERAGE LOW BID is		\$0.68							
State AVERAGE LOW BID is		\$0.69							
4148	LB.	EPOXY-COATED ST. REINF. BAR FOR BRIDG	00C524	006525	2/24/2003	810,500.00	\$1.60	\$0.95	\$0.70
OR AVERAGE LOW BID is		\$1.60							
State AVERAGE LOW BID is		\$1.60							
4149	LB.	ST. REINF. BAR FOR BRIDGE	03C510	006609	5/12/2003	40,000.00	\$0.60	\$0.50	\$0.60
4149	LB.	ST. REINF. BAR FOR BRIDGE	01C520	006613	5/19/2003	32,800.00	\$0.65	\$0.55	\$0.58
4149	LB.	ST. REINF. BAR FOR BRIDGE	02C523	006635	6/30/2003	46,900.00	\$0.52	\$1.00	\$0.46
OR AVERAGE LOW BID is		\$0.58							
State AVERAGE LOW BID is		\$0.51							

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
4151	LB.	ST. REINF. BAR FOR WALL	03C510	006609	5/12/2003	3,500.00	\$1.00	\$0.60	\$0.60
4151	LB.	ST. REINF. BAR FOR SHAFT	01C520	006613	5/19/2003	63,200.00	\$0.65	\$0.60	\$0.58
4151	LB.	ST. REINF. BAR FOR SHAFT	02C523	006635	6/30/2003	69,900.00	\$0.56	\$1.00	\$0.53
OR AVERAGE LOW BID is \$0.61									
State AVERAGE LOW BID is \$0.54									
4202	C.Y.	CONC. CLASS 4000 FOR ELEV. PONTOON SU	00C524	006525	2/24/2003	1,818.00	\$400.00	\$900.00	\$1,100.00
4202	C.Y.	CONC. CLASS 4000 FOR WALL	03C510	006609	5/12/2003	75.00	\$650.00	\$400.00	\$400.00
OR AVERAGE LOW BID is \$409.90									
State AVERAGE LOW BID is \$413.30									
4219	CALC	DEFICIENT STRENGTH CONC. PRICE ADJUST	03C502	006513	2/10/2003	1.00	\$0.00	\$0.00	\$0.00
4219	CALC	DEFICIENT STRENGTH CONC. PRICE ADJUST	00C524	006525	2/24/2003	-3.00	\$0.00	\$0.00	\$0.00
4219	CALC	DEFICIENT STRENGTH CONC. PRICE ADJUST	03C510	006609	5/12/2003	1.00	\$0.00	\$0.00	\$0.00
4219	CALC	DEFICIENT STRENGTH CONC. PRICE ADJUST	01C520	006613	5/19/2003	-1.00	\$0.00	\$0.00	\$0.00
4219	CALC	DEFICIENT STRENGTH CONC. PRICE ADJUST	02C523	006635	6/30/2003	-5.00	\$0.00	\$0.00	\$0.00
4219	CALC	DEFICIENT STRENGTH CONC. PRICE ADJUST	00C549	06626	6/9/2003	2.00	\$0.00	\$0.00	\$0.00
OR									
4232	C.F.	MODIFIED CONC. OVERLAY	00C524	006525	2/24/2003	593.00	\$20.00	\$12.00	\$170.00
OR AVERAGE LOW BID is \$20.00									
State AVERAGE LOW BID is \$13.50									
4233	S.Y.	FINISHING AND CURING MODIFIED CONC. O	00C524	006525	2/24/2003	527.00	\$20.00	\$10.00	\$80.00
OR AVERAGE LOW BID is \$20.00									
State AVERAGE LOW BID is \$18.17									
4235	L.S.	STRUCTURAL LOW ALLOY STEEL	00C524	006525	2/24/2003	3,281,000.00	\$12,000,000.00	\$11,250,000.00	\$8,000,000.00
OR									
4240	L.S.	STRUCTURAL HIGH STRENGTH STEEL	00C524	006525	2/24/2003	4,975,000.00	\$17,000,000.00	\$10,000,000.00	\$10,800,000.00
OR									
4245	L.S.	CAST STEEL	00C524	006525	2/24/2003	200,000.00	\$64,000.00	\$300,000.00	\$55,000.00
OR									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
4250	L.S.	FORGED STEEL	00C524	006525	2/24/2003	86,000.00	\$35,000.00	\$200,000.00	\$45,000.00
OR									
4270	L.S.	CAST BRONZE	00C524	006525	2/24/2003	8,000.00	\$13,000.00	\$105,000.00	\$6,000.00
OR									
4300	L.S.	SUPERSTRUCTURE - BR. NO. 104/5.1 WEST	00C524	006525	2/24/2003	450,000.00	\$925,000.00	\$600,000.00	\$750,000.00
4300	L.S.	SUPERSTRUCTURE - BR. NO. 104/5.1 WEST	00C524	006525	2/24/2003	4,162,000.00	\$4,200,000.00	\$4,000,000.00	\$10,000,000.00
4300	L.S.	SUPERSTRUCTURE - BR. NO. 104/5.2 E PO	00C524	006525	2/24/2003	5,448,000.00	\$3,360,000.00	\$6,000,000.00	\$11,242,000.00
4300	L.S.	SUPERSTRUCTURE - BR. NO. 104/5.2 EAST	00C524	006525	2/24/2003	1,297,000.00	\$2,080,000.00	\$2,000,000.00	\$1,500,000.00
4300	L.S.	SUPERSTRUCTURE - S FORK BOULDER CR BR	01C520	006613	5/19/2003	317,000.00	\$370,000.00	\$350,000.00	\$412,000.00
4300	L.S.	SUPERSTRUCTURE - BR. NO. 162/11 REPLA	02C523	006635	6/30/2003	0.00	\$395,000.00	\$334,000.00	\$157,600.00
OR									
4311	L.S.	ROADWAY DECK - BRIDGE NO. 104/5.1 WES	00C524	006525	2/24/2003	1,059,000.00	\$44,000.00	\$810,000.00	\$550,000.00
4311	L.S.	ROADWAY DECK - BRIDGE NO. 104/5.2 EAS	00C524	006525	2/24/2003	1,059,000.00	\$44,000.00	\$810,000.00	\$550,000.00
4311	L.S.	ROADWAY DECK - CAST IN PLACE ALTERNAT	03C510	006609	5/12/2003	140,000.00	\$120,000.00	\$185,000.00	\$170,000.00
4311	L.S.	ROADWAY DECK - PRECAST DECK PANELS AL	03C510	006609	5/12/2003	140,000.00	\$0.00	\$0.00	\$0.00
OR									
4313	EACH	SPHERICAL BEARING - SUPERSTR.	00C524	006525	2/24/2003	8.00	\$8,500.00	\$20,000.00	\$25,000.00
OR AVERAGE LOW BID is \$8,500.00									
State AVERAGE LOW BID is \$8,500.00									
4314	EACH	CYLINDRICAL BEARING - SUPERSTR.	00C524	006525	2/24/2003	64.00	\$5,800.00	\$1,600.00	\$1,500.00
OR AVERAGE LOW BID is \$5,800.00									
State AVERAGE LOW BID is \$5,800.00									
4322	C.Y.	CONC. CLASS 4000 FOR BRIDGE	00C524	006525	2/24/2003	2,567.00	\$460.00	\$800.00	\$1,200.00
4322	C.Y.	CONC. CLASS 4000 FOR BRIDGE	03C510	006609	5/12/2003	148.00	\$650.00	\$450.00	\$400.00
4322	C.Y.	CONC. CLASS 4000 FOR BRIDGE	01C520	006613	5/19/2003	138.00	\$500.00	\$650.00	\$840.00
4322	C.Y.	CONC. CLASS 4000 FOR BRIDGE	02C523	006635	6/30/2003	211.00	\$530.00	\$525.00	\$261.14
OR AVERAGE LOW BID is \$475.80									
State AVERAGE LOW BID is \$354.68									
4352	L.F.	CONDUIT PIPE 2 IN. DIAM.	03C510	006609	5/12/2003	916.00	\$18.00	\$5.00	\$26.00
OR AVERAGE LOW BID is \$18.00									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$21.03									
4410	L.F.	BRIDGE RAILING TYPE BP	00C524	006525	2/24/2003	1,607.00	\$60.00	\$80.00	\$55.00
OR AVERAGE LOW BID is \$60.00									
State AVERAGE LOW BID is \$45.20									
4415	L.F.	TRAFFIC BARRIER	00C524	006525	2/24/2003	6,137.00	\$55.00	\$75.00	\$55.00
4415	L.F.	TRAFFIC BARRIER	03C510	006609	5/12/2003	458.00	\$70.00	\$65.00	\$90.00
4415	L.F.	TRAFFIC BARRIER	02C523	006635	6/30/2003	414.00	\$80.00	\$75.00	\$49.76
OR AVERAGE LOW BID is \$57.46									
State AVERAGE LOW BID is \$61.41									
4443	L.S.	EXPANSION JOINT MODIFICATION	02C528	006578	4/14/2003	44,000.00	\$24,500.00	\$25,060.00	\$30,000.00
OR									
4444	L.F.	EXPANSION JOINT MODIFICATION	02C507	006515	2/10/2003	1,580.00	\$30.00	\$50.00	\$0.00
4444	L.F.	EXPANSION JOINT MODIFICATION	00C517	006546	3/10/2003	54.00	\$900.00	\$0.00	\$0.00
OR AVERAGE LOW BID is \$58.75									
State AVERAGE LOW BID is \$54.71									
4445	EST.	BRIDGE DECK REPAIR	02C528	006578	4/14/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
OR									
4456	S.Y.	SCARIFYING CONC. SURFACE	02C507	006515	2/10/2003	10,300.00	\$8.00	\$10.00	\$0.00
4456	S.Y.	SCARIFYING CONC. SURFACE	00C524	006525	2/24/2003	527.00	\$20.00	\$11.00	\$18.00
OR AVERAGE LOW BID is \$8.58									
State AVERAGE LOW BID is \$10.71									
4466	EST.	FURTHER DECK PREPARATION	02C507	006515	2/10/2003	50,000.00	\$50,000.00	\$50,000.00	\$0.00
OR									
4468	L.S.	CLEANING AND PAINTING BRIDGE 303/12	02C500	006496	1/13/2003	582,000.00	\$343,087.00	\$324,847.00	\$549,000.00
OR									
4469	L.S.	CONTAINMENT OF ABRASIVES	02C500	006496	1/13/2003	100,000.00	\$168,900.00	\$251,285.00	\$30,000.00
OR									
4470	EST.	TESTING AND DISPOSAL OF CONTAINMENT W	02C500	006496	1/13/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
4470	EST.	TESTING AND DISPOSAL OF CONTAINMENT W	00C549	06626	6/9/2003	20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
OR									
5100	TON	CRUSHED SURFACING BASE COURSE	00C524	006525	2/24/2003	4,520.00	\$17.00	\$13.00	\$25.00
5100	TON	CRUSHED SURFACING BASE COURSE	00C517	006546	3/10/2003	40.00	\$50.00	\$0.00	\$0.00
5100	TON	CRUSHED SURFACING BASE COURSE	03C500	006602	5/5/2003	2,500.00	\$15.25	\$13.00	\$0.00
5100	TON	CRUSHED SURFACING BASE COURSE	03C510	006609	5/12/2003	5,560.00	\$15.50	\$15.00	\$16.00
5100	TON	CRUSHED SURFACING BASE COURSE	01C520	006613	5/19/2003	850.00	\$22.00	\$17.00	\$22.50
5100	TON	CRUSHED SURFACING BASE COURSE	02C523	006635	6/30/2003	5,100.00	\$12.30	\$11.00	\$12.76
5100	TON	CRUSHED SURFACING BASE COURSE	01C522	006638	7/7/2003	480.00	\$18.50	\$22.00	\$18.00
OR AVERAGE LOW BID is \$15.40									
State AVERAGE LOW BID is \$9.70									
5334	EST.	ANTI-STRIPPING ADDITIVE	02C507	006515	2/10/2003	500.00	\$500.00	\$500.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	00C524	006525	2/24/2003	575.00	\$575.00	\$575.00	\$575.00
5334	EST.	ANTI-STRIPPING ADDITIVE	00C517	006546	3/10/2003	18,560.00	\$18,560.00	\$0.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02C532	006552	3/24/2003	15,210.00	\$15,210.00	\$15,210.00	\$15,210.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02C528	006578	4/14/2003	5,250.00	\$5,250.00	\$5,250.00	\$5,250.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02C530	006580	4/14/2003	55,640.00	\$55,640.00	\$55,640.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	03C500	006602	5/5/2003	53,095.00	\$53,095.00	\$53,095.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	03C510	006609	5/12/2003	3,730.00	\$3,730.00	\$3,730.00	\$3,730.00
5334	EST.	ANTI-STRIPPING ADDITIVE	01C520	006613	5/19/2003	900.00	\$900.00	\$900.00	\$900.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02C523	006635	6/30/2003	4,490.00	\$4,490.00	\$4,490.00	\$4,490.00
OR									
5340	TON	ASPHALT FOR FOG SEAL	03C500	006602	5/5/2003	3.50	\$600.00	\$400.00	\$0.00
OR AVERAGE LOW BID is \$600.00									
State AVERAGE LOW BID is \$278.49									
5656	S.Y.	BRIDGE APPROACH SLAB	03C510	006609	5/12/2003	188.00	\$175.00	\$160.00	\$150.00
5656	S.Y.	BRIDGE APPROACH SLAB	01C520	006613	5/19/2003	244.00	\$160.00	\$180.00	\$185.00
5656	S.Y.	BRIDGE APPROACH SLAB	02C523	006635	6/30/2003	301.00	\$159.00	\$140.00	\$136.88
OR AVERAGE LOW BID is \$163.44									
State AVERAGE LOW BID is \$137.98									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
5703	EST.	CRACK SEALING	02C532	006552	3/24/2003	8,700.00	\$8,700.00	\$8,700.00	\$8,700.00
5703	EST.	CRACK SEALING	02C528	006578	4/14/2003	2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
5703	EST.	CRACK SEALING	02C530	006580	4/14/2003	33,390.00	\$33,390.00	\$33,390.00	\$0.00
OR									
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	02C507	006515	2/10/2003	1,985.00	\$5.00	\$15.00	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	00C517	006546	3/10/2003	2,095.00	\$14.50	\$0.00	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	02C532	006552	3/24/2003	3,645.00	\$8.70	\$4.75	\$5.90
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	02C528	006578	4/14/2003	21,500.00	\$2.00	\$1.75	\$2.50
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	02C530	006580	4/14/2003	13,944.00	\$8.00	\$9.50	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	03C500	006602	5/5/2003	21,850.00	\$2.10	\$2.45	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	03C510	006609	5/12/2003	240.00	\$4.65	\$8.00	\$10.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	01C520	006613	5/19/2003	360.00	\$8.00	\$16.00	\$16.00
OR AVERAGE LOW BID is \$4.21									
State AVERAGE LOW BID is \$1.22									
5734	TON	ASPHALT CONC. FOR PRELEVELING CL. G	03C500	006602	5/5/2003	200.00	\$40.00	\$51.00	\$0.00
OR AVERAGE LOW BID is \$40.00									
State AVERAGE LOW BID is \$39.53									
5737	TON	ASPHALT CONC. FOR PAVEMENT REPAIR	00C517	006546	3/10/2003	1,600.00	\$69.00	\$0.00	\$0.00
5737	TON	ASPHALT CONC. FOR PAVEMENT REPAIR	02C532	006552	3/24/2003	430.00	\$58.80	\$40.00	\$53.00
5737	TON	ASPHALT CONC. FOR PAVEMENT REPAIR	02C528	006578	4/14/2003	551.00	\$62.80	\$60.00	\$60.00
5737	TON	ASPHALT CONC. FOR PAVEMENT REPAIR	02C530	006580	4/14/2003	1,715.00	\$48.00	\$56.90	\$0.00
5737	TON	ASPHALT CONC. FOR PAVEMENT REPAIR	03C500	006602	5/5/2003	450.00	\$50.00	\$61.40	\$0.00
5737	TON	ASPHALT CONC. FOR PAVEMENT REPAIR	01C520	006613	5/19/2003	100.00	\$125.00	\$50.00	\$125.00
OR AVERAGE LOW BID is \$59.35									
State AVERAGE LOW BID is \$45.39									
5741	TON	ASPHALT CONC. FOR PRELEVELING CL. A P	02C507	006515	2/10/2003	90.00	\$135.00	\$120.00	\$0.00
5741	TON	ASPHALT CONC. FOR PRELEVELING CL. A P	02C528	006578	4/14/2003	210.00	\$58.50	\$52.00	\$65.00
5741	TON	ASPHALT CONC. FOR PRELEVELING CL. A P	03C510	006609	5/12/2003	20.00	\$95.00	\$100.00	\$100.00
5741	TON	ASPHALT CONC. FOR PRELEVELING CL. A P	01C520	006613	5/19/2003	100.00	\$70.00	\$70.00	\$68.00
OR AVERAGE LOW BID is \$79.37									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$46.56									
5744	TON	ASPHALT CONC. FOR PRELEVELING CL. G P	00C517	006546	3/10/2003	1,500.00	\$64.00	\$0.00	\$0.00
5744	TON	ASPHALT CONC. FOR PRELEVELING CL. G P	02C532	006552	3/24/2003	340.00	\$66.25	\$48.00	\$58.00
5744	TON	ASPHALT CONC. FOR PRELEVELING CL. G P	02C528	006578	4/14/2003	55.00	\$150.00	\$78.00	\$65.00
5744	TON	ASPHALT CONC. FOR PRELEVELING CL. G P	02C530	006580	4/14/2003	8,820.00	\$38.00	\$39.00	\$0.00
OR AVERAGE LOW BID is \$43.11									
State AVERAGE LOW BID is \$40.60									
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	02C507	006515	2/10/2003	280.00	\$135.00	\$120.00	\$0.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 58-2	00C524	006525	2/24/2003	930.00	\$68.25	\$42.00	\$68.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 58-2	02C527	006535	3/10/2003	85.00	\$100.00	\$107.00	\$75.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 58 -	00C517	006546	3/10/2003	60.00	\$65.00	\$0.00	\$0.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	02C530	006580	4/14/2003	1,275.00	\$38.00	\$46.85	\$0.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 58-2	03C500	006602	5/5/2003	37,925.00	\$37.00	\$37.55	\$0.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 58-2	03C510	006609	5/12/2003	6,430.00	\$69.50	\$72.00	\$70.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 58-2	01C520	006613	5/19/2003	750.00	\$60.00	\$60.00	\$59.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 58-2	02C523	006635	6/30/2003	4,490.00	\$40.00	\$43.00	\$46.07
OR AVERAGE LOW BID is \$42.83									
State AVERAGE LOW BID is \$38.03									
5757	TON	ASPHALT CONC. PAVEMENT CL. G PG 58 -	00C517	006546	3/10/2003	13,830.00	\$64.00	\$0.00	\$0.00
OR AVERAGE LOW BID is \$64.00									
State AVERAGE LOW BID is \$60.29									
5761	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02C532	006552	3/24/2003	14,370.00	\$38.50	\$37.00	\$40.00
5761	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02C528	006578	4/14/2003	5,250.00	\$42.00	\$41.00	\$53.00
5761	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02C530	006580	4/14/2003	45,350.00	\$34.00	\$35.00	\$0.00
OR AVERAGE LOW BID is \$35.64									
State AVERAGE LOW BID is \$34.35									
5764	TON	ASPHALT CONC. PAVEMENT CL. A	00C524	006525	2/24/2003	4,680.00	\$62.60	\$35.00	\$62.00
5764	TON	ASPHALT CONC. PAVEMENT CL. A	01C523	006562	3/31/2003	88.70	\$97.00	\$134.00	\$109.25

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
OR AVERAGE LOW BID is \$63.24									
State AVERAGE LOW BID is \$63.24									
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02C507	006515	2/10/2003	500.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	00C524	006525	2/24/2003	1,720.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	00C517	006546	3/10/2003	27,400.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02C532	006552	3/24/2003	22,300.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02C528	006578	4/14/2003	5,890.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02C530	006580	4/14/2003	65,670.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	03C500	006602	5/5/2003	41,725.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	03C510	006609	5/12/2003	11,574.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	01C520	006613	5/19/2003	1,410.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02C523	006635	6/30/2003	5,400.00	\$0.00	\$0.00	\$0.00
OR									
5835	CALC	COMPACTION PRICE ADJUSTMENT	00C524	006525	2/24/2003	790.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02C532	006552	3/24/2003	10,040.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02C528	006578	4/14/2003	4,430.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02C530	006580	4/14/2003	21,980.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	03C500	006602	5/5/2003	21,171.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	03C510	006609	5/12/2003	4,870.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	01C520	006613	5/19/2003	675.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02C523	006635	6/30/2003	2,300.00	\$0.00	\$0.00	\$0.00
OR									
5854	TON	ASPHALT CONC. APPROACH CL. SUPERPAVE	02C532	006552	3/24/2003	470.00	\$86.20	\$98.00	\$80.00
5854	TON	ASPHALT CONC. APPROACH CL. A	03C500	006602	5/5/2003	150.00	\$80.00	\$94.00	\$0.00
5854	TON	ASPHALT CONC. APPROACH CL. A	01C520	006613	5/19/2003	25.00	\$130.00	\$125.00	\$125.00
OR AVERAGE LOW BID is \$86.46									
State AVERAGE LOW BID is \$71.44									
6071	L.S.	IRRIGATION SYSTEM	02C531	006500	1/27/2003	80,000.00	\$95,468.00	\$86,205.00	\$91,000.00
OR									
6155	EACH	GATE VALVE 6 IN.	00C524	006525	2/24/2003	1.00	\$1,000.00	\$930.00	\$1,500.00
OR AVERAGE LOW BID is \$1,000.00									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$1,000.00									
6160	EACH	GATE VALVE 8 IN.	00C524	006525	2/24/2003	3.00	\$1,100.00	\$1,100.00	\$1,600.00
OR AVERAGE LOW BID is \$1,100.00									
State AVERAGE LOW BID is \$1,100.00									
6243	EACH	ADJUST VALVE BOX	02C528	006578	4/14/2003	14.00	\$300.00	\$400.00	\$300.00
OR AVERAGE LOW BID is \$300.00									
State AVERAGE LOW BID is \$181.83									
6373	L.F.	SILT FENCE	00C524	006525	2/24/2003	3,790.00	\$5.00	\$3.50	\$1.60
6373	L.F.	SILT FENCE	02C527	006535	3/10/2003	135.00	\$5.00	\$10.00	\$15.00
6373	L.F.	SILT FENCE	00C517	006546	3/10/2003	300.00	\$3.00	\$0.00	\$0.00
6373	L.F.	SILT FENCE	03C504	006594	4/28/2003	1,000.00	\$10.00	\$8.75	\$5.00
6373	L.F.	SILT FENCE	03C500	006602	5/5/2003	500.00	\$5.00	\$2.30	\$0.00
6373	L.F.	SILT FENCE	03C510	006609	5/12/2003	2,700.00	\$3.00	\$5.00	\$2.00
6373	L.F.	SILT FENCE	01C520	006613	5/19/2003	1,375.00	\$2.00	\$5.00	\$3.50
6373	L.F.	SILT FENCE	02C523	006635	6/30/2003	1,940.00	\$4.50	\$5.00	\$0.79
6373	L.F.	SILT FENCE	01C522	006638	7/7/2003	1,270.00	\$4.50	\$4.00	\$5.00
OR AVERAGE LOW BID is \$4.48									
State AVERAGE LOW BID is \$3.78									
6400	C.Y.	TOPSOIL TYPE C	02C523	006635	6/30/2003	1,000.00	\$20.00	\$15.00	\$28.95
OR AVERAGE LOW BID is \$20.00									
State AVERAGE LOW BID is \$19.13									
6403	DAY	ESC LEAD	02C507	006515	2/10/2003	14.00	\$25.00	\$275.00	\$0.00
6403	DAY	ESC LEAD	00C524	006525	2/24/2003	400.00	\$130.00	\$40.00	\$5.00
6403	DAY	ESC LEAD	02C527	006535	3/10/2003	25.00	\$300.00	\$100.00	\$100.00
6403	DAY	ESC LEAD	00C517	006546	3/10/2003	5.00	\$100.00	\$0.00	\$0.00
6403	DAY	ESC LEAD	01C523	006562	3/31/2003	1.00	\$380.00	\$400.00	\$100.00
6403	DAY	ESC LEAD	02C528	006578	4/14/2003	6.00	\$50.00	\$550.00	\$1.00
6403	DAY	ESC LEAD	02C530	006580	4/14/2003	60.00	\$140.00	\$50.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6403	DAY	ESC LEAD	03C504	006594	4/28/2003	24.00	\$25.00	\$0.50	\$100.00
6403	DAY	ESC LEAD	03C500	006602	5/5/2003	5.00	\$50.00	\$130.00	\$0.00
6403	DAY	ESC LEAD	03C510	006609	5/12/2003	50.00	\$120.00	\$150.00	\$100.00
6403	DAY	ESC LEAD	01C520	006613	5/19/2003	5.00	\$200.00	\$550.00	\$250.00
6403	DAY	ESC LEAD	02C523	006635	6/30/2003	50.00	\$10.00	\$300.00	\$181.40
6403	DAY	ESC LEAD	01C522	006638	7/7/2003	2.00	\$600.00	\$250.00	\$100.00
6403	DAY	ESC LEAD	03C511	006650	8/4/2003	4.00	\$386.00	\$520.00	\$480.00
6403	DAY	ESC LEAD	03C512	006653	8/18/2003	20.00	\$70.00	\$50.00	\$150.00
OR AVERAGE LOW BID is \$122.09									
State AVERAGE LOW BID is \$74.27									
6405	C.Y.	TOPSOIL TYPE A	02C531	006500	1/27/2003	130.00	\$25.00	\$38.50	\$30.00
6405	C.Y.	TOPSOIL TYPE A	00C524	006525	2/24/2003	40.00	\$40.00	\$30.00	\$21.00
OR AVERAGE LOW BID is \$28.53									
State AVERAGE LOW BID is \$32.58									
6414	ACRE	SEEDING, FERTILIZING, AND MULCHING	03C500	006602	5/5/2003	0.50	\$3,000.00	\$1,800.00	\$0.00
6414	ACRE	SEEDING, FERTILIZING, AND MULCHING	03C510	006609	5/12/2003	7.00	\$800.00	\$950.00	\$1,000.00
6414	ACRE	SEEDING, FERTILIZING, AND MULCHING	01C520	006613	5/19/2003	0.30	\$3,000.00	\$2,500.00	\$3,000.00
6414	ACRE	SEEDING, FERTILIZING, AND MULCHING	02C523	006635	6/30/2003	3.00	\$850.00	\$900.00	\$986.67
6414	ACRE	SEEDING, FERTILIZING, AND MULCHING	01C522	006638	7/7/2003	1.40	\$1,525.00	\$1,100.00	\$2,000.00
OR AVERAGE LOW BID is \$1,039.75									
State AVERAGE LOW BID is \$954.17									
6417	ACRE	SEEDING, FERTILIZING, AND MULCHING -	00C524	006525	2/24/2003	2.00	\$2,500.00	\$1,000.00	\$3,000.00
6417	ACRE	SEEDING, FERTILIZING, AND MULCHING -	00C524	006525	2/24/2003	1.00	\$2,500.00	\$1,000.00	\$3,000.00
OR AVERAGE LOW BID is \$2,500.00									
State AVERAGE LOW BID is \$2,498.39									
6419	S.Y.	SEEDING AND FERTILIZING BY HAND	02C527	006535	3/10/2003	120.00	\$2.00	\$5.00	\$10.00
6419	S.Y.	SEEDING AND FERTILIZING BY HAND	00C517	006546	3/10/2003	875.00	\$2.00	\$0.00	\$0.00
6419	S.Y.	SEEDING AND FERTILIZING BY HAND	01C523	006562	3/31/2003	52.00	\$8.00	\$3.00	\$45.00
6419	S.Y.	SEEDING AND FERTILIZING BY HAND	03C504	006594	4/28/2003	2,130.00	\$1.00	\$1.09	\$1.50

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6419	S.Y.	SEEDING AND FERTILIZING BY HAND	03C511	006650	8/4/2003	335.00	\$3.70	\$1.00	\$5.00
OR AVERAGE LOW BID is \$1.64									
State AVERAGE LOW BID is \$2.29									
6430	ACRE	LIMING	03C500	006602	5/5/2003	0.50	\$1,000.00	\$300.00	\$0.00
6430	ACRE	LIMING	03C510	006609	5/12/2003	7.00	\$195.00	\$250.00	\$500.00
6430	ACRE	LIMING	01C520	006613	5/19/2003	0.30	\$500.00	\$350.00	\$500.00
OR AVERAGE LOW BID is \$258.33									
State AVERAGE LOW BID is \$258.33									
6435	ACRE	MULCHING	00C517	006546	3/10/2003	0.20	\$2,000.00	\$0.00	\$0.00
OR AVERAGE LOW BID is \$2,000.00									
State AVERAGE LOW BID is \$635.97									
6438	C.Y.	COMPOST	01C520	006613	5/19/2003	125.00	\$50.00	\$35.00	\$50.00
OR AVERAGE LOW BID is \$50.00									
State AVERAGE LOW BID is \$41.00									
6442	C.Y.	COMPOST TYPE 1	02C531	006500	1/27/2003	475.00	\$26.00	\$36.25	\$25.40
6442	C.Y.	COMPOST TYPE 1	02C523	006635	6/30/2003	1,170.00	\$22.00	\$22.00	\$25.52
OR AVERAGE LOW BID is \$23.16									
State AVERAGE LOW BID is \$24.23									
6443	C.Y.	COMPOST TYPE 2	00C524	006525	2/24/2003	40.00	\$45.00	\$50.00	\$25.00
OR AVERAGE LOW BID is \$45.00									
State AVERAGE LOW BID is \$27.86									
6446	ACRE	SOIL BINDER OR TACKING AGENT - SITE G	00C524	006525	2/24/2003	2.00	\$1,200.00	\$500.00	\$4,000.00
OR AVERAGE LOW BID is \$1,200.00									
State AVERAGE LOW BID is \$1,243.75									
6462	S.Y.	LAWN MOWING	02C531	006500	1/27/2003	96,800.00	\$0.07	\$0.08	\$0.08
OR AVERAGE LOW BID is \$0.07									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$0.07									
6463	L.F.	CHECK DAM	01C523	006562	3/31/2003	150.00	\$4.00	\$6.00	\$50.00
6463	L.F.	CHECK DAM	03C500	006602	5/5/2003	100.00	\$12.00	\$20.00	\$0.00
6463	L.F.	CHECK DAM	03C512	006653	8/18/2003	238.00	\$18.00	\$20.00	\$47.00
OR AVERAGE LOW BID is \$12.47									
State AVERAGE LOW BID is \$13.22									
6468	S.Y.	STABILIZED CONSTRUCTION ENTRANCE	02C523	006635	6/30/2003	230.00	\$11.00	\$15.00	\$14.09
OR AVERAGE LOW BID is \$11.00									
State AVERAGE LOW BID is \$5.58									
6471	EACH	INLET PROTECTION	00C524	006525	2/24/2003	3.00	\$250.00	\$1,000.00	\$1,200.00
6471	EACH	INLET PROTECTION	01C523	006562	3/31/2003	3.00	\$70.00	\$125.00	\$70.00
6471	EACH	INLET PROTECTION	03C504	006594	4/28/2003	11.00	\$150.00	\$109.40	\$75.00
OR AVERAGE LOW BID is \$153.53									
State AVERAGE LOW BID is \$74.21									
6478	EACH	STRAW BALE	00C524	006525	2/24/2003	148.00	\$50.00	\$15.00	\$150.00
6478	EACH	STRAW BALE	03C511	006650	8/4/2003	160.00	\$13.40	\$30.00	\$15.00
OR AVERAGE LOW BID is \$30.99									
State AVERAGE LOW BID is \$27.23									
6489	EST.	TEMPORARY WATER POLLUTION/EROSION CON	03C502	006513	2/10/2003	3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
6489	EST.	TEMPORARY WATER POLLUTION/EROSION CON	00C517	006546	3/10/2003	2,000.00	\$2,000.00	\$0.00	\$0.00
6489	EST.	TEMPORARY WATER POLLUTION/EROSION CON	01C520	006613	5/19/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
6489	EST.	TEMPORARY WATER POLLUTION/EROSION CON	02C523	006635	6/30/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
OR									
6490	EST.	EROSION/WATER POLLUTION CONTROL	02C531	006500	1/27/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	02C507	006515	2/10/2003	25,000.00	\$25,000.00	\$25,000.00	\$0.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	00C524	006525	2/24/2003	135,000.00	\$135,000.00	\$135,000.00	\$135,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	02C527	006535	3/10/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	02C532	006552	3/24/2003	1,500.00	\$1,500.00	\$1,500.00	\$1,500.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6490	EST.	EROSION/WATER POLLUTION CONTROL	02C530	006580	4/14/2003	10,000.00	\$10,000.00	\$10,000.00	\$0.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	03C504	006594	4/28/2003	4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	03C500	006602	5/5/2003	1,000.00	\$1,000.00	\$1,000.00	\$0.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	03C510	006609	5/12/2003	50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	01C522	006638	7/7/2003	1,750.00	\$1,750.00	\$1,750.00	\$1,750.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	03C511	006650	8/4/2003	500.00	\$500.00	\$500.00	\$500.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	03C512	006653	8/18/2003	2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	00C549	06626	6/9/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
OR									
6552	EACH	PSIPE COMPACT OREGON GRAPE	02C531	006500	1/27/2003	3,842.00	\$5.65	\$7.65	\$6.65
6552	EACH	PSIPE GRO-LO FRAGRANT SUMAC	02C531	006500	1/27/2003	3,842.00	\$4.50	\$6.50	\$4.25
6552	EACH	PSIPE HANCOCK CORALBERRY	02C531	006500	1/27/2003	3,842.00	\$3.92	\$4.90	\$4.25
6552	EACH	PSIPE TALL OREGON GRAPE	02C531	006500	1/27/2003	269.00	\$5.25	\$6.00	\$6.70
6552	EACH	PSIPE NOOTKA ROSE	02C531	006500	1/27/2003	269.00	\$3.65	\$3.80	\$3.00
6552	EACH	PSIPE SALMONBERRY	02C531	006500	1/27/2003	269.00	\$3.65	\$3.40	\$3.00
6552	EACH	PSIPE SNOWBERRY	02C531	006500	1/27/2003	269.00	\$3.65	\$3.75	\$3.00
6552	EACH	PSIPE KELSEY DOGWOOD	02C531	006500	1/27/2003	160.00	\$6.00	\$6.70	\$6.60
6552	EACH	PSIPE CREEPING OREGON GRAPE	02C531	006500	1/27/2003	160.00	\$6.00	\$5.75	\$6.60
6552	EACH	PSIPE CREEPING SNOWBERRY	02C531	006500	1/27/2003	160.00	\$6.00	\$6.45	\$8.00
6552	EACH	PSIPE SERVICEBERRY	02C531	006500	1/27/2003	8.00	\$4.50	\$4.90	\$3.00
6552	EACH	PSIPE REDOSIER DOGWOOD	02C531	006500	1/27/2003	8.00	\$4.50	\$3.25	\$3.00
6552	EACH	PSIPE TWINBERRY	02C531	006500	1/27/2003	8.00	\$4.50	\$3.30	\$3.00
6552	EACH	PSIPE INDIAN PLUM	02C531	006500	1/27/2003	8.00	\$4.50	\$9.10	\$3.00
6552	EACH	PSIPE NINEBARK	02C531	006500	1/27/2003	8.00	\$4.50	\$9.10	\$3.00
6552	EACH	PSIPE RED FLOWERING CURRANT	02C531	006500	1/27/2003	8.00	\$4.50	\$3.50	\$3.00
6552	EACH	PSIPE THIMBLEBERRY	02C531	006500	1/27/2003	8.00	\$4.50	\$9.10	\$3.00
6552	EACH	PSIPE BLUE ELDERBERRY	02C531	006500	1/27/2003	8.00	\$4.50	\$3.55	\$3.00
6552	EACH	PSIPE TAIWAN CREEPING RUBUS	02C531	006500	1/27/2003	546.00	\$5.05	\$5.65	\$6.20
6552	EACH	PSIPE AMERICAN CHESTNUT	02C531	006500	1/27/2003	23.00	\$224.00	\$282.00	\$385.00
6552	EACH	PSIPE KATSURA TREE	02C531	006500	1/27/2003	26.00	\$310.00	\$329.00	\$355.00
6552	EACH	PSIPE EUROPEAN BEECH	02C531	006500	1/27/2003	19.00	\$330.00	\$340.25	\$330.00
6552	EACH	PSIPE COPPER BEECH	02C531	006500	1/27/2003	18.00	\$330.00	\$340.25	\$362.00
6552	EACH	PSIPE AUTUMN GOLD GINKGO	02C531	006500	1/27/2003	36.00	\$285.00	\$323.00	\$325.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6552	EACH	PSIPE TULIP TREE	02C531	006500	1/27/2003	33.00	\$310.00	\$327.00	\$360.00
6552	EACH	PSIPE WILLOW OAK	02C531	006500	1/27/2003	16.00	\$280.00	\$329.00	\$365.00
6552	EACH	PSIPE NORTHERN RED OAK	02C531	006500	1/27/2003	45.00	\$270.00	\$329.00	\$375.00
6552	EACH	PSIPE AMERICAN ELM	02C531	006500	1/27/2003	26.00	\$330.00	\$422.00	\$360.00
6552	EACH	PSIPE WESTERN HEMLOCK	02C531	006500	1/27/2003	30.00	\$17.00	\$10.25	\$5.75
6552	EACH	PSIPE SITKA SPRUCE	02C531	006500	1/27/2003	30.00	\$17.00	\$10.25	\$8.25
6552	EACH	PSIPE WESTERN RED CEDAR	02C531	006500	1/27/2003	40.00	\$17.00	\$10.25	\$5.75
OR AVERAGE LOW BID is \$9.77									
State AVERAGE LOW BID is \$3.42									
6555	S.Y.	SOD INSTALLATION	00C524	006525	2/24/2003	700.00	\$6.00	\$5.00	\$10.00
OR AVERAGE LOW BID is \$6.00									
State AVERAGE LOW BID is \$7.42									
6560	S.Y.	SEEDED LAWN INSTALLATION	02C531	006500	1/27/2003	9,680.00	\$1.43	\$0.45	\$1.80
OR AVERAGE LOW BID is \$1.43									
State AVERAGE LOW BID is \$1.64									
6569	LB.	FERTILIZER	02C531	006500	1/27/2003	400.00	\$4.00	\$2.75	\$4.00
OR AVERAGE LOW BID is \$4.00									
State AVERAGE LOW BID is \$4.00									
6580	C.Y.	BARK OR WOOD CHIP MULCH	02C531	006500	1/27/2003	870.00	\$27.50	\$34.70	\$28.75
OR AVERAGE LOW BID is \$27.50									
State AVERAGE LOW BID is \$22.99									
6714	L.F.	CEMENT CONC. BARRIER CURB	01C523	006562	3/31/2003	543.80	\$11.00	\$25.15	\$27.00
OR AVERAGE LOW BID is \$11.00									
State AVERAGE LOW BID is \$14.19									
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	00C517	006546	3/10/2003	2.00	\$1,775.00	\$0.00	\$0.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	02C530	006580	4/14/2003	22.00	\$1,900.00	\$1,735.00	\$0.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	03C510	006609	5/12/2003	3.00	\$1,735.00	\$1,750.00	\$1,800.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	01C520	006613	5/19/2003	4.00	\$1,800.00	\$1,800.00	\$1,800.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	02C523	006635	6/30/2003	3.00	\$1,570.00	\$1,570.00	\$1,820.00
OR AVERAGE LOW BID is \$1,837.21									
State AVERAGE LOW BID is \$1,712.78									
6717	EACH	BEAM GUARDRAIL NON-FLARED TERMINAL	02C527	006535	3/10/2003	2.00	\$2,000.00	\$2,300.00	\$2,000.00
6717	EACH	BEAM GUARDRAIL NON-FLARED TERMINAL	00C517	006546	3/10/2003	3.00	\$1,920.00	\$0.00	\$0.00
6717	EACH	BEAM GUARDRAIL NON-FLARED TERMINAL	02C530	006580	4/14/2003	2.00	\$2,000.00	\$1,866.00	\$0.00
6717	EACH	BEAM GUARDRAIL NON-FLARED TERMINAL	02C523	006635	6/30/2003	1.00	\$1,800.00	\$1,720.00	\$1,995.00
OR AVERAGE LOW BID is \$1,945.00									
State AVERAGE LOW BID is \$1,928.57									
6727	L.F.	EXTRUDED CURB	00C524	006525	2/24/2003	81.00	\$15.00	\$15.00	\$15.00
6727	L.F.	EXTRUDED CURB	03C510	006609	5/12/2003	221.00	\$8.00	\$8.00	\$5.00
6727	L.F.	EXTRUDED CURB	01C520	006613	5/19/2003	50.00	\$40.00	\$31.50	\$30.00
6727	L.F.	EXTRUDED CURB	02C523	006635	6/30/2003	175.00	\$7.00	\$7.00	\$8.11
OR AVERAGE LOW BID is \$11.78									
State AVERAGE LOW BID is \$4.62									
6730	L.F.	TYPE A PRECAST TRAFFIC CURB	02C528	006578	4/14/2003	82.00	\$14.00	\$19.00	\$20.00
OR AVERAGE LOW BID is \$14.00									
State AVERAGE LOW BID is \$10.66									
6732	L.F.	TYPE C PRECAST TRAFFIC CURB	02C528	006578	4/14/2003	50.00	\$15.00	\$20.00	\$20.00
OR AVERAGE LOW BID is \$15.00									
State AVERAGE LOW BID is \$11.61									
6733	L.F.	BEAM GUARDRAIL BURIED TERMINAL TYPE 2	00C517	006546	3/10/2003	125.00	\$22.40	\$0.00	\$0.00
6733	L.F.	BEAM GUARDRAIL BURIED TERMINAL TYPE 2	02C530	006580	4/14/2003	125.00	\$25.00	\$23.20	\$0.00
6733	L.F.	BEAM GUARDRAIL BURIED TERMINAL TYPE 2	03C510	006609	5/12/2003	5.00	\$825.00	\$550.00	\$800.00
OR AVERAGE LOW BID is \$39.41									
State AVERAGE LOW BID is \$28.83									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6747	L.F.	BEAM GUARDRAIL TYPE 1 - 9 FT. LONG PO	03C510	006609	5/12/2003	713.00	\$14.85	\$13.75	\$15.00
OR AVERAGE LOW BID is \$14.85									
State AVERAGE LOW BID is \$14.39									
6748	L.F.	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG PO	00C517	006546	3/10/2003	338.00	\$13.25	\$0.00	\$0.00
OR AVERAGE LOW BID is \$13.25									
State AVERAGE LOW BID is \$17.17									
6749	L.F.	BEAM GUARDRAIL TYPE 1 - 11 FT. LONG P	00C517	006546	3/10/2003	500.00	\$14.90	\$0.00	\$0.00
OR AVERAGE LOW BID is \$14.90									
State AVERAGE LOW BID is \$16.56									
6751	L.F.	BEAM GUARDRAIL TYPE 1	00C524	006525	2/24/2003	282.00	\$15.00	\$14.00	\$30.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	02C527	006535	3/10/2003	250.00	\$30.00	\$25.85	\$22.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	00C517	006546	3/10/2003	395.00	\$12.15	\$0.00	\$0.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	02C530	006580	4/14/2003	4,158.00	\$12.50	\$11.80	\$0.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	03C500	006602	5/5/2003	325.00	\$14.00	\$33.15	\$0.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	03C510	006609	5/12/2003	627.00	\$13.50	\$11.70	\$13.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	01C520	006613	5/19/2003	585.00	\$18.00	\$17.00	\$17.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	02C523	006635	6/30/2003	138.00	\$12.50	\$12.50	\$14.28
6751	L.F.	BEAM GUARDRAIL TYPE 1	03C512	006653	8/18/2003	307.00	\$13.00	\$11.70	\$15.45
OR AVERAGE LOW BID is \$13.83									
State AVERAGE LOW BID is \$12.64									
6756	L.F.	BEAM GUARDRAIL TYPE - WP THRIE BEAM	00C517	006546	3/10/2003	175.00	\$99.70	\$0.00	\$0.00
6756	L.F.	BEAM GUARDRAIL TYPE - THRIE BEAM	00C517	006546	3/10/2003	412.00	\$67.05	\$0.00	\$0.00
6756	L.F.	BEAM GUARDRAIL TYPE 20	00C517	006546	3/10/2003	38.00	\$15.60	\$0.00	\$0.00
6756	L.F.	BEAM GUARDRAIL TYPE THRIE BEAM	03C512	006653	8/18/2003	2,931.00	\$49.00	\$52.50	\$60.50
OR AVERAGE LOW BID is \$53.23									
State AVERAGE LOW BID is \$41.09									
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	00C524	006525	2/24/2003	4.00	\$1,000.00	\$1,300.00	\$1,300.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	00C517	006546	3/10/2003	2.00	\$1,150.00	\$0.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	00C517	006546	3/10/2003	2.00	\$1,150.00	\$0.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02C530	006580	4/14/2003	9.00	\$1,200.00	\$1,100.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	03C504	006594	4/28/2003	4.00	\$375.00	\$678.30	\$750.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	03C510	006609	5/12/2003	4.00	\$1,200.00	\$1,100.00	\$1,200.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	01C520	006613	5/19/2003	4.00	\$1,200.00	\$1,200.00	\$1,200.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02C523	006635	6/30/2003	4.00	\$1,050.00	\$1,050.00	\$1,217.50
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	03C512	006653	8/18/2003	2.00	\$1,350.00	\$1,100.00	\$1,500.00
OR AVERAGE LOW BID is		\$1,068.57							
State AVERAGE LOW BID is		\$1,114.09							
6765	EACH	BEAM GUARDRAIL ANCHOR TYPE 7	00C517	006546	3/10/2003	4.00	\$405.00	\$0.00	\$0.00
OR AVERAGE LOW BID is		\$405.00							
State AVERAGE LOW BID is		\$397.00							
6770	EACH	BEAM GUARDRAIL ANCHOR TYPE 5	00C517	006546	3/10/2003	4.00	\$610.00	\$0.00	\$0.00
OR AVERAGE LOW BID is		\$610.00							
State AVERAGE LOW BID is		\$607.50							
6771	EACH	BEAM GUARDRAIL ANCHOR TYPE 1	00C517	006546	3/10/2003	1.00	\$540.00	\$0.00	\$0.00
OR AVERAGE LOW BID is		\$540.00							
State AVERAGE LOW BID is		\$511.47							
6774	EACH	BEAM GUARDRAIL ANCHOR TYPE 4	02C530	006580	4/14/2003	10.00	\$480.00	\$460.00	\$0.00
6774	EACH	BEAM GUARDRAIL ANCHOR TYPE 4	03C512	006653	8/18/2003	1.00	\$425.00	\$405.00	\$460.00
OR AVERAGE LOW BID is		\$475.00							
State AVERAGE LOW BID is		\$471.93							
6776	L.F.	PRECAST CONC. BARRIER TYPE 2	00C517	006546	3/10/2003	144.00	\$26.15	\$0.00	\$0.00
OR AVERAGE LOW BID is		\$26.15							
State AVERAGE LOW BID is		\$25.56							
6780	L.F.	REMOVING AND RESETTING BEAM GUARDRAIL	03C504	006594	4/28/2003	187.50	\$20.00	\$12.36	\$14.00
OR AVERAGE LOW BID is		\$20.00							

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$7.58									
6781	L.F.	TEMPORARY CONC. BARRIER	02C507	006515	2/10/2003	550.00	\$2.00	\$50.00	\$0.00
6781	L.F.	TEMPORARY CONC. BARRIER	00C524	006525	2/24/2003	8,039.00	\$20.00	\$32.00	\$60.00
6781	L.F.	TEMPORARY CONC. BARRIER	02C527	006535	3/10/2003	137.50	\$25.00	\$16.00	\$14.00
6781	L.F.	TEMPORARY CONC. BARRIER	03C504	006594	4/28/2003	1,900.00	\$5.00	\$11.49	\$13.00
OR AVERAGE LOW BID is \$16.45									
State AVERAGE LOW BID is \$9.95									
6783	L.F.	RAISING EXISTING BEAM GUARDRAIL	00C524	006525	2/24/2003	1,174.00	\$3.00	\$2.75	\$10.00
6783	L.F.	RAISING EXISTING BEAM GUARDRAIL	02C530	006580	4/14/2003	4,110.00	\$2.25	\$2.15	\$0.00
OR AVERAGE LOW BID is \$2.42									
State AVERAGE LOW BID is \$2.10									
6784	L.F.	REMOVING AND RESETTING EXISTING PERMA	00C517	006546	3/10/2003	50.00	\$6.15	\$0.00	\$0.00
6784	L.F.	REMOVING AND RESETTING EXISTING PERMA	03C504	006594	4/28/2003	850.00	\$5.00	\$4.27	\$5.00
OR AVERAGE LOW BID is \$5.06									
State AVERAGE LOW BID is \$3.49									
6802	L.F.	CABLE BARRIER	03C512	006653	8/18/2003	9,078.00	\$6.25	\$7.70	\$9.25
OR AVERAGE LOW BID is \$6.25									
State AVERAGE LOW BID is \$6.40									
6803	EACH	CABLE BARRIER TERMINAL	03C512	006653	8/18/2003	12.00	\$2,000.00	\$1,670.00	\$2,440.00
OR AVERAGE LOW BID is \$2,000.00									
State AVERAGE LOW BID is \$1,957.14									
6806	L.F.	PAINT LINE	02C507	006515	2/10/2003	5,985.00	\$0.50	\$0.30	\$0.00
6806	L.F.	PAINT LINE	00C524	006525	2/24/2003	29,040.00	\$0.20	\$0.20	\$0.70
6806	L.F.	PAINT LINE	02C527	006535	3/10/2003	315.00	\$0.50	\$1.80	\$1.50
6806	L.F.	PAINT LINE	00C517	006546	3/10/2003	188,800.00	\$0.09	\$0.00	\$0.00
6806	L.F.	PAINT LINE	02C532	006552	3/24/2003	115,000.00	\$0.09	\$0.08	\$0.10
6806	L.F.	PAINT LINE	01C523	006562	3/31/2003	1,195.00	\$0.52	\$0.54	\$0.23

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6806	L.F.	PAINT LINE	02C528	006578	4/14/2003	38,050.00	\$0.08	\$0.10	\$0.10
6806	L.F.	PAINT LINE	02C530	006580	4/14/2003	143,365.00	\$0.08	\$0.08	\$0.00
6806	L.F.	PAINT LINE	03C504	006594	4/28/2003	5,600.00	\$0.25	\$0.27	\$0.50
6806	L.F.	PAINT LINE	03C500	006602	5/5/2003	236,840.00	\$0.07	\$0.08	\$0.00
6806	L.F.	PAINT LINE	03C510	006609	5/12/2003	11,550.00	\$0.15	\$0.15	\$0.20
6806	L.F.	PAINT LINE	01C520	006613	5/19/2003	3,600.00	\$0.60	\$0.55	\$0.50
6806	L.F.	PAINT LINE	02C523	006635	6/30/2003	7,000.00	\$0.30	\$0.30	\$0.35
OR AVERAGE LOW BID is \$0.10									
State AVERAGE LOW BID is \$0.09									
6809	L.F.	PROFILED PLASTIC LINE	02C507	006515	2/10/2003	6,000.00	\$2.00	\$2.40	\$0.00
6809	L.F.	PROFILED PLASTIC LINE	02C528	006578	4/14/2003	5,450.00	\$0.80	\$0.90	\$1.00
6809	L.F.	PROFILED PLASTIC LINE	02C530	006580	4/14/2003	64,438.00	\$0.90	\$0.85	\$0.00
OR AVERAGE LOW BID is \$0.98									
State AVERAGE LOW BID is \$1.16									
6814	L.F.	PAINTED DROP LANE LINE	02C528	006578	4/14/2003	382.00	\$0.50	\$1.00	\$0.60
OR AVERAGE LOW BID is \$0.50									
State AVERAGE LOW BID is \$0.50									
6816	L.F.	PROFILED PLASTIC DROP LANE LINE	02C528	006578	4/14/2003	942.00	\$2.00	\$2.50	\$2.50
6816	L.F.	PROFILED PLASTIC DROP LANE LINE	02C530	006580	4/14/2003	2,500.00	\$2.20	\$2.00	\$0.00
OR AVERAGE LOW BID is \$2.15									
State AVERAGE LOW BID is \$1.19									
6817	L.F.	PAINTED WIDE LINE	00C524	006525	2/24/2003	240.00	\$1.00	\$1.00	\$1.00
6817	L.F.	PAINTED WIDE LINE	01C523	006562	3/31/2003	67.00	\$2.10	\$2.14	\$1.15
6817	L.F.	PAINTED WIDE LINE	02C528	006578	4/14/2003	3,840.00	\$0.20	\$0.30	\$0.25
6817	L.F.	PAINTED WIDE LINE	03C500	006602	5/5/2003	9,200.00	\$0.15	\$0.08	\$0.00
OR AVERAGE LOW BID is \$0.19									
State AVERAGE LOW BID is \$0.24									
6818	L.F.	PLASTIC WIDE LINE	00C517	006546	3/10/2003	100.00	\$12.00	\$0.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6818	L.F.	PLASTIC WIDE LINE	02C532	006552	3/24/2003	770.00	\$1.50	\$1.00	\$1.10
6818	L.F.	PLASTIC WIDE LINE	02C528	006578	4/14/2003	1,389.00	\$1.25	\$2.00	\$1.50
6818	L.F.	PLASTIC WIDE LINE	03C500	006602	5/5/2003	180.00	\$1.20	\$2.00	\$0.00
OR AVERAGE LOW BID is \$1.77									
State AVERAGE LOW BID is \$1.61									
6830	EACH	BARRIER DELINEATOR	00C517	006546	3/10/2003	4.00	\$19.50	\$0.00	\$0.00
OR AVERAGE LOW BID is \$19.50									
State AVERAGE LOW BID is \$11.86									
6832	EACH	FLEXIBLE GUIDE POST	00C524	006525	2/24/2003	16.00	\$35.00	\$25.00	\$45.00
6832	EACH	FLEXIBLE GUIDE POST	02C527	006535	3/10/2003	5.00	\$50.00	\$28.30	\$30.00
6832	EACH	FLEXIBLE GUIDE POST	00C517	006546	3/10/2003	330.00	\$22.00	\$0.00	\$0.00
6832	EACH	FLEXIBLE GUIDE POST	02C532	006552	3/24/2003	192.00	\$21.00	\$30.00	\$23.50
6832	EACH	FLEXIBLE GUIDE POST	01C523	006562	3/31/2003	6.00	\$40.00	\$40.00	\$46.00
6832	EACH	FLEXIBLE GUIDE POST	02C528	006578	4/14/2003	57.00	\$22.80	\$38.00	\$40.00
6832	EACH	FLEXIBLE GUIDE POST	02C530	006580	4/14/2003	477.00	\$23.00	\$21.25	\$0.00
6832	EACH	FLEXIBLE GUIDE POST	03C500	006602	5/5/2003	43.00	\$30.00	\$23.50	\$0.00
6832	EACH	FLEXIBLE GUIDE POST	03C510	006609	5/12/2003	60.00	\$22.00	\$18.50	\$25.00
6832	EACH	FLEXIBLE GUIDE POST	01C520	006613	5/19/2003	15.00	\$30.00	\$25.00	\$25.00
6832	EACH	FLEXIBLE GUIDE POST	02C523	006635	6/30/2003	36.00	\$23.50	\$25.00	\$26.94
6832	EACH	FLEXIBLE GUIDE POST	03C512	006653	8/18/2003	27.00	\$30.00	\$22.00	\$36.50
OR AVERAGE LOW BID is \$23.20									
State AVERAGE LOW BID is \$20.74									
6833	EACH	PLASTIC TRAFFIC ARROW	00C524	006525	2/24/2003	4.00	\$125.00	\$125.00	\$100.00
6833	EACH	PLASTIC TRAFFIC ARROW	00C517	006546	3/10/2003	2.00	\$150.00	\$0.00	\$0.00
6833	EACH	PLASTIC TRAFFIC ARROW	02C532	006552	3/24/2003	9.00	\$65.00	\$45.00	\$45.00
6833	EACH	PLASTIC TRAFFIC ARROW	02C528	006578	4/14/2003	75.00	\$42.00	\$50.00	\$50.00
6833	EACH	PLASTIC TRAFFIC ARROW	02C530	006580	4/14/2003	31.00	\$100.00	\$95.00	\$0.00
6833	EACH	PLASTIC TRAFFIC ARROW	03C500	006602	5/5/2003	60.00	\$55.00	\$55.00	\$0.00
OR AVERAGE LOW BID is \$60.41									
State AVERAGE LOW BID is \$75.34									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6845	L.F.	PROFIED PLASTIC WIDE LINE	02C507	006515	2/10/2003	479.00	\$6.00	\$9.00	\$0.00
6845	L.F.	PROFIED PLASTIC WIDE LINE	02C528	006578	4/14/2003	256.00	\$5.00	\$6.00	\$6.00
6845	L.F.	PROFIED PLASTIC WIDE LINE	02C530	006580	4/14/2003	10,122.00	\$3.20	\$3.00	\$0.00
OR AVERAGE LOW BID is \$3.37									
State AVERAGE LOW BID is \$2.78									
6857	S.F.	PLASTIC CROSSWALK LINE	02C532	006552	3/24/2003	800.00	\$2.50	\$1.70	\$2.00
6857	S.F.	PLASTIC CROSSWALK LINE	01C523	006562	3/31/2003	432.00	\$2.10	\$2.14	\$3.45
6857	S.F.	PLASTIC CROSSWALK LINE	02C528	006578	4/14/2003	2,410.00	\$1.70	\$2.00	\$2.00
6857	S.F.	PLASTIC CROSSWALK LINE	02C530	006580	4/14/2003	280.00	\$8.00	\$7.00	\$0.00
OR AVERAGE LOW BID is \$2.36									
State AVERAGE LOW BID is \$2.77									
6859	L.F.	PLASTIC STOP LINE	00C524	006525	2/24/2003	70.00	\$5.00	\$5.00	\$5.00
6859	L.F.	PLASTIC STOP LINE	00C517	006546	3/10/2003	36.00	\$10.00	\$0.00	\$0.00
6859	L.F.	PLASTIC STOP LINE	02C532	006552	3/24/2003	410.00	\$5.00	\$3.00	\$3.30
6859	L.F.	PLASTIC STOP LINE	01C523	006562	3/31/2003	84.00	\$3.15	\$3.21	\$4.60
6859	L.F.	PLASTIC STOP LINE	02C528	006578	4/14/2003	660.00	\$3.00	\$4.00	\$3.50
6859	L.F.	PLASTIC STOP LINE	02C530	006580	4/14/2003	100.00	\$14.00	\$12.00	\$0.00
6859	L.F.	PLASTIC STOP LINE	03C500	006602	5/5/2003	1,195.00	\$3.20	\$2.75	\$0.00
6859	L.F.	PLASTIC STOP LINE	02C523	006635	6/30/2003	40.00	\$5.00	\$5.00	\$5.80
OR AVERAGE LOW BID is \$4.02									
State AVERAGE LOW BID is \$4.91									
6863	EACH	PLASTIC ACCESS PARKING SPACE SYMBOL	03C500	006602	5/5/2003	2.00	\$80.00	\$450.00	\$0.00
OR AVERAGE LOW BID is \$80.00									
State AVERAGE LOW BID is \$136.67									
6871	EACH	PLASTIC TRAFFIC LETTER	02C528	006578	4/14/2003	176.00	\$24.00	\$27.00	\$30.00
6871	EACH	PLASTIC TRAFFIC LETTER	02C530	006580	4/14/2003	24.00	\$50.00	\$45.00	\$0.00
OR AVERAGE LOW BID is \$27.12									
State AVERAGE LOW BID is \$33.82									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6878	EACH	PAINTED RAILROAD CROSSING SYMBOL	03C500	006602	5/5/2003	3.00	\$100.00	\$150.00	\$0.00
OR AVERAGE LOW BID is \$100.00									
State AVERAGE LOW BID is \$113.46									
6880	EACH	PAINTED DRAINAGE MARKING	03C500	006602	5/5/2003	214.00	\$10.00	\$6.00	\$0.00
OR AVERAGE LOW BID is \$10.00									
State AVERAGE LOW BID is \$10.47									
6881	EACH	PLASTIC DRAINAGE MARKING	02C507	006515	2/10/2003	18.00	\$50.00	\$30.00	\$0.00
6881	EACH	PLASTIC DRAINAGE MARKING	00C524	006525	2/24/2003	12.00	\$55.00	\$55.00	\$50.00
6881	EACH	PLASTIC DRAINAGE MARKING	02C527	006535	3/10/2003	2.00	\$50.00	\$30.00	\$25.00
6881	EACH	PLASTIC DRAINAGE MARKING	00C517	006546	3/10/2003	206.00	\$17.00	\$0.00	\$0.00
6881	EACH	PLASTIC DRAINAGE MARKING	02C532	006552	3/24/2003	57.00	\$15.00	\$11.00	\$10.00
6881	EACH	PLASTIC DRAINAGE MARKING	02C530	006580	4/14/2003	162.00	\$10.00	\$9.00	\$0.00
6881	EACH	PLASTIC DRAINAGE MARKING	03C510	006609	5/12/2003	6.00	\$50.00	\$55.00	\$50.00
OR AVERAGE LOW BID is \$17.14									
State AVERAGE LOW BID is \$13.92									
6882	HUND	RAISED PAVEMENT MARKER TYPE 1	02C507	006515	2/10/2003	2.00	\$500.00	\$500.00	\$0.00
6882	HUND	RAISED PAVEMENT MARKER TYPE 1	02C528	006578	4/14/2003	18.00	\$140.00	\$163.00	\$170.00
6882	HUND	RAISED PAVEMENT MARKER TYPE 1	02C530	006580	4/14/2003	34.08	\$160.00	\$149.00	\$0.00
6882	HUND	RAISED PAVEMENT MARKER TYPE 1	03C504	006594	4/28/2003	2.16	\$400.00	\$445.72	\$500.00
6882	HUND	RAISED PAVEMENT MARKER TYPE 1	03C500	006602	5/5/2003	56.46	\$145.00	\$155.00	\$0.00
OR AVERAGE LOW BID is \$159.92									
State AVERAGE LOW BID is \$147.40									
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	02C507	006515	2/10/2003	1.13	\$750.00	\$900.00	\$0.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	00C524	006525	2/24/2003	2.42	\$550.00	\$550.00	\$500.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	02C527	006535	3/10/2003	0.12	\$500.00	\$1,070.00	\$900.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	00C517	006546	3/10/2003	13.30	\$300.00	\$0.00	\$0.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	02C532	006552	3/24/2003	0.60	\$400.00	\$290.00	\$440.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	01C523	006562	3/31/2003	0.06	\$1,575.00	\$1,605.00	\$575.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	02C528	006578	4/14/2003	3.60	\$250.00	\$360.00	\$300.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	02C530	006580	4/14/2003	32.39	\$310.00	\$290.00	\$0.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	03C504	006594	4/28/2003	1.44	\$650.00	\$691.37	\$800.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	03C500	006602	5/5/2003	28.00	\$260.00	\$270.00	\$0.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	03C510	006609	5/12/2003	1.10	\$890.00	\$950.00	\$1,000.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	01C520	006613	5/19/2003	0.30	\$1,200.00	\$1,600.00	\$1,500.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	02C523	006635	6/30/2003	0.50	\$1,500.00	\$1,500.00	\$1,740.00
OR AVERAGE LOW BID is \$327.32									
State AVERAGE LOW BID is \$316.25									
6888	L.F.	TEMPORARY PAVEMENT MARKING	02C507	006515	2/10/2003	19,665.00	\$1.00	\$1.30	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	00C524	006525	2/24/2003	23,400.00	\$1.00	\$1.00	\$1.50
6888	L.F.	TEMPORARY PAVEMENT MARKING	02C527	006535	3/10/2003	195.00	\$1.00	\$1.00	\$0.20
6888	L.F.	TEMPORARY PAVEMENT MARKING	00C517	006546	3/10/2003	75,550.00	\$0.04	\$0.00	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	02C532	006552	3/24/2003	13,830.00	\$1.00	\$1.50	\$1.70
6888	L.F.	TEMPORARY PAVEMENT MARKING	01C523	006562	3/31/2003	470.00	\$2.10	\$2.14	\$0.15
6888	L.F.	TEMPORARY PAVEMENT MARKING	02C528	006578	4/14/2003	40,000.00	\$0.22	\$0.05	\$0.20
6888	L.F.	TEMPORARY PAVEMENT MARKING	02C530	006580	4/14/2003	4,664.00	\$0.70	\$0.65	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	03C504	006594	4/28/2003	9,000.00	\$0.85	\$0.93	\$1.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	03C500	006602	5/5/2003	104,690.00	\$0.03	\$0.03	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	03C510	006609	5/12/2003	15,400.00	\$0.16	\$0.20	\$0.10
6888	L.F.	TEMPORARY PAVEMENT MARKING	01C520	006613	5/19/2003	2,400.00	\$0.20	\$0.34	\$1.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	02C523	006635	6/30/2003	2,850.00	\$0.80	\$0.70	\$0.81
OR AVERAGE LOW BID is \$0.29									
State AVERAGE LOW BID is \$0.15									
6889	HUND	RECESSED PAVEMENT MARKER	02C532	006552	3/24/2003	7.00	\$800.00	\$700.00	\$875.00
OR AVERAGE LOW BID is \$800.00									
State AVERAGE LOW BID is \$736.51									
6890	L.S.	PERMANENT SIGNING	02C507	006515	2/10/2003	16,000.00	\$20,000.00	\$15,000.00	\$0.00
6890	L.S.	PERMANENT SIGNING	00C524	006525	2/24/2003	0.00	\$20,000.00	\$20,000.00	\$20,000.00
6890	L.S.	PERMANENT SIGNING	00C517	006546	3/10/2003	35,000.00	\$22,500.00	\$0.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6890	L.S.	PERMANENT SIGNING	02C532	006552	3/24/2003	16,700.00	\$13,600.00	\$18,500.00	\$14,500.00
6890	L.S.	PERMANENT SIGNING	01C523	006562	3/31/2003	1,000.00	\$1,100.00	\$3,497.00	\$3,000.00
6890	L.S.	PERMANENT SIGNING	02C528	006578	4/14/2003	0.00	\$12,700.00	\$16,000.00	\$25,000.00
6890	L.S.	PERMANENT SIGNING	02C530	006580	4/14/2003	0.00	\$46,000.00	\$44,400.00	\$0.00
6890	L.S.	PERMANENT SIGNING	03C500	006602	5/5/2003	29,700.00	\$34,500.00	\$27,650.00	\$0.00
6890	L.S.	PERMANENT SIGNING	03C510	006609	5/12/2003	2,200.00	\$2,750.00	\$1,500.00	\$1,500.00
6890	L.S.	PERMANENT SIGNING	03C507	006615	5/19/2003	1,400.00	\$4,113.00	\$4,226.00	\$0.00
6890	L.S.	PERMANENT SIGNING	02C523	006635	6/30/2003	2,200.00	\$3,000.00	\$8,000.00	\$4,060.00
OR									
6892	MI.	SHOULDER RUMBLE STRIP TYPE 1	03C500	006602	5/5/2003	14.26	\$500.00	\$750.00	\$0.00
OR AVERAGE LOW BID is \$500.00									
State AVERAGE LOW BID is \$582.35									
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 1	00C524	006525	2/24/2003	12,000.00	\$10,000.00	\$25,000.00	\$35,000.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 2	00C524	006525	2/24/2003	12,000.00	\$10,000.00	\$25,000.00	\$35,000.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 3	00C524	006525	2/24/2003	12,000.00	\$10,000.00	\$25,000.00	\$35,000.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 4	00C524	006525	2/24/2003	12,000.00	\$10,000.00	\$25,000.00	\$35,000.00
OR									
6899	L.S.	BRIDGE MOUNTED SIGN BRACKET NO. 1	00C524	006525	2/24/2003	7,000.00	\$5,000.00	\$8,000.00	\$10,000.00
6899	L.S.	BRIDGE MOUNTED SIGN BRACKET NO. 2	00C524	006525	2/24/2003	7,000.00	\$5,000.00	\$8,000.00	\$10,000.00
OR									
6904	L.S.	ILLUMINATION SYSTEM SCA 961	02C530	006580	4/14/2003	31,400.00	\$29,000.00	\$7,913.00	\$0.00
6904	L.S.	ILLUMINATION SYSTEM SCD 710	03C500	006602	5/5/2003	17,900.00	\$20,000.00	\$10,849.00	\$0.00
OR									
6911	L.S.	TRAFFIC SIGNAL DISPLAY AND DETECTION	03C507	006615	5/19/2003	68,400.00	\$67,493.00	\$104,788.00	\$0.00
OR									
6912	L.S.	TRAFFIC SIGNAL SYSTEM	02C532	006552	3/24/2003	2,000.00	\$2,500.00	\$3,600.00	\$4,000.00
6912	L.S.	TRAFFIC SIGNAL SYSTEM	01C523	006562	3/31/2003	112,000.00	\$110,800.00	\$104,573.00	\$110,000.00
6912	L.S.	TRAFFIC SIGNAL SYSTEM	02C528	006578	4/14/2003	51,200.00	\$47,925.00	\$51,100.00	\$48,000.00
6912	L.S.	TRAFFIC SIGNAL SYSTEM	02C530	006580	4/14/2003	8,300.00	\$3,000.00	\$23,523.00	\$0.00
OR									
6954	EACH	TRAFFIC SAFETY DRUM	00C524	006525	2/24/2003	48.00	\$50.00	\$40.00	\$50.00
6954	EACH	TRAFFIC SAFETY DRUM	01C520	006613	5/19/2003	30.00	\$50.00	\$45.00	\$60.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
OR AVERAGE LOW BID is \$50.00									
State AVERAGE LOW BID is \$56.73									
6956	HR	SEQUENTIAL ARROW SIGN	03C502	006513	2/10/2003	600.00	\$0.00	\$2.00	\$3.00
6956	HR	SEQUENTIAL ARROW SIGN	02C507	006515	2/10/2003	1,440.00	\$2.00	\$2.10	\$0.00
6956	HR	SEQUENTIAL ARROW SIGN	01C523	006562	3/31/2003	185.00	\$3.80	\$3.64	\$4.00
6956	HR	SEQUENTIAL ARROW SIGN	02C528	006578	4/14/2003	370.00	\$3.00	\$5.00	\$5.00
6956	HR	SEQUENTIAL ARROW SIGN	02C530	006580	4/14/2003	2,215.00	\$4.00	\$2.20	\$0.00
6956	HR	SEQUENTIAL ARROW SIGN	03C504	006594	4/28/2003	550.00	\$7.00	\$1.81	\$2.50
6956	HR	SEQUENTIAL ARROW SIGN	03C500	006602	5/5/2003	650.00	\$10.00	\$4.00	\$0.00
6956	HR	SEQUENTIAL ARROW SIGN	03C507	006615	5/19/2003	200.00	\$2.20	\$5.09	\$0.00
6956	HR	SEQUENTIAL ARROW SIGN	03C512	006653	8/18/2003	348.00	\$3.50	\$3.00	\$5.00
6956	HR	SEQUENTIAL ARROW SIGN	00C549	06626	6/9/2003	400.00	\$7.00	\$5.00	\$4.00
OR AVERAGE LOW BID is \$4.08									
State AVERAGE LOW BID is \$2.84									
6958	EACH	TYPE III BARRICADE	01C520	006613	5/19/2003	2.00	\$500.00	\$250.00	\$150.00
OR AVERAGE LOW BID is \$500.00									
State AVERAGE LOW BID is \$163.61									
6961	HR	CONTRACTOR PILOTED TRAFFIC CONTROL	00C517	006546	3/10/2003	180.00	\$50.00	\$0.00	\$0.00
6961	HR	CONTRACTOR PILOTED TRAFFIC CONTROL	03C500	006602	5/5/2003	80.00	\$55.00	\$48.00	\$0.00
OR AVERAGE LOW BID is \$51.54									
State AVERAGE LOW BID is \$40.74									
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	03C502	006513	2/10/2003	1,500.00	\$5,000.00	\$6,000.00	\$5,500.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02C507	006515	2/10/2003	15,000.00	\$10,000.00	\$18,000.00	\$0.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	00C524	006525	2/24/2003	7,300.00	\$10,000.00	\$4,000.00	\$75,000.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	00C517	006546	3/10/2003	5,000.00	\$10,000.00	\$0.00	\$0.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	01C523	006562	3/31/2003	10,500.00	\$3,400.00	\$1,200.00	\$5,000.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02C528	006578	4/14/2003	26,800.00	\$17,000.00	\$7,550.00	\$12,000.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	03C504	006594	4/28/2003	12,080.00	\$10,000.00	\$2,735.10	\$27,000.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	03C500	006602	5/5/2003	28,500.00	\$8,000.00	\$8,200.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	03C510	006609	5/12/2003	8,100.00	\$3,000.00	\$3,000.00	\$6,000.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	01C520	006613	5/19/2003	5,000.00	\$5,000.00	\$2,500.00	\$1,000.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	03C507	006615	5/19/2003	12,500.00	\$4,385.00	\$5,439.00	\$0.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	01C522	006638	7/7/2003	0.00	\$2,800.00	\$3,000.00	\$3,000.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	03C511	006650	8/4/2003	4,400.00	\$6,100.00	\$14,130.00	\$3,000.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	03C512	006653	8/18/2003	13,900.00	\$1,500.00	\$5,500.00	\$11,000.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	00C549	06626	6/9/2003	6,400.00	\$25,000.00	\$3,500.00	\$8,000.00
OR									
6972	HR	TRAFFIC CONTROL SUPERVISOR	03C502	006513	2/10/2003	1,100.00	\$0.00	\$1.00	\$1.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	00C524	006525	2/24/2003	2,800.00	\$40.00	\$38.00	\$110.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	00C517	006546	3/10/2003	430.00	\$45.00	\$0.00	\$0.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	01C523	006562	3/31/2003	200.00	\$38.00	\$50.00	\$36.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	02C528	006578	4/14/2003	450.00	\$40.10	\$48.20	\$50.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	03C504	006594	4/28/2003	700.00	\$1.00	\$1.09	\$47.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	03C500	006602	5/5/2003	350.00	\$45.00	\$40.35	\$0.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	03C510	006609	5/12/2003	2,220.00	\$40.00	\$38.00	\$37.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	01C520	006613	5/19/2003	200.00	\$40.00	\$40.00	\$35.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	03C507	006615	5/19/2003	130.00	\$42.00	\$48.37	\$0.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	02C523	006635	6/30/2003	1,030.00	\$0.10	\$37.00	\$42.91
6972	HR	TRAFFIC CONTROL SUPERVISOR	01C522	006638	7/7/2003	104.00	\$45.50	\$38.00	\$45.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	03C512	006653	8/18/2003	372.00	\$34.00	\$40.00	\$49.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	00C549	06626	6/9/2003	460.00	\$1.00	\$39.00	\$39.00
OR AVERAGE LOW BID is \$27.84									
State AVERAGE LOW BID is \$31.57									
6979	HR	TRAFFIC CONTROL LABOR	03C502	006513	2/10/2003	1,000.00	\$0.00	\$50.00	\$34.00
6979	HR	TRAFFIC CONTROL LABOR	02C507	006515	2/10/2003	1,600.00	\$45.00	\$37.00	\$0.00
6979	HR	TRAFFIC CONTROL LABOR	00C524	006525	2/24/2003	6,400.00	\$40.00	\$38.00	\$90.00
6979	HR	TRAFFIC CONTROL LABOR	02C527	006535	3/10/2003	650.00	\$40.00	\$38.10	\$25.00
6979	HR	TRAFFIC CONTROL LABOR	00C517	006546	3/10/2003	1,250.00	\$38.00	\$0.00	\$0.00
6979	HR	TRAFFIC CONTROL LABOR	01C523	006562	3/31/2003	250.00	\$35.00	\$45.00	\$34.00
6979	HR	TRAFFIC CONTROL LABOR	02C528	006578	4/14/2003	1,000.00	\$39.00	\$49.00	\$43.00
6979	HR	TRAFFIC CONTROL LABOR	03C504	006594	4/28/2003	550.00	\$37.50	\$1.09	\$45.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6979	HR	TRAFFIC CONTROL LABOR	03C500	006602	5/5/2003	2,100.00	\$36.00	\$38.25	\$0.00
6979	HR	TRAFFIC CONTROL LABOR	03C510	006609	5/12/2003	4,360.00	\$38.00	\$35.50	\$37.00
6979	HR	TRAFFIC CONTROL LABOR	01C520	006613	5/19/2003	1,500.00	\$35.00	\$35.00	\$0.01
6979	HR	TRAFFIC CONTROL LABOR	03C507	006615	5/19/2003	400.00	\$39.86	\$60.77	\$0.00
6979	HR	TRAFFIC CONTROL LABOR	02C523	006635	6/30/2003	1,280.00	\$0.10	\$36.00	\$40.94
6979	HR	TRAFFIC CONTROL LABOR	01C522	006638	7/7/2003	52.00	\$39.00	\$38.00	\$40.00
6979	HR	TRAFFIC CONTROL LABOR	03C511	006650	8/4/2003	160.00	\$40.00	\$46.00	\$40.00
6979	HR	TRAFFIC CONTROL LABOR	03C512	006653	8/18/2003	560.00	\$32.00	\$38.40	\$48.00
6979	HR	TRAFFIC CONTROL LABOR	00C549	06626	6/9/2003	1,380.00	\$33.00	\$39.00	\$37.00

OR AVERAGE LOW BID is \$34.77

State AVERAGE LOW BID is \$33.36

6982	S.F.	CONSTRUCTION SIGNS CLASS A	03C502	006513	2/10/2003	151.00	\$0.00	\$17.00	\$25.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02C507	006515	2/10/2003	1,072.00	\$15.00	\$16.00	\$0.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	00C524	006525	2/24/2003	1,538.00	\$15.00	\$19.00	\$15.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	00C517	006546	3/10/2003	150.00	\$15.00	\$0.00	\$0.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	01C523	006562	3/31/2003	192.00	\$7.00	\$12.00	\$15.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02C528	006578	4/14/2003	336.00	\$15.00	\$16.00	\$15.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02C530	006580	4/14/2003	776.00	\$16.00	\$15.00	\$0.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	03C504	006594	4/28/2003	316.00	\$25.00	\$6.84	\$18.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	03C500	006602	5/5/2003	856.50	\$12.00	\$15.00	\$0.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	03C510	006609	5/12/2003	440.00	\$11.00	\$12.00	\$18.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	01C520	006613	5/19/2003	223.00	\$15.00	\$18.00	\$14.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	03C507	006615	5/19/2003	88.00	\$16.50	\$19.73	\$0.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02C523	006635	6/30/2003	541.00	\$12.00	\$15.00	\$16.24
6982	S.F.	CONSTRUCTION SIGNS CLASS A	01C522	006638	7/7/2003	72.00	\$20.00	\$14.00	\$25.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	03C512	006653	8/18/2003	40.00	\$20.00	\$14.80	\$21.50
6982	S.F.	CONSTRUCTION SIGNS CLASS A	00C549	06626	6/9/2003	166.00	\$16.00	\$17.00	\$15.00

OR AVERAGE LOW BID is \$14.29

State AVERAGE LOW BID is \$11.48

6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	03C502	006513	2/10/2003	2.00	\$6,000.00	\$6,600.00	\$17,000.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02C507	006515	2/10/2003	6.00	\$2,500.00	\$2,500.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	00C524	006525	2/24/2003	6.00	\$3,000.00	\$25,500.00	\$15,000.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	01C523	006562	3/31/2003	1.00	\$2,300.00	\$800.00	\$1,540.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02C528	006578	4/14/2003	4.00	\$3,000.00	\$3,000.00	\$3,000.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02C530	006580	4/14/2003	7.00	\$6,000.00	\$3,795.00	\$0.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	03C504	006594	4/28/2003	2.00	\$2,000.00	\$5,301.72	\$5,400.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	03C500	006602	5/5/2003	4.00	\$6,000.00	\$2,750.00	\$0.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	03C507	006615	5/19/2003	2.00	\$1,320.00	\$3,091.98	\$0.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	03C512	006653	8/18/2003	1.00	\$2,800.00	\$2,400.00	\$5,000.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	00C549	06626	6/9/2003	2.00	\$6,000.00	\$9,800.00	\$6,500.00
OR AVERAGE LOW BID is \$3,965.95									
State AVERAGE LOW BID is \$3,588.96									
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	03C502	006513	2/10/2003	1,200.00	\$0.00	\$2.00	\$3.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02C507	006515	2/10/2003	4,200.00	\$1.00	\$3.00	\$0.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	00C524	006525	2/24/2003	8,000.00	\$5.00	\$3.00	\$20.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	01C523	006562	3/31/2003	40.00	\$5.00	\$4.00	\$6.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02C528	006578	4/14/2003	340.00	\$1.00	\$6.00	\$10.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02C530	006580	4/14/2003	2,875.00	\$2.00	\$2.20	\$0.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	03C504	006594	4/28/2003	550.00	\$8.00	\$1.09	\$2.50
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	03C500	006602	5/5/2003	800.00	\$3.00	\$2.00	\$0.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	03C507	006615	5/19/2003	200.00	\$2.20	\$7.64	\$0.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	03C512	006653	8/18/2003	360.00	\$3.00	\$4.10	\$10.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	00C549	06626	6/9/2003	400.00	\$7.00	\$6.00	\$6.00
OR AVERAGE LOW BID is \$3.25									
State AVERAGE LOW BID is \$2.63									
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	00C524	006525	2/24/2003	5,260.00	\$10.00	\$7.50	\$25.00
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	00C517	006546	3/10/2003	148.00	\$15.00	\$0.00	\$0.00
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	02C528	006578	4/14/2003	16.00	\$1.00	\$69.00	\$50.00
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	03C500	006602	5/5/2003	1,040.00	\$7.50	\$8.10	\$0.00
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	03C510	006609	5/12/2003	223.00	\$8.50	\$10.00	\$10.00
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	02C523	006635	6/30/2003	345.00	\$12.00	\$20.00	\$23.19
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	01C522	006638	7/7/2003	344.00	\$29.00	\$14.00	\$10.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
OR AVERAGE LOW BID is \$10.66									
State AVERAGE LOW BID is \$7.90									
7008	S.F.	SHORING OR EXTRA EXCAVATION CLASS B	00C524	006525	2/24/2003	25,025.00	\$1.00	\$1.00	\$10.00
7008	S.F.	SHORING OR EXTRA EXCAVATION CLASS B	00C517	006546	3/10/2003	705.00	\$2.00	\$0.00	\$0.00
7008	S.F.	SHORING OR EXTRA EXCAVATION CLASS B	02C523	006635	6/30/2003	1,760.00	\$1.50	\$1.00	\$17.40
7008	S.F.	SHORING OR EXTRA EXCAVATION CLASS B	01C522	006638	7/7/2003	560.00	\$1.00	\$2.50	\$5.00
7008	S.F.	SHORING OR EXTRA EXCAVATION CLASS B	03C511	006650	8/4/2003	260.00	\$34.00	\$1.00	\$5.00
OR AVERAGE LOW BID is \$1.36									
State AVERAGE LOW BID is \$0.75									
7014	C.Y.	GRAVEL BACKFILL FOR DRAIN	02C531	006500	1/27/2003	3.00	\$40.00	\$110.00	\$70.00
7014	C.Y.	GRAVEL BACKFILL FOR DRAIN	00C524	006525	2/24/2003	86.00	\$30.00	\$20.00	\$125.00
7014	C.Y.	GRAVEL BACKFILL FOR DRAIN	03C510	006609	5/12/2003	14.00	\$28.00	\$50.00	\$50.00
7014	C.Y.	GRAVEL BACKFILL FOR DRAIN	02C523	006635	6/30/2003	14.00	\$45.00	\$100.00	\$69.64
OR AVERAGE LOW BID is \$31.81									
State AVERAGE LOW BID is \$23.36									
7015	C.Y.	CONTROLLED DENSITY FILL	00C524	006525	2/24/2003	73.00	\$80.00	\$75.00	\$80.00
OR AVERAGE LOW BID is \$80.00									
State AVERAGE LOW BID is \$74.13									
7018	mGAL	WATER	00C524	006525	2/24/2003	25.00	\$45.00	\$20.00	\$500.00
OR AVERAGE LOW BID is \$45.00									
State AVERAGE LOW BID is \$10.05									
7029	EACH	PLUGGING EXISTING PIPE	00C524	006525	2/24/2003	7.00	\$500.00	\$500.00	\$1,000.00
7029	EACH	PLUGGING EXISTING PIPE	00C517	006546	3/10/2003	2.00	\$400.00	\$0.00	\$0.00
OR AVERAGE LOW BID is \$477.78									
State AVERAGE LOW BID is \$274.07									
7037	L.S.	STRUCTURE SURVEYING	02C527	006535	3/10/2003	1,000.00	\$3,000.00	\$1,600.00	\$2,500.00
7037	L.S.	STRUCTURE SURVEYING	03C510	006609	5/12/2003	50,000.00	\$18,500.00	\$25,000.00	\$12,000.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7037	L.S.	STRUCTURE SURVEYING	01C520	006613	5/19/2003	25,000.00	\$15,000.00	\$11,000.00	\$16,000.00
7037	L.S.	STRUCTURE SURVEYING	02C523	006635	6/30/2003	0.00	\$9,500.00	\$12,000.00	\$14,560.00
OR									
7038	L.S.	ROADWAY SURVEYING	02C527	006535	3/10/2003	500.00	\$2,000.00	\$3,100.00	\$4,500.00
7038	L.S.	ROADWAY SURVEYING	02C528	006578	4/14/2003	20,000.00	\$27,565.00	\$30,000.00	\$15,000.00
7038	L.S.	ROADWAY SURVEYING	03C510	006609	5/12/2003	50,000.00	\$24,500.00	\$20,000.00	\$22,000.00
7038	L.S.	ROADWAY SURVEYING	01C520	006613	5/19/2003	25,000.00	\$7,000.00	\$5,000.00	\$6,000.00
OR									
7041	EACH	BOLLARD TYPE 2	00C524	006525	2/24/2003	14.00	\$500.00	\$600.00	\$750.00
OR AVERAGE LOW BID is \$500.00									
State AVERAGE LOW BID is \$416.67									
7043	EACH	ADJUST JUNCTION BOX	02C530	006580	4/14/2003	56.00	\$300.00	\$200.00	\$0.00
7043	EACH	ADJUST JUNCTION BOX	03C500	006602	5/5/2003	7.00	\$250.00	\$545.00	\$0.00
OR AVERAGE LOW BID is \$294.44									
State AVERAGE LOW BID is \$240.98									
7047	EACH	MONUMENT CASE, COVER, AND PIPE	02C523	006635	6/30/2003	9.00	\$425.00	\$500.00	\$123.33
OR AVERAGE LOW BID is \$425.00									
State AVERAGE LOW BID is \$297.00									
7055	S.Y.	CEMENT CONC. SIDEWALK	01C523	006562	3/31/2003	234.50	\$26.00	\$33.00	\$20.00
OR AVERAGE LOW BID is \$26.00									
State AVERAGE LOW BID is \$33.56									
7065	S.Y.	CONC. SLOPE PROTECTION	03C504	006594	4/28/2003	133.00	\$30.00	\$87.52	\$50.00
OR AVERAGE LOW BID is \$30.00									
State AVERAGE LOW BID is \$42.95									
7081	L.F.	CHAIN LINK FENCE TYPE 1	01C522	006638	7/7/2003	930.00	\$11.25	\$10.00	\$11.00
OR AVERAGE LOW BID is \$11.25									
State AVERAGE LOW BID is \$9.33									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7097	EACH	END, GATE, CORNER, AND PULL POST FOR	01C522	006638	7/7/2003	6.00	\$210.00	\$300.00	\$125.00
OR AVERAGE LOW BID is		\$210.00							
State AVERAGE LOW BID is		\$114.84							
7104	EACH	DOUBLE 20 FT. CHAIN LINK GATE	01C522	006638	7/7/2003	1.00	\$605.00	\$1,000.00	\$600.00
OR AVERAGE LOW BID is		\$605.00							
State AVERAGE LOW BID is		\$1,091.00							
7110	L.F.	WIRE FENCE TYPE 1	02C523	006635	6/30/2003	20.00	\$22.00	\$50.00	\$23.20
OR AVERAGE LOW BID is		\$22.00							
State AVERAGE LOW BID is		\$5.57							
7114	L.F.	REMOVING AND RESETTING WIRE FENCE	00C517	006546	3/10/2003	15.00	\$50.00	\$0.00	\$0.00
OR AVERAGE LOW BID is		\$50.00							
State AVERAGE LOW BID is		\$3.19							
7116	EACH	SINGLE WIRE GATE 14 FT. WIDE	02C523	006635	6/30/2003	1.00	\$900.00	\$500.00	\$580.00
OR AVERAGE LOW BID is		\$900.00							
State AVERAGE LOW BID is		\$587.50							
7169	S.F.	STRUCTURAL EARTH WALL	02C527	006535	3/10/2003	1,080.00	\$30.00	\$31.00	\$28.00
OR AVERAGE LOW BID is		\$30.00							
State AVERAGE LOW BID is		\$18.14							
7170	C.Y.	BACKFILL FOR STRUCTURAL EARTH WALL IN	02C527	006535	3/10/2003	510.00	\$25.00	\$36.70	\$35.00
OR AVERAGE LOW BID is		\$25.00							
State AVERAGE LOW BID is		\$16.66							
7345	EACH	ABANDON EXISTING MANHOLE	01C522	006638	7/7/2003	3.00	\$650.00	\$800.00	\$500.00
OR AVERAGE LOW BID is		\$650.00							
State AVERAGE LOW BID is		\$625.00							
7380	EACH	ADJUST MONUMENT CASE AND COVER	00C524	006525	2/24/2003	1.00	\$250.00	\$250.00	\$500.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7380	EACH	ADJUST MONUMENT CASE AND COVER	00C517	006546	3/10/2003	4.00	\$300.00	\$0.00	\$0.00
7380	EACH	ADJUST MONUMENT CASE AND COVER	02C532	006552	3/24/2003	6.00	\$350.00	\$350.00	\$150.00
7380	EACH	ADJUST MONUMENT CASE AND COVER	02C528	006578	4/14/2003	8.00	\$350.00	\$750.00	\$300.00
7380	EACH	ADJUST MONUMENT CASE AND COVER	02C530	006580	4/14/2003	24.00	\$165.00	\$200.00	\$0.00
7380	EACH	ADJUST MONUMENT CASE AND COVER	03C500	006602	5/5/2003	15.00	\$200.00	\$545.00	\$0.00
OR AVERAGE LOW BID is \$229.48									
State AVERAGE LOW BID is \$170.23									
7400	HR	TRAINING	03C502	006513	2/10/2003	500.00	\$0.00	\$5.00	\$2.00
7400	HR	TRAINING	00C524	006525	2/24/2003	4,000.00	\$2.00	\$1.00	\$1.00
7400	HR	TRAINING	00C517	006546	3/10/2003	250.00	\$5.00	\$0.00	\$0.00
7400	HR	TRAINING	02C532	006552	3/24/2003	200.00	\$1.00	\$2.00	\$4.00
7400	HR	TRAINING	02C530	006580	4/14/2003	200.00	\$4.00	\$1.00	\$0.00
7400	HR	TRAINING	03C500	006602	5/5/2003	200.00	\$1.00	\$1.00	\$0.00
7400	HR	TRAINING	03C510	006609	5/12/2003	2,000.00	\$2.50	\$2.00	\$2.00
7400	HR	TRAINING	01C520	006613	5/19/2003	800.00	\$2.00	\$2.50	\$2.00
7400	HR	TRAINING	02C523	006635	6/30/2003	800.00	\$2.50	\$35.00	\$2.32
7400	HR	TRAINING	00C549	06626	6/9/2003	400.00	\$1.00	\$2.00	\$35.00
OR AVERAGE LOW BID is \$2.08									
State AVERAGE LOW BID is \$2.51									
7440	EACH	TEMPORARY IMPACT ATTENUATOR	02C507	006515	2/10/2003	1.00	\$500.00	\$5,000.00	\$0.00
7440	EACH	TEMPORARY IMPACT ATTENUATOR	03C504	006594	4/28/2003	2.00	\$2,000.00	\$2,888.27	\$3,225.00
OR AVERAGE LOW BID is \$1,500.00									
State AVERAGE LOW BID is \$3,650.06									
7442	EACH	PERMANENT IMPACT ATTENUATOR	00C524	006525	2/24/2003	4.00	\$20,000.00	\$15,000.00	\$5,000.00
OR AVERAGE LOW BID is \$20,000.00									
State AVERAGE LOW BID is \$38,428.57									
7444	EST.	REPAIR IMPACT ATTENUATOR	02C507	006515	2/10/2003	5,000.00	\$5,000.00	\$5,000.00	\$0.00
7444	EST.	REPAIR IMPACT ATTENUATOR	02C530	006580	4/14/2003	3,700.00	\$3,700.00	\$3,700.00	\$0.00
7444	EST.	REPAIR IMPACT ATTENUATOR	03C504	006594	4/28/2003	3,700.00	\$3,700.00	\$3,700.00	\$3,700.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7444	EST.	REPAIR IMPACT ATTENUATOR	03C500	006602	5/5/2003	3,700.00	\$3,700.00	\$3,700.00	\$0.00
7444	EST.	REPAIR IMPACT ATTENUATOR	03C512	006653	8/18/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
OR									
7445	EACH	RESETTING IMPACT ATTENUATOR	02C507	006515	2/10/2003	1.00	\$500.00	\$5,000.00	\$0.00
7445	EACH	RESETTING IMPACT ATTENUATOR	03C504	006594	4/28/2003	2.00	\$500.00	\$1,061.22	\$1,200.00
OR AVERAGE LOW BID is \$500.00									
State AVERAGE LOW BID is \$620.00									
7447	EACH	TRUCK MOUNTED IMPACT ATTENUATOR	02C507	006515	2/10/2003	2.00	\$10,000.00	\$3,000.00	\$0.00
7447	EACH	TRUCK MOUNTED IMPACT ATTENUATOR	02C530	006580	4/14/2003	4.00	\$5,800.00	\$4,950.00	\$0.00
7447	EACH	TRUCK MOUNTED IMPACT ATTENUATOR	03C504	006594	4/28/2003	2.00	\$4,000.00	\$5,301.72	\$7,500.00
7447	EACH	TRUCK MOUNTED IMPACT ATTENUATOR	03C500	006602	5/5/2003	1.00	\$2,000.00	\$4,350.00	\$0.00
7447	EACH	TRUCK MOUNTED IMPACT ATTENUATOR	03C512	006653	8/18/2003	2.00	\$3,500.00	\$3,500.00	\$2,950.00
OR AVERAGE LOW BID is \$5,472.73									
State AVERAGE LOW BID is \$4,486.93									
7449	HR	OPERATION OF TRUCK MOUNTED IMPACT ATT	02C507	006515	2/10/2003	320.00	\$1.00	\$40.00	\$0.00
7449	HR	OPERATION OF TRUCK MOUNTED IMPACT ATT	02C530	006580	4/14/2003	1,105.00	\$42.00	\$43.35	\$0.00
7449	HR	OPERATION OF TRUCK MOUNTED IMPACT ATT	03C504	006594	4/28/2003	330.00	\$20.00	\$4.38	\$45.00
7449	HR	OPERATION OF TRUCK MOUNTED IMPACT ATT	03C500	006602	5/5/2003	180.00	\$40.00	\$56.00	\$0.00
7449	HR	OPERATION OF TRUCK MOUNTED IMPACT ATT	03C512	006653	8/18/2003	140.00	\$36.00	\$41.80	\$46.00
OR AVERAGE LOW BID is \$31.60									
State AVERAGE LOW BID is \$32.36									
7480	EST.	ROADSIDE CLEANUP	02C531	006500	1/27/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
7480	EST.	ROADSIDE CLEANUP	03C502	006513	2/10/2003	1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
7480	EST.	ROADSIDE CLEANUP	02C507	006515	2/10/2003	10,000.00	\$10,000.00	\$10,000.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	02C527	006535	3/10/2003	8,000.00	\$8,000.00	\$8,000.00	\$8,000.00
7480	EST.	ROADSIDE CLEANUP	00C517	006546	3/10/2003	2,000.00	\$2,000.00	\$0.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	02C532	006552	3/24/2003	2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
7480	EST.	ROADSIDE CLEANUP	01C523	006562	3/31/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
7480	EST.	ROADSIDE CLEANUP	02C528	006578	4/14/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
7480	EST.	ROADSIDE CLEANUP	02C530	006580	4/14/2003	15,000.00	\$15,000.00	\$15,000.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7480	EST.	ROADSIDE CLEANUP	03C504	006594	4/28/2003	1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
7480	EST.	ROADSIDE CLEANUP	03C500	006602	5/5/2003	1,000.00	\$1,000.00	\$1,000.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	03C510	006609	5/12/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
7480	EST.	ROADSIDE CLEANUP	02C523	006635	6/30/2003	8,000.00	\$8,000.00	\$8,000.00	\$8,000.00
7480	EST.	ROADSIDE CLEANUP	01C522	006638	7/7/2003	2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
7480	EST.	ROADSIDE CLEANUP	03C512	006653	8/18/2003	1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
7480	EST.	ROADSIDE CLEANUP	00C549	06626	6/9/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
OR									
7490	L.S.	TRIMMING AND CLEANUP	03C500	006602	5/5/2003	1,000.00	\$5,000.00	\$4,000.00	\$0.00
7490	L.S.	TRIMMING AND CLEANUP	03C510	006609	5/12/2003	3,500.00	\$6,800.00	\$2,500.00	\$4,000.00
7490	L.S.	TRIMMING AND CLEANUP	01C520	006613	5/19/2003	1,000.00	\$2,000.00	\$1,500.00	\$1,500.00
7490	L.S.	TRIMMING AND CLEANUP	01C522	006638	7/7/2003	0.00	\$1,550.00	\$1,000.00	\$3,000.00
OR									
7500	L.S.	FIELD OFFICE BUILDING	00C524	006525	2/24/2003	30,000.00	\$65,000.00	\$130,000.00	\$200,000.00
7500	L.S.	FIELD OFFICE BUILDING	03C510	006609	5/12/2003	15,000.00	\$9,900.00	\$5,000.00	\$10,000.00
7500	L.S.	FIELD OFFICE BUILDING	01C520	006613	5/19/2003	10,000.00	\$10,000.00	\$8,000.00	\$8,900.00
OR									
7550	S.Y.	CONSTRUCTION GEOTEXTILE FOR UNDERGROU	00C524	006525	2/24/2003	580.00	\$2.00	\$3.00	\$8.00
OR AVERAGE LOW BID is \$2.00									
State AVERAGE LOW BID is \$0.81									
7554	S.Y.	CONSTRUCTION GEOTEXTILE FOR PERMANENT	03C510	006609	5/12/2003	400.00	\$3.00	\$2.50	\$3.00
OR AVERAGE LOW BID is \$3.00									
State AVERAGE LOW BID is \$1.48									
7562	EACH	MAILBOX SUPPORT TYPE 1	02C523	006635	6/30/2003	1.00	\$400.00	\$200.00	\$174.00
7562	EACH	MAILBOX SUPPORT TYPE 2	02C523	006635	6/30/2003	1.00	\$600.00	\$300.00	\$405.00
OR AVERAGE LOW BID is \$500.00									
State AVERAGE LOW BID is \$320.77									
7715	EST.	FORCE ACCOUNT ADDITIONAL POLYESTER CO	02C507	006515	2/10/2003	100,000.00	\$100,000.00	\$100,000.00	\$0.00
7715	EST.	FORCE ACCOUNT - FISH TRANSFER	00C524	006525	2/24/2003	39,000.00	\$39,000.00	\$39,000.00	\$39,000.00
7715	EST.	FORCE ACCOUNT CREATING ANCHOR & ANCHO	00C524	006525	2/24/2003	250,000.00	\$250,000.00	\$250,000.00	\$250,000.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7715	EST.	FORCE ACCOUNT PRESTRESSING REINFORCEM	00C524	006525	2/24/2003	100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
7715	EST.	FORCE ACCOUNT EPOXY CRACK SEALING	00C524	006525	2/24/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
7715	EST.	FORCE ACCOUNT PONTOON MOORAGE	00C524	006525	2/24/2003	100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
7715	EST.	FORCE ACCOUNT CONTAMINATED SOIL	00C524	006525	2/24/2003	4,100.00	\$4,100.00	\$4,100.00	\$4,100.00
7715	EST.	FORCE ACCOUNT REMOVING OBSTRUCTIONS F	00C524	006525	2/24/2003	50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
7715	EST.	FORCE ACCOUNT ADJUSTING DRAW PONTOON	00C524	006525	2/24/2003	500,000.00	\$500,000.00	\$500,000.00	\$500,000.00
7715	EST.	FORCE ACCOUNT ADDITIONAL WORK ACCESS	00C524	006525	2/24/2003	40,000.00	\$40,000.00	\$40,000.00	\$40,000.00
7715	EST.	FORCE ACCOUNT REMOVING OBSTRUCTIONS	03C510	006609	5/12/2003	18,000.00	\$18,000.00	\$18,000.00	\$18,000.00
7715	EST.	FORCE ACCOUNT DEBRIS REMOVAL FROM PIE	00C549	06626	6/9/2003	11,000.00	\$11,000.00	\$11,000.00	\$11,000.00
7715	EST.	FORCE ACCOUNT DEBRIS REMOVAL FROM BAS	00C549	06626	6/9/2003	49,000.00	\$49,000.00	\$49,000.00	\$49,000.00
OR									
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02C500	006496	1/13/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02C531	006500	1/27/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03C502	006513	2/10/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02C507	006515	2/10/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	00C524	006525	2/24/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02C527	006535	3/10/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	00C517	006546	3/10/2003	1,000.00	\$1,000.00	\$0.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02C532	006552	3/24/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	01C523	006562	3/31/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02C528	006578	4/14/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02C530	006580	4/14/2003	-1.00	(\$1.00)	(\$1.00)	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02C533	006586	4/21/2003	5.00	\$5.00	\$0.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03C504	006594	4/28/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03C500	006602	5/5/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03C510	006609	5/12/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	01C520	006613	5/19/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03C507	006615	5/19/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02C523	006635	6/30/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	01C522	006638	7/7/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03C511	006650	8/4/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03C512	006653	8/18/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	00C549	06626	6/9/2003	5.00	\$5.00	\$5.00	\$5.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
OR									
7727	CALC	CREDIT/DEBITS - MINOR CHANGES	00C549	06626	6/9/2003	-2.00	\$0.00	\$0.00	\$0.00
OR									
7728	CALC	MINOR CHANGE	02C500	006496	1/13/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02C531	006500	1/27/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03C502	006513	2/10/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02C507	006515	2/10/2003	-2.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	00C524	006525	2/24/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02C527	006535	3/10/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	00C517	006546	3/10/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02C532	006552	3/24/2003	-3.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	01C523	006562	3/31/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02C528	006578	4/14/2003	-3.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02C530	006580	4/14/2003	-6.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02C533	006586	4/21/2003	-5.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03C504	006594	4/28/2003	-4.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03C500	006602	5/5/2003	-8.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03C510	006609	5/12/2003	-3.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	01C520	006613	5/19/2003	-3.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03C507	006615	5/19/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02C523	006635	6/30/2003	-5.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	01C522	006638	7/7/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03C511	006650	8/4/2003	-5.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03C512	006653	8/18/2003	-1.00	\$0.00	\$0.00	\$0.00
OR									
7736	L.S.	SPCC PLAN	02C500	006496	1/13/2003	1,000.00	\$2,000.00	\$3,500.00	\$1,000.00
7736	L.S.	SPCC PLAN	03C502	006513	2/10/2003	1,000.00	\$500.00	\$2,000.00	\$1,500.00
7736	L.S.	SPCC PLAN	02C507	006515	2/10/2003	1,000.00	\$1,000.00	\$15,000.00	\$0.00
7736	L.S.	SPCC PLAN	00C524	006525	2/24/2003	2,000.00	\$1,500.00	\$21,000.00	\$7,500.00
7736	L.S.	SPCC PLAN	02C527	006535	3/10/2003	500.00	\$1,000.00	\$500.00	\$1,000.00
7736	L.S.	SPCC PLAN	00C517	006546	3/10/2003	1,000.00	\$750.00	\$0.00	\$0.00
7736	L.S.	SPCC PLAN	02C532	006552	3/24/2003	500.00	\$500.00	\$500.00	\$500.00
7736	L.S.	SPCC PLAN	01C523	006562	3/31/2003	500.00	\$350.00	\$2,500.00	\$2,000.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7736	L.S.	SPCC PLAN	02C528	006578	4/14/2003	1,200.00	\$500.00	\$1,400.00	\$1,000.00
7736	L.S.	SPCC PLAN	02C530	006580	4/14/2003	0.00	\$1,000.00	\$500.00	\$0.00
7736	L.S.	SPCC PLAN	02C533	006586	4/21/2003	1,000.00	\$1,000.00	\$0.00	\$0.00
7736	L.S.	SPCC PLAN	03C504	006594	4/28/2003	1,000.00	\$100.00	\$547.02	\$500.00
7736	L.S.	SPCC PLAN	03C500	006602	5/5/2003	1,000.00	\$500.00	\$300.00	\$0.00
7736	L.S.	SPCC PLAN	03C510	006609	5/12/2003	4,000.00	\$500.00	\$1,000.00	\$1,500.00
7736	L.S.	SPCC PLAN	01C520	006613	5/19/2003	1,000.00	\$1,000.00	\$1,000.00	\$300.00
7736	L.S.	SPCC PLAN	03C507	006615	5/19/2003	1,000.00	\$2,000.00	\$955.00	\$0.00
7736	L.S.	SPCC PLAN	02C523	006635	6/30/2003	0.00	\$400.00	\$4,000.00	\$695.00
7736	L.S.	SPCC PLAN	01C522	006638	7/7/2003	0.00	\$600.00	\$800.00	\$1,000.00
7736	L.S.	SPCC PLAN	03C511	006650	8/4/2003	1,500.00	\$1,072.00	\$2,000.00	\$500.00
7736	L.S.	SPCC PLAN	03C512	006653	8/18/2003	1,000.00	\$270.00	\$450.00	\$1,100.00
7736	L.S.	SPCC PLAN	00C549	06626	6/9/2003	500.00	\$1,500.00	\$1,200.00	\$2,000.00
OR									
7800	EACH	DELETED ITEM	02C507	006515	2/10/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00

11/3/2003

11/3/2003

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	00C524	006525	2/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	01C520	006613	5/19/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	01C522	006638	7/7/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03C511	006650	8/4/2003	0.01	\$0.00	\$0.00	\$0.00
OR AVERAGE LOW BID is \$0.00									
State AVERAGE LOW BID is \$0.00									
9244	EACH	PLASTIC AERIAL SURVEILLANCE FULL MARK	02C530	006580	4/14/2003	7.00	\$160.00	\$150.00	\$0.00
OR AVERAGE LOW BID is \$160.00									
State AVERAGE LOW BID is \$115.79									
9246	EACH	PLASTIC AERIAL SURVEILLANCE 1/2 MARKE	02C530	006580	4/14/2003	6.00	\$160.00	\$150.00	\$0.00
OR AVERAGE LOW BID is \$160.00									
State AVERAGE LOW BID is \$126.14									
9380	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02C523	006635	6/30/2003	8,000.00	\$6,000.00	\$10,000.00	\$11,255.00
OR									
9602	EACH	ADJUST INLET	02C507	006515	2/10/2003	1.00	\$500.00	\$3,000.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
9602	EACH	ADJUST INLET	02C530	006580	4/14/2003	4.00	\$350.00	\$1,200.00	\$0.00
OR AVERAGE LOW BID is \$380.00									
State AVERAGE LOW BID is \$306.25									
9605	EACH	CONNECTION TO DRAINAGE STRUCTURE	00C524	006525	2/24/2003	4.00	\$500.00	\$1,000.00	\$6,000.00
9605	EACH	CONNECTION TO DRAINAGE STRUCTURE	01C522	006638	7/7/2003	1.00	\$325.00	\$500.00	\$1,000.00
OR AVERAGE LOW BID is \$465.00									
State AVERAGE LOW BID is \$514.95									

[New Search](#)