


[News](#) [Site Index](#) [Contact WSDOT](#) [WSDOT Home](#)
[TRAFFIC & ROADS](#) [PROJECTS](#) [BUSINESS](#) [ENVIRONMENTAL](#) [MAPS & DATA](#)

UNIT BID HISTORY

Bid Item Unit Price Tabulation Standard Items

Region: South Central Contracts awarded from 1/1/2003 thru 11/3/2003

Total records found: 668

[New Search](#)

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
	S.Y.	PLANING BITUMINOUS PAVEMENT 0.30' DE	02Y008	006511	2/10/2003	2,890.00	\$3.75	\$2.30	\$0.00
	S.Y.	REMOVING EXISTING POLYMER OVERLAY	02Y024	006531	3/3/2003	2,350.00	\$25.00	\$35.00	\$0.00
	L.F.	TRENCH DRAIN	02Y017	006560	3/24/2003	634.00	\$75.00	\$62.22	\$100.00
	S.Y.	SLOPE PROTECTION ROCK	02Y017	006560	3/24/2003	78,350.00	\$0.70	\$1.20	\$1.10

SCR AVERAGE LOW BID is \$2.04

State AVERAGE LOW BID is \$1.16

0001	L.S.	MOBILIZATION	02Y003	006498	1/21/2003	0.00	\$20,000.00	\$18,000.00	\$0.00
0001	L.S.	MOBILIZATION	02Y019	006510	2/10/2003	0.00	\$49,000.00	\$50,000.00	\$70,312.50
0001	L.S.	MOBILIZATION	02Y008	006511	2/10/2003	0.00	\$100,000.00	\$125,000.00	\$0.00
0001	L.S.	MOBILIZATION	02Y021	006517	2/10/2003	0.00	\$35,000.00	\$84,023.00	\$0.00
0001	L.S.	MOBILIZATION	02Y018	006522	2/24/2003	0.00	\$1,600,000.00	\$1,630,000.00	\$1,600,000.00
0001	L.S.	MOBILIZATION	02Y023	006524	2/24/2003	0.00	\$75,000.00	\$74,000.00	\$93,000.00
0001	L.S.	MOBILIZATION	02Y024	006531	3/3/2003	0.00	\$40,000.00	\$20,000.00	\$0.00
0001	L.S.	MOBILIZATION	02Y020	006539	3/10/2003	0.00	\$142,000.00	\$0.00	\$0.00
0001	L.S.	MOBILIZATION	02Y017	006560	3/24/2003	0.00	\$230,000.00	\$126,893.60	\$155,059.00
0001	L.S.	MOBILIZATION	02Y022	006568	3/31/2003	0.00	\$98,500.00	\$100,000.00	\$47,635.00
0001	L.S.	MOBILIZATION	02Y025	006570	3/31/2003	0.00	\$18,700.00	\$57,704.89	\$42,200.00
0001	L.S.	MOBILIZATION	03Y003	006598	4/28/2003	0.00	\$37,500.00	\$70,000.00	\$0.00
0001	L.S.	MOBILIZATION	03Y005	006627	6/13/2003	0.00	\$8,000.00	\$9,000.00	\$10,000.00
0001	L.S.	MOBILIZATION	01Y010	006630	6/16/2003	0.00	\$410,000.00	\$490,000.00	\$425,000.00
0001	L.S.	MOBILIZATION	03Y004	006639	7/7/2003	6,056.45	\$5,500.00	\$8,000.00	\$3,500.00

SCR

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0025	ACRE	CLEARING AND GRUBBING	02Y018	006522	2/24/2003	4.20	\$3,200.00	\$3,000.00	\$6,000.00
0025	ACRE	CLEARING AND GRUBBING	02Y017	006560	3/24/2003	35.60	\$2,000.00	\$365.00	\$750.00
0025	ACRE	CLEARING AND GRUBBING	02Y022	006568	3/31/2003	2.50	\$3,000.00	\$8,000.00	\$508.40
SCR AVERAGE LOW BID is \$2,178.25									
State AVERAGE LOW BID is \$2,795.76									
0035	L.S.	CLEARING AND GRUBBING	03Y003	006598	4/28/2003	7,500.00	\$16,500.00	\$15,000.00	\$0.00
0035	L.S.	CLEARING AND GRUBBING	01Y010	006630	6/16/2003	129,000.00	\$27,500.00	\$12,000.00	\$18,750.00
SCR									
0038	EST.	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	01Y010	006630	6/16/2003	2.00	\$2.00	\$2.00	\$2.00
SCR									
0045	C.Y.	STRIPPING INCL. HAUL - SITE QS-S-214	01Y010	006630	6/16/2003	19,850.00	\$1.15	\$0.10	\$1.75
SCR AVERAGE LOW BID is \$1.15									
State AVERAGE LOW BID is \$1.01									
0050	L.S.	REMOVAL OF STRUCTURE AND OBSTRUCTION	02Y021	006517	2/10/2003	1.00	\$2,500.00	\$4,000.00	\$0.00
0050	L.S.	REMOVAL OF STRUCTURE AND OBSTRUCTION	02Y018	006522	2/24/2003	6,860.00	\$5,000.00	\$10,000.00	\$13,000.00
0050	L.S.	REMOVAL OF STRUCTURE AND OBSTRUCTION	01Y010	006630	6/16/2003	13,350.00	\$11,500.00	\$10,000.00	\$25,000.00
SCR									
0071	L.S.	REMOVING EXISTING BRIDGE NO. 240/12	02Y018	006522	2/24/2003	650,000.00	\$700,000.00	\$400,000.00	\$500,000.00
0071	L.S.	REMOVING EXISTING BRIDGE NO. 12/657	02Y022	006568	3/31/2003	31,000.00	\$24,000.00	\$25,000.00	\$21,610.00
SCR									
0100	S.Y.	REMOVING CEMENT CONC. SIDEWALK	03Y003	006598	4/28/2003	400.00	\$2.00	\$6.00	\$0.00
SCR AVERAGE LOW BID is \$2.00									
State AVERAGE LOW BID is \$9.12									
0145	L.F.	REMOVING CONC. BARRIER	02Y018	006522	2/24/2003	2,837.00	\$3.00	\$3.00	\$3.00
0145	L.F.	REMOVING CONC. BARRIER	02Y025	006570	3/31/2003	80.00	\$10.00	\$13.81	\$14.00
SCR AVERAGE LOW BID is \$3.19									
State AVERAGE LOW BID is \$4.12									
0170	L.F.	REMOVING GUARDRAIL	02Y003	006498	1/21/2003	187.50	\$1.25	\$1.25	\$0.00
0170	L.F.	REMOVING GUARDRAIL	02Y008	006511	2/10/2003	57.00	\$4.00	\$4.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0170	L.F.	REMOVING GUARDRAIL	02Y018	006522	2/24/2003	5,930.00	\$2.00	\$2.00	\$2.00
0170	L.F.	REMOVING GUARDRAIL	02Y024	006531	3/3/2003	75.00	\$3.00	\$10.00	\$0.00
0170	L.F.	REMOVING GUARDRAIL	01Y010	006630	6/16/2003	963.00	\$1.50	\$1.50	\$1.00
SCR AVERAGE LOW BID is \$1.94									
State AVERAGE LOW BID is \$2.57									
0182	EACH	REMOVING GUARDRAIL ANCHOR	02Y003	006498	1/21/2003	11.00	\$100.00	\$100.00	\$0.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	02Y008	006511	2/10/2003	1.00	\$200.00	\$200.00	\$0.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	02Y018	006522	2/24/2003	6.00	\$150.00	\$150.00	\$150.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	02Y024	006531	3/3/2003	2.00	\$250.00	\$500.00	\$0.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	02Y020	006539	3/10/2003	2.00	\$220.00	\$0.00	\$0.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	01Y010	006630	6/16/2003	8.00	\$150.00	\$150.00	\$150.00
SCR AVERAGE LOW BID is \$144.67									
State AVERAGE LOW BID is \$150.56									
0187	L.F.	REMOVING PAINT LINE	02Y018	006522	2/24/2003	12,880.00	\$0.55	\$0.50	\$0.55
0187	L.F.	REMOVING PAINT LINE	02Y023	006524	2/24/2003	4,910.00	\$0.65	\$0.00	\$0.50
0187	L.F.	REMOVING PAINT LINE	02Y017	006560	3/24/2003	1,350.00	\$1.05	\$1.10	\$1.00
0187	L.F.	REMOVING PAINT LINE	01Y010	006630	6/16/2003	256,050.00	\$0.27	\$0.27	\$0.27
SCR AVERAGE LOW BID is \$0.29									
State AVERAGE LOW BID is \$0.34									
0188	L.F.	REMOVING TEMPORARY PAVEMENT MARKING	02Y003	006498	1/21/2003	28,510.00	\$0.03	\$0.03	\$0.00
0188	L.F.	REMOVING TEMPORARY PAVEMENT MARKING	02Y008	006511	2/10/2003	84,010.00	\$0.04	\$0.04	\$0.00
0188	L.F.	REMOVING TEMPORARY PAVEMENT MARKING	02Y021	006517	2/10/2003	58,300.00	\$0.03	\$0.03	\$0.00
0188	L.F.	REMOVING TEMPORARY PAVEMENT MARKING	02Y020	006539	3/10/2003	86,157.00	\$0.05	\$0.00	\$0.00
SCR AVERAGE LOW BID is \$0.04									
State AVERAGE LOW BID is \$0.09									
0190	L.F.	REMOVING PLASTIC LINE	01Y010	006630	6/16/2003	49,210.00	\$0.35	\$0.35	\$0.35
SCR AVERAGE LOW BID is \$0.35									
State AVERAGE LOW BID is \$0.49									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	02Y003	006498	1/21/2003	850.00	\$600.00	\$600.00	\$0.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	02Y019	006510	2/10/2003	2,500.00	\$1,200.00	\$3,000.00	\$6,000.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	02Y008	006511	2/10/2003	1,470.00	\$650.00	\$650.00	\$0.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	02Y021	006517	2/10/2003	1,200.00	\$250.00	\$250.00	\$0.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	02Y018	006522	2/24/2003	1,150.00	\$850.00	\$1,000.00	\$900.00
SCR									
0220	L.F.	REMOVING CHAIN LINK FENCE	02Y018	006522	2/24/2003	1,420.00	\$2.00	\$3.00	\$2.00
SCR AVERAGE LOW BID is \$2.00									
State AVERAGE LOW BID is \$1.66									
0230	L.F.	REMOVING WIRE FENCE	02Y017	006560	3/24/2003	2,820.00	\$1.00	\$1.15	\$1.25
SCR AVERAGE LOW BID is \$1.00									
State AVERAGE LOW BID is \$1.22									
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	02Y019	006510	2/10/2003	5,503.00	\$8.00	\$12.50	\$4.50
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	02Y018	006522	2/24/2003	40,460.00	\$6.25	\$5.00	\$3.00
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	02Y017	006560	3/24/2003	26,700.00	\$3.30	\$1.70	\$3.50
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	02Y022	006568	3/31/2003	470.00	\$10.00	\$12.00	\$10.17
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	03Y003	006598	4/28/2003	3,850.00	\$12.00	\$12.75	\$0.00
SCR AVERAGE LOW BID is \$5.66									
State AVERAGE LOW BID is \$4.25									
0330	C.Y.	ROADWAY EXCAVATION INCL. HAUL - AREA	02Y018	006522	2/24/2003	12,600.00	\$8.75	\$9.00	\$6.00
0330	C.Y.	ROADWAY EXCAVATION INCL. HAUL - AREA	01Y010	006630	6/16/2003	139,540.00	\$4.55	\$4.10	\$6.25
0330	C.Y.	ROADWAY EXCAVATION INCL. HAUL - AREA	01Y010	006630	6/16/2003	33,290.00	\$2.75	\$5.20	\$8.50
SCR AVERAGE LOW BID is \$4.51									
State AVERAGE LOW BID is \$4.30									
0370	L.F.	CONTROLLED BLASTING OF ROCK FACE	01Y010	006630	6/16/2003	72,090.00	\$2.75	\$2.50	\$0.01
SCR AVERAGE LOW BID is \$2.75									
State AVERAGE LOW BID is \$3.04									
0405	C.Y.	COMMON BORROW INCL. HAUL	02Y018	006522	2/24/2003	50,280.00	\$0.01	\$11.50	\$8.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0405	C.Y.	COMMON BORROW INCL. HAUL	02Y017	006560	3/24/2003	18,050.00	\$5.95	\$3.25	\$8.65
0405	C.Y.	COMMON BORROW INCL. HAUL	02Y022	006568	3/31/2003	6,760.00	\$10.00	\$4.00	\$10.17
0405	C.Y.	COMMON BORROW INCL. HAUL	01Y010	006630	6/16/2003	11,180.00	\$2.60	\$4.55	\$5.60
SCR AVERAGE LOW BID is \$2.37									
State AVERAGE LOW BID is \$4.26									
0409	C.Y.	SELECT BORROW INCL. HAUL	02Y019	006510	2/10/2003	2,350.00	\$11.50	\$11.50	\$18.00
SCR AVERAGE LOW BID is \$11.50									
State AVERAGE LOW BID is \$15.29									
0460	C.Y.	EMBANKMENT IN PLACE	03Y004	006639	7/7/2003	2,490.00	\$8.00	\$12.55	\$17.20
SCR AVERAGE LOW BID is \$8.00									
State AVERAGE LOW BID is \$8.55									
0470	C.Y.	EMBANKMENT COMPACTION	02Y019	006510	2/10/2003	2,350.00	\$1.50	\$1.00	\$1.00
0470	C.Y.	EMBANKMENT COMPACTION	02Y018	006522	2/24/2003	42,430.00	\$6.35	\$0.20	\$1.00
0470	C.Y.	EMBANKMENT COMPACTION	02Y017	006560	3/24/2003	46,300.00	\$2.00	\$1.00	\$0.75
0470	C.Y.	EMBANKMENT COMPACTION	02Y022	006568	3/31/2003	10,580.00	\$3.00	\$3.00	\$3.81
0470	C.Y.	EMBANKMENT COMPACTION	01Y010	006630	6/16/2003	101,320.00	\$0.50	\$0.64	\$0.75
SCR AVERAGE LOW BID is \$2.21									
State AVERAGE LOW BID is \$1.98									
1030	C.Y.	DITCH EXCAVATION INCL. HAUL	02Y018	006522	2/24/2003	2,950.00	\$6.50	\$9.00	\$3.00
1030	C.Y.	DITCH EXCAVATION INCL. HAUL	01Y010	006630	6/16/2003	60.00	\$10.50	\$8.00	\$10.00
SCR AVERAGE LOW BID is \$6.58									
State AVERAGE LOW BID is \$8.19									
1053	EACH	GRATE INLET TYPE 1	02Y017	006560	3/24/2003	4.00	\$1,850.00	\$1,200.00	\$1,800.00
SCR AVERAGE LOW BID is \$1,850.00									
State AVERAGE LOW BID is \$1,712.74									
1054	EACH	GRATE INLET TYPE 2	02Y018	006522	2/24/2003	10.00	\$1,750.00	\$1,100.00	\$1,200.00
1054	EACH	GRATE INLET TYPE 2	03Y003	006598	4/28/2003	31.00	\$1,760.00	\$1,075.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
1054	EACH	GRATE INLET TYPE 2	01Y010	006630	6/16/2003	3.00	\$1,900.00	\$2,500.00	\$1,500.00
SCR AVERAGE LOW BID is \$1,767.27									
State AVERAGE LOW BID is \$1,399.61									
1058	EACH	DROP INLET TYPE 1	01Y010	006630	6/16/2003	6.00	\$2,600.00	\$3,275.00	\$2,500.00
SCR AVERAGE LOW BID is \$2,600.00									
State AVERAGE LOW BID is \$2,750.00									
1069	C.Y.	FILTER BLANKET	02Y018	006522	2/24/2003	1,009.00	\$16.00	\$20.00	\$19.00
SCR AVERAGE LOW BID is \$16.00									
State AVERAGE LOW BID is \$16.00									
1073	TON	LIGHT LOOSE RIPRAP	02Y022	006568	3/31/2003	590.00	\$27.00	\$25.00	\$38.14
SCR AVERAGE LOW BID is \$27.00									
State AVERAGE LOW BID is \$32.24									
1074	C.Y.	LIGHT LOOSE RIPRAP	02Y018	006522	2/24/2003	2,445.00	\$26.00	\$27.00	\$25.00
1074	C.Y.	LIGHT LOOSE RIPRAP	01Y010	006630	6/16/2003	419.00	\$25.00	\$32.00	\$30.00
SCR AVERAGE LOW BID is \$25.85									
State AVERAGE LOW BID is \$28.08									
1076	C.Y.	HEAVY LOOSE RIPRAP	02Y018	006522	2/24/2003	1,795.00	\$27.00	\$35.00	\$30.00
1076	C.Y.	HEAVY LOOSE RIPRAP	01Y010	006630	6/16/2003	22.00	\$50.00	\$110.00	\$35.00
SCR AVERAGE LOW BID is \$27.28									
State AVERAGE LOW BID is \$27.46									
1085	C.Y.	QUARRY SPALLS	02Y018	006522	2/24/2003	608.00	\$27.00	\$30.00	\$23.00
1085	C.Y.	QUARRY SPALLS	02Y017	006560	3/24/2003	9.00	\$57.50	\$35.00	\$45.00
SCR AVERAGE LOW BID is \$27.44									
State AVERAGE LOW BID is \$32.36									
1092	L.F.	SAFETY BARS FOR CULVERT PIPE TYPE 2	01Y010	006630	6/16/2003	4.00	\$145.00	\$150.00	\$250.00
SCR AVERAGE LOW BID is \$145.00									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$145.00									
1160	L.F.	UNDERDRAIN PIPE 6 IN. DIAM.	02Y019	006510	2/10/2003	1,650.00	\$12.50	\$8.00	\$11.00
1160	L.F.	UNDERDRAIN PIPE 6 IN. DIAM.	01Y010	006630	6/16/2003	203.00	\$10.50	\$16.50	\$17.00
SCR AVERAGE LOW BID is \$12.28									
State AVERAGE LOW BID is \$11.87									
1161	L.F.	UNDERDRAIN PIPE 8 IN. DIAM.	02Y018	006522	2/24/2003	332.00	\$16.50	\$29.00	\$10.00
SCR AVERAGE LOW BID is \$16.50									
State AVERAGE LOW BID is \$10.05									
1170	L.F.	DRAIN PIPE 6 IN. DIAM.	02Y019	006510	2/10/2003	115.00	\$12.50	\$10.00	\$10.00
SCR AVERAGE LOW BID is \$12.50									
State AVERAGE LOW BID is \$31.51									
1171	L.F.	DRAIN PIPE 8 IN. DIAM.	02Y018	006522	2/24/2003	132.00	\$15.00	\$36.00	\$10.00
SCR AVERAGE LOW BID is \$15.00									
State AVERAGE LOW BID is \$21.89									
1180	L.F.	SCHEDULE A CULV. PIPE 12 IN. DIAM.	02Y018	006522	2/24/2003	260.00	\$24.00	\$41.00	\$25.00
1180	L.F.	SCHEDULE A CULV. PIPE 12 IN. DIAM.	02Y017	006560	3/24/2003	466.00	\$22.65	\$16.37	\$22.55
SCR AVERAGE LOW BID is \$23.13									
State AVERAGE LOW BID is \$21.38									
1182	L.F.	SCHEDULE A CULV. PIPE 18 IN. DIAM.	02Y018	006522	2/24/2003	316.00	\$32.00	\$43.00	\$35.00
1182	L.F.	SCHEDULE A CULV. PIPE 18 IN. DIAM.	02Y017	006560	3/24/2003	491.00	\$32.50	\$24.75	\$25.55
SCR AVERAGE LOW BID is \$32.30									
State AVERAGE LOW BID is \$41.27									
1184	L.F.	SCHEDULE A CULV. PIPE 24 IN. DIAM.	02Y017	006560	3/24/2003	13.00	\$38.25	\$59.00	\$55.55
SCR AVERAGE LOW BID is \$38.25									
State AVERAGE LOW BID is \$47.54									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
1253	L.F.	CL. III REINF. CONC. CULV. PIPE 36 IN	01Y010	006630	6/16/2003	24.00	\$120.00	\$170.00	\$160.00
SCR AVERAGE LOW BID is							\$120.00		
State AVERAGE LOW BID is							\$128.44		
1320	L.F.	PLAIN ST. CULV. PIPE 0.079 IN. TH. 18	02Y022	006568	3/31/2003	120.00	\$21.00	\$25.00	\$35.58
SCR AVERAGE LOW BID is							\$21.00		
State AVERAGE LOW BID is							\$21.00		
1325	L.F.	PLAIN ST. CULV. PIPE 0.079 IN. TH. 48	02Y022	006568	3/31/2003	80.00	\$65.00	\$80.00	\$66.10
SCR AVERAGE LOW BID is							\$65.00		
State AVERAGE LOW BID is							\$65.00		
1343	L.F.	PLAIN ST. CULV. PIPE 0.138 IN. TH. 72	02Y017	006560	3/24/2003	33.00	\$200.00	\$110.00	\$155.55
1343	L.F.	PLAIN ST. CULV. PIPE 0.138 IN. TH. 72	01Y010	006630	6/16/2003	1,602.00	\$120.00	\$95.00	\$140.00
SCR AVERAGE LOW BID is							\$121.61		
State AVERAGE LOW BID is							\$121.61		
1363	L.F.	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 18	01Y010	006630	6/16/2003	240.00	\$45.00	\$27.00	\$30.00
SCR AVERAGE LOW BID is							\$45.00		
State AVERAGE LOW BID is							\$45.00		
1364	L.F.	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 24	01Y010	006630	6/16/2003	513.00	\$45.00	\$26.00	\$38.00
SCR AVERAGE LOW BID is							\$45.00		
State AVERAGE LOW BID is							\$45.00		
1365	L.F.	TR. 1 ST. CULV. PIPE 0.064 IN. TH. 30	01Y010	006630	6/16/2003	49.00	\$75.00	\$55.00	\$50.00
SCR AVERAGE LOW BID is							\$75.00		
State AVERAGE LOW BID is							\$75.00		
3080	EACH	ADJUST MANHOLE	02Y020	006539	3/10/2003	34.00	\$300.00	\$0.00	\$0.00
3080	EACH	ADJUST MANHOLE	03Y003	006598	4/28/2003	13.00	\$150.00	\$225.00	\$0.00
SCR AVERAGE LOW BID is							\$258.51		
State AVERAGE LOW BID is							\$377.18		

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
3100	EACH	ADJUST CATCH BASIN	02Y020	006539	3/10/2003	2.00	\$500.00	\$0.00	\$0.00
3100	EACH	ADJUST CATCH BASIN	03Y003	006598	4/28/2003	1.00	\$350.00	\$225.00	\$0.00
SCR AVERAGE LOW BID is		\$450.00							
State AVERAGE LOW BID is		\$336.40							
3105	EACH	CATCH BASIN TYPE 2 48 IN. DIAM.	03Y003	006598	4/28/2003	2.00	\$2,260.00	\$1,383.00	\$0.00
SCR AVERAGE LOW BID is		\$2,260.00							
State AVERAGE LOW BID is		\$1,933.83							
3151	L.F.	TESTING STORM SEWER PIPE	02Y017	006560	3/24/2003	540.00	\$2.30	\$2.00	\$2.00
3151	L.F.	TESTING STORM SEWER PIPE	03Y003	006598	4/28/2003	3,755.00	\$1.25	\$1.25	\$0.00
SCR AVERAGE LOW BID is		\$1.38							
State AVERAGE LOW BID is		\$1.73							
3480	L.F.	CL. V REINF. CONC. STORM SEWER PIPE 1	03Y003	006598	4/28/2003	245.00	\$30.00	\$22.00	\$0.00
SCR AVERAGE LOW BID is		\$30.00							
State AVERAGE LOW BID is		\$25.56							
3577	L.F.	SOLID WALL PVC STORM SEWER PIPE 12 IN	02Y017	006560	3/24/2003	150.00	\$27.50	\$23.00	\$27.55
3577	L.F.	SOLID WALL PVC STORM SEWER PIPE 12 IN	03Y003	006598	4/28/2003	2,950.00	\$18.00	\$13.00	\$0.00
SCR AVERAGE LOW BID is		\$18.46							
State AVERAGE LOW BID is		\$18.46							
3578	L.F.	SOLID WALL PVC STORM SEWER PIPE 15 IN	02Y017	006560	3/24/2003	334.00	\$34.65	\$20.00	\$30.55
SCR AVERAGE LOW BID is		\$34.65							
State AVERAGE LOW BID is		\$34.65							
3579	L.F.	SOLID WALL PVC STORM SEWER PIPE 18 IN	02Y017	006560	3/24/2003	56.00	\$45.00	\$25.00	\$40.55
SCR AVERAGE LOW BID is		\$45.00							
State AVERAGE LOW BID is		\$45.00							
3850	EACH	MOVING EXISTING HYDRANT	03Y003	006598	4/28/2003	2.00	\$1,200.00	\$1,300.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
SCR AVERAGE LOW BID is		\$1,200.00							
State AVERAGE LOW BID is		\$1,600.00							
4006	C.Y.	STRUCTURE EXCAVATION CLASS A INCL. HA	02Y018	006522	2/24/2003	3,265.00	\$21.00	\$11.00	\$15.00
4006	C.Y.	STRUCTURE EXCAVATION CLASS A INCL. HA	02Y022	006568	3/31/2003	675.00	\$15.00	\$12.00	\$10.17
SCR AVERAGE LOW BID is		\$19.97							
State AVERAGE LOW BID is		\$15.60							
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A	02Y018	006522	2/24/2003	112,000.00	\$40,000.00	\$80,000.00	\$200,000.00
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A - B	02Y022	006568	3/31/2003	32,000.00	\$7,500.00	\$10,000.00	\$1,271.00
SCR									
4025	C.Y.	GRAVEL BACKFILL FOR WALL	02Y018	006522	2/24/2003	560.00	\$25.00	\$19.00	\$26.00
4025	C.Y.	GRAVEL BACKFILL FOR WALL	02Y022	006568	3/31/2003	190.00	\$35.00	\$25.00	\$48.31
SCR AVERAGE LOW BID is		\$27.53							
State AVERAGE LOW BID is		\$26.06							
4085	EACH	FURNISHING AND DRIVING STEEL TEST PIL	02Y018	006522	2/24/2003	4.00	\$2,800.00	\$8,000.00	\$2,500.00
SCR AVERAGE LOW BID is		\$2,800.00							
State AVERAGE LOW BID is		\$6,045.45							
4090	L.F.	FURNISHING ST. PILING	02Y018	006522	2/24/2003	6,703.00	\$17.25	\$12.00	\$17.00
SCR AVERAGE LOW BID is		\$17.25							
State AVERAGE LOW BID is		\$17.92							
4095	EACH	DRIVING ST. PILE	02Y018	006522	2/24/2003	132.00	\$450.00	\$850.00	\$1,000.00
SCR AVERAGE LOW BID is		\$450.00							
State AVERAGE LOW BID is		\$604.32							
4149	LB.	ST. REINF. BAR FOR BRIDGE	02Y018	006522	2/24/2003	615,000.00	\$0.50	\$1.00	\$0.40
4149	LB.	ST. REINF. BAR FOR BRIDGE	02Y022	006568	3/31/2003	37,680.00	\$0.55	\$0.50	\$0.66
SCR AVERAGE LOW BID is		\$0.50							
State AVERAGE LOW BID is		\$0.51							

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
4151	LB.	ST. REINF. BAR FOR WALL	02Y018	006522	2/24/2003	5,500.00	\$0.50	\$1.00	\$0.40
SCR AVERAGE LOW BID is \$0.50									
State AVERAGE LOW BID is \$0.54									
4202	C.Y.	CONC. CLASS 4000 FOR WALL	02Y018	006522	2/24/2003	90.00	\$550.00	\$450.00	\$250.00
SCR AVERAGE LOW BID is \$550.00									
State AVERAGE LOW BID is \$413.30									
4219	CALC	DEFICIENT STRENGTH CONC. PRICE ADJUST	02Y018	006522	2/24/2003	-2.00	\$0.00	\$0.00	\$0.00
4219	CALC	DEFICIENT STRENGTH CONC. PRICE ADJUST	02Y022	006568	3/31/2003	1.00	\$0.00	\$0.00	\$0.00
SCR									
4300	L.S.	SUPERSTRUCTURE BRIDGE NO. 240/12S	02Y018	006522	2/24/2003	2,225,000.00	\$2,000,000.00	\$2,675,000.00	\$2,000,000.00
4300	L.S.	SUPERSTRUCTURE BRIDGE NO. 240/12N	02Y018	006522	2/24/2003	2,825,000.00	\$2,450,000.00	\$2,675,000.00	\$2,300,000.00
4300	L.S.	SUPERSTRUCTURE - BR. NO. 12/657	02Y022	006568	3/31/2003	133,000.00	\$150,000.00	\$185,000.00	\$144,012.00
4300	L.S.	SUPERSTRUCTURE -BRIDGE NO. 241/5 HIN	03Y005	006627	6/13/2003	1.00	\$94,000.00	\$98,000.00	\$113,500.00
SCR									
4322	C.Y.	CONC. CLASS 4000 FOR BRIDGE	02Y018	006522	2/24/2003	2,755.00	\$250.00	\$350.00	\$300.00
4322	C.Y.	CONC. CLASS 4000 FOR BRIDGE	02Y022	006568	3/31/2003	213.00	\$350.00	\$350.00	\$322.97
SCR AVERAGE LOW BID is \$257.18									
State AVERAGE LOW BID is \$354.68									
4339	L.F.	EXPANSION JOINT SYSTEM STRIP SEAL - S	02Y018	006522	2/24/2003	306.00	\$65.00	\$90.00	\$100.00
SCR AVERAGE LOW BID is \$65.00									
State AVERAGE LOW BID is \$74.59									
4352	L.F.	CONDUIT PIPE 2 IN. DIAM.	02Y018	006522	2/24/2003	2,998.00	\$22.00	\$12.00	\$10.00
SCR AVERAGE LOW BID is \$22.00									
State AVERAGE LOW BID is \$21.03									
4390	L.F.	ELECTRICAL CONDUIT	02Y022	006568	3/31/2003	580.00	\$12.00	\$12.00	\$14.87
SCR AVERAGE LOW BID is \$12.00									
State AVERAGE LOW BID is \$12.00									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
4410	L.F.	BRIDGE RAILING TYPE BP	02Y018	006522	2/24/2003	2,645.00	\$30.00	\$35.00	\$45.00
4410	L.F.	BRIDGE RAILING TYPE BP	02Y022	006568	3/31/2003	268.00	\$57.00	\$50.00	\$69.91
SCR AVERAGE LOW BID is \$32.48									
State AVERAGE LOW BID is \$45.20									
4415	L.F.	TRAFFIC BARRIER	02Y018	006522	2/24/2003	2,999.00	\$60.00	\$45.00	\$42.00
4415	L.F.	TRAFFIC BARRIER	02Y022	006568	3/31/2003	268.00	\$65.00	\$75.00	\$115.22
SCR AVERAGE LOW BID is \$60.41									
State AVERAGE LOW BID is \$61.41									
4443	L.S.	EXPANSION JOINT MODIFICATION	02Y024	006531	3/3/2003	15,000.00	\$10,000.00	\$15,000.00	\$0.00
SCR									
4445	EST.	BRIDGE DECK REPAIR	02Y024	006531	3/3/2003	50,000.00	\$50,000.00	\$50,000.00	\$0.00
SCR									
4468	L.S.	CLEANING AND PAINTING BRIDGE NO. 12/5	02Y023	006524	2/24/2003	940,000.00	\$600,000.00	\$555,870.00	\$750,000.00
SCR									
4469	L.S.	CONTAINMENT OF ABRASIVES	02Y023	006524	2/24/2003	100,000.00	\$105,000.00	\$275,000.00	\$46,000.00
SCR									
4470	EST.	TESTING AND DISPOSAL OF CONTAINMENT W	02Y023	006524	2/24/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
SCR									
5100	TON	CRUSHED SURFACING BASE COURSE	02Y019	006510	2/10/2003	4,176.00	\$13.00	\$15.00	\$8.00
5100	TON	CRUSHED SURFACING BASE COURSE	02Y018	006522	2/24/2003	27,640.00	\$10.00	\$12.00	\$8.25
5100	TON	CRUSHED SURFACING BASE COURSE	02Y017	006560	3/24/2003	42,640.00	\$3.75	\$10.50	\$10.00
5100	TON	CRUSHED SURFACING BASE COURSE	02Y022	006568	3/31/2003	7,300.00	\$12.00	\$10.00	\$15.74
5100	TON	CRUSHED SURFACING BASE COURSE	03Y003	006598	4/28/2003	4,270.00	\$10.00	\$12.00	\$0.00
5100	TON	CRUSHED SURFACING BASE COURSE	01Y010	006630	6/16/2003	96,900.00	\$6.00	\$6.70	\$8.25
5100	TON	CRUSHED SURFACING BASE COURSE	03Y004	006639	7/7/2003	780.00	\$10.00	\$15.00	\$16.70
SCR AVERAGE LOW BID is \$6.59									
State AVERAGE LOW BID is \$9.70									
5120	TON	CRUSHED SURFACING TOP COURSE	02Y008	006511	2/10/2003	500.00	\$8.00	\$11.50	\$0.00
5120	TON	CRUSHED SURFACING TOP COURSE	02Y020	006539	3/10/2003	44.00	\$25.00	\$0.00	\$0.00
5120	TON	CRUSHED SURFACING TOP COURSE	03Y003	006598	4/28/2003	110.00	\$21.00	\$15.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
SCR AVERAGE LOW BID is		\$11.33							
State AVERAGE LOW BID is		\$20.28							
5295	TON	ASPHALT CRS-2	02Y008	006511	2/10/2003	104.30	\$300.00	\$250.00	\$0.00
SCR AVERAGE LOW BID is		\$300.00							
State AVERAGE LOW BID is		\$300.00							
5334	EST.	ANTI-STRIPPING ADDITIVE	02Y003	006498	1/21/2003	17,160.00	\$17,160.00	\$17,160.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02Y008	006511	2/10/2003	35,178.00	\$35,178.00	\$35,178.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02Y021	006517	2/10/2003	25,700.00	\$25,700.00	\$25,700.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02Y018	006522	2/24/2003	16,990.00	\$16,990.00	\$16,990.00	\$16,990.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02Y020	006539	3/10/2003	27,241.00	\$27,241.00	\$0.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02Y017	006560	3/24/2003	10,840.00	\$10,840.00	\$10,840.00	\$10,840.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02Y022	006568	3/31/2003	2,390.00	\$2,390.00	\$2,390.00	\$2,390.00
5334	EST.	ANTI-STRIPPING ADDITIVE	03Y003	006598	4/28/2003	7,340.00	\$7,340.00	\$7,340.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	01Y010	006630	6/16/2003	83,730.00	\$83,730.00	\$83,730.00	\$83,730.00
SCR									
5340	TON	ASPHALT FOR FOG SEAL	02Y008	006511	2/10/2003	4.70	\$350.00	\$350.00	\$0.00
5340	TON	ASPHALT FOR FOG SEAL	02Y021	006517	2/10/2003	0.50	\$400.00	\$2,000.00	\$0.00
5340	TON	ASPHALT FOR FOG SEAL	02Y020	006539	3/10/2003	13.40	\$400.00	\$0.00	\$0.00
SCR AVERAGE LOW BID is		\$387.37							
State AVERAGE LOW BID is		\$278.49							
5429	C.Y.	FURNISHING AND PLACING CRUSHED SCREEN	02Y008	006511	2/10/2003	642.00	\$18.00	\$18.50	\$0.00
SCR AVERAGE LOW BID is		\$18.00							
State AVERAGE LOW BID is		\$18.00							
5637	CALC	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT	02Y017	006560	3/24/2003	5.00	\$0.00	\$0.00	\$0.00
SCR									
5638	CALC	PORTLAND CEMENT CONC. COMPLIANCE ADJU	02Y017	006560	3/24/2003	5.00	\$0.00	\$0.00	\$0.00
SCR									
5656	S.Y.	BRIDGE APPROACH SLAB	02Y018	006522	2/24/2003	909.00	\$98.00	\$100.00	\$125.00
5656	S.Y.	BRIDGE APPROACH SLAB	02Y022	006568	3/31/2003	232.00	\$150.00	\$125.00	\$147.27

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
SCR AVERAGE LOW BID is		\$108.57							
State AVERAGE LOW BID is		\$137.98							
5679	C.Y.	CEMENT CONC. PAVEMENT - INCLUDING DOW	02Y017	006560	3/24/2003	4,090.00	\$135.00	\$139.00	\$115.00
SCR AVERAGE LOW BID is		\$135.00							
State AVERAGE LOW BID is		\$78.43							
5680	EACH	EPOXY-COATED TIE BAR WITH DRILL HOLE	02Y019	006510	2/10/2003	537.00	\$15.00	\$7.00	\$15.00
5680	EACH	EPOXY-COATED TIE BAR WITH DRILL HOLE	02Y017	006560	3/24/2003	657.00	\$16.00	\$17.60	\$10.50
SCR AVERAGE LOW BID is		\$15.55							
State AVERAGE LOW BID is		\$14.68							
5703	EST.	CRACK SEALING	02Y003	006498	1/21/2003	22,350.00	\$22,350.00	\$22,350.00	\$0.00
5703	EST.	CRACK SEALING	02Y008	006511	2/10/2003	9,000.00	\$9,000.00	\$9,000.00	\$0.00
5703	EST.	CRACK SEALING	02Y021	006517	2/10/2003	8,750.00	\$8,750.00	\$8,750.00	\$0.00
5703	EST.	CRACK SEALING	02Y020	006539	3/10/2003	20,000.00	\$20,000.00	\$0.00	\$0.00
5703	EST.	CRACK SEALING	03Y003	006598	4/28/2003	7,000.00	\$7,000.00	\$7,000.00	\$0.00
SCR									
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	02Y003	006498	1/21/2003	120,620.00	\$0.55	\$0.59	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	02Y021	006517	2/10/2003	250,030.00	\$0.42	\$0.58	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	03Y003	006598	4/28/2003	9,200.00	\$1.23	\$1.60	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	01Y010	006630	6/16/2003	301,510.00	\$0.88	\$1.00	\$1.05
SCR AVERAGE LOW BID is		\$0.66							
State AVERAGE LOW BID is		\$1.22							
5741	TON	ASPHALT CONC. FOR PRELEVELING CL. A P	01Y010	006630	6/16/2003	2,680.00	\$26.45	\$28.00	\$28.30
SCR AVERAGE LOW BID is		\$26.45							
State AVERAGE LOW BID is		\$46.56							
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 58-2	02Y019	006510	2/10/2003	873.00	\$39.00	\$45.00	\$35.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	02Y018	006522	2/24/2003	16,980.00	\$33.00	\$32.00	\$34.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	02Y017	006560	3/24/2003	10,840.00	\$30.50	\$32.00	\$31.50
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	02Y022	006568	3/31/2003	2,390.00	\$44.50	\$46.00	\$48.20

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	01Y010	006630	6/16/2003	38,230.00	\$26.45	\$28.00	\$27.30
SCR AVERAGE LOW BID is \$29.47									
State AVERAGE LOW BID is \$38.03									
5761	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02Y008	006511	2/10/2003	34,390.00	\$29.80	\$33.85	\$0.00
5761	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02Y008	006511	2/10/2003	1,390.00	\$41.50	\$34.25	\$0.00
5761	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02Y021	006517	2/10/2003	25,700.00	\$29.65	\$31.00	\$0.00
5761	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02Y020	006539	3/10/2003	27,241.00	\$37.00	\$0.00	\$0.00
5761	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	03Y003	006598	4/28/2003	7,260.00	\$35.00	\$38.50	\$0.00
SCR AVERAGE LOW BID is \$32.37									
State AVERAGE LOW BID is \$34.35									
5762	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02Y003	006498	1/21/2003	17,160.00	\$28.10	\$31.00	\$0.00
5762	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	01Y010	006630	6/16/2003	42,820.00	\$27.60	\$28.00	\$29.15
SCR AVERAGE LOW BID is \$27.74									
State AVERAGE LOW BID is \$31.07									
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02Y003	006498	1/21/2003	14,410.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02Y008	006511	2/10/2003	31,504.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02Y021	006517	2/10/2003	23,130.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02Y018	006522	2/24/2003	16,900.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02Y020	006539	3/10/2003	24,517.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02Y017	006560	3/24/2003	10,420.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	03Y003	006598	4/28/2003	6,840.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	01Y010	006630	6/16/2003	62,120.00	\$0.00	\$0.00	\$0.00
SCR									
5835	CALC	COMPACTION PRICE ADJUSTMENT	02Y003	006498	1/21/2003	8,650.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02Y008	006511	2/10/2003	15,111.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02Y021	006517	2/10/2003	9,950.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02Y018	006522	2/24/2003	7,800.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02Y020	006539	3/10/2003	15,241.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02Y017	006560	3/24/2003	3,610.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02Y022	006568	3/31/2003	1,434.00	\$0.00	\$0.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
5835	CALC	COMPACTION PRICE ADJUSTMENT	03Y003	006598	4/28/2003	5,140.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	01Y010	006630	6/16/2003	30,860.00	\$0.00	\$0.00	\$0.00
SCR									
5854	TON	ASPHALT CONC. APPROACH CL. SUPERPAVE	02Y008	006511	2/10/2003	170.00	\$72.00	\$45.00	\$0.00
5854	TON	ASPHALT CONC. APPROACH CL. SUPERPAVE	03Y003	006598	4/28/2003	80.00	\$80.00	\$85.00	\$0.00
SCR AVERAGE LOW BID is \$74.56									
State AVERAGE LOW BID is \$71.44									
6243	EACH	ADJUST VALVE BOX	02Y020	006539	3/10/2003	55.00	\$200.00	\$0.00	\$0.00
6243	EACH	ADJUST VALVE BOX	03Y003	006598	4/28/2003	21.00	\$110.00	\$110.00	\$0.00
SCR AVERAGE LOW BID is \$175.13									
State AVERAGE LOW BID is \$181.83									
6373	L.F.	SILT FENCE	02Y018	006522	2/24/2003	4,640.00	\$3.50	\$3.50	\$4.00
6373	L.F.	SILT FENCE	02Y017	006560	3/24/2003	5,080.00	\$1.25	\$5.00	\$4.00
6373	L.F.	SILT FENCE	02Y022	006568	3/31/2003	420.00	\$3.00	\$4.00	\$1.78
6373	L.F.	SILT FENCE	01Y010	006630	6/16/2003	1,000.00	\$3.25	\$4.50	\$4.00
SCR AVERAGE LOW BID is \$2.43									
State AVERAGE LOW BID is \$3.78									
6403	DAY	ESC LEAD	02Y018	006522	2/24/2003	140.00	\$150.00	\$25.00	\$200.00
6403	DAY	ESC LEAD	02Y017	006560	3/24/2003	26.00	\$105.00	\$100.00	\$200.00
6403	DAY	ESC LEAD	02Y022	006568	3/31/2003	30.00	\$375.00	\$50.00	\$152.53
6403	DAY	ESC LEAD	03Y003	006598	4/28/2003	10.00	\$100.00	\$350.00	\$0.00
6403	DAY	ESC LEAD	01Y010	006630	6/16/2003	36.00	\$250.00	\$50.00	\$300.00
SCR AVERAGE LOW BID is \$185.87									
State AVERAGE LOW BID is \$74.27									
6410	C.Y.	TOPSOIL TYPE B	02Y018	006522	2/24/2003	1,760.00	\$6.00	\$14.00	\$7.00
6410	C.Y.	TOPSOIL TYPE B	02Y022	006568	3/31/2003	100.00	\$7.00	\$6.00	\$10.16
SCR AVERAGE LOW BID is \$6.05									
State AVERAGE LOW BID is \$6.81									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6412	ACRE	SEEDING AND FERTILIZING	02Y018	006522	2/24/2003	7.00	\$619.00	\$600.00	\$650.00
SCR AVERAGE LOW BID is		\$619.00							
State AVERAGE LOW BID is		\$619.00							
6420	ACRE	SEEDING	02Y017	006560	3/24/2003	16.18	\$460.00	\$536.00	\$600.00
6420	ACRE	SEEDING	03Y004	006639	7/7/2003	1.70	\$594.00	\$1,500.00	\$1,000.00
SCR AVERAGE LOW BID is		\$472.74							
State AVERAGE LOW BID is		\$481.23							
6421	ACRE	SEEDING - SITE QS-S-214	01Y010	006630	6/16/2003	5.90	\$250.00	\$100.00	\$250.00
SCR AVERAGE LOW BID is		\$250.00							
State AVERAGE LOW BID is		\$250.00							
6422	ACRE	SEEDING AND MULCHING	02Y022	006568	3/31/2003	2.50	\$1,100.00	\$1,500.00	\$1,392.00
6422	ACRE	SEEDING AND MULCHING	01Y010	006630	6/16/2003	64.00	\$645.00	\$645.00	\$645.00
SCR AVERAGE LOW BID is		\$662.11							
State AVERAGE LOW BID is		\$662.11							
6435	ACRE	MULCHING	02Y018	006522	2/24/2003	7.00	\$597.00	\$600.00	\$600.00
SCR AVERAGE LOW BID is		\$597.00							
State AVERAGE LOW BID is		\$635.97							
6436	ACRE	MULCHING - SITE QS-S-214	01Y010	006630	6/16/2003	5.90	\$400.00	\$100.00	\$400.00
SCR AVERAGE LOW BID is		\$400.00							
State AVERAGE LOW BID is		\$400.00							
6438	C.Y.	COMPOST	02Y018	006522	2/24/2003	330.00	\$44.00	\$44.00	\$45.00
SCR AVERAGE LOW BID is		\$44.00							
State AVERAGE LOW BID is		\$41.00							
6463	L.F.	CHECK DAM	02Y022	006568	3/31/2003	60.00	\$125.00	\$30.00	\$31.77
SCR AVERAGE LOW BID is		\$125.00							
State AVERAGE LOW BID is		\$13.22							

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6468	S.Y.	STABILIZED CONSTRUCTION ENTRANCE	03Y003	006598	4/28/2003	224.00	\$5.25	\$5.50	\$0.00
SCR AVERAGE LOW BID is		\$5.25							
State AVERAGE LOW BID is		\$5.58							
6470	HR	STREET CLEANING	03Y003	006598	4/28/2003	40.00	\$125.00	\$125.00	\$0.00
SCR AVERAGE LOW BID is		\$125.00							
State AVERAGE LOW BID is		\$78.47							
6471	EACH	INLET PROTECTION	03Y003	006598	4/28/2003	37.00	\$41.00	\$45.00	\$0.00
SCR AVERAGE LOW BID is		\$41.00							
State AVERAGE LOW BID is		\$74.21							
6474	L.F.	GRAVEL FILTER BERM	03Y003	006598	4/28/2003	192.00	\$8.40	\$5.00	\$0.00
SCR AVERAGE LOW BID is		\$8.40							
State AVERAGE LOW BID is		\$8.40							
6490	EST.	EROSION/WATER POLLUTION CONTROL	02Y018	006522	2/24/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	02Y017	006560	3/24/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	02Y022	006568	3/31/2003	2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	03Y003	006598	4/28/2003	2,500.00	\$2,500.00	\$2,500.00	\$0.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	01Y010	006630	6/16/2003	15,500.00	\$15,500.00	\$15,500.00	\$15,500.00
SCR									
6510	S.Y.	SOIL RESIDUAL HERBICIDE	02Y017	006560	3/24/2003	15,240.00	\$0.10	\$0.10	\$0.25
SCR AVERAGE LOW BID is		\$0.10							
State AVERAGE LOW BID is		\$0.27							
6514	L.F.	LONGITUDINAL JOINT SEAL	02Y019	006510	2/10/2003	3,433.00	\$2.25	\$3.00	\$6.00
6514	L.F.	LONGITUDINAL JOINT SEAL	02Y017	006560	3/24/2003	15,730.00	\$1.25	\$1.82	\$1.00
SCR AVERAGE LOW BID is		\$1.43							
State AVERAGE LOW BID is		\$1.56							
6552	EACH	PSIPE COLUMBIA HAWTHORN 2 GAL.	02Y018	006522	2/24/2003	325.00	\$18.00	\$18.00	\$18.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6552	EACH	PSIPE PAPER BIRCH 2 GAL.	02Y018	006522	2/24/2003	125.00	\$18.00	\$18.00	\$18.00
6552	EACH	PSIPE BLACK COTTONWOOD 2 GAL.	02Y018	006522	2/24/2003	50.00	\$18.00	\$18.00	\$18.00
6552	EACH	PSIPE BLACK COTTONWOOD 3 FT. LIVE STA	02Y018	006522	2/24/2003	75.00	\$5.00	\$5.00	\$5.00
6552	EACH	PSIPE SCOULERS WILLOW 4 FT. LIVE STAK	02Y018	006522	2/24/2003	600.00	\$6.00	\$6.00	\$6.00
6552	EACH	PSIPE SCOULERS WILLOW PLANT/SOIL BUND	02Y018	006522	2/24/2003	25.00	\$12.00	\$12.00	\$12.00
6552	EACH	PSIPE PEACHLEAF WILLOW 3 FT. LIVE STA	02Y018	006522	2/24/2003	325.00	\$5.00	\$5.00	\$5.00
6552	EACH	PSIPE PEACHLEAF WILLOW PLANT/SOIL BUN	02Y018	006522	2/24/2003	15.00	\$12.00	\$12.00	\$11.50
6552	EACH	PSIPE PEACH LEAF WILLOW 40 CU.IN.	02Y018	006522	2/24/2003	125.00	\$9.00	\$9.00	\$9.00
6552	EACH	PSIPE COYOTE WILLOW 40 CU. IN.	02Y018	006522	2/24/2003	450.00	\$10.00	\$10.00	\$10.00
6552	EACH	PSIPE RED OSIER DOGWOOD 1 GAL.	02Y018	006522	2/24/2003	575.00	\$12.00	\$12.00	\$12.00
6552	EACH	PSIPE RED OSIER DOGWOOD PLANT/SOIL BU	02Y018	006522	2/24/2003	10.00	\$12.00	\$12.00	\$11.50
6552	EACH	PSIPE WOOD'S ROSE 1 GAL.	02Y018	006522	2/24/2003	375.00	\$12.00	\$12.00	\$12.00
6552	EACH	PSIPE WOOD'S ROSE PLANT/SOIL BUNDLE	02Y018	006522	2/24/2003	10.00	\$12.00	\$12.00	\$11.50
6552	EACH	PSIPE BALDHIP ROSE 1 GAL.	02Y018	006522	2/24/2003	525.00	\$12.00	\$12.00	\$12.00
6552	EACH	PSIPE SERVICEBERRY 1 GAL.	02Y018	006522	2/24/2003	375.00	\$12.00	\$12.00	\$12.00
6552	EACH	PSIPE SERVICEBERRY PLANT/SOIL BUNDLE	02Y018	006522	2/24/2003	10.00	\$12.00	\$12.00	\$11.50
6552	EACH	PSIPE GOLDEN CURRANT 1 GAL.	02Y018	006522	2/24/2003	500.00	\$12.00	\$12.00	\$12.00
6552	EACH	PSIPE BIG SAGEBRUSH 40 CU. IN.	02Y018	006522	2/24/2003	475.00	\$10.00	\$10.00	\$10.00
6552	EACH	PSIPE RABBITBRUSH 40 CU. IN.	02Y018	006522	2/24/2003	550.00	\$10.00	\$10.00	\$10.00
6552	EACH	PSIPE RABBITBRUSH PLANT/SOIL BUNDLE	02Y018	006522	2/24/2003	25.00	\$12.00	\$12.00	\$11.50
6552	EACH	PSIPE BITTERBUSH 40 CU. IN.	02Y018	006522	2/24/2003	475.00	\$10.00	\$10.00	\$10.00
6552	EACH	PSIPE BITTERBUSH PLANT/SOILBUNDLE	02Y018	006522	2/24/2003	165.00	\$12.00	\$12.00	\$11.50
6552	EACH	PSIPE GREASEWOOD 40 CU. IN.	02Y018	006522	2/24/2003	400.00	\$10.00	\$10.00	\$10.00
6552	EACH	PSIPE SOFTSTEM BULRUSH 20 CU. IN.	02Y018	006522	2/24/2003	370.00	\$3.50	\$3.30	\$3.30
6552	EACH	PSIPE HARDSTEM BULRUSH 20 CU. IN.	02Y018	006522	2/24/2003	370.00	\$3.50	\$3.30	\$3.30
6552	EACH	PSIPE SMALL FRUITED BULRUSH 20 CU. IN	02Y018	006522	2/24/2003	370.00	\$3.50	\$3.30	\$3.30
6552	EACH	PSIPE BEAKED SEDGE 20 CU. IN.	02Y018	006522	2/24/2003	125.00	\$3.50	\$3.30	\$3.30
6552	EACH	PSIPE DAGGER-LEAF RUSH 20 CU. IN.	02Y018	006522	2/24/2003	125.00	\$3.50	\$3.30	\$3.30
6552	EACH	PSIPE NORTHERN RUSH 20 CU. IN.	02Y018	006522	2/24/2003	125.00	\$3.50	\$3.30	\$3.30
SCR AVERAGE LOW BID is \$9.39									
State AVERAGE LOW BID is \$3.42									
6700	L.F.	CEMENT CONC. TRAFFIC CURB AND GUTTER	03Y003	006598	4/28/2003	4,920.00	\$6.70	\$8.35	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
SCR AVERAGE LOW BID is		\$6.70							
State AVERAGE LOW BID is		\$6.70							
6707	L.F.	CEMENT CONC. PEDESTRIAN CURB	03Y003	006598	4/28/2003	674.00	\$11.55	\$8.00	\$0.00
SCR AVERAGE LOW BID is		\$11.55							
State AVERAGE LOW BID is		\$11.55							
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	02Y003	006498	1/21/2003	3.00	\$1,600.00	\$1,600.00	\$0.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	02Y024	006531	3/3/2003	2.00	\$1,800.00	\$2,200.00	\$0.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	02Y020	006539	3/10/2003	1.00	\$2,100.00	\$0.00	\$0.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	02Y022	006568	3/31/2003	4.00	\$1,700.00	\$1,700.00	\$2,288.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	01Y010	006630	6/16/2003	19.00	\$1,700.00	\$1,600.00	\$1,450.00
SCR AVERAGE LOW BID is		\$1,710.34							
State AVERAGE LOW BID is		\$1,712.78							
6717	EACH	BEAM GUARDRAIL NON-FLARED TERMINAL	02Y017	006560	3/24/2003	1.00	\$1,680.00	\$1,760.00	\$1,700.00
SCR AVERAGE LOW BID is		\$1,680.00							
State AVERAGE LOW BID is		\$1,928.57							
6727	L.F.	EXTRUDED CURB	02Y017	006560	3/24/2003	990.00	\$4.20	\$6.60	\$5.00
6727	L.F.	EXTRUDED CURB	03Y003	006598	4/28/2003	240.00	\$6.00	\$11.00	\$0.00
SCR AVERAGE LOW BID is		\$4.55							
State AVERAGE LOW BID is		\$4.62							
6731	EACH	BEAM GUARDRAIL BURIED TERMINAL TYPE 1	02Y003	006498	1/21/2003	4.00	\$500.00	\$500.00	\$0.00
SCR AVERAGE LOW BID is		\$500.00							
State AVERAGE LOW BID is		\$566.00							
6751	L.F.	BEAM GUARDRAIL TYPE 1	02Y008	006511	2/10/2003	37.50	\$22.80	\$22.80	\$0.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	02Y017	006560	3/24/2003	137.50	\$23.50	\$24.75	\$25.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	02Y022	006568	3/31/2003	200.00	\$18.00	\$18.00	\$20.34
6751	L.F.	BEAM GUARDRAIL TYPE 1	01Y010	006630	6/16/2003	8,101.00	\$10.50	\$10.50	\$10.55
SCR AVERAGE LOW BID is		\$10.94							

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$12.64									
6756	L.F.	BEAM GUARDRAIL TYPE THRIE BEAM	02Y003	006498	1/21/2003	725.00	\$43.00	\$43.00	\$0.00
SCR AVERAGE LOW BID is \$43.00									
State AVERAGE LOW BID is \$41.09									
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02Y003	006498	1/21/2003	2.00	\$1,000.00	\$1,000.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02Y003	006498	1/21/2003	2.00	\$1,000.00	\$1,000.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02Y008	006511	2/10/2003	1.00	\$1,075.00	\$1,075.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02Y008	006511	2/10/2003	1.00	\$1,075.00	\$1,075.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02Y018	006522	2/24/2003	2.00	\$960.00	\$1,000.00	\$1,000.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02Y022	006568	3/31/2003	4.00	\$910.00	\$900.00	\$762.50
SCR AVERAGE LOW BID is \$975.83									
State AVERAGE LOW BID is \$1,114.09									
6771	EACH	BEAM GUARDRAIL ANCHOR TYPE 1	02Y008	006511	2/10/2003	1.00	\$550.00	\$555.00	\$0.00
SCR AVERAGE LOW BID is \$550.00									
State AVERAGE LOW BID is \$511.47									
6774	EACH	BEAM GUARDRAIL ANCHOR TYPE 4	02Y020	006539	3/10/2003	1.00	\$540.00	\$0.00	\$0.00
6774	EACH	BEAM GUARDRAIL ANCHOR TYPE 4	02Y017	006560	3/24/2003	1.00	\$550.00	\$550.00	\$525.00
6774	EACH	BEAM GUARDRAIL ANCHOR TYPE 4	01Y010	006630	6/16/2003	10.00	\$435.00	\$420.00	\$500.00
SCR AVERAGE LOW BID is \$453.33									
State AVERAGE LOW BID is \$471.93									
6776	L.F.	PRECAST CONC. BARRIER TYPE 2	02Y017	006560	3/24/2003	324.00	\$26.50	\$29.15	\$27.50
SCR AVERAGE LOW BID is \$26.50									
State AVERAGE LOW BID is \$25.56									
6777	L.F.	CAST-IN-PLACE CONC. BARRIER	02Y018	006522	2/24/2003	117.00	\$195.00	\$175.00	\$200.00
SCR AVERAGE LOW BID is \$195.00									
State AVERAGE LOW BID is \$195.00									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6779	EACH	CAST-IN-PLACE CONC. BARRIER LIGHT STA	02Y017	006560	3/24/2003	3.00	\$5,750.00	\$6,325.00	\$2,000.00
SCR AVERAGE LOW BID is		\$5,750.00							
State AVERAGE LOW BID is		\$2,943.18							
6780	L.F.	REMOVING AND RESETTING BEAM GUARDRAIL	02Y003	006498	1/21/2003	750.00	\$6.00	\$6.00	\$0.00
6780	L.F.	REMOVING AND RESETTING BEAM GUARDRAIL	02Y020	006539	3/10/2003	54.00	\$11.50	\$0.00	\$0.00
6780	L.F.	REMOVING AND RESETTING BEAM GUARDRAIL	01Y010	006630	6/16/2003	10,392.00	\$6.95	\$6.50	\$6.50
SCR AVERAGE LOW BID is		\$6.91							
State AVERAGE LOW BID is		\$7.58							
6781	L.F.	TEMPORARY CONC. BARRIER	02Y019	006510	2/10/2003	2,650.00	\$13.00	\$10.00	\$7.00
6781	L.F.	TEMPORARY CONC. BARRIER	02Y021	006517	2/10/2003	1,138.00	\$8.50	\$8.50	\$0.00
6781	L.F.	TEMPORARY CONC. BARRIER	02Y018	006522	2/24/2003	4,033.00	\$8.25	\$6.00	\$8.25
6781	L.F.	TEMPORARY CONC. BARRIER	02Y023	006524	2/24/2003	1,728.00	\$6.75	\$0.00	\$7.00
6781	L.F.	TEMPORARY CONC. BARRIER	02Y024	006531	3/3/2003	1,640.00	\$7.00	\$5.00	\$0.00
6781	L.F.	TEMPORARY CONC. BARRIER	02Y017	006560	3/24/2003	3,350.00	\$7.75	\$8.50	\$10.00
6781	L.F.	TEMPORARY CONC. BARRIER	02Y022	006568	3/31/2003	762.50	\$10.00	\$10.00	\$12.71
6781	L.F.	TEMPORARY CONC. BARRIER	01Y010	006630	6/16/2003	56,202.00	\$8.70	\$8.00	\$8.70
SCR AVERAGE LOW BID is		\$8.71							
State AVERAGE LOW BID is		\$9.95							
6783	L.F.	RAISING EXISTING BEAM GUARDRAIL	02Y003	006498	1/21/2003	16,175.00	\$1.75	\$1.75	\$0.00
6783	L.F.	RAISING EXISTING BEAM GUARDRAIL	02Y008	006511	2/10/2003	1,100.00	\$2.60	\$2.60	\$0.00
SCR AVERAGE LOW BID is		\$1.80							
State AVERAGE LOW BID is		\$2.10							
6784	L.F.	REMOVING AND RESETTING EXISTING PERMA	02Y021	006517	2/10/2003	45.00	\$12.00	\$12.00	\$0.00
6784	L.F.	REMOVING AND RESETTING EXISTING PERMA	02Y020	006539	3/10/2003	75.00	\$11.00	\$0.00	\$0.00
6784	L.F.	REMOVING AND RESETTING EXISTING PERMA	02Y025	006570	3/31/2003	250.00	\$10.00	\$13.81	\$15.00
SCR AVERAGE LOW BID is		\$10.45							
State AVERAGE LOW BID is		\$3.49							
6806	L.F.	PAINT LINE	02Y003	006498	1/21/2003	80,060.00	\$0.07	\$0.07	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6806	L.F.	PAINT LINE	02Y018	006522	2/24/2003	44,370.00	\$0.10	\$0.15	\$0.10
6806	L.F.	PAINT LINE	02Y023	006524	2/24/2003	4,910.00	\$0.35	\$2.00	\$0.40
6806	L.F.	PAINT LINE	02Y020	006539	3/10/2003	181,366.00	\$0.09	\$0.00	\$0.00
6806	L.F.	PAINT LINE	02Y017	006560	3/24/2003	25,120.00	\$0.10	\$0.13	\$0.12
6806	L.F.	PAINT LINE	01Y010	006630	6/16/2003	479,260.00	\$0.07	\$0.07	\$0.07
SCR AVERAGE LOW BID is \$0.08									
State AVERAGE LOW BID is \$0.09									
6807	L.F.	PLASTIC LINE	02Y003	006498	1/21/2003	470.00	\$1.50	\$1.50	\$0.00
6807	L.F.	PLASTIC LINE	02Y021	006517	2/10/2003	650.00	\$1.00	\$1.00	\$0.00
6807	L.F.	PLASTIC LINE	02Y024	006531	3/3/2003	970.00	\$1.80	\$1.50	\$0.00
6807	L.F.	PLASTIC LINE	02Y017	006560	3/24/2003	1,600.00	\$0.75	\$2.00	\$1.00
6807	L.F.	PLASTIC LINE	03Y003	006598	4/28/2003	115.00	\$1.00	\$1.00	\$0.00
6807	L.F.	PLASTIC LINE	01Y010	006630	6/16/2003	159,970.00	\$0.20	\$0.18	\$0.18
SCR AVERAGE LOW BID is \$0.22									
State AVERAGE LOW BID is \$0.60									
6817	L.F.	PAINTED WIDE LINE	02Y018	006522	2/24/2003	5,650.00	\$0.25	\$0.30	\$0.30
6817	L.F.	PAINTED WIDE LINE	02Y020	006539	3/10/2003	546.00	\$0.44	\$0.00	\$0.00
SCR AVERAGE LOW BID is \$0.27									
State AVERAGE LOW BID is \$0.24									
6818	L.F.	PLASTIC WIDE LINE	02Y003	006498	1/21/2003	930.00	\$1.55	\$1.55	\$0.00
6818	L.F.	PLASTIC WIDE LINE	02Y021	006517	2/10/2003	2,230.00	\$1.50	\$1.50	\$0.00
6818	L.F.	PLASTIC WIDE LINE	02Y024	006531	3/3/2003	236.00	\$5.00	\$3.00	\$0.00
6818	L.F.	PLASTIC WIDE LINE	02Y020	006539	3/10/2003	3,100.00	\$1.10	\$0.00	\$0.00
6818	L.F.	PLASTIC WIDE LINE	02Y017	006560	3/24/2003	3,180.00	\$1.25	\$2.00	\$1.20
6818	L.F.	PLASTIC WIDE LINE	03Y003	006598	4/28/2003	190.00	\$1.00	\$1.00	\$0.00
6818	L.F.	PLASTIC WIDE LINE	01Y010	006630	6/16/2003	570.00	\$1.00	\$1.00	\$1.00
SCR AVERAGE LOW BID is \$1.35									
State AVERAGE LOW BID is \$1.61									
6830	EACH	BARRIER DELINEATOR	02Y018	006522	2/24/2003	189.00	\$15.00	\$5.00	\$10.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
SCR AVERAGE LOW BID is		\$15.00							
State AVERAGE LOW BID is		\$11.86							
6832	EACH	FLEXIBLE GUIDE POST	02Y003	006498	1/21/2003	229.00	\$17.95	\$18.25	\$0.00
6832	EACH	FLEXIBLE GUIDE POST	02Y008	006511	2/10/2003	436.00	\$17.95	\$17.95	\$0.00
6832	EACH	FLEXIBLE GUIDE POST	02Y021	006517	2/10/2003	369.00	\$18.00	\$18.00	\$0.00
6832	EACH	FLEXIBLE GUIDE POST	02Y018	006522	2/24/2003	93.00	\$18.50	\$8.00	\$19.00
6832	EACH	FLEXIBLE GUIDE POST	02Y017	006560	3/24/2003	41.00	\$20.00	\$23.00	\$30.00
6832	EACH	FLEXIBLE GUIDE POST	01Y010	006630	6/16/2003	809.00	\$19.00	\$18.00	\$18.00
SCR AVERAGE LOW BID is		\$18.46							
State AVERAGE LOW BID is		\$20.74							
6833	EACH	PLASTIC TRAFFIC ARROW	02Y003	006498	1/21/2003	4.00	\$125.00	\$125.00	\$0.00
6833	EACH	PLASTIC TRAFFIC ARROW	02Y021	006517	2/10/2003	36.00	\$65.00	\$65.00	\$0.00
6833	EACH	PLASTIC TRAFFIC ARROW	02Y020	006539	3/10/2003	103.00	\$55.00	\$0.00	\$0.00
SCR AVERAGE LOW BID is		\$59.48							
State AVERAGE LOW BID is		\$75.34							
6835	EACH	REMOVING AND RESETTING GUIDE POST	01Y010	006630	6/16/2003	300.00	\$19.00	\$18.00	\$9.00
SCR AVERAGE LOW BID is		\$19.00							
State AVERAGE LOW BID is		\$19.00							
6857	S.F.	PLASTIC CROSSWALK LINE	02Y020	006539	3/10/2003	5,627.00	\$1.65	\$0.00	\$0.00
6857	S.F.	PLASTIC CROSSWALK LINE	03Y003	006598	4/28/2003	1,880.00	\$2.00	\$2.00	\$0.00
SCR AVERAGE LOW BID is		\$1.74							
State AVERAGE LOW BID is		\$2.77							
6859	L.F.	PLASTIC STOP LINE	02Y003	006498	1/21/2003	115.00	\$7.00	\$7.00	\$0.00
6859	L.F.	PLASTIC STOP LINE	02Y021	006517	2/10/2003	85.00	\$5.00	\$5.00	\$0.00
6859	L.F.	PLASTIC STOP LINE	02Y020	006539	3/10/2003	1,391.00	\$3.30	\$0.00	\$0.00
6859	L.F.	PLASTIC STOP LINE	02Y017	006560	3/24/2003	32.00	\$9.50	\$6.60	\$6.00
6859	L.F.	PLASTIC STOP LINE	03Y003	006598	4/28/2003	325.00	\$4.00	\$4.00	\$0.00
SCR AVERAGE LOW BID is		\$3.81							

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$4.91									
6870	EACH	PAINTED TRAFFIC LETTER	02Y018	006522	2/24/2003	7.00	\$35.00	\$25.00	\$35.00
SCR AVERAGE LOW BID is \$35.00									
State AVERAGE LOW BID is \$35.00									
6871	EACH	PLASTIC TRAFFIC LETTER	02Y020	006539	3/10/2003	16.00	\$27.50	\$0.00	\$0.00
SCR AVERAGE LOW BID is \$27.50									
State AVERAGE LOW BID is \$33.82									
6878	EACH	PAINTED RAILROAD CROSSING SYMBOL	02Y018	006522	2/24/2003	1.00	\$275.00	\$150.00	\$275.00
SCR AVERAGE LOW BID is \$275.00									
State AVERAGE LOW BID is \$113.46									
6879	EACH	PLASTIC RAILROAD CROSSING SYMBOL	02Y020	006539	3/10/2003	5.00	\$220.00	\$0.00	\$0.00
SCR AVERAGE LOW BID is \$220.00									
State AVERAGE LOW BID is \$260.71									
6880	EACH	PAINTED DRAINAGE MARKING	02Y017	006560	3/24/2003	13.00	\$10.50	\$12.00	\$11.00
SCR AVERAGE LOW BID is \$10.50									
State AVERAGE LOW BID is \$10.47									
6888	L.F.	TEMPORARY PAVEMENT MARKING	02Y003	006498	1/21/2003	57,020.00	\$0.04	\$0.04	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	02Y019	006510	2/10/2003	11,200.00	\$0.30	\$0.30	\$0.70
6888	L.F.	TEMPORARY PAVEMENT MARKING	02Y008	006511	2/10/2003	152,280.00	\$0.04	\$0.04	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	02Y021	006517	2/10/2003	116,580.00	\$0.04	\$0.04	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	02Y018	006522	2/24/2003	29,800.00	\$0.20	\$0.50	\$0.20
6888	L.F.	TEMPORARY PAVEMENT MARKING	02Y023	006524	2/24/2003	8,820.00	\$0.15	\$0.00	\$0.40
6888	L.F.	TEMPORARY PAVEMENT MARKING	02Y024	006531	3/3/2003	3,050.00	\$0.65	\$0.25	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	02Y020	006539	3/10/2003	170,375.00	\$0.05	\$0.00	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	02Y022	006568	3/31/2003	9,169.00	\$0.20	\$0.20	\$0.06
6888	L.F.	TEMPORARY PAVEMENT MARKING	03Y003	006598	4/28/2003	8,780.00	\$0.10	\$0.10	\$0.00
SCR AVERAGE LOW BID is \$0.07									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$0.15									
6889	HUND	RECESSED PAVEMENT MARKER	02Y008	006511	2/10/2003	22.10	\$700.00	\$650.00	\$0.00
6889	HUND	RECESSED PAVEMENT MARKER	02Y021	006517	2/10/2003	7.10	\$800.00	\$800.00	\$0.00
6889	HUND	RECESSED PAVEMENT MARKER	01Y010	006630	6/16/2003	26.40	\$725.00	\$700.00	\$700.00
SCR AVERAGE LOW BID is \$724.64									
State AVERAGE LOW BID is \$736.51									
6890	L.S.	PERMANENT SIGNING	02Y003	006498	1/21/2003	6,600.00	\$5,110.00	\$5,500.00	\$0.00
6890	L.S.	PERMANENT SIGNING	02Y008	006511	2/10/2003	10,065.00	\$8,595.00	\$8,215.00	\$0.00
6890	L.S.	PERMANENT SIGNING	02Y021	006517	2/10/2003	10,340.00	\$7,525.00	\$7,525.00	\$0.00
6890	L.S.	PERMANENT SIGNING	02Y018	006522	2/24/2003	20,200.00	\$24,000.00	\$16,000.00	\$24,100.00
6890	L.S.	PERMANENT SIGNING	02Y020	006539	3/10/2003	13,100.00	\$10,400.00	\$0.00	\$0.00
6890	L.S.	PERMANENT SIGNING	02Y017	006560	3/24/2003	0.00	\$27,000.00	\$37,290.00	\$27,500.00
6890	L.S.	PERMANENT SIGNING	03Y003	006598	4/28/2003	19,000.00	\$30,500.00	\$30,500.00	\$0.00
6890	L.S.	PERMANENT SIGNING	01Y010	006630	6/16/2003	8,000.00	\$9,000.00	\$8,500.00	\$8,500.00
SCR									
6891	MI.	CONTINUOUS SHOULDER RUMBLE STRIP	02Y019	006510	2/10/2003	0.70	\$4,500.00	\$2,500.00	\$5,000.00
6891	MI.	CONTINUOUS SHOULDER RUMBLE STRIP	02Y021	006517	2/10/2003	66.20	\$450.00	\$450.00	\$0.00
6891	MI.	CONTINUOUS SHOULDER RUMBLE STRIP	02Y017	006560	3/24/2003	0.46	\$4,200.00	\$3,300.00	\$4,500.00
SCR AVERAGE LOW BID is \$517.70									
State AVERAGE LOW BID is \$919.29									
6892	MI.	SHOULDER RUMBLE STRIP TYPE 1	01Y010	006630	6/16/2003	40.00	\$460.00	\$405.00	\$450.00
SCR AVERAGE LOW BID is \$460.00									
State AVERAGE LOW BID is \$582.35									
6897	L.S.	SIGN BRIDGE NO. 1	02Y018	006522	2/24/2003	90,000.00	\$125,000.00	\$70,000.00	\$138,000.00
SCR									
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 1 RELOC	02Y018	006522	2/24/2003	13,000.00	\$17,500.00	\$16,000.00	\$17,500.00
SCR									
6903	L.S.	TEMPORARY ILLUMINATION SYSTEM	01Y010	006630	6/16/2003	6,000.00	\$5,500.00	\$8,000.00	\$7,950.00
SCR									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6904	L.S.	ILLUMINATION SYSTEM	02Y018	006522	2/24/2003	114,000.00	\$90,000.00	\$100,000.00	\$100,000.00
6904	L.S.	ILLUMINATION SYSTEM NO. 1	02Y017	006560	3/24/2003	0.00	\$180,000.00	\$203,175.00	\$138,000.00
6904	L.S.	ILLUMINATION SYSTEM	01Y010	006630	6/16/2003	28,000.00	\$28,000.00	\$26,000.00	\$26,000.00
SCR									
6949	L.F.	CONDUIT PIPE 4 IN. DIAM.	02Y018	006522	2/24/2003	211.00	\$42.00	\$40.00	\$50.00
SCR AVERAGE LOW BID is \$42.00									
State AVERAGE LOW BID is \$42.00									
6954	EACH	TRAFFIC SAFETY DRUM	02Y019	006510	2/10/2003	85.00	\$40.00	\$25.00	\$40.00
6954	EACH	TRAFFIC SAFETY DRUM	02Y018	006522	2/24/2003	224.00	\$25.00	\$65.00	\$25.00
6954	EACH	TRAFFIC SAFETY DRUM	02Y020	006539	3/10/2003	320.00	\$38.50	\$0.00	\$0.00
6954	EACH	TRAFFIC SAFETY DRUM	02Y017	006560	3/24/2003	100.00	\$35.00	\$33.00	\$30.00
6954	EACH	TRAFFIC SAFETY DRUM	01Y010	006630	6/16/2003	200.00	\$25.00	\$25.00	\$25.00
SCR AVERAGE LOW BID is \$32.10									
State AVERAGE LOW BID is \$56.73									
6956	HR	SEQUENTIAL ARROW SIGN	02Y019	006510	2/10/2003	398.00	\$3.00	\$2.00	\$4.00
6956	HR	SEQUENTIAL ARROW SIGN	02Y008	006511	2/10/2003	32.00	\$5.00	\$5.00	\$0.00
6956	HR	SEQUENTIAL ARROW SIGN	02Y021	006517	2/10/2003	1,340.00	\$2.00	\$2.00	\$0.00
6956	HR	SEQUENTIAL ARROW SIGN	02Y018	006522	2/24/2003	4,600.00	\$2.00	\$2.00	\$2.00
6956	HR	SEQUENTIAL ARROW SIGN	02Y023	006524	2/24/2003	3,936.00	\$2.00	\$0.00	\$1.50
6956	HR	SEQUENTIAL ARROW SIGN	02Y024	006531	3/3/2003	480.00	\$2.00	\$0.50	\$0.00
6956	HR	SEQUENTIAL ARROW SIGN	02Y020	006539	3/10/2003	1,000.00	\$2.20	\$0.00	\$0.00
6956	HR	SEQUENTIAL ARROW SIGN	02Y017	006560	3/24/2003	540.00	\$2.50	\$2.75	\$2.00
6956	HR	SEQUENTIAL ARROW SIGN	01Y010	006630	6/16/2003	6,000.00	\$2.00	\$2.00	\$2.00
SCR AVERAGE LOW BID is \$2.05									
State AVERAGE LOW BID is \$2.84									
6958	EACH	TYPE III BARRICADE	02Y018	006522	2/24/2003	8.00	\$175.00	\$100.00	\$175.00
6958	EACH	TYPE III BARRICADE	02Y020	006539	3/10/2003	24.00	\$165.00	\$0.00	\$0.00
6958	EACH	TYPE III BARRICADE	03Y003	006598	4/28/2003	28.00	\$100.00	\$100.00	\$0.00
6958	EACH	TYPE III BARRICADE	01Y010	006630	6/16/2003	3.00	\$200.00	\$200.00	\$200.00
SCR AVERAGE LOW BID is \$139.05									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$163.61									
6961	HR	CONTRACTOR PILOTED TRAFFIC CONTROL	02Y003	006498	1/21/2003	230.00	\$31.00	\$31.00	\$0.00
6961	HR	CONTRACTOR PILOTED TRAFFIC CONTROL	02Y008	006511	2/10/2003	470.00	\$35.50	\$35.50	\$0.00
SCR AVERAGE LOW BID is \$34.02									
State AVERAGE LOW BID is \$40.74									
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02Y003	006498	1/21/2003	800.00	\$250.00	\$250.00	\$0.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02Y008	006511	2/10/2003	3,600.00	\$1,650.00	\$1,650.00	\$0.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02Y021	006517	2/10/2003	2,400.00	\$1,500.00	\$1,500.00	\$0.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02Y018	006522	2/24/2003	10,000.00	\$2,500.00	\$100.00	\$2,500.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02Y023	006524	2/24/2003	2,200.00	\$2,000.00	\$1,725.00	\$2,500.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02Y020	006539	3/10/2003	3,300.00	\$2,000.00	\$0.00	\$0.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02Y017	006560	3/24/2003	1,500.00	\$3,000.00	\$715.00	\$1,500.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02Y022	006568	3/31/2003	2,000.00	\$3,500.00	\$1,250.00	\$381.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02Y025	006570	3/31/2003	2,600.00	\$250.00	\$345.12	\$1,000.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	03Y003	006598	4/28/2003	5,000.00	\$500.00	\$500.00	\$0.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	01Y010	006630	6/16/2003	5,000.00	\$4,000.00	\$4,500.00	\$2,500.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	03Y004	006639	7/7/2003	1,100.00	\$1,250.00	\$1,000.00	\$1,250.00
SCR									
6968	DAY	TRAFFIC CONTROL VEHICLE	02Y003	006498	1/21/2003	36.00	\$40.00	\$40.00	\$0.00
6968	DAY	TRAFFIC CONTROL VEHICLE	02Y019	006510	2/10/2003	25.00	\$50.00	\$50.00	\$20.00
6968	DAY	TRAFFIC CONTROL VEHICLE	02Y008	006511	2/10/2003	70.00	\$50.00	\$50.00	\$0.00
6968	DAY	TRAFFIC CONTROL VEHICLE	02Y021	006517	2/10/2003	44.00	\$40.00	\$40.00	\$0.00
6968	DAY	TRAFFIC CONTROL VEHICLE	02Y018	006522	2/24/2003	550.00	\$30.00	\$40.00	\$30.00
6968	DAY	TRAFFIC CONTROL VEHICLE	02Y023	006524	2/24/2003	125.00	\$40.00	\$0.00	\$10.00
6968	DAY	TRAFFIC CONTROL VEHICLE	02Y020	006539	3/10/2003	50.00	\$55.00	\$0.00	\$0.00
6968	DAY	TRAFFIC CONTROL VEHICLE	02Y017	006560	3/24/2003	41.00	\$35.00	\$39.00	\$40.00
6968	DAY	TRAFFIC CONTROL VEHICLE	02Y022	006568	3/31/2003	58.00	\$45.00	\$35.00	\$31.78
6968	DAY	TRAFFIC CONTROL VEHICLE	02Y025	006570	3/31/2003	50.00	\$60.00	\$82.83	\$32.00
6968	DAY	TRAFFIC CONTROL VEHICLE	03Y003	006598	4/28/2003	50.00	\$35.00	\$35.00	\$0.00
6968	DAY	TRAFFIC CONTROL VEHICLE	01Y010	006630	6/16/2003	240.00	\$35.00	\$35.00	\$35.00
6968	DAY	TRAFFIC CONTROL VEHICLE	03Y004	006639	7/7/2003	10.00	\$20.00	\$50.00	\$20.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
SCR AVERAGE LOW BID is		\$36.76							
State AVERAGE LOW BID is		\$46.98							
6972	HR	TRAFFIC CONTROL SUPERVISOR	02Y003	006498	1/21/2003	432.00	\$33.00	\$33.00	\$0.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	02Y019	006510	2/10/2003	300.00	\$40.00	\$0.01	\$38.50
6972	HR	TRAFFIC CONTROL SUPERVISOR	02Y008	006511	2/10/2003	744.00	\$34.00	\$34.00	\$0.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	02Y021	006517	2/10/2003	616.00	\$33.00	\$33.00	\$0.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	02Y018	006522	2/24/2003	6,692.00	\$33.50	\$0.01	\$36.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	02Y023	006524	2/24/2003	500.00	\$34.50	\$0.00	\$1.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	02Y020	006539	3/10/2003	648.00	\$35.50	\$0.00	\$0.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	02Y017	006560	3/24/2003	164.00	\$34.00	\$36.00	\$38.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	02Y022	006568	3/31/2003	232.00	\$35.00	\$35.00	\$45.65
6972	HR	TRAFFIC CONTROL SUPERVISOR	02Y025	006570	3/31/2003	460.00	\$34.50	\$47.63	\$35.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	03Y003	006598	4/28/2003	500.00	\$34.00	\$34.00	\$0.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	01Y010	006630	6/16/2003	4,220.00	\$34.00	\$34.00	\$34.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	03Y004	006639	7/7/2003	120.00	\$36.50	\$45.00	\$36.50
SCR AVERAGE LOW BID is		\$33.96							
State AVERAGE LOW BID is		\$31.57							
6979	HR	TRAFFIC CONTROL LABOR	02Y003	006498	1/21/2003	1,870.00	\$32.00	\$32.00	\$0.00
6979	HR	TRAFFIC CONTROL LABOR	02Y019	006510	2/10/2003	392.00	\$33.50	\$35.00	\$38.00
6979	HR	TRAFFIC CONTROL LABOR	02Y008	006511	2/10/2003	2,553.00	\$33.00	\$33.00	\$0.00
6979	HR	TRAFFIC CONTROL LABOR	02Y021	006517	2/10/2003	3,172.00	\$32.50	\$32.50	\$0.00
6979	HR	TRAFFIC CONTROL LABOR	02Y018	006522	2/24/2003	9,422.00	\$32.50	\$0.29	\$35.00
6979	HR	TRAFFIC CONTROL LABOR	02Y023	006524	2/24/2003	180.00	\$32.50	\$0.00	\$35.00
6979	HR	TRAFFIC CONTROL LABOR	02Y020	006539	3/10/2003	2,500.00	\$35.00	\$0.00	\$0.00
6979	HR	TRAFFIC CONTROL LABOR	02Y017	006560	3/24/2003	528.00	\$33.00	\$34.50	\$34.00
6979	HR	TRAFFIC CONTROL LABOR	02Y022	006568	3/31/2003	560.00	\$35.00	\$33.50	\$40.68
6979	HR	TRAFFIC CONTROL LABOR	02Y025	006570	3/31/2003	1,520.00	\$32.50	\$44.87	\$34.00
6979	HR	TRAFFIC CONTROL LABOR	03Y003	006598	4/28/2003	2,500.00	\$33.00	\$33.00	\$0.00
6979	HR	TRAFFIC CONTROL LABOR	01Y010	006630	6/16/2003	5,000.00	\$33.50	\$33.50	\$33.50
6979	HR	TRAFFIC CONTROL LABOR	03Y004	006639	7/7/2003	120.00	\$33.00	\$35.00	\$33.00
SCR AVERAGE LOW BID is		\$32.99							

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$33.36									
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02Y003	006498	1/21/2003	294.00	\$5.00	\$5.00	\$0.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02Y019	006510	2/10/2003	563.00	\$7.50	\$20.00	\$19.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02Y008	006511	2/10/2003	865.00	\$7.50	\$7.50	\$0.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02Y021	006517	2/10/2003	350.00	\$6.50	\$6.50	\$0.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02Y018	006522	2/24/2003	4,630.00	\$6.50	\$20.00	\$7.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02Y023	006524	2/24/2003	353.25	\$8.00	\$0.00	\$9.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02Y020	006539	3/10/2003	734.00	\$5.50	\$0.00	\$0.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02Y017	006560	3/24/2003	540.00	\$6.00	\$7.00	\$8.50
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02Y022	006568	3/31/2003	320.00	\$22.00	\$7.00	\$5.08
6982	S.F.	CONSTRUCTION SIGNS CLASS A	02Y025	006570	3/31/2003	144.00	\$8.00	\$11.04	\$3.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	03Y003	006598	4/28/2003	520.00	\$3.00	\$3.00	\$0.00
6982	S.F.	CONSTRUCTION SIGNS CLASS A	01Y010	006630	6/16/2003	2,920.00	\$6.00	\$6.00	\$6.00
SCR AVERAGE LOW BID is \$6.70									
State AVERAGE LOW BID is \$11.48									
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02Y003	006498	1/21/2003	3.00	\$500.00	\$500.00	\$0.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02Y019	006510	2/10/2003	1.00	\$2,500.00	\$2,000.00	\$1,000.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02Y008	006511	2/10/2003	5.00	\$1,750.00	\$1,750.00	\$0.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02Y021	006517	2/10/2003	2.00	\$650.00	\$650.00	\$0.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02Y018	006522	2/24/2003	7.00	\$12,500.00	\$1,500.00	\$12,500.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02Y023	006524	2/24/2003	2.00	\$3,500.00	\$0.00	\$4,500.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02Y024	006531	3/3/2003	2.00	\$500.00	\$1,500.00	\$0.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02Y020	006539	3/10/2003	2.00	\$2,750.00	\$0.00	\$0.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02Y025	006570	3/31/2003	2.00	\$2,000.00	\$2,761.00	\$3,300.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	03Y003	006598	4/28/2003	3.00	\$2,000.00	\$2,000.00	\$0.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	01Y010	006630	6/16/2003	2.00	\$5,500.00	\$5,000.00	\$5,000.00
6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	03Y004	006639	7/7/2003	1.00	\$1,250.00	\$500.00	\$1,250.00
SCR AVERAGE LOW BID is \$4,290.63									
State AVERAGE LOW BID is \$3,588.96									
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02Y003	006498	1/21/2003	825.00	\$2.75	\$2.75	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02Y019	006510	2/10/2003	438.00	\$3.00	\$5.00	\$4.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02Y008	006511	2/10/2003	1,416.00	\$5.00	\$5.00	\$0.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02Y021	006517	2/10/2003	1,560.00	\$1.00	\$1.00	\$0.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02Y018	006522	2/24/2003	11,800.00	\$2.50	\$0.50	\$3.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02Y023	006524	2/24/2003	7,872.00	\$2.00	\$0.00	\$1.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02Y024	006531	3/3/2003	336.00	\$5.00	\$3.00	\$0.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02Y020	006539	3/10/2003	2,400.00	\$1.10	\$0.00	\$0.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02Y025	006570	3/31/2003	1,100.00	\$4.00	\$5.52	\$2.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	03Y003	006598	4/28/2003	3,600.00	\$1.25	\$1.25	\$0.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	01Y010	006630	6/16/2003	6,000.00	\$2.00	\$2.00	\$2.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	03Y004	006639	7/7/2003	120.00	\$10.00	\$10.00	\$10.00
SCR AVERAGE LOW BID is \$2.24									
State AVERAGE LOW BID is \$2.63									
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	02Y019	006510	2/10/2003	15.00	\$10.00	\$50.00	\$13.00
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	02Y018	006522	2/24/2003	228.00	\$6.00	\$20.00	\$6.00
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	02Y017	006560	3/24/2003	3,053.00	\$3.50	\$1.00	\$6.00
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	03Y003	006598	4/28/2003	2,970.00	\$12.00	\$18.50	\$0.00
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	01Y010	006630	6/16/2003	2,644.00	\$4.00	\$3.75	\$13.50
SCR AVERAGE LOW BID is \$6.56									
State AVERAGE LOW BID is \$7.90									
7008	S.F.	SHORING OR EXTRA EXCAVATION CLASS B	02Y017	006560	3/24/2003	20,820.00	\$0.60	\$0.05	\$0.25
7008	S.F.	SHORING OR EXTRA EXCAVATION CLASS B	03Y003	006598	4/28/2003	17,090.00	\$0.55	\$0.25	\$0.00
7008	S.F.	SHORING OR EXTRA EXCAVATION CLASS B	01Y010	006630	6/16/2003	2,240.00	\$2.50	\$1.90	\$2.00
SCR AVERAGE LOW BID is \$0.68									
State AVERAGE LOW BID is \$0.75									
7014	C.Y.	GRAVEL BACKFILL FOR DRAIN	02Y018	006522	2/24/2003	62.00	\$35.00	\$45.00	\$26.00
7014	C.Y.	GRAVEL BACKFILL FOR DRAIN	01Y010	006630	6/16/2003	7.00	\$60.00	\$51.00	\$50.00
SCR AVERAGE LOW BID is \$37.54									
State AVERAGE LOW BID is \$23.36									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7018	mGAL	WATER	02Y018	006522	2/24/2003	3,460.00	\$11.00	\$10.00	\$25.00
7018	mGAL	WATER	02Y017	006560	3/24/2003	1,620.00	\$20.00	\$0.01	\$20.00
SCR AVERAGE LOW BID is \$13.87									
State AVERAGE LOW BID is \$10.05									
7037	L.S.	STRUCTURE SURVEYING	02Y018	006522	2/24/2003	96,840.00	\$35,000.00	\$35,000.00	\$45,000.00
7037	L.S.	STRUCTURE SURVEYING	02Y022	006568	3/31/2003	7,000.00	\$6,900.00	\$5,000.00	\$4,830.00
SCR									
7038	L.S.	ROADWAY SURVEYING	02Y018	006522	2/24/2003	83,520.00	\$35,000.00	\$30,000.00	\$35,000.00
SCR									
7041	EACH	BOLLARD TYPE 1	02Y018	006522	2/24/2003	7.00	\$250.00	\$750.00	\$500.00
SCR AVERAGE LOW BID is \$250.00									
State AVERAGE LOW BID is \$416.67									
7043	EACH	ADJUST JUNCTION BOX	02Y021	006517	2/10/2003	15.00	\$145.00	\$150.00	\$0.00
SCR AVERAGE LOW BID is \$145.00									
State AVERAGE LOW BID is \$240.98									
7047	EACH	MONUMENT CASE, COVER, AND PIPE	03Y003	006598	4/28/2003	9.00	\$150.00	\$135.00	\$0.00
SCR AVERAGE LOW BID is \$150.00									
State AVERAGE LOW BID is \$297.00									
7055	S.Y.	CEMENT CONC. SIDEWALK	03Y003	006598	4/28/2003	215.00	\$22.45	\$42.00	\$0.00
SCR AVERAGE LOW BID is \$22.45									
State AVERAGE LOW BID is \$33.56									
7058	EACH	CEMENT CONC. SIDEWALK RAMP TYPE 2A	03Y003	006598	4/28/2003	1.00	\$605.00	\$900.00	\$0.00
7058	EACH	CEMENT CONC. SIDEWALK RAMP TYPE 4B	03Y003	006598	4/28/2003	42.00	\$445.00	\$900.00	\$0.00
SCR AVERAGE LOW BID is \$448.72									
State AVERAGE LOW BID is \$448.24									
7059	S.Y.	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3	03Y003	006598	4/28/2003	67.00	\$29.25	\$62.00	\$0.00
SCR AVERAGE LOW BID is \$29.25									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$40.14									
7072	L.F.	GALVANIZED WIRE ROPE	02Y021	006517	2/10/2003	8,480.00	\$5.00	\$7.07	\$0.00
SCR AVERAGE LOW BID is \$5.00									
State AVERAGE LOW BID is \$6.05									
7074	EACH	WIRE MESH SLOPE PROTECTION ANCHOR	02Y021	006517	2/10/2003	35.00	\$285.69	\$356.55	\$0.00
SCR AVERAGE LOW BID is \$285.69									
State AVERAGE LOW BID is \$437.31									
7076	S.F.	GALVANIZED WIRE MESH	02Y021	006517	2/10/2003	107,240.00	\$0.81	\$0.76	\$0.00
SCR AVERAGE LOW BID is \$0.81									
State AVERAGE LOW BID is \$0.93									
7083	L.F.	CHAIN LINK FENCE TYPE 3	02Y018	006522	2/24/2003	1,080.00	\$8.00	\$10.00	\$16.00
SCR AVERAGE LOW BID is \$8.00									
State AVERAGE LOW BID is \$6.48									
7102	EACH	DOUBLE 14 FT. CHAIN LINK GATE	02Y018	006522	2/24/2003	2.00	\$2,000.00	\$700.00	\$975.00
SCR AVERAGE LOW BID is \$2,000.00									
State AVERAGE LOW BID is \$1,407.14									
7104	EACH	DOUBLE 20 FT. CHAIN LINK GATE	02Y017	006560	3/24/2003	2.00	\$1,475.00	\$970.00	\$1,250.00
SCR AVERAGE LOW BID is \$1,475.00									
State AVERAGE LOW BID is \$1,091.00									
7110	L.F.	WIRE FENCE TYPE 1	01Y010	006630	6/16/2003	5,030.00	\$5.50	\$4.00	\$3.50
SCR AVERAGE LOW BID is \$5.50									
State AVERAGE LOW BID is \$5.57									
7135	L.F.	GLARE SCREEN TYPE 2	02Y017	006560	3/24/2003	2,940.00	\$20.00	\$18.40	\$16.05
SCR AVERAGE LOW BID is \$20.00									
State AVERAGE LOW BID is \$21.32									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7169	S.F.	STRUCTURAL EARTH WALL	01Y010	006630	6/16/2003	1,600.00	\$17.00	\$20.00	\$21.00
SCR AVERAGE LOW BID is		\$17.00							
State AVERAGE LOW BID is		\$18.14							
7170	C.Y.	BACKFILL FOR STRUCTURAL EARTH WALL IN	01Y010	006630	6/16/2003	980.00	\$28.50	\$24.00	\$15.00
SCR AVERAGE LOW BID is		\$28.50							
State AVERAGE LOW BID is		\$16.66							
7360	EACH	MANHOLE 48 IN. DIAM. TYPE 3	03Y003	006598	4/28/2003	7.00	\$1,650.00	\$1,800.00	\$0.00
SCR AVERAGE LOW BID is		\$1,650.00							
State AVERAGE LOW BID is		\$2,163.39							
7380	EACH	ADJUST MONUMENT CASE AND COVER	02Y020	006539	3/10/2003	24.00	\$200.00	\$0.00	\$0.00
SCR AVERAGE LOW BID is		\$200.00							
State AVERAGE LOW BID is		\$170.23							
7400	HR	TRAINING	02Y008	006511	2/10/2003	400.00	\$2.00	\$1.00	\$0.00
7400	HR	TRAINING	02Y021	006517	2/10/2003	200.00	\$2.00	\$2.00	\$0.00
7400	HR	TRAINING	02Y018	006522	2/24/2003	4,000.00	\$2.00	\$2.00	\$2.00
7400	HR	TRAINING	02Y017	006560	3/24/2003	400.00	\$2.00	\$2.00	\$3.00
7400	HR	TRAINING	02Y022	006568	3/31/2003	400.00	\$2.00	\$2.00	\$27.97
7400	HR	TRAINING	03Y003	006598	4/28/2003	200.00	\$2.00	\$2.00	\$0.00
7400	HR	TRAINING	01Y010	006630	6/16/2003	2,000.00	\$2.00	\$2.00	\$1.00
SCR AVERAGE LOW BID is		\$2.00							
State AVERAGE LOW BID is		\$2.51							
7440	EACH	TEMPORARY IMPACT ATTENUATOR	02Y019	006510	2/10/2003	1.00	\$1,500.00	\$500.00	\$5,000.00
7440	EACH	TEMPORARY IMPACT ATTENUATOR	02Y021	006517	2/10/2003	1.00	\$2,750.00	\$2,750.00	\$0.00
7440	EACH	TEMPORARY IMPACT ATTENUATOR	02Y018	006522	2/24/2003	2.00	\$1,750.00	\$5,000.00	\$2,000.00
7440	EACH	TEMPORARY IMPACT ATTENUATOR	02Y023	006524	2/24/2003	1.00	\$2,650.00	\$0.00	\$2,800.00
7440	EACH	TEMPORARY IMPACT ATTENUATOR	02Y024	006531	3/3/2003	1.00	\$2,500.00	\$1,500.00	\$0.00
7440	EACH	TEMPORARY IMPACT ATTENUATOR	02Y017	006560	3/24/2003	2.00	\$1,450.00	\$1,595.00	\$2,500.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7440	EACH	TEMPORARY IMPACT ATTENUATOR	02Y022	006568	3/31/2003	7.00	\$2,700.00	\$5,000.00	\$5,959.57
7440	EACH	TEMPORARY IMPACT ATTENUATOR	01Y010	006630	6/16/2003	2.00	\$2,000.00	\$2,000.00	\$2,000.00
SCR AVERAGE LOW BID is \$2,276.47									
State AVERAGE LOW BID is \$3,650.06									
7442	EACH	PERMANENT IMPACT ATTENUATOR	02Y018	006522	2/24/2003	2.00	\$48,500.00	\$42,000.00	\$49,000.00
SCR AVERAGE LOW BID is \$48,500.00									
State AVERAGE LOW BID is \$38,428.57									
7444	EST.	REPAIR IMPACT ATTENUATOR	02Y019	006510	2/10/2003	5.00	\$5.00	\$5.00	\$5.00
7444	EST.	REPAIR IMPACT ATTENUATOR	02Y021	006517	2/10/2003	1.00	\$5.00	\$5.00	\$0.00
7444	EST.	REPAIR IMPACT ATTENUATOR	02Y018	006522	2/24/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
7444	EST.	REPAIR IMPACT ATTENUATOR	02Y023	006524	2/24/2003	5.00	\$5.00	\$5.00	\$5.00
7444	EST.	REPAIR IMPACT ATTENUATOR	02Y024	006531	3/3/2003	5.00	\$5.00	\$5.00	\$0.00
7444	EST.	REPAIR IMPACT ATTENUATOR	02Y020	006539	3/10/2003	1.00	\$1.00	\$0.00	\$0.00
7444	EST.	REPAIR IMPACT ATTENUATOR	02Y017	006560	3/24/2003	1.00	\$1.00	\$1.00	\$1.00
7444	EST.	REPAIR IMPACT ATTENUATOR	02Y022	006568	3/31/2003	1.00	\$1.00	\$1.00	\$1.00
7444	EST.	REPAIR IMPACT ATTENUATOR	01Y010	006630	6/16/2003	1.00	\$1.00	\$1.00	\$1.00
SCR									
7445	EACH	RESETTING IMPACT ATTENUATOR	02Y019	006510	2/10/2003	4.00	\$250.00	\$500.00	\$800.00
7445	EACH	RESETTING IMPACT ATTENUATOR	02Y023	006524	2/24/2003	1.00	\$750.00	\$1,000.00	\$800.00
7445	EACH	RESETTING IMPACT ATTENUATOR	02Y024	006531	3/3/2003	1.00	\$500.00	\$500.00	\$0.00
7445	EACH	RESETTING IMPACT ATTENUATOR	01Y010	006630	6/16/2003	2.00	\$425.00	\$400.00	\$400.00
SCR AVERAGE LOW BID is \$387.50									
State AVERAGE LOW BID is \$620.00									
7447	EACH	TRUCK MOUNTED IMPACT ATTENUATOR	02Y019	006510	2/10/2003	1.00	\$1,500.00	\$2,000.00	\$3,200.00
7447	EACH	TRUCK MOUNTED IMPACT ATTENUATOR	02Y020	006539	3/10/2003	1.00	\$7,000.00	\$0.00	\$0.00
SCR AVERAGE LOW BID is \$4,250.00									
State AVERAGE LOW BID is \$4,486.93									
7449	HR	OPERATION OF TRUCK MOUNTED IMPACT ATT	02Y019	006510	2/10/2003	56.00	\$50.00	\$35.00	\$43.00
7449	HR	OPERATION OF TRUCK MOUNTED IMPACT ATT	02Y020	006539	3/10/2003	600.00	\$10.00	\$0.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
SCR AVERAGE LOW BID is		\$13.41							
State AVERAGE LOW BID is		\$32.36							
7480	EST.	ROADSIDE CLEANUP	02Y003	006498	1/21/2003	1,000.00	\$1,000.00	\$1,000.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	02Y019	006510	2/10/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
7480	EST.	ROADSIDE CLEANUP	02Y008	006511	2/10/2003	18,000.00	\$18,000.00	\$18,000.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	02Y021	006517	2/10/2003	5,000.00	\$5,000.00	\$5,000.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	02Y018	006522	2/24/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
7480	EST.	ROADSIDE CLEANUP	02Y023	006524	2/24/2003	2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
7480	EST.	ROADSIDE CLEANUP	02Y024	006531	3/3/2003	2,000.00	\$2,000.00	\$2,000.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	02Y020	006539	3/10/2003	2,500.00	\$2,500.00	\$0.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	02Y017	006560	3/24/2003	6,000.00	\$6,000.00	\$6,000.00	\$6,000.00
7480	EST.	ROADSIDE CLEANUP	02Y022	006568	3/31/2003	2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
7480	EST.	ROADSIDE CLEANUP	02Y025	006570	3/31/2003	6,000.00	\$6,000.00	\$6,000.00	\$6,000.00
7480	EST.	ROADSIDE CLEANUP	03Y003	006598	4/28/2003	10,000.00	\$10,000.00	\$10,000.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	01Y010	006630	6/16/2003	50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
7480	EST.	ROADSIDE CLEANUP	03Y004	006639	7/7/2003	500.00	\$500.00	\$500.00	\$500.00
SCR									
7500	L.S.	FIELD OFFICE BUILDING	02Y022	006568	3/31/2003	7,500.00	\$6,200.00	\$2,500.00	\$1,657.00
7500	L.S.	FIELD OFFICE BUILDING	01Y010	006630	6/16/2003	10,000.00	\$4,000.00	\$3,000.00	\$27,000.00
SCR									
7552	S.Y.	CONSTRUCTION GEOTEXTILE FOR SOIL STAB	03Y003	006598	4/28/2003	8,840.00	\$1.20	\$0.70	\$0.00
SCR AVERAGE LOW BID is		\$1.20							
State AVERAGE LOW BID is		\$1.47							
7554	S.Y.	CONSTRUCTION GEOTEXTILE FOR PERMANENT	02Y018	006522	2/24/2003	10,540.00	\$0.40	\$2.00	\$2.00
7554	S.Y.	CONSTRUCTION GEOTEXTILE FOR PERMANENT	02Y022	006568	3/31/2003	310.00	\$3.50	\$2.00	\$3.50
SCR AVERAGE LOW BID is		\$0.49							
State AVERAGE LOW BID is		\$1.48							
7715	EST.	FORCE ACCOUNT - LOOP TESTING	02Y020	006539	3/10/2003	5,000.00	\$5,000.00	\$0.00	\$0.00
7715	EST.	FORCE ACCOUNT - PAVEMENT PATCHING	02Y025	006570	3/31/2003	25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
7715	EST.	FORCE ACCOUNT REM.& RESET. CONC. BARR	01Y010	006630	6/16/2003	20,000.00	\$20,000.00	\$20,000.00	\$20,000.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
SCR									
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02Y003	006498	1/21/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02Y019	006510	2/10/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02Y008	006511	2/10/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02Y021	006517	2/10/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02Y018	006522	2/24/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02Y023	006524	2/24/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02Y024	006531	3/3/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02Y020	006539	3/10/2003	5.00	\$5.00	\$0.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02Y017	006560	3/24/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02Y022	006568	3/31/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02Y025	006570	3/31/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03Y003	006598	4/28/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	01Y010	006630	6/16/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03Y004	006639	7/7/2003	5.00	\$5.00	\$5.00	\$5.00
SCR									
7728	CALC	MINOR CHANGE	02Y003	006498	1/21/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02Y019	006510	2/10/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02Y008	006511	2/10/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02Y021	006517	2/10/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02Y018	006522	2/24/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02Y023	006524	2/24/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02Y024	006531	3/3/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02Y020	006539	3/10/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02Y017	006560	3/24/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02Y022	006568	3/31/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02Y025	006570	3/31/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03Y003	006598	4/28/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	01Y010	006630	6/16/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03Y004	006639	7/7/2003	-1.00	\$0.00	\$0.00	\$0.00
SCR									
7732	CALC	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	02Y017	006560	3/24/2003	15,590.00	\$0.00	\$0.00	\$0.00
7732	CALC	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	01Y010	006630	6/16/2003	33,910.00	\$0.00	\$0.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
SCR									
7733	L.S.	CONFIRMATION SCALE	01Y010	006630	6/16/2003	5,000.00	\$7,500.00	\$11,000.00	\$12,000.00
SCR									
7736	L.S.	SPCC PLAN	02Y003	006498	1/21/2003	1,000.00	\$500.00	\$100.00	\$0.00
7736	L.S.	SPCC PLAN	02Y019	006510	2/10/2003	1,000.00	\$1,000.00	\$100.00	\$864.00
7736	L.S.	SPCC PLAN	02Y008	006511	2/10/2003	1,050.00	\$1,000.00	\$500.00	\$0.00
7736	L.S.	SPCC PLAN	02Y021	006517	2/10/2003	1,500.00	\$500.00	\$100.00	\$0.00
7736	L.S.	SPCC PLAN	02Y018	006522	2/24/2003	2,500.00	\$1,000.00	\$100.00	\$2,500.00
7736	L.S.	SPCC PLAN	02Y023	006524	2/24/2003	500.00	\$1,000.00	\$2,500.00	\$500.00
7736	L.S.	SPCC PLAN	02Y024	006531	3/3/2003	1,000.00	\$100.00	\$500.00	\$0.00
7736	L.S.	SPCC PLAN	02Y020	006539	3/10/2003	1,000.00	\$1,000.00	\$0.00	\$0.00
7736	L.S.	SPCC PLAN	02Y017	006560	3/24/2003	1,000.00	\$1,000.00	\$500.00	\$1,000.00
7736	L.S.	SPCC PLAN	02Y022	006568	3/31/2003	1,000.00	\$400.00	\$500.00	\$1,016.00
7736	L.S.	SPCC PLAN	02Y025	006570	3/31/2003	1,000.00	\$1,000.00	\$690.25	\$500.00
7736	L.S.	SPCC PLAN	03Y003	006598	4/28/2003	1,000.00	\$250.00	\$500.00	\$0.00
7736	L.S.	SPCC PLAN	03Y005	006627	6/13/2003	1,000.00	\$2,000.00	\$500.00	\$1,000.00
7736	L.S.	SPCC PLAN	01Y010	006630	6/16/2003	1,500.00	\$1,000.00	\$2,000.00	\$7,500.00
7736	L.S.	SPCC PLAN	03Y004	006639	7/7/2003	500.00	\$500.00	\$500.00	\$1,000.00
SCR									
8376	EACH	FURNISHING STEEL PILE TIP OR SHOE	02Y018	006522	2/24/2003	132.00	\$100.00	\$125.00	\$100.00
SCR AVERAGE LOW BID is \$100.00									
State AVERAGE LOW BID is \$100.00									
9244	EACH	PLASTIC AERIAL SURVEILLANCE FULL MARK	02Y021	006517	2/10/2003	4.00	\$70.00	\$70.00	\$0.00
9244	EACH	PLASTIC AERIAL SURVEILLANCE FULL MARK	02Y020	006539	3/10/2003	2.00	\$200.00	\$0.00	\$0.00
SCR AVERAGE LOW BID is \$113.33									
State AVERAGE LOW BID is \$115.79									
9246	EACH	PLASTIC AERIAL SURVEILLANCE 1/2 MARKE	02Y021	006517	2/10/2003	3.00	\$70.00	\$70.00	\$0.00
9246	EACH	PLASTIC AERIAL SURVEILLANCE 1/2 MARKE	02Y020	006539	3/10/2003	3.00	\$200.00	\$0.00	\$0.00
SCR AVERAGE LOW BID is \$135.00									
State AVERAGE LOW BID is \$126.14									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
9602	EACH	ADJUST INLET	02Y008	006511	2/10/2003	1.00	\$200.00	\$600.00	\$0.00
9602	EACH	ADJUST INLET	03Y003	006598	4/28/2003	2.00	\$350.00	\$225.00	\$0.00
SCR AVERAGE LOW BID is \$300.00									
State AVERAGE LOW BID is \$306.25									

[New Search](#)