



## UNIT BID HISTORY

### Bid Item Unit Price Tabulation Standard Items

Region: Southwest Contracts awarded from 1/1/2003 thru 1/1/2004

Total records found: 843

[New Search](#)

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0001	L.S.	MOBILIZATION	02X317	006514	2/10/2003	0.00	\$25,008.36	\$21,000.00	\$18,400.00
0001	L.S.	MOBILIZATION	02X313	006526	2/24/2003	0.00	\$215,000.00	\$0.00	\$0.00
0001	L.S.	MOBILIZATION	01X313	006534	3/10/2003	23,500.00	\$24,000.00	\$25,000.00	\$25,000.00
0001	L.S.	MOBILIZATION	02X316	006538	3/10/2003	0.00	\$337,670.00	\$263,635.00	\$0.00
0001	L.S.	MOBILIZATION	02X311	006540	3/10/2003	0.00	\$25,000.00	\$35,000.00	\$32,000.00
0001	L.S.	MOBILIZATION	03X301	006547	3/17/2003	0.00	\$40,000.00	\$51,411.00	\$32,000.00
0001	L.S.	MOBILIZATION	03X300	006553	3/24/2003	0.00	\$18,930.00	\$15,000.00	\$21,000.00
0001	L.S.	MOBILIZATION	02X314	006554	3/24/2003	0.00	\$27,210.00	\$25,000.00	\$0.00
0001	L.S.	MOBILIZATION	02X300	006559	3/24/2003	0.00	\$92,000.00	\$75,357.97	\$109,076.00
0001	L.S.	MOBILIZATION	03X302	006579	4/14/2003	0.00	\$14,300.00	\$32,750.00	\$0.00
0001	L.S.	MOBILIZATION	03X306	006591	4/21/2003	0.00	\$15,000.00	\$20,000.00	\$35,000.00
0001	L.S.	MOBILIZATION	03X304	006592	4/21/2003	0.00	\$6,500.00	\$11,000.00	\$0.00
0001	L.S.	MOBILIZATION	03X305	006595	4/28/2003	0.00	\$82,200.00	\$0.00	\$0.00
0001	L.S.	MOBILIZATION	03X303	006596	4/28/2003	0.00	\$36,285.00	\$49,000.00	\$0.00
0001	L.S.	MOBILIZATION	02X302	006610	5/12/2003	0.00	\$2,500,000.00	\$1,761,000.00	\$2,731,000.00
0001	L.S.	MOBILIZATION	01X311	006625	6/2/2003	0.00	\$1,124,000.00	\$1,543,303.26	\$1,329,000.00
0001	L.S.	MOBILIZATION	03X310	006685	11/3/2003	0.00	\$40,000.00	\$53,000.00	\$50,000.00
<b>SWR</b>									
0025	ACRE	CLEARING AND GRUBBING	02X300	006559	3/24/2003	0.80	\$12,500.00	\$7,500.00	\$15,000.00
<b>SWR AVERAGE LOW BID is \$12,500.00</b>									
<b>State AVERAGE LOW BID is \$2,772.42</b>									
0035	L.S.	CLEARING AND GRUBBING	02X311	006540	3/10/2003	2,920.00	\$10,000.00	\$2,000.00	\$1,000.00
.									
.									
.									
.									
<b>Standard Item Number</b>									
<b>Unit of Measure</b>									
<b>Item Description</b>									
0035	L.S.	CLEARING AND GRUBBING	02X302	006610	5/12/2003	92,800.00	\$70,000.00	\$199,624.00	\$125,000.00
0035	L.S.	CLEARING AND GRUBBING	01X311	006625	6/2/2003	16,800.00	\$30,000.00	\$43,393.80	\$150,000.00

**SWR**

0049	EACH	REMOVING DRAINAGE STRUCTURE	02X302	006610	5/12/2003	84.00	\$105.00	\$350.00	\$220.00
0049	EACH	REMOVING DRAINAGE STRUCTURE	03X310	006685	11/3/2003	2.00	\$500.00	\$450.00	\$500.00

**SWR AVERAGE LOW BID is \$114.19****State AVERAGE LOW BID is \$231.21**

0050	L.S.	REMOVAL OF STRUCTURE AND OBSTRUCTION	02X314	006554	3/24/2003	0.00	\$7,500.00	\$5,000.00	\$0.00
0050	L.S.	REMOVAL OF STRUCTURE AND OBSTRUCTION	03X306	006591	4/21/2003	200.00	\$7,500.00	\$5,500.00	\$3,000.00
0050	L.S.	REMOVAL OF STRUCTURE AND OBSTRUCTION	02X302	006610	5/12/2003	78,950.00	\$65,000.00	\$29,270.00	\$65,000.00
0050	L.S.	REMOVAL OF STRUCTURE AND OBSTRUCTION	01X311	006625	6/2/2003	12,000.00	\$35,000.00	\$23,302.40	\$22,140.00

**SWR**

0061	L.S.	REMOVING PORTION OF EXISTING BRIDGE	01X313	006534	3/10/2003	15,000.00	\$36,000.00	\$71,150.00	\$80,337.00
------	------	-------------------------------------	--------	--------	-----------	-----------	-------------	-------------	-------------

**SWR**

0071	L.S.	REMOVING EXISTING BRIDGE 5/22E	02X302	006610	5/12/2003	200,000.00	\$135,000.00	\$160,000.00	\$387,000.00
0071	L.S.	REMOVING EXISTING BRIDGE 5/22W	02X302	006610	5/12/2003	200,000.00	\$135,000.00	\$100,000.00	\$387,000.00
0071	L.S.	REMOVING EXISTING BRIDGE 5/23	02X302	006610	5/12/2003	100,000.00	\$75,000.00	\$75,000.00	\$130,000.00

**SWR**

0090	S.Y.	REMOVING CEMENT CONC. PAVEMENT	02X302	006610	5/12/2003	245.00	\$5.00	\$10.00	\$7.00
------	------	--------------------------------	--------	--------	-----------	--------	--------	---------	--------

**SWR AVERAGE LOW BID is \$5.00****State AVERAGE LOW BID is \$17.71**

0100	S.Y.	REMOVING CEMENT CONC. SIDEWALK	02X302	006610	5/12/2003	317.00	\$3.00	\$5.00	\$5.00
------	------	--------------------------------	--------	--------	-----------	--------	--------	--------	--------

**SWR AVERAGE LOW BID is \$3.00****State AVERAGE LOW BID is \$9.33**

0110	L.F.	REMOVING CEMENT CONC. CURB	02X314	006554	3/24/2003	32.00	\$4.00	\$15.00	\$0.00
0110	L.F.	REMOVING CEMENT CONC. CURB	02X302	006610	5/12/2003	890.00	\$3.00	\$3.00	\$5.00

**SWR AVERAGE LOW BID is \$3.03****State AVERAGE LOW BID is \$2.91**

0120	S.Y.	REMOVING ASPHALT CONC. PAVEMENT	02X302	006610	5/12/2003	13,430.00	\$3.00	\$8.00	\$5.00
------	------	---------------------------------	--------	--------	-----------	-----------	--------	--------	--------

**Standard**

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
<b>SWR AVERAGE LOW BID is \$3.00</b>									
<b>State AVERAGE LOW BID is \$2.61</b>									

0145	L.F.	REMOVING CONC. BARRIER	02X317	006514	2/10/2003	50.00	\$6.74	\$8.00	\$10.00
0145	L.F.	REMOVING CONC. BARRIER	02X316	006538	3/10/2003	20.00	\$3.70	\$3.70	\$0.00
0145	L.F.	REMOVING CONC. BARRIER	03X304	006592	4/21/2003	30.00	\$10.00	\$6.00	\$0.00
0145	L.F.	REMOVING CONC. BARRIER	03X310	006685	11/3/2003	325.00	\$5.00	\$9.00	\$30.00

**SWR AVERAGE LOW BID is \$5.50****State AVERAGE LOW BID is \$4.04**

0170	L.F.	REMOVING GUARDRAIL	02X313	006526	2/24/2003	2,924.00	\$1.60	\$0.00	\$0.00
0170	L.F.	REMOVING GUARDRAIL	02X316	006538	3/10/2003	870.00	\$1.90	\$1.90	\$0.00
0170	L.F.	REMOVING GUARDRAIL	02X311	006540	3/10/2003	40.00	\$10.00	\$15.00	\$4.60
0170	L.F.	REMOVING GUARDRAIL	02X314	006554	3/24/2003	250.00	\$5.15	\$2.50	\$0.00
0170	L.F.	REMOVING GUARDRAIL	03X302	006579	4/14/2003	433.00	\$4.00	\$3.40	\$0.00
0170	L.F.	REMOVING GUARDRAIL	03X304	006592	4/21/2003	13.00	\$4.00	\$6.00	\$0.00
0170	L.F.	REMOVING GUARDRAIL	03X303	006596	4/28/2003	75.00	\$4.90	\$4.00	\$0.00
0170	L.F.	REMOVING GUARDRAIL	02X302	006610	5/12/2003	4,720.00	\$2.00	\$3.00	\$2.00

**SWR AVERAGE LOW BID is \$2.10****State AVERAGE LOW BID is \$1.88**

0182	EACH	REMOVING GUARDRAIL ANCHOR	02X313	006526	2/24/2003	34.00	\$130.00	\$0.00	\$0.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	02X316	006538	3/10/2003	13.00	\$150.00	\$150.00	\$0.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	02X311	006540	3/10/2003	1.00	\$300.00	\$300.00	\$190.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	02X314	006554	3/24/2003	4.00	\$150.00	\$150.00	\$0.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	03X302	006579	4/14/2003	6.00	\$250.00	\$160.00	\$0.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	03X304	006592	4/21/2003	1.00	\$200.00	\$150.00	\$0.00
0182	EACH	REMOVING GUARDRAIL ANCHOR	02X302	006610	5/12/2003	12.00	\$125.00	\$160.00	\$125.00

**SWR AVERAGE LOW BID is \$147.46****State AVERAGE LOW BID is \$147.73**

0185	EACH	REMOVING GUIDE POST	02X316	006538	3/10/2003	710.00	\$5.10	\$5.10	\$0.00
------	------	---------------------	--------	--------	-----------	--------	--------	--------	--------

**SWR AVERAGE LOW BID is \$5.10****Standard**

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
-------------	-----------------	------------------	------------	-----------------	---------	------------------	---------	------------	-----------

**State AVERAGE LOW BID is \$2.90**

0187	L.F.	REMOVING PAINT LINE	01X313	006534	3/10/2003	1,660.00	\$0.60	\$1.00	\$0.55
0187	L.F.	REMOVING PAINT LINE	02X300	006559	3/24/2003	1,150.00	\$0.12	\$1.20	\$1.00
0187	L.F.	REMOVING PAINT LINE	02X302	006610	5/12/2003	22,510.00	\$0.25	\$0.30	\$0.25
0187	L.F.	REMOVING PAINT LINE	03X310	006685	11/3/2003	2,200.00	\$1.00	\$0.60	\$1.00

**SWR AVERAGE LOW BID is \$0.33****State AVERAGE LOW BID is \$0.34**

0188	L.F.	REMOVING TEMPORARY PAVEMENT MARKING	02X316	006538	3/10/2003	226,140.00	\$0.02	\$0.02	\$0.00
------	------	-------------------------------------	--------	--------	-----------	------------	--------	--------	--------

**SWR AVERAGE LOW BID is \$0.02****State AVERAGE LOW BID is \$0.09**

## Unit Bid Analysis-Standard Items Report

0199	EACH	REMOVING PAINTED TRAFFIC MARKING	02X300	006559	3/24/2003 2.00	\$105.00	\$55.00	\$250.00
		<b>SWR AVERAGE LOW BID is \$105.00</b>						
		<b>State AVERAGE LOW BID is \$38.89</b>						
0200	EACH	REMOVING PLASTIC TRAFFIC MARKING	01X311	006625	6/2/2003 2.00	\$77.50	\$57.75	\$200.00
		<b>SWR AVERAGE LOW BID is \$77.50</b>						
		<b>State AVERAGE LOW BID is \$28.50</b>						
0208	HUND	REMOVING RAISED PAVEMENT MARKER	01X313	006534	3/10/2003 0.25	\$300.00	\$500.00	\$300.00
0208	HUND	REMOVING RAISED PAVEMENT MARKER	02X316	006538	3/10/2003 44.40	\$150.00	\$245.00	\$0.00
0208	HUND	REMOVING RAISED PAVEMENT MARKER	03X300	006553	3/24/2003 4.58	\$199.00	\$100.00	\$250.00
0208	HUND	REMOVING RAISED PAVEMENT MARKER	01X311	006625	6/2/2003 9.31	\$105.00	\$94.50	\$150.00
		<b>SWR AVERAGE LOW BID is \$147.32</b>						
		<b>State AVERAGE LOW BID is \$93.19</b>						
0209	L.S.	REMOVING RAISED PAVEMENT MARKER	02X302	006610	5/12/2003 1,120.00	\$6,500.00	\$8,000.00	\$7,000.00
		<b>SWR</b>						
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	02X316	006538	3/10/2003 23,839.00	\$7,500.00	\$7,500.00	\$0.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	03X305	006595	4/28/2003 390.00	\$1,400.00	\$0.00	\$0.00
0215	L.S.	REMOVING MISCELLANEOUS TRAFFIC ITEM	03X303	006596	4/28/2003 350.00	\$1,050.00	\$500.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
<b>SWR</b>									
0220	L.F.	REMOVING CHAIN LINK FENCE	02X317	006514	2/10/2003	760.00	\$8.20	\$6.00	\$2.00
0220	L.F.	REMOVING CHAIN LINK FENCE	02X302	006610	5/12/2003	5,470.00	\$2.00	\$2.50	\$1.50
		<b>SWR AVERAGE LOW BID is \$2.76</b>							
		<b>State AVERAGE LOW BID is \$1.88</b>							
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	02X311	006540	3/10/2003	40.00	\$14.00	\$8.00	\$5.00
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	02X300	006559	3/24/2003	33,650.00	\$12.50	\$12.50	\$17.00
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	02X302	006610	5/12/2003	101,960.00	\$6.00	\$6.00	\$6.00
0310	C.Y.	ROADWAY EXCAVATION INCL. HAUL	03X310	006685	11/3/2003	120.00	\$40.00	\$45.00	\$75.00
		<b>SWR AVERAGE LOW BID is \$7.64</b>							
		<b>State AVERAGE LOW BID is \$4.69</b>							
0332	S.Y.	PAVEMENT REPAIR EXCAVATION INCL. HAUL	02X313	006526	2/24/2003	280.00	\$14.00	\$0.00	\$0.00
0332	S.Y.	PAVEMENT REPAIR EXCAVATION INCL. HAUL	02X316	006538	3/10/2003	16,290.00	\$6.80	\$8.00	\$0.00
0332	S.Y.	PAVEMENT REPAIR EXCAVATION INCL. HAUL	02X314	006554	3/24/2003	1,906.00	\$10.40	\$8.50	\$0.00
0332	S.Y.	PAVEMENT REPAIR EXCAVATION INCL. HAUL	03X303	006596	4/28/2003	1,070.00	\$11.00	\$10.00	\$0.00
		<b>SWR AVERAGE LOW BID is \$7.48</b>							
		<b>State AVERAGE LOW BID is \$6.99</b>							

0350 C.Y. UNSUITABLE FOUNDATION EXCAVATION INCL  
**SWR AVERAGE LOW BID is \$20.00**  
**State AVERAGE LOW BID is \$7.37**

02X311	006540	3/10/2003	200.00	\$20.00	\$8.00	\$9.90
02X313	006526	2/24/2003	90.00	\$30.00	\$0.00	\$0.00
02X316	006538	3/10/2003	150.00	\$47.00	\$80.00	\$0.00

0405 C.Y. COMMON BORROW INCL. HAUL  
**SWR AVERAGE LOW BID is \$40.63**  
**State AVERAGE LOW BID is \$4.37**

0421 C.Y. GRAVEL BORROW INCL. HAUL  
**SWR AVERAGE LOW BID is \$1.00**  
**State AVERAGE LOW BID is \$2.27**

02X302	006610	5/12/2003	34,700.00	\$1.00	\$9.50	\$15.00
--------	--------	-----------	-----------	--------	--------	---------

**Standard**

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
0470	C.Y.	EMBANKMENT COMPACTION	02X302	006610	5/12/2003	98,180.00	\$6.50	\$0.10	\$0.60
<b>SWR AVERAGE LOW BID is \$6.50</b> <b>State AVERAGE LOW BID is \$1.99</b>									
0887	m	REMOVING PAINT LINE	01X311	006625	6/2/2003	2,350.00	\$1.15	\$1.10	\$1.00
<b>SWR AVERAGE LOW BID is \$1.15</b> <b>State AVERAGE LOW BID is \$1.15</b>									
0900	m	REMOVING TEMPORARY PAVEMENT MARKING	01X311	006625	6/2/2003	2,500.00	\$0.87	\$11.03	\$1.00
<b>SWR AVERAGE LOW BID is \$0.87</b> <b>State AVERAGE LOW BID is \$0.87</b>									
0930	m	REMOVING CHAIN LINK FENCE	01X311	006625	6/2/2003	960.00	\$3.90	\$3.94	\$6.00
<b>SWR AVERAGE LOW BID is \$3.90</b> <b>State AVERAGE LOW BID is \$3.90</b>									
1030	C.Y.	DITCH EXCAVATION INCL. HAUL	02X302	006610	5/12/2003	180.00	\$12.00	\$17.00	\$10.00
<b>SWR AVERAGE LOW BID is \$12.00</b> <b>State AVERAGE LOW BID is \$8.37</b>									
1046	EACH	CONCRETE INLET	02X302	006610	5/12/2003	16.00	\$710.00	\$800.00	\$1,000.00
<b>SWR AVERAGE LOW BID is \$710.00</b> <b>State AVERAGE LOW BID is \$784.29</b>									
1053	EACH	GRATE INLET TYPE 1	01X311	006625	6/2/2003	4.00	\$1,450.00	\$860.00	\$2,200.00

SWR AVERAGE LOW BID is \$1,450.00

State AVERAGE LOW BID is \$1,664.61

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
1054	EACH	GRATE INLET TYPE 2	02X302	006610	5/12/2003	10.00	\$1,300.00	\$1,700.00	\$1,800.00

SWR AVERAGE LOW BID is \$1,300.00

State AVERAGE LOW BID is \$1,422.57

1058	EACH	DROP INLET TYPE 1	02X313	006526	2/24/2003	3.00	\$4,000.00	\$0.00	\$0.00
------	------	-------------------	--------	--------	-----------	------	------------	--------	--------

**Standard**

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
SWR AVERAGE LOW BID is \$4,000.00									
State AVERAGE LOW BID is \$2,747.92									

1065	L.F.	CEMENT CONC. GUTTER	02X302	006610	5/12/2003	2,564.00	\$15.00	\$18.00	\$13.00
------	------	---------------------	--------	--------	-----------	----------	---------	---------	---------

SWR AVERAGE LOW BID is \$15.00

State AVERAGE LOW BID is \$15.87

1072	C.Y.	HAND PLACED RIPRAP	02X302	006610	5/12/2003	52.00	\$90.00	\$50.00	\$75.00
------	------	--------------------	--------	--------	-----------	-------	---------	---------	---------

SWR AVERAGE LOW BID is \$90.00

State AVERAGE LOW BID is \$84.66

1074	C.Y.	LIGHT LOOSE RIPRAP	02X302	006610	5/12/2003	40.00	\$52.00	\$40.00	\$55.00
------	------	--------------------	--------	--------	-----------	-------	---------	---------	---------

SWR AVERAGE LOW BID is \$52.00

State AVERAGE LOW BID is \$28.01

1075	TON	HEAVY LOOSE RIPRAP	03X310	006685	11/3/2003	100.00	\$50.00	\$50.00	\$110.00
------	-----	--------------------	--------	--------	-----------	--------	---------	---------	----------

SWR AVERAGE LOW BID is \$50.00

State AVERAGE LOW BID is \$16.63

1076	C.Y.	HEAVY LOOSE RIPRAP	02X302	006610	5/12/2003	6.00	\$82.00	\$70.00	\$80.00
------	------	--------------------	--------	--------	-----------	------	---------	---------	---------

SWR AVERAGE LOW BID is \$82.00

State AVERAGE LOW BID is \$27.46

1082	C.Y.	STREAMBED GRAVEL	02X311	006540	3/10/2003	190.00	\$20.00	\$12.00	\$54.80
------	------	------------------	--------	--------	-----------	--------	---------	---------	---------

SWR AVERAGE LOW BID is \$20.00

State AVERAGE LOW BID is \$21.24

1085	C.Y.	QUARRY SPALLS	02X316	006538	3/10/2003	40.00	\$60.00	\$90.00	\$0.00
------	------	---------------	--------	--------	-----------	-------	---------	---------	--------

1085	C.Y.	QUARRY SPALLS	02X311	006540	3/10/2003	320.00	\$20.00	\$12.00	\$29.40
------	------	---------------	--------	--------	-----------	--------	---------	---------	---------

1085	C.Y.	QUARRY SPALLS	02X302	006610	5/12/2003	163.00	\$23.00	\$35.00	\$30.00
------	------	---------------	--------	--------	-----------	--------	---------	---------	---------

SWR AVERAGE LOW BID is \$23.99

State AVERAGE LOW BID is \$32.17

### Standard

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
1160	L.F.	UNDERDRAIN PIPE 6 IN. DIAM.	02X302	006610	5/12/2003	2,314.00	\$16.00	\$6.00	\$6.00
SWR AVERAGE LOW BID is \$16.00									
State AVERAGE LOW BID is \$10.96									
1180	L.F.	SCHEDULE A CULV. PIPE 12 IN. DIAM.	02X313	006526	2/24/2003	80.00	\$30.00	\$0.00	\$0.00
SWR AVERAGE LOW BID is \$30.00									
State AVERAGE LOW BID is \$18.39									
1229	L.F.	CL. II REINF. CONC. CULV. PIPE 42 IN.	02X302	006610	5/12/2003	32.00	\$280.00	\$150.00	\$340.00
SWR AVERAGE LOW BID is \$280.00									
State AVERAGE LOW BID is \$280.00									
1416	L.F.	TR. 2 ST. CULV. PIPE 0.064 IN. TH. 36	03X310	006685	11/3/2003	10.00	\$200.00	\$110.00	\$285.00
SWR AVERAGE LOW BID is \$200.00									
State AVERAGE LOW BID is \$200.00									
2945	m3	ROADWAY EXCAVATION INCL. HAUL	01X311	006625	6/2/2003	18,250.00	\$15.00	\$7.32	\$8.00
SWR AVERAGE LOW BID is \$15.00									
State AVERAGE LOW BID is \$15.00									
2979	t	GRAVEL BORROW INCL. HAUL	01X311	006625	6/2/2003	410,113.00	\$5.30	\$7.78	\$6.00
SWR AVERAGE LOW BID is \$5.30									
State AVERAGE LOW BID is \$5.30									
2990	m3	EMBANKMENT COMPACTION	01X311	006625	6/2/2003	199,370.00	\$1.80	\$1.28	\$3.00
SWR AVERAGE LOW BID is \$1.80									
State AVERAGE LOW BID is \$1.80									
3063	EACH	DROP MANHOLE CONNECTION	02X302	006610	5/12/2003	1.00	\$2,500.00	\$1,200.00	\$700.00
SWR AVERAGE LOW BID is \$2,500.00									
State AVERAGE LOW BID is \$2,500.00									
3080	EACH	ADJUST MANHOLE	02X313	006526	2/24/2003	1.00	\$300.00	\$0.00	\$0.00

### Standard

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
3080	EACH	ADJUST MANHOLE	02X316	006538	3/10/2003	35.00	\$450.00	\$250.00	\$0.00
3080	EACH	ADJUST MANHOLE	02X314	006554	3/24/2003	11.00	\$150.00	\$250.00	\$0.00
3080	EACH	ADJUST MANHOLE	02X302	006610	5/12/2003	5.00	\$500.00	\$300.00	\$900.00
3080	EACH	ADJUST MANHOLE	01X311	006625	6/2/2003	4.00	\$350.00	\$410.00	\$430.00
<b>SWR AVERAGE LOW BID is \$385.71</b>									
<b>State AVERAGE LOW BID is \$386.96</b>									
3090	EACH	CATCH BASIN TYPE 1L	02X302	006610	5/12/2003	22.00	\$1,050.00	\$1,900.00	\$1,100.00
3090	EACH	CATCH BASIN TYPE 1L	01X311	006625	6/2/2003	11.00	\$1,100.00	\$810.00	\$1,700.00
3090	EACH	CATCH BASIN TYPE 2 - 1350 MM WITH FLO	01X311	006625	6/2/2003	3.00	\$3,200.00	\$3,800.00	\$3,500.00
<b>SWR AVERAGE LOW BID is \$1,244.44</b>									
<b>State AVERAGE LOW BID is \$2,000.97</b>									
3091	EACH	CATCH BASIN TYPE 1	02X302	006610	5/12/2003	39.00	\$950.00	\$1,400.00	\$950.00
3091	EACH	CATCH BASIN TYPE 1	01X311	006625	6/2/2003	59.00	\$850.00	\$797.00	\$1,200.00
<b>SWR AVERAGE LOW BID is \$889.80</b>									
<b>State AVERAGE LOW BID is \$1,031.91</b>									
3100	EACH	ADJUST CATCH BASIN	02X313	006526	2/24/2003	9.00	\$275.00	\$0.00	\$0.00
3100	EACH	ADJUST CATCH BASIN	02X316	006538	3/10/2003	28.00	\$450.00	\$250.00	\$0.00
3100	EACH	ADJUST CATCH BASIN	03X302	006579	4/14/2003	2.00	\$250.00	\$300.00	\$0.00
3100	EACH	ADJUST CATCH BASIN	02X302	006610	5/12/2003	48.00	\$400.00	\$200.00	\$600.00
3100	EACH	ADJUST CATCH BASIN	01X311	006625	6/2/2003	4.00	\$300.00	\$390.00	\$150.00
<b>SWR AVERAGE LOW BID is \$395.33</b>									
<b>State AVERAGE LOW BID is \$334.50</b>									
3105	EACH	CATCH BASIN TYPE 2 48 IN. DIAM.	02X302	006610	5/12/2003	25.00	\$1,750.00	\$2,800.00	\$2,000.00
<b>SWR AVERAGE LOW BID is \$1,750.00</b>									
<b>State AVERAGE LOW BID is \$1,941.83</b>									
3106	EACH	CATCH BASIN TYPE 2 54 IN. DIAM.	02X302	006610	5/12/2003	4.00	\$2,600.00	\$3,500.00	\$3,100.00
3106	EACH	CATCH BASIN TYPE 2 54 IN. DIAM.	03X310	006685	11/3/2003	1.00	\$8,000.00	\$5,100.00	\$3,500.00
<b>SWR AVERAGE LOW BID is \$3,680.00</b>									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
<b>State AVERAGE LOW BID is \$2,593.75</b>									
3108	EACH	CATCH BASIN TYPE 2 96 IN. DIAM.	02X302	006610	5/12/2003	1.00	\$9,000.00	\$9,800.00	\$6,000.00
<b>SWR AVERAGE LOW BID is \$9,000.00</b>									



**State AVERAGE LOW BID is \$6,750.00**

3110	EACH	LOCKING SOLID METAL COVER AND FRAME F	02X302	006610	5/12/2003	1.00	\$705.00	\$450.00	\$700.00
3110	EACH	LOCKING SOLID METAL COVER AND FRAME F	01X311	006625	6/2/2003	9.00	\$230.00	\$333.00	\$440.00

**SWR AVERAGE LOW BID is \$277.50**

**State AVERAGE LOW BID is \$504.83**

3398	L.F.	PLAIN CONC. STORM SEWER PIPE 24 IN. D	02X302	006610	5/12/2003	25.00	\$60.00	\$40.00	\$75.00
------	------	---------------------------------------	--------	--------	-----------	-------	---------	---------	---------

**SWR AVERAGE LOW BID is \$60.00**

**State AVERAGE LOW BID is \$38.57**

3430	L.F.	CL. III REINF. CONC. STORM SEWER PIPE	02X302	006610	5/12/2003	145.00	\$50.00	\$25.00	\$28.00
------	------	---------------------------------------	--------	--------	-----------	--------	---------	---------	---------

**SWR AVERAGE LOW BID is \$50.00**

**State AVERAGE LOW BID is \$50.00**

3434	L.F.	CL. III REINF. CONC. STORM SEWER PIPE	02X302	006610	5/12/2003	288.00	\$65.00	\$42.00	\$52.00
------	------	---------------------------------------	--------	--------	-----------	--------	---------	---------	---------

**SWR AVERAGE LOW BID is \$65.00**

**State AVERAGE LOW BID is \$65.00**

3436	L.F.	CL. III REINF. CONC. STORM SEWER PIPE	02X302	006610	5/12/2003	227.00	\$80.00	\$60.00	\$75.00
------	------	---------------------------------------	--------	--------	-----------	--------	---------	---------	---------

**SWR AVERAGE LOW BID is \$80.00**

**State AVERAGE LOW BID is \$80.00**

3459	L.F.	CL. IV REINF. CONC. STORM SEWER PIPE	02X302	006610	5/12/2003	144.00	\$75.00	\$48.00	\$55.00
------	------	--------------------------------------	--------	--------	-----------	--------	---------	---------	---------

**SWR AVERAGE LOW BID is \$75.00**

**State AVERAGE LOW BID is \$75.00**

3541	L.F.	SCHEDULE A STORM SEWER PIPE 12 IN. DI	02X302	006610	5/12/2003	8,800.00	\$20.00	\$15.00	\$22.00
------	------	---------------------------------------	--------	--------	-----------	----------	---------	---------	---------

**SWR AVERAGE LOW BID is \$20.00**

#### Standard

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
----------------	--------------------	------------------	---------------	--------------------	------------	---------------------	---------	---------------	-----------

**State AVERAGE LOW BID is \$19.89**

3542	L.F.	SCHEDULE A STORM SEWER PIPE 18 IN. DI	02X302	006610	5/12/2003	6,936.00	\$24.00	\$21.00	\$35.00
------	------	---------------------------------------	--------	--------	-----------	----------	---------	---------	---------

**SWR AVERAGE LOW BID is \$24.00**

**State AVERAGE LOW BID is \$27.62**

3543	L.F.	SCHEDULE A STORM SEWER PIPE 24 IN. DI	02X302	006610	5/12/2003	681.00	\$55.00	\$36.00	\$40.00
------	------	---------------------------------------	--------	--------	-----------	--------	---------	---------	---------

**SWR AVERAGE LOW BID is \$55.00**

**State AVERAGE LOW BID is \$36.52**

## Unit Bid Analysis-Standard Items Report

3544	L.F.	SCHEDULE A STORM SEWER PIPE 30 IN. DI	02X302	006610	5/12/2003	61.00	\$80.00	\$70.00	\$50.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$80.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$61.62</b>						
3550	L.F.	SCHEDULE B STORM SEWER PIPE 12 IN. DI	02X302	006610	5/12/2003	210.00	\$58.00	\$45.00	\$70.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$58.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$43.76</b>						
3850	EACH	MOVING EXISTING HYDRANT	01X311	006625	6/2/2003	1.00	\$2,200.00	\$1,177.00	\$3,410.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$2,200.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$1,600.00</b>						
3867	L.F.	DUCTILE IRON PIPE FOR WATER MAIN 8 IN	01X313	006534	3/10/2003	128.00	\$60.00	\$40.00	\$30.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$60.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$21.77</b>						
3869	L.F.	DUCTILE IRON PIPE FOR WATER MAIN 12 I	02X302	006610	5/12/2003	210.00	\$50.00	\$60.00	\$60.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$50.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$86.96</b>						
4006	C.Y.	STRUCTURE EXCAVATION CLASS A INCL. HA	02X302	006610	5/12/2003	13,112.00	\$13.00	\$16.00	\$10.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$13.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$14.88</b>						

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A	02X302	006610	5/12/2003	296,900.00	\$400,000.00	\$550,000.00	\$500,000.00
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A 4 F	02X302	006610	5/12/2003	20,000.00	\$5,000.00	\$16,000.00	\$1,000.00
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A - E	01X311	006625	6/2/2003	60,000.00	\$6,500.00	\$13,771.00	\$10,200.00
4013	L.S.	SHORING OR EXTRA EXCAVATION CL. A - F	01X311	006625	6/2/2003	5,250.00	\$10,500.00	\$3,584.00	\$12,700.00
<b>SWR</b>									
4025	C.Y.	GRAVEL BACKFILL FOR WALL	02X302	006610	5/12/2003	3,110.00	\$24.00	\$30.00	\$20.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$24.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$25.89</b>						
4060	EACH	FURNISHING AND DRIVING CONCRETE TEST	02X302	006610	5/12/2003	2.00	\$5,000.00	\$14,000.00	\$10,000.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$5,000.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$16,578.95</b>						
4070	L.F.	FURNISHING CONC. PILING 2 FOOT DIAMET	02X302	006610	5/12/2003	1,320.00	\$70.00	\$88.00	\$80.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$70.00</b>						

State AVERAGE LOW BID is \$52.37

4080	EACH	DRIVING CONC. PILE 2 FOOT DIAMETER	02X302	006610	5/12/2003	38.00	\$750.00	\$1,300.00	\$1,500.00
SWR AVERAGE LOW BID is \$750.00									
State AVERAGE LOW BID is \$3,338.16									

4144	LB.	EPOXY-COATED ST. REINF. BAR FOR WALL	02X302	006610	5/12/2003	30,000.00	\$0.95	\$1.00	\$1.00
SWR AVERAGE LOW BID is \$0.95									
State AVERAGE LOW BID is \$0.69									

4149	LB.	ST. REINF. BAR FOR BRIDGE	02X302	006610	5/12/2003	427,230.00	\$0.45	\$0.50	\$0.50
SWR AVERAGE LOW BID is \$0.45									
State AVERAGE LOW BID is \$0.51									

4151	LB.	ST. REINF. BAR FOR RETAINING WALL	02X302	006610	5/12/2003	347,170.00	\$0.45	\$0.50	\$0.50
SWR AVERAGE LOW BID is \$0.45									
State AVERAGE LOW BID is \$0.54									

#### Standard

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
4202	C.Y.	CONC. CLASS 4000 FOR RETAINING WALL	02X302	006610	5/12/2003	3,545.80	\$275.00	\$375.00	\$200.00
SWR AVERAGE LOW BID is \$275.00									
State AVERAGE LOW BID is \$413.30									
4219	CALC	DEFICIENT STRENGTH CONC. PRICE ADJUST	03X304	006592	4/21/2003	-3.00	\$0.00	\$0.00	\$0.00
4219	CALC	DEFICIENT STRENGTH CONC. PRICE ADJUST	02X302	006610	5/12/2003	-14.00	\$0.00	\$0.00	\$0.00
4219	CALC	DEFICIENT STRENGTH CONC. PRICE ADJUST	01X311	006625	6/2/2003	-2.00	\$0.00	\$0.00	\$0.00
<b>SWR</b>									
4300	L.S.	SUPERSTRUCTURE BRIDGE NO. 5/129	01X313	006534	3/10/2003	120,000.00	\$128,000.00	\$100,000.00	\$106,000.00
4300	L.S.	SUPERSTRUCTURE - BRIDGE NO. 5/22E	02X302	006610	5/12/2003	1,480,000.00	\$1,700,000.00	\$1,650,000.00	\$1,700,000.00
4300	L.S.	SUPERSTRUCTURE - BRIDGE NO. 5/22W	02X302	006610	5/12/2003	1,470,000.00	\$1,650,000.00	\$1,333,000.00	\$1,700,000.00
4300	L.S.	SUPERSTRUCTURE - BRIDGE NO. 5/23	02X302	006610	5/12/2003	700,000.00	\$750,000.00	\$1,000,000.00	\$700,000.00
4300	L.S.	SUPERSTRUCTURE - NE 112TH/GHER ROAD	01X311	006625	6/2/2003	930,000.00	\$978,500.00	\$1,078,680.00	\$1,125,000.00
4300	L.S.	SUPERSTRUCTURE - E-NS RAMP OVER NE RA	01X311	006625	6/2/2003	420,000.00	\$721,000.00	\$555,500.00	\$475,000.00
<b>SWR</b>									
4322	C.Y.	CONC. CLASS 4000 FOR BRIDGE	02X302	006610	5/12/2003	2,225.00	\$300.00	\$310.00	\$350.00
SWR AVERAGE LOW BID is \$300.00									
State AVERAGE LOW BID is \$354.68									
4338	L.F.	EXPANSION JOINT SYSTEM COMPRESSION SE	02X302	006610	5/12/2003	9.00	\$100.00	\$55.00	\$60.00

SWR AVERAGE LOW BID is \$100.00

State AVERAGE LOW BID is \$100.00

4339	L.F.	EXPANSION JOINT SYSTEM STRIP SEAL - S	02X302	006610	5/12/2003	282.00	\$85.00	\$115.00	\$80.00
------	------	---------------------------------------	--------	--------	-----------	--------	---------	----------	---------

SWR AVERAGE LOW BID is \$85.00

State AVERAGE LOW BID is \$74.59

4345	L.S.	PRECAST REINF. CONC. THREE SIDED STRU	02X311	006540	3/10/2003	115,000.00	\$132,000.00	\$181,385.00	\$172,000.00
------	------	---------------------------------------	--------	--------	-----------	------------	--------------	--------------	--------------

**SWR**

4352	L.F.	CONDUIT PIPE 2 IN. DIAM.	01X313	006534	3/10/2003	128.00	\$20.00	\$30.00	\$40.00
------	------	--------------------------	--------	--------	-----------	--------	---------	---------	---------

SWR AVERAGE LOW BID is \$20.00

State AVERAGE LOW BID is \$21.03

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
4410	L.F.	BRIDGE RAILING TYPE CHAIN LINK FENCE	02X302	006610	5/12/2003	365.00	\$60.00	\$55.00	\$60.00
SWR AVERAGE LOW BID is \$60.00									
State AVERAGE LOW BID is \$45.20									
4415	L.F.	TRAFFIC BARRIER	02X302	006610	5/12/2003	2,738.00	\$60.00	\$65.00	\$75.00
SWR AVERAGE LOW BID is \$60.00									
State AVERAGE LOW BID is \$61.41									
4445	EST.	BRIDGE DECK REPAIR	02X316	006538	3/10/2003	2,000.00	\$2,000.00	\$2,000.00	\$0.00
SWR									
4449	L.F.	EPOXY CRACK SEALING	01X313	006534	3/10/2003	50.00	\$52.00	\$125.00	\$30.00
SWR AVERAGE LOW BID is \$52.00									
State AVERAGE LOW BID is \$52.00									
4455	S.Y.	MEMBRANE WATERPROOFING (DECK SEAL)	02X316	006538	3/10/2003	142.00	\$100.00	\$50.00	\$0.00
SWR AVERAGE LOW BID is \$100.00									
State AVERAGE LOW BID is \$29.98									
4520	m3	QUARRY SPALLS	01X311	006625	6/2/2003	40.00	\$60.00	\$49.69	\$56.00
SWR AVERAGE LOW BID is \$60.00									
State AVERAGE LOW BID is \$60.00									
4620	m	UNDERDRAIN PIPE 150 MM DIAM.	01X311	006625	6/2/2003	2,558.80	\$22.00	\$17.72	\$15.00
SWR AVERAGE LOW BID is \$22.00									
State AVERAGE LOW BID is \$22.00									

5100	TON	CRUSHED SURFACING BASE COURSE	02X313	006526	2/24/2003	200.00	\$20.00	\$0.00	\$0.00
5100	TON	CRUSHED SURFACING BASE COURSE	02X316	006538	3/10/2003	7,030.00	\$10.00	\$29.75	\$0.00
5100	TON	CRUSHED SURFACING BASE COURSE	02X311	006540	3/10/2003	785.00	\$18.00	\$10.00	\$15.70
5100	TON	CRUSHED SURFACING BASE COURSE	03X306	006591	4/21/2003	24.00	\$25.00	\$25.00	\$40.00
5100	TON	CRUSHED SURFACING BASE COURSE	03X303	006596	4/28/2003	340.00	\$33.00	\$25.00	\$0.00
5100	TON	CRUSHED SURFACING BASE COURSE	02X302	006610	5/12/2003	44,696.00	\$11.00	\$13.00	\$10.00

**Standard**

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
5100	TON	CRUSHED SURFACING BASE COURSE	03X310	006685	11/3/2003	150.00	\$40.00	\$70.00	\$45.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$11.23</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$10.11</b>							
5120	TON	CRUSHED SURFACING TOP COURSE	03X303	006596	4/28/2003	120.00	\$16.50	\$35.00	\$0.00
5120	TON	CRUSHED SURFACING TOP COURSE	02X302	006610	5/12/2003	70.00	\$16.00	\$25.00	\$10.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$16.32</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$15.42</b>							
5334	EST.	ANTI-STRIPPING ADDITIVE	02X313	006526	2/24/2003	42,100.00	\$42,100.00	\$0.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02X311	006540	3/10/2003	210.00	\$210.00	\$210.00	\$210.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02X314	006554	3/24/2003	7,130.00	\$7,130.00	\$7,130.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02X300	006559	3/24/2003	140.00	\$140.00	\$140.00	\$140.00
5334	EST.	ANTI-STRIPPING ADDITIVE	03X302	006579	4/14/2003	6,100.00	\$6,100.00	\$6,100.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	03X306	006591	4/21/2003	4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
5334	EST.	ANTI-STRIPPING ADDITIVE	03X305	006595	4/28/2003	13,400.00	\$13,400.00	\$0.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	03X303	006596	4/28/2003	11,120.00	\$11,120.00	\$11,120.00	\$0.00
5334	EST.	ANTI-STRIPPING ADDITIVE	02X302	006610	5/12/2003	86,400.00	\$86,400.00	\$86,400.00	\$86,400.00
5334	EST.	ANTI-STRIPPING ADDITIVE	01X311	006625	6/2/2003	44,100.00	\$44,100.00	\$44,100.00	\$44,100.00
5334	EST.	ANTI-STRIPPING ADDITIVE	03X310	006685	11/3/2003	25.00	\$25.00	\$25.00	\$25.00
<b>SWR</b>									
5340	TON	ASPHALT FOR FOG SEAL	02X313	006526	2/24/2003	6.00	\$325.00	\$0.00	\$0.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$325.00</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$265.50</b>							
5347	EACH	CATCH BASIN TYPE 2 1200 MM DIAM.	01X311	006625	6/2/2003	12.00	\$1,400.00	\$1,296.00	\$2,900.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$1,400.00</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$1,400.00</b>							
5352	m	TESTING STORM SEWER PIPE	01X311	006625	6/2/2003	2,544.00	\$4.25	\$3.94	\$4.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$4.25</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$4.25</b>							

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
5430	C.Y.	FURNISHING AND PLACING CRUSHED SCREEN	02X313	006526	2/24/2003	12,220.00	\$24.75	\$0.00	\$0.00
		<b>SWR AVERAGE LOW BID is \$24.75</b>							
		<b>State AVERAGE LOW BID is \$25.18</b>							
5435	C.Y.	FURNISHING AND PLACING CRUSHED SCREEN	02X313	006526	2/24/2003	990.00	\$20.00	\$0.00	\$0.00
		<b>SWR AVERAGE LOW BID is \$20.00</b>							
		<b>State AVERAGE LOW BID is \$20.00</b>							
5460	HR	ADDITIONAL BROOMING	02X313	006526	2/24/2003	112.00	\$90.00	\$0.00	\$0.00
		<b>SWR AVERAGE LOW BID is \$90.00</b>							
		<b>State AVERAGE LOW BID is \$74.89</b>							
5532	m	CL. V REINF. CONC. STORM SEWER PIPE 3	01X311	006625	6/2/2003	1,346.50	\$90.00	\$137.80	\$76.00
		<b>SWR AVERAGE LOW BID is \$90.00</b>							
		<b>State AVERAGE LOW BID is \$90.00</b>							
5541	m	SCHEDULE A STORM SEWER PIPE 300 MM DI	01X311	006625	6/2/2003	539.00	\$57.00	\$183.73	\$49.00
		<b>SWR AVERAGE LOW BID is \$57.00</b>							
		<b>State AVERAGE LOW BID is \$57.00</b>							
5542	m	SCHEDULE A STORM SEWER PIPE 450 MM DI	01X311	006625	6/2/2003	510.00	\$125.00	\$193.57	\$69.00
		<b>SWR AVERAGE LOW BID is \$125.00</b>							
		<b>State AVERAGE LOW BID is \$125.00</b>							
5543	m	SCHEDULE A STORM SEWER PIPE 600 MM DI	01X311	006625	6/2/2003	29.00	\$130.00	\$265.62	\$110.00
		<b>SWR AVERAGE LOW BID is \$130.00</b>							
		<b>State AVERAGE LOW BID is \$130.00</b>							
5625	C.Y.	CEMENT CONC. PAVEMENT	02X302	006610	5/12/2003	56.10	\$200.00	\$260.00	\$200.00
		<b>SWR AVERAGE LOW BID is \$200.00</b>							
		<b>State AVERAGE LOW BID is \$200.00</b>							
5656	S.Y.	BRIDGE APPROACH SLAB	02X302	006610	5/12/2003	800.00	\$125.00	\$145.00	\$120.00

Standard Item	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
---------------	-----------------	------------------	------------	-----------------	---------	------------------	---------	------------	-----------

Number	Measure	Item Description	Number	Number	Date	Quantity	Low Bid	Bid	Third Bid
<b>SWR AVERAGE LOW BID is \$125.00</b>									
<b>State AVERAGE LOW BID is \$139.73</b>									
5662	S.Y.	REPLACE CEMENT CONCRETE PANEL	03X300	006553	3/24/2003	400.00	\$140.00	\$210.00	\$260.00
5662	S.Y.	REPLACE CEMENT CONCRETE PANEL	03X306	006591	4/21/2003	153.00	\$135.00	\$150.00	\$150.00
<b>SWR AVERAGE LOW BID is \$138.62</b>									
<b>State AVERAGE LOW BID is \$152.57</b>									
5681	EACH	RETROFIT DOWEL BARS	03X300	006553	3/24/2003	135.00	\$119.00	\$150.00	\$200.00
<b>SWR AVERAGE LOW BID is \$119.00</b>									
<b>State AVERAGE LOW BID is \$119.00</b>									
5703	EST.	CRACK SEALING	02X313	006526	2/24/2003	25,000.00	\$25,000.00	\$0.00	\$0.00
5703	EST.	CRACK SEALING	02X316	006538	3/10/2003	41,440.00	\$41,440.00	\$41,440.00	\$0.00
<b>SWR</b>									
5704	L.F.	SEALING EXISTING CONCRETE RANDOM CRAC	03X300	006553	3/24/2003	36.00	\$12.50	\$6.00	\$10.00
5704	L.F.	SEALING EXISTING CONCRETE RANDOM CRAC	03X306	006591	4/21/2003	86.00	\$9.00	\$4.00	\$9.00
<b>SWR AVERAGE LOW BID is \$10.03</b>									
<b>State AVERAGE LOW BID is \$4.21</b>									
5706	L.F.	SEALING TRAVERSE AND LONGITUDINAL JOI	03X300	006553	3/24/2003	1,564.00	\$5.20	\$6.00	\$6.00
<b>SWR AVERAGE LOW BID is \$5.20</b>									
<b>State AVERAGE LOW BID is \$5.20</b>									
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	02X313	006526	2/24/2003	5,720.00	\$4.00	\$0.00	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	02X316	006538	3/10/2003	15,550.00	\$3.45	\$2.20	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	03X300	006553	3/24/2003	70.00	\$39.00	\$20.00	\$30.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	02X314	006554	3/24/2003	381.00	\$7.75	\$11.50	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	02X300	006559	3/24/2003	1,330.00	\$4.00	\$5.00	\$7.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	03X302	006579	4/14/2003	59,500.00	\$1.00	\$0.60	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	03X306	006591	4/21/2003	31,388.00	\$1.60	\$1.25	\$1.50
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	03X303	006596	4/28/2003	1,630.00	\$5.80	\$6.00	\$0.00
5711	S.Y.	PLANING BITUMINOUS PAVEMENT	02X302	006610	5/12/2003	78,434.00	\$1.10	\$1.00	\$2.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
<b>SWR AVERAGE LOW BID is \$1.51</b>									
<b>State AVERAGE LOW BID is \$1.11</b>									
5712	S.Y.	CEMENT CONCRETE PAVEMENT GRINDING	03X300	006553	3/24/2003	1,283.00	\$15.50	\$30.00	\$26.00

5712	S.Y.	CEMENT CONCRETE PAVEMENT GRINDING	03X306	006591	4/21/2003	153.00	\$22.00	\$22.00	\$75.00
		SWR AVERAGE LOW BID is	\$16.19						
		State AVERAGE LOW BID is	\$16.19						
5737	TON	ASPHALT CONC. FOR PAVEMENT REPAIR	02X313	006526	2/24/2003	100.00	\$69.00	\$0.00	\$0.00
5737	TON	ASPHALT CONC. FOR PAVEMENT REPAIR	02X316	006538	3/10/2003	3,309.00	\$50.50	\$103.00	\$0.00
5737	TON	ASPHALT CONC. FOR PAVEMENT REPAIR	02X314	006554	3/24/2003	656.00	\$60.00	\$63.00	\$0.00
5737	TON	ASPHALT CONC. FOR PAVEMENT REPAIR	03X303	006596	4/28/2003	290.00	\$63.75	\$85.00	\$0.00
		SWR AVERAGE LOW BID is	\$53.24						
		State AVERAGE LOW BID is	\$47.53						
5741	TON	ASPHALT CONC. FOR PRELEVELING CL. A P	03X305	006595	4/28/2003	3,470.00	\$53.00	\$0.00	\$0.00
5741	TON	ASPHALT CONC. FOR PRELEVELING CL. A P	03X303	006596	4/28/2003	560.00	\$45.45	\$43.00	\$0.00
		SWR AVERAGE LOW BID is	\$51.95						
		State AVERAGE LOW BID is	\$47.74						
5744	TON	ASPHALT CONC. FOR PRELEVELING CL. G P	02X314	006554	3/24/2003	300.00	\$65.00	\$63.00	\$0.00
5744	TON	ASPHALT CONC. FOR PRELEVELING CL. G P	03X303	006596	4/28/2003	2,390.00	\$40.91	\$43.00	\$0.00
		SWR AVERAGE LOW BID is	\$43.60						
		State AVERAGE LOW BID is	\$41.14						
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	02X311	006540	3/10/2003	210.00	\$105.00	\$75.00	\$113.58
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	02X314	006554	3/24/2003	6,520.00	\$41.60	\$40.00	\$0.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	02X300	006559	3/24/2003	140.00	\$65.00	\$85.00	\$75.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	03X302	006579	4/14/2003	6,100.00	\$38.00	\$36.00	\$0.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 70-2	03X306	006591	4/21/2003	4,082.00	\$36.00	\$41.45	\$43.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 58-2	03X305	006595	4/28/2003	9,900.00	\$52.50	\$0.00	\$0.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	03X303	006596	4/28/2003	7,950.00	\$37.30	\$40.00	\$0.00
5751	TON	ASPHALT CONC. PAVEMENT CL. A PG 64-2	03X310	006685	11/3/2003	25.00	\$190.00	\$250.00	\$275.00

**Standard**

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
		<b>SWR AVERAGE LOW BID is</b>	<b>\$43.01</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$38.19</b>						

5760	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02X313	006526	2/24/2003	970.00	\$47.50	\$0.00	\$0.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$47.50</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$40.53</b>						

5761	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02X313	006526	2/24/2003	40,970.00	\$37.50	\$0.00	\$0.00
5761	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02X316	006538	3/10/2003	79,850.00	\$35.50	\$41.00	\$0.00
5761	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02X302	006610	5/12/2003	38,083.00	\$36.00	\$40.00	\$36.00



SWR AVERAGE LOW BID is \$36.14

State AVERAGE LOW BID is \$34.36

5762	TON	ASPHALT CONC. PAVEMENT CL. SUPERPAVE	02X302	006610	5/12/2003	50,697.00	\$35.00	\$36.00	\$34.75
------	-----	--------------------------------------	--------	--------	-----------	-----------	---------	---------	---------

SWR AVERAGE LOW BID is \$35.00

State AVERAGE LOW BID is \$31.07

5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02X313	006526	2/24/2003	46,300.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02X316	006538	3/10/2003	105,476.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02X314	006554	3/24/2003	7,850.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	03X302	006579	4/14/2003	7,400.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	03X306	006591	4/21/2003	5,500.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	03X305	006595	4/28/2003	19,100.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	03X303	006596	4/28/2003	12,510.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	02X302	006610	5/12/2003	87,000.00	\$0.00	\$0.00	\$0.00
5830	CALC	JOB MIX COMPLIANCE PRICE ADJUSTMENT	01X311	006625	6/2/2003	24,700.00	\$0.00	\$0.00	\$0.00

**SWR**

5835	CALC	COMPACTION PRICE ADJUSTMENT	02X313	006526	2/24/2003	26,800.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02X316	006538	3/10/2003	47,666.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02X314	006554	3/24/2003	3,750.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	03X302	006579	4/14/2003	4,700.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	03X306	006591	4/21/2003	3,600.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	03X305	006595	4/28/2003	7,040.00	\$0.00	\$0.00	\$0.00

**Standard  
Item  
Number****Unit of  
Measure Item Description****Job  
Number Contract AD  
Number Date Planned  
Quantity Low Bid Second  
Bid Third Bid**

5835	CALC	COMPACTION PRICE ADJUSTMENT	03X303	006596	4/28/2003	5,000.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	02X302	006610	5/12/2003	62,800.00	\$0.00	\$0.00	\$0.00
5835	CALC	COMPACTION PRICE ADJUSTMENT	01X311	006625	6/2/2003	25,000.00	\$0.00	\$0.00	\$0.00

**SWR**

5854	TON	ASPHALT CONC. APPROACH CL. SUPERPAVE	02X313	006526	2/24/2003	150.00	\$76.50	\$0.00	\$0.00
5854	TON	ASPHALT CONC. APPROACH CL. SUPERPAVE	02X316	006538	3/10/2003	1,429.00	\$80.50	\$125.00	\$0.00
5854	TON	ASPHALT CONC. APPROACH CL. A PG 58-22	03X305	006595	4/28/2003	14.00	\$52.50	\$0.00	\$0.00
5854	TON	ASPHALT CONC. APPROACH CL. A	02X302	006610	5/12/2003	40.00	\$70.00	\$51.00	\$70.00

SWR AVERAGE LOW BID is \$79.64

State AVERAGE LOW BID is \$71.93

6071	L.S.	IRRIGATION SYSTEM	02X302	006610	5/12/2003	45,000.00	\$50,000.00	\$48,000.00	\$40,000.00
6071	L.S.	IRRIGATION SYSTEM	01X311	006625	6/2/2003	53,000.00	\$46,000.00	\$42,625.00	\$50,000.00

**SWR**

6243	EACH	ADJUST VALVE BOX	02X313	006526	2/24/2003	1.00	\$150.00	\$0.00	\$0.00
------	------	------------------	--------	--------	-----------	------	----------	--------	--------

6243	EACH	ADJUST VALVE BOX	02X316	006538	3/10/2003	46.00	\$115.00	\$150.00	\$0.00
6243	EACH	ADJUST VALVE BOX	02X314	006554	3/24/2003	35.00	\$130.00	\$150.00	\$0.00
6243	EACH	ADJUST VALVE BOX	03X305	006595	4/28/2003	11.00	\$200.00	\$0.00	\$0.00
6243	EACH	ADJUST VALVE BOX	02X302	006610	5/12/2003	5.00	\$210.00	\$365.00	\$300.00

**SWR AVERAGE LOW BID is \$135.10**

**State AVERAGE LOW BID is \$190.77**

6373	L.F.	SILT FENCE	02X313	006526	2/24/2003	400.00	\$7.00	\$0.00	\$0.00
6373	L.F.	SILT FENCE	02X316	006538	3/10/2003	750.00	\$15.00	\$3.35	\$0.00
6373	L.F.	SILT FENCE	02X311	006540	3/10/2003	200.00	\$6.00	\$3.00	\$2.00
6373	L.F.	SILT FENCE	03X300	006553	3/24/2003	643.00	\$5.00	\$3.00	\$8.00
6373	L.F.	SILT FENCE	02X300	006559	3/24/2003	500.00	\$4.00	\$5.00	\$7.00
6373	L.F.	SILT FENCE	03X306	006591	4/21/2003	115.00	\$3.50	\$4.00	\$4.00
6373	L.F.	SILT FENCE	03X304	006592	4/21/2003	200.00	\$5.00	\$3.00	\$0.00
6373	L.F.	SILT FENCE	03X303	006596	4/28/2003	800.00	\$2.50	\$2.00	\$0.00
6373	L.F.	SILT FENCE	02X302	006610	5/12/2003	12,460.00	\$1.75	\$4.00	\$5.00
6373	L.F.	SILT FENCE	03X310	006685	11/3/2003	250.00	\$5.00	\$13.00	\$15.00

**SWR AVERAGE LOW BID is \$2.88**

#### Standard

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$3.77									

6400	C.Y.	TOPSOIL TYPE C	02X302	006610	5/12/2003	7,442.00	\$20.00	\$21.00	\$15.00
------	------	----------------	--------	--------	-----------	----------	---------	---------	---------

**SWR AVERAGE LOW BID is \$20.00**

**State AVERAGE LOW BID is \$19.13**

6403	DAY	ESC LEAD	02X317	006514	2/10/2003	3.00	\$471.86	\$576.00	\$500.00
6403	DAY	ESC LEAD	02X313	006526	2/24/2003	15.00	\$360.00	\$0.00	\$0.00
6403	DAY	ESC LEAD	01X313	006534	3/10/2003	20.00	\$100.00	\$50.00	\$50.00
6403	DAY	ESC LEAD	02X316	006538	3/10/2003	26.00	\$50.00	\$45.00	\$0.00
6403	DAY	ESC LEAD	02X311	006540	3/10/2003	13.00	\$300.00	\$10.00	\$100.00
6403	DAY	ESC LEAD	03X301	006547	3/17/2003	20.00	\$200.00	\$315.00	\$125.00
6403	DAY	ESC LEAD	03X300	006553	3/24/2003	22.00	\$130.00	\$45.00	\$0.01
6403	DAY	ESC LEAD	02X314	006554	3/24/2003	8.00	\$50.00	\$50.00	\$0.00
6403	DAY	ESC LEAD	02X300	006559	3/24/2003	25.00	\$120.00	\$300.00	\$50.00
6403	DAY	ESC LEAD	03X302	006579	4/14/2003	3.00	\$50.00	\$80.00	\$0.00
6403	DAY	ESC LEAD	03X306	006591	4/21/2003	10.00	\$100.00	\$10.00	\$100.00
6403	DAY	ESC LEAD	03X304	006592	4/21/2003	20.00	\$1.00	\$20.00	\$0.00
6403	DAY	ESC LEAD	03X303	006596	4/28/2003	3.00	\$100.00	\$250.00	\$0.00
6403	DAY	ESC LEAD	02X302	006610	5/12/2003	550.00	\$100.00	\$60.00	\$50.00
6403	DAY	ESC LEAD	01X311	006625	6/2/2003	400.00	\$15.00	\$46.00	\$0.01

## Unit Bid Analysis-Standard Items Report

6403	DAY	ESC LEAD	03X310	006685	11/3/2003	45.00	\$1.00	\$13.00	\$400.00
<b>SWR AVERAGE LOW BID is \$73.36</b>									
<b>State AVERAGE LOW BID is \$68.62</b>									
6405	C.Y.	TOPSOIL TYPE A	02X302	006610	5/12/2003	1,745.00	\$23.00	\$23.00	\$25.00
<b>SWR AVERAGE LOW BID is \$23.00</b>									
<b>State AVERAGE LOW BID is \$32.58</b>									
6410	C.Y.	TOPSOIL TYPE B	02X311	006540	3/10/2003	95.00	\$14.00	\$19.00	\$6.00
<b>SWR AVERAGE LOW BID is \$14.00</b>									
<b>State AVERAGE LOW BID is \$6.88</b>									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6414	ACRE	SEEDING, FERTILIZING, AND MULCHING	02X300	006559	3/24/2003	0.50	\$2,200.00	\$3,000.00	\$1,500.00
<b>SWR AVERAGE LOW BID is \$2,200.00</b>									
<b>State AVERAGE LOW BID is \$1,019.73</b>									
6416	L.S.	SEEDING, FERTILIZING, AND MULCHING	02X311	006540	3/10/2003	2,040.00	\$600.00	\$1,000.00	\$1,100.00
<b>SWR</b>									
6420	ACRE	SEEDING	02X300	006559	3/24/2003	0.10	\$2,000.00	\$2,000.00	\$100.00
<b>SWR AVERAGE LOW BID is \$2,000.00</b>									
<b>State AVERAGE LOW BID is \$403.28</b>									
6442	C.Y.	COMPOST TYPE 1	02X300	006559	3/24/2003	37.00	\$60.00	\$100.00	\$100.00
<b>SWR AVERAGE LOW BID is \$60.00</b>									
<b>State AVERAGE LOW BID is \$24.02</b>									
6458	S.Y.	TEMPORARY EROSION CONTROL BLANKET	02X302	006610	5/12/2003	2,000.00	\$2.00	\$2.00	\$1.50
<b>SWR AVERAGE LOW BID is \$2.00</b>									
<b>State AVERAGE LOW BID is \$2.41</b>									
6463	L.F.	CHECK DAM	02X317	006514	2/10/2003	15.00	\$26.96	\$40.00	\$50.00
6463	L.F.	CHECK DAM	02X313	006526	2/24/2003	60.00	\$25.00	\$0.00	\$0.00
6463	L.F.	CHECK DAM	02X300	006559	3/24/2003	100.00	\$20.00	\$25.00	\$40.00
6463	L.F.	CHECK DAM	02X302	006610	5/12/2003	240.00	\$5.00	\$20.00	\$15.00
<b>SWR AVERAGE LOW BID is \$12.30</b>									
<b>State AVERAGE LOW BID is \$11.07</b>									
6464	S.Y.	PLASTIC COVERING	02X302	006610	5/12/2003	5,000.00	\$1.50	\$2.00	\$0.60
<b>SWR AVERAGE LOW BID is \$1.50</b>									

State AVERAGE LOW BID is \$1.83

6468	S.Y.	STABILIZED CONSTRUCTION ENTRANCE	02X302	006610	5/12/2003	450.00	\$6.00	\$11.00	\$18.00
------	------	----------------------------------	--------	--------	-----------	--------	--------	---------	---------

SWR AVERAGE LOW BID is \$6.00

State AVERAGE LOW BID is \$6.04

### Standard

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6471	EACH	INLET PROTECTION	02X313	006526	2/24/2003	3.00	\$70.00	\$0.00	\$0.00
6471	EACH	INLET PROTECTION	03X304	006592	4/21/2003	1.00	\$100.00	\$100.00	\$0.00
6471	EACH	INLET PROTECTION	02X302	006610	5/12/2003	85.00	\$65.00	\$100.00	\$50.00
6471	EACH	INLET PROTECTION	01X311	006625	6/2/2003	86.00	\$45.00	\$104.00	\$150.00

SWR AVERAGE LOW BID is \$55.46

State AVERAGE LOW BID is \$71.06

6478	EACH	STRAW BALE	02X302	006610	5/12/2003	100.00	\$6.00	\$40.00	\$25.00
6478	EACH	STRAW BALE	03X310	006685	11/3/2003	25.00	\$50.00	\$65.00	\$100.00

SWR AVERAGE LOW BID is \$14.80

State AVERAGE LOW BID is \$28.17

6490	EST.	EROSION/WATER POLLUTION CONTROL	02X317	006514	2/10/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	02X313	006526	2/24/2003	1,000.00	\$1,000.00	\$0.00	\$0.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	01X313	006534	3/10/2003	1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	02X316	006538	3/10/2003	2,000.00	\$2,000.00	\$2,000.00	\$0.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	02X311	006540	3/10/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	03X301	006547	3/17/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	02X300	006559	3/24/2003	1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	03X306	006591	4/21/2003	2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	03X304	006592	4/21/2003	1,000.00	\$1,000.00	\$1,000.00	\$0.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	03X303	006596	4/28/2003	300.00	\$300.00	\$300.00	\$0.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	02X302	006610	5/12/2003	150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	01X311	006625	6/2/2003	120,000.00	\$120,000.00	\$120,000.00	\$120,000.00
6490	EST.	EROSION/WATER POLLUTION CONTROL	03X310	006685	11/3/2003	6,250.00	\$6,250.00	\$6,250.00	\$6,250.00

### SWR

6514	L.F.	LONGITUDINAL JOINT SEAL	03X306	006591	4/21/2003	230.00	\$9.00	\$4.00	\$5.00
------	------	-------------------------	--------	--------	-----------	--------	--------	--------	--------

SWR AVERAGE LOW BID is \$9.00

State AVERAGE LOW BID is \$1.33

6560	S.Y.	SEEDED LAWN INSTALLATION	02X302	006610	5/12/2003	1,500.00	\$3.00	\$3.00	\$3.00
------	------	--------------------------	--------	--------	-----------	----------	--------	--------	--------

SWR AVERAGE LOW BID is \$3.00

State AVERAGE LOW BID is \$1.64

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6580	C.Y.	BARK OR WOOD CHIP MULCH	02X302	006610	5/12/2003	420.00	\$27.00	\$29.00	\$27.00
<b>SWR AVERAGE LOW BID is \$27.00</b>									
<b>State AVERAGE LOW BID is \$23.10</b>									
6606	EST.	PLANT ESTABLISHMENT - SECOND YEAR	02X302	006610	5/12/2003	15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
6606	EST.	PLANT ESTABLISHMENT - SECOND YEAR	01X311	006625	6/2/2003	15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
<b>SWR</b>									
6608	EST.	PLANT ESTABLISHMENT - THIRD YEAR	02X302	006610	5/12/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
6608	EST.	PLANT ESTABLISHMENT - THIRD YEAR	01X311	006625	6/2/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
<b>SWR</b>									
6701	L.F.	CEMENT CONC. TRAFFIC CURB	02X302	006610	5/12/2003	2,130.00	\$12.00	\$8.00	\$7.00
<b>SWR AVERAGE LOW BID is \$12.00</b>									
<b>State AVERAGE LOW BID is \$12.23</b>									
6702	L.F.	MOUNTABLE CEMENT CONC. TRAFFIC CURB	02X302	006610	5/12/2003	7,850.00	\$7.25	\$7.00	\$6.00
<b>SWR AVERAGE LOW BID is \$7.25</b>									
<b>State AVERAGE LOW BID is \$7.25</b>									
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	02X313	006526	2/24/2003	10.00	\$1,575.00	\$0.00	\$0.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	02X316	006538	3/10/2003	16.00	\$1,730.00	\$1,730.00	\$0.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	02X311	006540	3/10/2003	1.00	\$3,000.00	\$1,700.00	\$2,250.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	02X314	006554	3/24/2003	3.00	\$1,740.00	\$1,650.00	\$0.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	03X302	006579	4/14/2003	2.00	\$1,750.00	\$1,740.00	\$0.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	03X304	006592	4/21/2003	1.00	\$1,950.00	\$2,700.00	\$0.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	02X302	006610	5/12/2003	1.00	\$1,450.00	\$1,800.00	\$1,450.00
6716	EACH	BEAM GUARDRAIL FLARED TERMINAL	01X311	006625	6/2/2003	14.00	\$1,600.00	\$1,528.80	\$1,700.00
<b>SWR AVERAGE LOW BID is \$1,686.46</b>									
<b>State AVERAGE LOW BID is \$1,648.98</b>									
6717	EACH	BEAM GUARDRAIL NON-FLARED TERMINAL	02X317	006514	2/10/2003	1.00	\$2,696.32	\$3,200.00	\$2,500.00
6717	EACH	BEAM GUARDRAIL NON-FLARED TERMINAL	02X316	006538	3/10/2003	1.00	\$1,905.00	\$1,905.00	\$0.00
6717	EACH	BEAM GUARDRAIL NON-FLARED TERMINAL	03X303	006596	4/28/2003	4.00	\$1,950.00	\$1,900.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
----------------------	-----------------	------------------	------------	-----------------	---------	------------------	---------	------------	-----------

6717	EACH	BEAM GUARDRAIL NON-FLARED TERMINAL	01X311	006625	6/2/2003	3.00	\$1,800.00	\$1,684.80	\$2,000.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$1,977.92</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$1,900.78</b>						
6720	L.F.	SINGLE FACED MOUNTABLE CEMENT CONC. C	02X314	006554	3/24/2003	40.00	\$40.00	\$40.00	\$0.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$40.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$40.00</b>						
6727	L.F.	EXTRUDED CURB	02X302	006610	5/12/2003	1,800.00	\$8.00	\$3.00	\$3.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$8.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$4.34</b>						
6731	EACH	BEAM GUARDRAIL BURIED TERMINAL TYPE 1	02X313	006526	2/24/2003	10.00	\$535.00	\$0.00	\$0.00
6731	EACH	BEAM GUARDRAIL BURIED TERMINAL TYPE 1	02X316	006538	3/10/2003	1.00	\$610.00	\$610.00	\$0.00
6731	EACH	BEAM GUARDRAIL BURIED TERMINAL TYPE 1	01X311	006625	6/2/2003	1.00	\$560.00	\$624.00	\$600.00
6731	EACH	BEAM GUARDRAIL BURIED TERMINAL TYPE 1	03X310	006685	11/3/2003	1.00	\$650.00	\$1,000.00	\$700.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$551.54</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$571.37</b>						
6732	L.F.	TYPE C PRECAST TRAFFIC CURB	02X302	006610	5/12/2003	540.00	\$12.00	\$10.00	\$15.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$12.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$11.69</b>						
6747	L.F.	BEAM GUARDRAIL TYPE 1 - 9 FT. LONG PO	02X302	006610	5/12/2003	1,190.00	\$15.00	\$14.00	\$15.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$15.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$14.39</b>						
6749	L.F.	BEAM GUARDRAIL TYPE 1 - 11 FT. LONG P	02X313	006526	2/24/2003	2,151.00	\$16.25	\$0.00	\$0.00
6749	L.F.	BEAM GUARDRAIL TYPE 1 - 11 FT. LONG P	02X316	006538	3/10/2003	450.00	\$14.65	\$14.55	\$0.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$15.97</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$16.98</b>						
6751	L.F.	BEAM GUARDRAIL TYPE 1	02X313	006526	2/24/2003	453.00	\$14.80	\$0.00	\$0.00

**Standard**

<b>Item Number</b>	<b>Unit of Measure</b>	<b>Item Description</b>	<b>Job Number</b>	<b>Contract Number</b>	<b>AD Date</b>	<b>Planned Quantity</b>	<b>Low Bid</b>	<b>Second Bid</b>	<b>Third Bid</b>
6751	L.F.	BEAM GUARDRAIL TYPE 1	02X316	006538	3/10/2003	497.00	\$11.80	\$11.80	\$0.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	02X314	006554	3/24/2003	142.00	\$27.20	\$14.50	\$0.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	03X302	006579	4/14/2003	236.00	\$12.50	\$18.80	\$0.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	02X302	006610	5/12/2003	1,500.00	\$12.00	\$13.00	\$12.00
6751	L.F.	BEAM GUARDRAIL TYPE 1	03X310	006685	11/3/2003	325.00	\$16.00	\$24.00	\$18.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$13.51</b>						

**State AVERAGE LOW BID is \$12.73**

6756	L.F.	BEAM GUARDRAIL TYPE 11	02X313	006526	2/24/2003	13.00	\$65.25	\$0.00	\$0.00
6756	L.F.	BEAM GUARDRAIL TYPE THRIE BEAM - BR.	02X313	006526	2/24/2003	176.00	\$54.00	\$0.00	\$0.00
6756	L.F.	BEAM GUARDRAIL TYPE THRIE BEAM - BR.	02X313	006526	2/24/2003	314.00	\$65.50	\$0.00	\$0.00
6756	L.F.	BEAM GUARDRAIL TYPE NESTED THRIE BEAM	02X316	006538	3/10/2003	204.00	\$36.45	\$36.45	\$0.00

**SWR AVERAGE LOW BID is \$54.25**

**State AVERAGE LOW BID is \$17.75**

6759	L.F.	BEAM GUARDRAIL TYPE 10	02X313	006526	2/24/2003	19.00	\$40.00	\$0.00	\$0.00
------	------	------------------------	--------	--------	-----------	-------	---------	--------	--------

**SWR AVERAGE LOW BID is \$40.00**

**State AVERAGE LOW BID is \$34.63**

6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02X317	006514	2/10/2003	1.00	\$1,280.75	\$3,000.00	\$1,000.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02X313	006526	2/24/2003	2.00	\$930.00	\$0.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02X313	006526	2/24/2003	2.00	\$975.00	\$0.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02X313	006526	2/24/2003	2.00	\$1,040.00	\$0.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02X313	006526	2/24/2003	1.00	\$4,040.00	\$0.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02X316	006538	3/10/2003	4.00	\$1,090.00	\$1,090.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02X316	006538	3/10/2003	4.00	\$1,090.00	\$1,090.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02X316	006538	3/10/2003	2.00	\$1,200.00	\$1,200.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02X316	006538	3/10/2003	2.00	\$1,200.00	\$1,200.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02X314	006554	3/24/2003	4.00	\$910.00	\$1,000.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	03X302	006579	4/14/2003	4.00	\$1,050.00	\$970.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	03X303	006596	4/28/2003	2.00	\$1,100.00	\$1,100.00	\$0.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	02X302	006610	5/12/2003	1.00	\$1,600.00	\$930.00	\$1,600.00
6760	EACH	BEAM GUARDRAIL TRANSITION SECTION TYP	01X311	006625	6/2/2003	9.00	\$1,100.00	\$1,216.80	\$1,200.00

## Standard

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
<b>SWR AVERAGE LOW BID is</b>		<b>\$1,156.77</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$1,051.41</b>							

6763	L.F.	SINGLE SLOPE CONCRETE BARRIER	02X302	006610	5/12/2003	6,426.00	\$62.00	\$46.00	\$55.00
------	------	-------------------------------	--------	--------	-----------	----------	---------	---------	---------

**SWR AVERAGE LOW BID is \$62.00**

**State AVERAGE LOW BID is \$59.99**

6771	EACH	BEAM GUARDRAIL ANCHOR TYPE 1	02X313	006526	2/24/2003	5.00	\$475.00	\$0.00	\$0.00
6771	EACH	BEAM GUARDRAIL ANCHOR TYPE 1	02X314	006554	3/24/2003	1.00	\$540.00	\$500.00	\$0.00

**SWR AVERAGE LOW BID is \$485.83**

**State AVERAGE LOW BID is \$521.50**

## Unit Bid Analysis-Standard Items Report

6774	EACH	BEAM GUARDRAIL ANCHOR TYPE 4	02X313	006526	2/24/2003	1.00	\$535.00	\$0.00	\$0.00
6774	EACH	BEAM GUARDRAIL ANCHOR TYPE 4	02X302	006610	5/12/2003	1.00	\$435.00	\$600.00	\$435.00
6774	EACH	BEAM GUARDRAIL ANCHOR TYPE 4	01X311	006625	6/2/2003	13.00	\$450.00	\$457.60	\$510.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$454.67</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$474.94</b>							
6776	L.F.	PRECAST CONC. BARRIER TYPE 2	02X317	006514	2/10/2003	1,295.00	\$28.99	\$35.00	\$23.00
6776	L.F.	PRECAST CONC. BARRIER TYPE 2 WITH SCU	02X316	006538	3/10/2003	168.00	\$26.90	\$26.90	\$0.00
6776	L.F.	PRECAST CONC. BARRIER TYPE 2	03X303	006596	4/28/2003	10.00	\$33.20	\$40.00	\$0.00
6776	L.F.	PRECAST CONC. BARRIER TYPE 2	02X302	006610	5/12/2003	8,960.00	\$32.00	\$23.00	\$26.00
6776	L.F.	PRECAST CONC. BARRIER TYPE 4	02X302	006610	5/12/2003	10.00	\$115.00	\$42.00	\$300.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$31.63</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$25.56</b>							
6779	EACH	CAST-IN-PLACE CONC. BARRIER LIGHT STA	01X311	006625	6/2/2003	19.00	\$2,500.00	\$2,000.00	\$2,300.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$2,500.00</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$2,943.18</b>							
6780	L.F.	REMOVING AND RESETTING BEAM GUARDRAIL	02X313	006526	2/24/2003	190.00	\$8.50	\$0.00	\$0.00
6780	L.F.	REMOVING AND RESETTING BEAM GUARDRAIL	02X316	006538	3/10/2003	50.00	\$10.15	\$10.15	\$0.00
6780	L.F.	REMOVING AND RESETTING BEAM GUARDRAIL	02X311	006540	3/10/2003	210.00	\$15.00	\$10.00	\$20.78
<b>Standard</b>									
<b>Item</b>	<b>Unit of</b>	<b>Item Description</b>	<b>Job</b>	<b>Contract</b>	<b>AD</b>	<b>Planned</b>		<b>Second</b>	
<b>Number</b>	<b>Measure</b>		<b>Number</b>	<b>Number</b>	<b>Date</b>	<b>Quantity</b>	<b>Low Bid</b>	<b>Bid</b>	<b>Third Bid</b>
6780	L.F.	REMOVING AND RESETTING BEAM GUARDRAIL	03X302	006579	4/14/2003	400.00	\$6.00	\$11.40	\$0.00
6780	L.F.	REMOVING AND RESETTING BEAM GUARDRAIL	03X304	006592	4/21/2003	38.00	\$16.00	\$20.00	\$0.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$9.32</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$8.10</b>							
6781	L.F.	TEMPORARY CONC. BARRIER	01X313	006534	3/10/2003	320.00	\$22.00	\$20.00	\$14.00
6781	L.F.	TEMPORARY CONC. BARRIER	02X311	006540	3/10/2003	315.00	\$25.00	\$12.00	\$12.65
6781	L.F.	TEMPORARY CONC. BARRIER	02X300	006559	3/24/2003	1,014.00	\$19.50	\$13.50	\$16.00
6781	L.F.	TEMPORARY CONC. BARRIER	02X302	006610	5/12/2003	44,370.00	\$6.00	\$8.00	\$4.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$6.54</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$9.93</b>							
6783	L.F.	RAISING EXISTING BEAM GUARDRAIL	02X313	006526	2/24/2003	2,014.00	\$2.50	\$0.00	\$0.00
6783	L.F.	RAISING EXISTING BEAM GUARDRAIL	02X316	006538	3/10/2003	10,380.00	\$1.90	\$1.90	\$0.00
6783	L.F.	RAISING EXISTING BEAM GUARDRAIL	03X302	006579	4/14/2003	150.00	\$3.00	\$2.60	\$0.00
6783	L.F.	RAISING EXISTING BEAM GUARDRAIL	03X303	006596	4/28/2003	250.00	\$3.15	\$3.00	\$0.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$2.03</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$1.87</b>							



6784	L.F.	REMOVING AND RESETTING EXISTING PERMA	02X317	006514	2/10/2003	930.00	\$8.09	\$9.00	\$6.50
6784	L.F.	REMOVING AND RESETTING EXISTING PERMA	02X316	006538	3/10/2003	4,180.00	\$6.10	\$6.10	\$0.00
6784	L.F.	REMOVING AND RESETTING EXISTING PERMA	03X303	006596	4/28/2003	250.00	\$5.15	\$7.00	\$0.00
6784	L.F.	REMOVING AND RESETTING EXISTING PERMA	03X310	006685	11/3/2003	190.00	\$10.00	\$9.00	\$15.00

**SWR AVERAGE LOW BID is \$6.52**

**State AVERAGE LOW BID is \$3.52**

6806	L.F.	PAINT LINE	02X313	006526	2/24/2003	1,024,040.00	\$0.07	\$0.00	\$0.00
6806	L.F.	PAINT LINE	01X313	006534	3/10/2003	1,772.00	\$0.70	\$1.00	\$0.65
6806	L.F.	PAINT LINE	02X316	006538	3/10/2003	642,460.00	\$0.07	\$0.07	\$0.00
6806	L.F.	PAINT LINE	02X311	006540	3/10/2003	3,000.00	\$1.00	\$0.50	\$0.50
6806	L.F.	PAINT LINE	03X300	006553	3/24/2003	1,192.00	\$0.40	\$0.50	\$0.50
6806	L.F.	PAINT LINE	02X314	006554	3/24/2003	32,850.00	\$0.09	\$0.09	\$0.00
6806	L.F.	PAINT LINE	02X300	006559	3/24/2003	3,450.00	\$0.20	\$0.40	\$1.00

#### Standard

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6806	L.F.	PAINT LINE	03X302	006579	4/14/2003	61,150.00	\$0.09	\$0.09	\$0.00
6806	L.F.	PAINT LINE	03X306	006591	4/21/2003	34,965.00	\$0.10	\$0.10	\$0.15
6806	L.F.	PAINT LINE	03X305	006595	4/28/2003	123,720.00	\$0.08	\$0.00	\$0.00
6806	L.F.	PAINT LINE	03X303	006596	4/28/2003	86,900.00	\$0.08	\$0.08	\$0.00
6806	L.F.	PAINT LINE	02X302	006610	5/12/2003	58,100.00	\$0.10	\$0.10	\$0.10
6806	L.F.	PAINT LINE	03X310	006685	11/3/2003	2,200.00	\$1.00	\$0.84	\$0.70

**SWR AVERAGE LOW BID is \$0.08**

**State AVERAGE LOW BID is \$0.08**

6809	L.F.	PROFILED PLASTIC LINE	02X314	006554	3/24/2003	25,380.00	\$0.60	\$0.60	\$0.00
6809	L.F.	PROFILED PLASTIC LINE	03X306	006591	4/21/2003	34,965.00	\$0.85	\$0.60	\$1.00
6809	L.F.	PROFILED PLASTIC LINE	02X302	006610	5/12/2003	58,290.00	\$0.40	\$0.40	\$0.40

**SWR AVERAGE LOW BID is \$0.58**

**State AVERAGE LOW BID is \$1.13**

6816	L.F.	PROFILED PLASTIC DROP LANE LINE	02X302	006610	5/12/2003	6,650.00	\$0.70	\$0.80	\$0.70
------	------	---------------------------------	--------	--------	-----------	----------	--------	--------	--------

**SWR AVERAGE LOW BID is \$0.70**

**State AVERAGE LOW BID is \$1.27**

6817	L.F.	PAINTED WIDE LINE	02X313	006526	2/24/2003	1,620.00	\$0.21	\$0.00	\$0.00
6817	L.F.	PAINTED WIDE LINE	02X316	006538	3/10/2003	1,330.00	\$0.20	\$0.20	\$0.00

**SWR AVERAGE LOW BID is \$0.21**

**State AVERAGE LOW BID is \$0.24**

## Unit Bid Analysis-Standard Items Report

6818	L.F.	PLASTIC WIDE LINE	02X302	006610	5/12/2003	955.00	\$1.50	\$1.70	\$1.50
<b>SWR AVERAGE LOW BID is \$1.50</b>									
<b>State AVERAGE LOW BID is \$1.79</b>									
6830	EACH	BARRIER DELINEATOR	02X316	006538	3/10/2003	120.00	\$18.20	\$18.20	\$0.00
<b>SWR AVERAGE LOW BID is \$18.20</b>									
<b>State AVERAGE LOW BID is \$11.86</b>									

6832	EACH	FLEXIBLE GUIDE POST	02X316	006538	3/10/2003	1,375.00	\$21.10	\$21.10	\$0.00
------	------	---------------------	--------	--------	-----------	----------	---------	---------	--------

## Standard

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6832	EACH	FLEXIBLE GUIDE POST	02X314	006554	3/24/2003	37.00	\$22.00	\$20.00	\$0.00
6832	EACH	FLEXIBLE GUIDE POST	03X305	006595	4/28/2003	297.00	\$26.00	\$0.00	\$0.00
6832	EACH	FLEXIBLE GUIDE POST	03X303	006596	4/28/2003	117.00	\$24.00	\$19.50	\$0.00
6832	EACH	FLEXIBLE GUIDE POST	02X302	006610	5/12/2003	104.00	\$22.00	\$23.00	\$25.00
6832	EACH	FLEXIBLE GUIDE POST	01X311	006625	6/2/2003	209.00	\$22.50	\$22.36	\$22.00
<b>SWR AVERAGE LOW BID is \$22.14</b>									
<b>State AVERAGE LOW BID is \$20.09</b>									

6833	EACH	PLASTIC TRAFFIC ARROW	02X313	006526	2/24/2003	2.00	\$90.00	\$0.00	\$0.00
6833	EACH	PLASTIC TRAFFIC ARROW	02X316	006538	3/10/2003	23.00	\$39.00	\$39.00	\$0.00
6833	EACH	PLASTIC TRAFFIC ARROW	02X314	006554	3/24/2003	8.00	\$55.00	\$55.00	\$0.00
6833	EACH	PLASTIC TRAFFIC ARROW	02X302	006610	5/12/2003	14.00	\$75.00	\$78.00	\$75.00
<b>SWR AVERAGE LOW BID is \$54.62</b>									
<b>State AVERAGE LOW BID is \$82.07</b>									

6845	L.F.	PROFILED PLASTIC WIDE LINE	02X314	006554	3/24/2003	370.00	\$3.00	\$3.00	\$0.00
6845	L.F.	PROFILED PLASTIC WIDE LINE	02X302	006610	5/12/2003	8,740.00	\$1.80	\$1.90	\$2.00
<b>SWR AVERAGE LOW BID is \$1.85</b>									
<b>State AVERAGE LOW BID is \$2.81</b>									

6857	S.F.	PLASTIC CROSSWALK LINE	02X313	006526	2/24/2003	160.00	\$5.25	\$0.00	\$0.00
6857	S.F.	PLASTIC CROSSWALK LINE	02X316	006538	3/10/2003	3,010.00	\$1.60	\$1.60	\$0.00
6857	S.F.	PLASTIC CROSSWALK LINE	02X314	006554	3/24/2003	608.00	\$2.80	\$2.80	\$0.00
6857	S.F.	PLASTIC CROSSWALK LINE	02X302	006610	5/12/2003	240.00	\$3.00	\$3.20	\$3.00
<b>SWR AVERAGE LOW BID is \$2.01</b>									
<b>State AVERAGE LOW BID is \$2.88</b>									

6858	L.F.	PAINTED STOP LINE	02X300	006559	3/24/2003	24.00	\$54.00	\$6.00	\$2.00
<b>SWR AVERAGE LOW BID is \$54.00</b>									
<b>State AVERAGE LOW BID is \$2.53</b>									

6859	L.F.	PLASTIC STOP LINE	02X313	006526	2/24/2003	709.00	\$4.20	\$0.00	\$0.00
6859	L.F.	PLASTIC STOP LINE	02X316	006538	3/10/2003	1,700.00	\$3.00	\$3.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6859	L.F.	PLASTIC STOP LINE	02X314	006554	3/24/2003	387.00	\$3.00	\$3.00	\$0.00
6859	L.F.	PLASTIC STOP LINE	03X302	006579	4/14/2003	24.00	\$15.00	\$15.00	\$0.00
6859	L.F.	PLASTIC STOP LINE	03X305	006595	4/28/2003	230.00	\$4.00	\$0.00	\$0.00
6859	L.F.	PLASTIC STOP LINE	03X303	006596	4/28/2003	140.00	\$6.00	\$6.00	\$0.00
6859	L.F.	PLASTIC STOP LINE	02X302	006610	5/12/2003	100.00	\$5.00	\$5.00	\$5.00
<b>SWR AVERAGE LOW BID is \$3.60</b>									
<b>State AVERAGE LOW BID is \$5.62</b>									

6860	EACH	PAINTED TRAFFIC ARROW	01X311	006625	6/2/2003	23.00	\$46.35	\$27.30	\$30.00
<b>SWR AVERAGE LOW BID is \$46.35</b>									
<b>State AVERAGE LOW BID is \$43.44</b>									

6867	EACH	PLASTIC BICYCLE LANE SYMBOL	01X311	006625	6/2/2003	11.00	\$128.75	\$57.75	\$76.00
<b>SWR AVERAGE LOW BID is \$128.75</b>									
<b>State AVERAGE LOW BID is \$87.32</b>									

6879	EACH	PLASTIC RAILROAD CROSSING SYMBOL	02X316	006538	3/10/2003	1.00	\$250.00	\$250.00	\$0.00
6879	EACH	PLASTIC RAILROAD CROSSING SYMBOL	03X302	006579	4/14/2003	2.00	\$250.00	\$250.00	\$0.00
<b>SWR AVERAGE LOW BID is \$250.00</b>									
<b>State AVERAGE LOW BID is \$330.56</b>									

6881	EACH	PLASTIC DRAINAGE MARKING	02X313	006526	2/24/2003	644.00	\$12.50	\$0.00	\$0.00
6881	EACH	PLASTIC DRAINAGE MARKING	02X316	006538	3/10/2003	391.00	\$7.00	\$7.00	\$0.00
6881	EACH	PLASTIC DRAINAGE MARKING	02X311	006540	3/10/2003	2.00	\$500.00	\$100.00	\$100.00
6881	EACH	PLASTIC DRAINAGE MARKING	02X314	006554	3/24/2003	8.00	\$25.00	\$25.00	\$0.00
6881	EACH	PLASTIC DRAINAGE MARKING	03X302	006579	4/14/2003	56.00	\$9.00	\$9.00	\$0.00
6881	EACH	PLASTIC DRAINAGE MARKING	03X305	006595	4/28/2003	15.00	\$20.00	\$0.00	\$0.00
6881	EACH	PLASTIC DRAINAGE MARKING	03X303	006596	4/28/2003	48.00	\$16.00	\$16.00	\$0.00
6881	EACH	PLASTIC DRAINAGE MARKING	02X302	006610	5/12/2003	6.00	\$20.00	\$21.00	\$20.00
<b>SWR AVERAGE LOW BID is \$11.69</b>									
<b>State AVERAGE LOW BID is \$14.84</b>									

6882	HUND	RAISED PAVEMENT MARKER TYPE 1	03X300	006553	3/24/2003	3.43	\$370.00	\$350.00	\$325.00
------	------	-------------------------------	--------	--------	-----------	------	----------	----------	----------

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6882	HUND	RAISED PAVEMENT MARKER TYPE 1	03X305	006595	4/28/2003	1.60	\$150.00	\$0.00	\$0.00
6882	HUND	RAISED PAVEMENT MARKER TYPE 1	01X311	006625	6/2/2003	3.37	\$216.30	\$267.75	\$300.00
<b>SWR AVERAGE LOW BID is \$266.43</b>									
<b>State AVERAGE LOW BID is \$151.08</b>									
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	01X313	006534	3/10/2003	0.25	\$800.00	\$1,000.00	\$750.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	03X300	006553	3/24/2003	1.15	\$400.00	\$575.00	\$550.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	02X314	006554	3/24/2003	2.36	\$350.00	\$350.00	\$0.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	03X305	006595	4/28/2003	5.70	\$275.00	\$0.00	\$0.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	02X302	006610	5/12/2003	14.96	\$325.00	\$340.00	\$325.00
6884	HUND	RAISED PAVEMENT MARKER TYPE 2	01X311	006625	6/2/2003	12.24	\$314.15	\$325.50	\$300.00
<b>SWR AVERAGE LOW BID is \$320.80</b>									
<b>State AVERAGE LOW BID is \$315.20</b>									
6888	L.F.	TEMPORARY PAVEMENT MARKING	02X313	006526	2/24/2003	295,980.00	\$0.10	\$0.00	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	01X313	006534	3/10/2003	1,880.00	\$1.00	\$1.00	\$0.80
6888	L.F.	TEMPORARY PAVEMENT MARKING	02X316	006538	3/10/2003	226,140.00	\$0.16	\$0.02	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	03X300	006553	3/24/2003	4,564.00	\$0.55	\$0.55	\$0.50
6888	L.F.	TEMPORARY PAVEMENT MARKING	02X314	006554	3/24/2003	17,170.00	\$0.06	\$0.05	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	02X300	006559	3/24/2003	2,030.00	\$0.16	\$1.20	\$1.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	03X306	006591	4/21/2003	47,200.00	\$0.03	\$0.08	\$0.05
6888	L.F.	TEMPORARY PAVEMENT MARKING	03X305	006595	4/28/2003	57,830.00	\$0.12	\$0.00	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	03X303	006596	4/28/2003	25,600.00	\$0.05	\$0.05	\$0.00
6888	L.F.	TEMPORARY PAVEMENT MARKING	02X302	006610	5/12/2003	216,360.00	\$0.30	\$0.35	\$0.33
6888	L.F.	TEMPORARY PAVEMENT MARKING	03X310	006685	11/3/2003	2,200.00	\$2.00	\$0.75	\$2.00
<b>SWR AVERAGE LOW BID is \$0.17</b>									
<b>State AVERAGE LOW BID is \$0.12</b>									
6889	HUND	RECESSED PAVEMENT MARKER	02X313	006526	2/24/2003	46.75	\$700.00	\$0.00	\$0.00
6889	HUND	RECESSED PAVEMENT MARKER	02X316	006538	3/10/2003	37.20	\$690.00	\$690.00	\$0.00
6889	HUND	RECESSED PAVEMENT MARKER	02X300	006559	3/24/2003	0.23	\$550.00	\$2,500.00	\$5,000.00
6889	HUND	RECESSED PAVEMENT MARKER	03X302	006579	4/14/2003	3.48	\$800.00	\$800.00	\$0.00
6889	HUND	RECESSED PAVEMENT MARKER	03X303	006596	4/28/2003	3.68	\$800.00	\$800.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
<b>SWR AVERAGE LOW BID is \$703.39</b>									
<b>State AVERAGE LOW BID is \$729.52</b>									

6890	L.S.	PERMANENT SIGNING	02X313	006526	2/24/2003	300.00	\$1,100.00	\$0.00	\$0.00
6890	L.S.	PERMANENT SIGNING	03X304	006592	4/21/2003	28,000.00	\$36,000.00	\$39,000.00	\$0.00
6890	L.S.	PERMANENT SIGNING	03X303	006596	4/28/2003	3,240.00	\$10,500.00	\$9,500.00	\$0.00
6890	L.S.	PERMANENT SIGNING	02X302	006610	5/12/2003	55,900.00	\$90,000.00	\$25,000.00	\$30,000.00
6890	L.S.	PERMANENT SIGNING	01X311	006625	6/2/2003	100,000.00	\$98,000.00	\$99,840.00	\$90,000.00

**SWR**

6897	L.S.	SIGN BRIDGE NO. 1	02X302	006610	5/12/2003	85,000.00	\$95,000.00	\$155,000.00	\$100,000.00
6897	L.S.	SIGN BRIDGE NO. 1	02X302	006610	5/12/2003	82,000.00	\$95,000.00	\$155,000.00	\$100,000.00
6897	L.S.	SIGN BRIDGE NO. 1	02X302	006610	5/12/2003	85,000.00	\$95,000.00	\$155,000.00	\$100,000.00
6897	L.S.	SIGN BRIDGE NO. 1	02X302	006610	5/12/2003	82,000.00	\$95,000.00	\$155,000.00	\$100,000.00
6897	L.S.	SIGN BRIDGE NO. 1	01X311	006625	6/2/2003	60,000.00	\$49,500.00	\$49,920.00	\$42,100.00
6897	L.S.	SIGN BRIDGE NO. 2	01X311	006625	6/2/2003	80,000.00	\$57,500.00	\$58,240.00	\$42,500.00
6897	L.S.	SIGN BRIDGE NO. 3	01X311	006625	6/2/2003	60,000.00	\$47,500.00	\$47,840.00	\$41,600.00
6897	L.S.	SIGN BRIDGE NO. 4	01X311	006625	6/2/2003	60,000.00	\$39,000.00	\$39,520.00	\$41,500.00
6897	L.S.	SIGN BRIDGE NO. 5	01X311	006625	6/2/2003	100,000.00	\$57,500.00	\$58,240.00	\$60,000.00
6897	L.S.	SIGN BRIDGE NO. 6	01X311	006625	6/2/2003	60,000.00	\$57,500.00	\$58,240.00	\$60,000.00
6897	L.S.	SIGN BRIDGE NO. 7	01X311	006625	6/2/2003	60,000.00	\$43,000.00	\$43,680.00	\$42,500.00

**SWR**

6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 1	03X304	006592	4/21/2003	33,000.00	\$33,500.00	\$35,000.00	\$0.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 1	02X302	006610	5/12/2003	30,000.00	\$45,000.00	\$70,000.00	\$38,000.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 2	02X302	006610	5/12/2003	30,000.00	\$45,000.00	\$72,000.00	\$46,000.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 3	02X302	006610	5/12/2003	30,000.00	\$45,000.00	\$70,000.00	\$38,000.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 4	02X302	006610	5/12/2003	30,000.00	\$45,000.00	\$72,000.00	\$44,000.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 5	02X302	006610	5/12/2003	30,000.00	\$55,000.00	\$78,000.00	\$40,000.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 1	01X311	006625	6/2/2003	30,000.00	\$23,500.00	\$23,920.00	\$21,500.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 2	01X311	006625	6/2/2003	60,000.00	\$24,500.00	\$24,960.00	\$21,500.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 3	01X311	006625	6/2/2003	30,000.00	\$23,500.00	\$23,920.00	\$21,500.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 4	01X311	006625	6/2/2003	35,000.00	\$25,500.00	\$26,000.00	\$27,000.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 5	01X311	006625	6/2/2003	30,000.00	\$23,400.00	\$23,920.00	\$21,500.00
6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 6	01X311	006625	6/2/2003	35,000.00	\$26,500.00	\$27,040.00	\$27,000.00

**Standard  
Item  
Number****Unit of  
Measure Item Description****Job  
Number****Contract  
Number****AD  
Date****Planned  
Quantity****Low Bid****Second  
Bid****Third Bid**

6898	L.S.	CANTILEVER SIGN STRUCTURE NO. 7	01X311	006625	6/2/2003	35,000.00	\$22,500.00	\$22,880.00	\$21,100.00
<b>SWR</b>									
6899	L.S.	BRIDGE MOUNTED SIGN BRACKET NO. 1	02X302	006610	5/12/2003	6,000.00	\$15,000.00	\$8,000.00	\$11,000.00
6899	L.S.	BRIDGE MOUNTED SIGN BRACKET NO. 2	02X302	006610	5/12/2003	6,000.00	\$18,000.00	\$10,000.00	\$12,000.00
6899	L.S.	BRIDGE MOUNTED SIGN BRACKET NO. 1	01X311	006625	6/2/2003	5,000.00	\$6,100.00	\$6,240.00	\$8,100.00
6899	L.S.	BRIDGE MOUNTED SIGN BRACKET NO. 2	01X311	006625	6/2/2003	5,000.00	\$6,100.00	\$6,240.00	\$8,100.00

**SWR**

6903	L.S.	TEMPORARY ILLUMINATION SYSTEM	02X302	006610	5/12/2003	500,000.00	\$300,000.00	\$300,000.00	\$175,000.00
------	------	-------------------------------	--------	--------	-----------	------------	--------------	--------------	--------------

## Unit Bid Analysis-Standard Items Report

6903	L.S.	TEMPORARY ILLUMINATION SYSTEM	01X311	006625	6/2/2003	100,000.00	\$84,000.00	\$84,614.40	\$80,000.00
<b>SWR</b>									
6904	L.S.	ILLUMINATION SYSTEM	02X302	006610	5/12/2003	204,500.00	\$175,000.00	\$170,000.00	\$170,000.00
6904	L.S.	ILLUMINATION SYSTEM	01X311	006625	6/2/2003	322,300.00	\$375,000.00	\$377,405.60	\$350,000.00
<b>SWR</b>									
6912	L.S.	TRAFFIC SIGNAL SYSTEM	01X311	006625	6/2/2003	290,000.00	\$251,000.00	\$253,552.00	\$240,000.00
<b>SWR</b>									
6956	HR	SEQUENTIAL ARROW SIGN	02X302	006610	5/12/2003	5,000.00	\$2.00	\$5.00	\$2.00
6956	HR	SEQUENTIAL ARROW SIGN	01X311	006625	6/2/2003	12,000.00	\$2.60	\$1.70	\$0.01

**SWR AVERAGE LOW BID is \$2.42**

**State AVERAGE LOW BID is \$2.72**

6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	02X302	006610	5/12/2003	25,000.00	\$25,000.00	\$35,000.00	\$50,000.00
6964	L.S.	TEMPORARY TRAFFIC CONTROL DEVICES	01X311	006625	6/2/2003	30,000.00	\$33,000.00	\$26,080.00	\$30,400.00
<b>SWR</b>									
6968	DAY	TRAFFIC CONTROL VEHICLE	02X302	006610	5/12/2003	565.00	\$30.00	\$80.00	\$30.00
6968	DAY	TRAFFIC CONTROL VEHICLE	01X311	006625	6/2/2003	80.00	\$75.00	\$112.00	\$125.00

**SWR AVERAGE LOW BID is \$35.58**

**State AVERAGE LOW BID is \$44.35**

6972	HR	TRAFFIC CONTROL SUPERVISOR	02X302	006610	5/12/2003	7,000.00	\$37.00	\$37.00	\$36.00
6972	HR	TRAFFIC CONTROL SUPERVISOR	01X311	006625	6/2/2003	1,500.00	\$37.00	\$44.00	\$37.00

**SWR AVERAGE LOW BID is \$37.00**

**State AVERAGE LOW BID is \$31.15**

## Standard

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
6979	HR	TRAFFIC CONTROL LABOR	02X302	006610	5/12/2003	15,000.00	\$35.00	\$36.00	\$33.00
6979	HR	TRAFFIC CONTROL LABOR	01X311	006625	6/2/2003	4,000.00	\$37.00	\$37.00	\$35.00

**SWR AVERAGE LOW BID is \$35.42**

**State AVERAGE LOW BID is \$31.62**

6982	S.F.	CONSTRUCTION SIGNS CLASS A	02X302	006610	5/12/2003	711.00	\$13.00	\$16.00	\$13.00
------	------	----------------------------	--------	--------	-----------	--------	---------	---------	---------

**SWR AVERAGE LOW BID is \$13.00**

**State AVERAGE LOW BID is \$9.90**

6994	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	02X302	006610	5/12/2003	6.00	\$12,000.00	\$3,000.00	\$18,000.00
------	------	----------------------------------	--------	--------	-----------	------	-------------	------------	-------------

**SWR AVERAGE LOW BID is \$12,000.00**

**State AVERAGE LOW BID is \$3,621.38**

6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	02X302	006610	5/12/2003	15,000.00	\$1.50	\$8.00	\$1.00
6995	HR	OPERATION OF PORTABLE CHANGEABLE MESS	01X311	006625	6/2/2003	12,000.00	\$1.50	\$2.70	\$0.01
<b>SWR AVERAGE LOW BID is \$1.50</b>									
<b>State AVERAGE LOW BID is \$2.40</b>									
7002	EST.	INCENTIVE EARLY COMPL. NE 129TH ST. B	02X302	006610	5/12/2003	25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
<b>SWR</b>									
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	02X313	006526	2/24/2003	30.00	\$5.00	\$0.00	\$0.00
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	02X311	006540	3/10/2003	2,150.00	\$14.00	\$8.00	\$5.50
7006	C.Y.	STRUCTURE EXCAVATION CLASS B INCL. HA	03X310	006685	11/3/2003	100.00	\$15.00	\$45.00	\$25.00
<b>SWR AVERAGE LOW BID is \$13.93</b>									
<b>State AVERAGE LOW BID is \$8.34</b>									
7008	S.F.	SHORING OR EXTRA EXCAVATION CLASS B	02X311	006540	3/10/2003	3,300.00	\$3.00	\$0.00	\$1.50
7008	S.F.	SHORING OR EXTRA EXCAVATION CLASS B	02X302	006610	5/12/2003	34,760.00	\$1.75	\$2.50	\$0.60
7008	S.F.	SHORING OR EXTRA EXCAVATION CLASS B	03X310	006685	11/3/2003	400.00	\$1.00	\$1.00	\$2.00
<b>SWR AVERAGE LOW BID is \$1.85</b>									
<b>State AVERAGE LOW BID is \$0.75</b>									
7014	C.Y.	GRAVEL BACKFILL FOR DRAIN	02X302	006610	5/12/2003	140.00	\$21.00	\$45.00	\$30.00
<b>Standard</b>									
<b>Item</b>	<b>Unit of</b>	<b>Item Description</b>	<b>Job</b>	<b>Contract</b>	<b>AD</b>	<b>Planned</b>	<b>Low Bid</b>	<b>Second</b>	<b>Third Bid</b>
<b>Number</b>	<b>Measure</b>		<b>Number</b>	<b>Number</b>	<b>Date</b>	<b>Quantity</b>		<b>Bid</b>	
<b>SWR AVERAGE LOW BID is \$21.00</b>									
<b>State AVERAGE LOW BID is \$25.59</b>									
7018	mGAL	WATER	02X302	006610	5/12/2003	2,256.00	\$12.00	\$20.00	\$20.00
<b>SWR AVERAGE LOW BID is \$12.00</b>									
<b>State AVERAGE LOW BID is \$10.29</b>									
7029	EACH	PLUGGING EXISTING PIPE	02X302	006610	5/12/2003	5.00	\$250.00	\$500.00	\$200.00
<b>SWR AVERAGE LOW BID is \$250.00</b>									
<b>State AVERAGE LOW BID is \$280.00</b>									
7037	L.S.	STRUCTURE SURVEYING	02X302	006610	5/12/2003	200,000.00	\$75,000.00	\$90,000.00	\$90,000.00
<b>SWR</b>									
7043	EACH	ADJUST JUNCTION BOX	02X316	006538	3/10/2003	9.00	\$100.00	\$100.00	\$0.00
<b>SWR AVERAGE LOW BID is \$100.00</b>									
<b>State AVERAGE LOW BID is \$281.25</b>									
7045	EACH	MONUMENT CASE AND COVER	02X314	006554	3/24/2003	1.00	\$400.00	\$200.00	\$0.00
7045	EACH	MONUMENT CASE AND COVER	01X311	006625	6/2/2003	2.00	\$140.00	\$990.00	\$150.00

**SWR AVERAGE LOW BID is \$226.67**

**State AVERAGE LOW BID is \$248.10**

7055	S.Y.	CEMENT CONC. SIDEWALK	02X302	006610	5/12/2003	1,130.00	\$25.00	\$21.00	\$17.00
------	------	-----------------------	--------	--------	-----------	----------	---------	---------	---------

**SWR AVERAGE LOW BID is \$25.00**

**State AVERAGE LOW BID is \$34.40**

7059	S.Y.	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4	02X302	006610	5/12/2003	255.00	\$43.00	\$30.00	\$25.00
------	------	---------------------------------------	--------	--------	-----------	--------	---------	---------	---------

**SWR AVERAGE LOW BID is \$43.00**

**State AVERAGE LOW BID is \$40.14**

7065	S.Y.	CONC. SLOPE PROTECTION	02X302	006610	5/12/2003	1,853.00	\$41.00	\$48.00	\$55.00
------	------	------------------------	--------	--------	-----------	----------	---------	---------	---------

**SWR AVERAGE LOW BID is \$41.00**

**State AVERAGE LOW BID is \$42.95**

#### Standard

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7072	L.F.	GALVANIZED WIRE ROPE	02X300	006559	3/24/2003	3,000.00	\$9.00	\$8.50	\$8.00
<b>SWR AVERAGE LOW BID is \$9.00</b>									
<b>State AVERAGE LOW BID is \$6.05</b>									
7074	EACH	WIRE MESH SLOPE PROTECTION ANCHOR	02X300	006559	3/24/2003	21.00	\$690.00	\$550.00	\$700.00
<b>SWR AVERAGE LOW BID is \$690.00</b>									
<b>State AVERAGE LOW BID is \$437.31</b>									
7076	S.F.	GALVANIZED WIRE MESH	02X300	006559	3/24/2003	28,000.00	\$1.40	\$1.15	\$1.30
<b>SWR AVERAGE LOW BID is \$1.40</b>									
<b>State AVERAGE LOW BID is \$0.93</b>									
7081	L.F.	CHAIN LINK FENCE TYPE 1	02X302	006610	5/12/2003	118.00	\$30.00	\$12.00	\$12.00
<b>SWR AVERAGE LOW BID is \$30.00</b>									
<b>State AVERAGE LOW BID is \$9.72</b>									
7083	L.F.	CHAIN LINK FENCE TYPE 3	02X302	006610	5/12/2003	4,105.00	\$7.00	\$6.00	\$9.00
<b>SWR AVERAGE LOW BID is \$7.00</b>									
<b>State AVERAGE LOW BID is \$6.47</b>									
7097	EACH	END, GATE, CORNER, AND PULL POST FOR	02X302	006610	5/12/2003	27.00	\$150.00	\$110.00	\$105.00
7097	EACH	END, GATE, CORNER, AND PULL POST FOR	01X311	006625	6/2/2003	20.00	\$115.00	\$115.50	\$150.00
<b>SWR AVERAGE LOW BID is \$135.11</b>									
<b>State AVERAGE LOW BID is \$114.77</b>									



7102	EACH	DOUBLE 14 FT. CHAIN LINK GATE	02X302	006610	5/12/2003	1.00	\$900.00	\$980.00	\$1,000.00
SWR AVERAGE LOW BID is			\$900.00						
State AVERAGE LOW BID is			\$1,407.14						
7104	EACH	DOUBLE 20 FT. CHAIN LINK GATE	02X302	006610	5/12/2003	2.00	\$950.00	\$1,300.00	\$1,300.00
SWR AVERAGE LOW BID is			\$950.00						
State AVERAGE LOW BID is			\$1,091.00						
Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7135	L.F.	GLARE SCREEN TYPE 2	02X302	006610	5/12/2003	446.00	\$30.00	\$24.00	\$35.00
SWR AVERAGE LOW BID is			\$30.00						
State AVERAGE LOW BID is			\$21.32						
7169	S.F.	STRUCTURAL EARTH WALL	02X302	006610	5/12/2003	12,947.00	\$28.00	\$29.00	\$40.00
SWR AVERAGE LOW BID is			\$28.00						
State AVERAGE LOW BID is			\$18.14						
7345	EACH	ABANDON EXISTING MANHOLE	02X302	006610	5/12/2003	3.00	\$600.00	\$1,600.00	\$500.00
SWR AVERAGE LOW BID is			\$600.00						
State AVERAGE LOW BID is			\$625.00						
7350	L.S.	CLEANING EXISTING DRAINAGE STRUCTURE	01X311	006625	6/2/2003	40,000.00	\$6,500.00	\$3,880.00	\$4,600.00
SWR									
7360	EACH	MANHOLE 48 IN. DIAM. TYPE 1	02X302	006610	5/12/2003	11.00	\$2,000.00	\$3,100.00	\$2,100.00
SWR AVERAGE LOW BID is			\$2,000.00						
State AVERAGE LOW BID is			\$2,163.39						
7363	EACH	MANHOLE 54 IN. DIAM. TYPE 1	02X302	006610	5/12/2003	3.00	\$2,800.00	\$4,000.00	\$3,100.00
SWR AVERAGE LOW BID is			\$2,800.00						
State AVERAGE LOW BID is			\$3,475.00						
7380	EACH	ADJUST MONUMENT CASE AND COVER	02X316	006538	3/10/2003	142.00	\$125.00	\$150.00	\$0.00
7380	EACH	ADJUST MONUMENT CASE AND COVER	02X314	006554	3/24/2003	7.00	\$140.00	\$150.00	\$0.00
7380	EACH	ADJUST MONUMENT CASE AND COVER	03X305	006595	4/28/2003	7.00	\$225.00	\$0.00	\$0.00
7380	EACH	ADJUST MONUMENT CASE AND COVER	03X303	006596	4/28/2003	4.00	\$125.00	\$250.00	\$0.00
SWR AVERAGE LOW BID is			\$130.03						
State AVERAGE LOW BID is			\$171.94						

7400	HR	TRAINING	02X316	006538	3/10/2003	200.00	\$5.00	\$1.00	\$0.00
7400	HR	TRAINING	02X302	006610	5/12/2003	2,100.00	\$2.00	\$4.00	\$0.01
<b>SWR AVERAGE LOW BID is \$2.26</b>									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
<b>State AVERAGE LOW BID is \$2.51</b>									
7440	EACH	TEMPORARY IMPACT ATTENUATOR	02X300	006559	3/24/2003	1.00	\$2,450.00	\$5,500.00	\$6,000.00
7440	EACH	TEMPORARY IMPACT ATTENUATOR	02X302	006610	5/12/2003	5.00	\$1,800.00	\$3,000.00	\$2,000.00
7440	EACH	TEMPORARY IMPACT ATTENUATOR	01X311	006625	6/2/2003	9.00	\$2,350.00	\$3,100.00	\$2,800.00
<b>SWR AVERAGE LOW BID is \$2,173.33</b>									
<b>State AVERAGE LOW BID is \$3,702.41</b>									
7442	EACH	PERMANENT IMPACT ATTENUATOR	01X311	006625	6/2/2003	1.00	\$42,000.00	\$39,282.88	\$38,000.00
<b>SWR AVERAGE LOW BID is \$42,000.00</b>									
<b>State AVERAGE LOW BID is \$38,460.00</b>									
7444	EST.	REPAIR IMPACT ATTENUATOR	01X313	006534	3/10/2003	1.00	\$1.00	\$1.00	\$1.00
7444	EST.	REPAIR IMPACT ATTENUATOR	02X300	006559	3/24/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
7444	EST.	REPAIR IMPACT ATTENUATOR	03X306	006591	4/21/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
7444	EST.	REPAIR IMPACT ATTENUATOR	03X304	006592	4/21/2003	2,000.00	\$2,000.00	\$2,000.00	\$0.00
7444	EST.	REPAIR IMPACT ATTENUATOR	02X302	006610	5/12/2003	1.00	\$1.00	\$1.00	\$1.00
7444	EST.	REPAIR IMPACT ATTENUATOR	01X311	006625	6/2/2003	1.00	\$1.00	\$1.00	\$1.00
<b>SWR</b>									
7447	EACH	TRUCK MOUNTED IMPACT ATTENUATOR	02X302	006610	5/12/2003	1.00	\$10,000.00	\$15,000.00	\$20,000.00
7447	EACH	TRUCK MOUNTED IMPACT ATTENUATOR	01X311	006625	6/2/2003	2.00	\$6,500.00	\$13,600.00	\$12,200.00
<b>SWR AVERAGE LOW BID is \$7,666.67</b>									
<b>State AVERAGE LOW BID is \$4,609.66</b>									
7449	HR	OPERATION OF TRUCK MOUNTED IMPACT ATT	02X302	006610	5/12/2003	900.00	\$40.00	\$40.00	\$45.00
7449	HR	OPERATION OF TRUCK MOUNTED IMPACT ATT	01X311	006625	6/2/2003	1,000.00	\$37.00	\$4.00	\$0.01
<b>SWR AVERAGE LOW BID is \$38.42</b>									
<b>State AVERAGE LOW BID is \$27.90</b>									
7480	EST.	ROADSIDE CLEANUP	02X317	006514	2/10/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
7480	EST.	ROADSIDE CLEANUP	02X313	006526	2/24/2003	20,000.00	\$20,000.00	\$0.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	01X313	006534	3/10/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
7480	EST.	ROADSIDE CLEANUP	02X316	006538	3/10/2003	22,000.00	\$22,000.00	\$22,000.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7480	EST.	ROADSIDE CLEANUP	02X311	006540	3/10/2003	1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
7480	EST.	ROADSIDE CLEANUP	03X300	006553	3/24/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
7480	EST.	ROADSIDE CLEANUP	02X314	006554	3/24/2003	2,000.00	\$2,000.00	\$2,000.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	02X300	006559	3/24/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
7480	EST.	ROADSIDE CLEANUP	03X302	006579	4/14/2003	2,000.00	\$2,000.00	\$2,000.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	03X306	006591	4/21/2003	2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
7480	EST.	ROADSIDE CLEANUP	03X304	006592	4/21/2003	2,500.00	\$2,500.00	\$2,500.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	03X305	006595	4/28/2003	1,500.00	\$1,500.00	\$0.00	\$0.00
7480	EST.	ROADSIDE CLEANUP	02X302	006610	5/12/2003	20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
7480	EST.	ROADSIDE CLEANUP	01X311	006625	6/2/2003	6,250.00	\$6,250.00	\$6,250.00	\$6,250.00
7480	EST.	ROADSIDE CLEANUP	03X310	006685	11/3/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
<b>SWR</b>									
7490	L.S.	TRIMMING AND CLEANUP	02X316	006538	3/10/2003	5,000.00	\$10,000.00	\$6,000.00	\$0.00
7490	L.S.	TRIMMING AND CLEANUP	03X305	006595	4/28/2003	1,500.00	\$2,500.00	\$0.00	\$0.00
7490	L.S.	TRIMMING AND CLEANUP	02X302	006610	5/12/2003	10,000.00	\$5,000.00	\$20,000.00	\$10,000.00
7490	L.S.	TRIMMING AND CLEANUP	01X311	006625	6/2/2003	0.00	\$8,000.00	\$57,735.20	\$25,000.00
<b>SWR</b>									
7500	L.S.	FIELD OFFICE BUILDING	02X302	006610	5/12/2003	10,000.00	\$15,000.00	\$35,000.00	\$20,000.00
7500	L.S.	FIELD OFFICE BUILDING	01X311	006625	6/2/2003	7,500.00	\$3,500.00	\$19,000.00	\$28,000.00
<b>SWR</b>									
7530	S.Y.	CONSTRUCTION GEOTEXTILE FOR SEPARATIO	02X311	006540	3/10/2003	250.00	\$3.00	\$2.00	\$1.00
7530	S.Y.	CONSTRUCTION GEOTEXTILE FOR SEPARATIO	03X310	006685	11/3/2003	50.00	\$10.00	\$3.00	\$6.00
<b>SWR AVERAGE LOW BID is \$4.17</b>									
<b>State AVERAGE LOW BID is \$1.52</b>									
.									
7554	S.Y.	CONSTRUCTION GEOTEXTILE FOR PERMANENT	02X302	006610	5/12/2003	170.00	\$2.60	\$3.00	\$5.00
<b>SWR AVERAGE LOW BID is \$2.60</b>									
<b>State AVERAGE LOW BID is \$1.50</b>									
.									
7562	EACH	MAILBOX SUPPORT TYPE 1	03X303	006596	4/28/2003	1.00	\$250.00	\$500.00	\$0.00
<b>SWR AVERAGE LOW BID is \$250.00</b>									
<b>State AVERAGE LOW BID is \$335.92</b>									
.									
.									
.									
.									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7565	S.F.	TEMPORARY GEOSYNTHETIC RETAINING WALL	02X302	006610	5/12/2003	3,397.00	\$24.00	\$10.00	\$7.00
<b>SWR AVERAGE LOW BID is \$24.00</b>									

State AVERAGE LOW BID is \$14.18

7715	EST.	FORCE ACCOUNT CLEANING EXISTING DRAIN	02X317	006514	2/10/2003	1,600.00	\$1,600.00	\$1,600.00	\$1,600.00
7715	EST.	FORCE ACCOUNT DITCH CLEANING	02X317	006514	2/10/2003	8,000.00	\$8,000.00	\$8,000.00	\$8,000.00
7715	EST.	FORCE ACCOUNT BEAM GUARDRAIL COMPONENT	02X313	006526	2/24/2003	3,000.00	\$3,000.00	\$0.00	\$0.00
7715	EST.	FORCE ACCOUNT FLEXIBLE GUIDE POST COM	02X313	006526	2/24/2003	1,500.00	\$1,500.00	\$0.00	\$0.00
7715	EST.	FORCE ACCOUNT HAND SEEDING, AND FERTI	02X316	006538	3/10/2003	2,000.00	\$2,000.00	\$2,000.00	\$0.00
7715	EST.	FORCE ACCOUNT REPLACE OR ADJUST GUARD	02X316	006538	3/10/2003	4,800.00	\$4,800.00	\$4,800.00	\$0.00
7715	EST.	FORCE ACCOUNT UNSUITABLE SUBGRADE REM	02X314	006554	3/24/2003	4,000.00	\$4,000.00	\$4,000.00	\$0.00
7715	EST.	FORCE ACCOUNT BEAM GUARDRAIL COMPONENT	02X300	006559	3/24/2003	500.00	\$500.00	\$500.00	\$500.00
7715	EST.	FORCE ACCOUNT HAUL ROAD MAINTENANCE	02X300	006559	3/24/2003	2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
7715	EST.	FORCE ACCOUNT ASPHALT CONCRETE PAVEME	03X306	006591	4/21/2003	4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
7715	EST.	FORCE ACCOUNT UNSUITABLE SUBGRADE REM	03X303	006596	4/28/2003	1,500.00	\$1,500.00	\$1,500.00	\$0.00
7715	EST.	FORCE ACCOUNT - REMOVE BORING OBSTRUC	02X302	006610	5/12/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
7715	EST.	FORCE ACCOUNT LANDSCAPE AND OTHER REP	02X302	006610	5/12/2003	12,000.00	\$12,000.00	\$12,000.00	\$12,000.00
7715	EST.	FORCE ACCOUNT GENERAL WEED CONTROL	02X302	006610	5/12/2003	7,500.00	\$7,500.00	\$7,500.00	\$7,500.00
7715	EST.	FORCE ACCOUNT UNDERGROUND UTILITY REL	01X311	006625	6/2/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
7715	EST.	FORCE ACCOUNT ADJUST FIBER OPTIC BOX	01X311	006625	6/2/2003	10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
7715	EST.	FORCE ACCOUNT FENCE REPAIR	01X311	006625	6/2/2003	1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
7715	EST.	FORCE ACCOUNT EXISTING IRRIGATION ADJ	01X311	006625	6/2/2003	5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
7715	EST.	FORCE ACCOUNT GENERAL WEED CONTROL	01X311	006625	6/2/2003	7,500.00	\$7,500.00	\$7,500.00	\$7,500.00
7715	EST.	FORCE ACCOUNT SEEDING AND MULCHING, T	01X311	006625	6/2/2003	20,000.00	\$20,000.00	\$20,000.00	\$20,000.00

**SWR**

7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02X317	006514	2/10/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02X313	006526	2/24/2003	5.00	\$5.00	\$0.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	01X313	006534	3/10/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02X316	006538	3/10/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02X311	006540	3/10/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03X301	006547	3/17/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03X300	006553	3/24/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02X314	006554	3/24/2003	5.00	\$5.00	\$5.00	\$0.00

**Standard**

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02X300	006559	3/24/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03X302	006579	4/14/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03X306	006591	4/21/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03X304	006592	4/21/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03X305	006595	4/28/2003	5.00	\$5.00	\$0.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03X303	006596	4/28/2003	5.00	\$5.00	\$5.00	\$0.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	02X302	006610	5/12/2003	5.00	\$5.00	\$5.00	\$5.00
7725	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	03X310	006685	11/3/2003	5.00	\$5.00	\$5.00	\$5.00

**SWR**

7728	CALC	MINOR CHANGE	02X317	006514	2/10/2003	-2.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02X313	006526	2/24/2003	-6.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	01X313	006534	3/10/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02X316	006538	3/10/2003	-9.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02X311	006540	3/10/2003	-5.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03X301	006547	3/17/2003	-5.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03X300	006553	3/24/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02X314	006554	3/24/2003	-4.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02X300	006559	3/24/2003	-7.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03X302	006579	4/14/2003	-1.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03X306	006591	4/21/2003	-5.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03X304	006592	4/21/2003	-3.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03X305	006595	4/28/2003	-3.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03X303	006596	4/28/2003	-6.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	02X302	006610	5/12/2003	-14.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	01X311	006625	6/2/2003	-26.00	\$0.00	\$0.00	\$0.00
7728	CALC	MINOR CHANGE	03X310	006685	11/3/2003	-3.00	\$0.00	\$0.00	\$0.00

**SWR**

7736	L.S.	SPCC PLAN	02X317	006514	2/10/2003	500.00	\$674.08	\$750.00	\$1,000.00
7736	L.S.	SPCC PLAN	02X313	006526	2/24/2003	1,000.00	\$1,000.00	\$0.00	\$0.00
7736	L.S.	SPCC PLAN	01X313	006534	3/10/2003	1,000.00	\$5,000.00	\$1,000.00	\$2,000.00
7736	L.S.	SPCC PLAN	02X316	006538	3/10/2003	1,000.00	\$1,500.00	\$500.00	\$0.00
7736	L.S.	SPCC PLAN	02X311	006540	3/10/2003	500.00	\$1,000.00	\$500.00	\$250.00
7736	L.S.	SPCC PLAN	03X301	006547	3/17/2003	2,000.00	\$2,500.00	\$2,050.00	\$500.00

**Standard**

<b>Item Number</b>	<b>Unit of Measure</b>	<b>Item Description</b>	<b>Job Number</b>	<b>Contract Number</b>	<b>AD Date</b>	<b>Planned Quantity</b>	<b>Low Bid</b>	<b>Second Bid</b>	<b>Third Bid</b>
7736	L.S.	SPCC PLAN	03X300	006553	3/24/2003	1,000.00	\$390.00	\$2,000.00	\$100.00
7736	L.S.	SPCC PLAN	02X314	006554	3/24/2003	0.00	\$200.00	\$100.00	\$0.00
7736	L.S.	SPCC PLAN	02X300	006559	3/24/2003	3,000.00	\$750.00	\$1,000.00	\$500.00
7736	L.S.	SPCC PLAN	03X302	006579	4/14/2003	500.00	\$200.00	\$200.00	\$0.00
7736	L.S.	SPCC PLAN	03X306	006591	4/21/2003	1,000.00	\$300.00	\$850.00	\$3,000.00
7736	L.S.	SPCC PLAN	03X304	006592	4/21/2003	0.00	\$250.00	\$500.00	\$0.00
7736	L.S.	SPCC PLAN	03X305	006595	4/28/2003	1,500.00	\$1,000.00	\$0.00	\$0.00
7736	L.S.	SPCC PLAN	03X303	006596	4/28/2003	0.00	\$300.00	\$250.00	\$0.00
7736	L.S.	SPCC PLAN	02X302	006610	5/12/2003	10,000.00	\$2,500.00	\$1,500.00	\$4,000.00
7736	L.S.	SPCC PLAN	01X311	006625	6/2/2003	0.00	\$1,500.00	\$900.00	\$1,500.00
7736	L.S.	SPCC PLAN	03X310	006685	11/3/2003	750.00	\$15,000.00	\$1,000.00	\$850.00

**SWR**

7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
------	------	--------------	--------	--------	-----------	------	--------	--------	--------



7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	03X300	006553	3/24/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	02X302	006610	5/12/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	02X302	006610	5/12/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	02X302	006610	5/12/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	02X302	006610	5/12/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	01X311	006625	6/2/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	01X311	006625	6/2/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	01X311	006625	6/2/2003	0.01	\$0.00	\$0.00	\$0.00
7800	EACH	DELETED ITEM	01X311	006625	6/2/2003	0.01	\$0.00	\$0.00	\$0.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$0.00</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$0.00</b>							

8331	m3	STRUCTURE EXCAVATION CLASS A INCL. HA	01X311	006625	6/2/2003	1,103.00	\$17.00	\$15.30	\$18.00
<b>SWR AVERAGE LOW BID is</b>		<b>\$17.00</b>							
<b>State AVERAGE LOW BID is</b>		<b>\$17.00</b>							

8340	m3	GRAVEL BACKFILL FOR WALL	01X311	006625	6/2/2003	283.00	\$14.50	\$35.33	\$50.00
<b>SWR AVERAGE LOW BID is \$14.50</b>									
<b>State AVERAGE LOW BID is \$14.50</b>									
8412	kg	EPOXY-COATED ST. REINF. BAR FOR BRIDG	01X311	006625	6/2/2003	58.00	\$1.54	\$1.52	\$1.00
<b>SWR AVERAGE LOW BID is \$1.54</b>									
<b>State AVERAGE LOW BID is \$1.54</b>									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
8420	kg	ST. REINF. BAR FOR BRIDGE	01X311	006625	6/2/2003	98,770.00	\$0.92	\$1.01	\$1.20
<b>SWR AVERAGE LOW BID is \$0.92</b>									
<b>State AVERAGE LOW BID is \$0.92</b>									
8426	kg	ST. REINF. BAR FOR PIER 1 WALLS	01X311	006625	6/2/2003	4,410.00	\$0.93	\$1.01	\$1.20
8426	kg	ST. REINF. BAR FOR PIER 4 WALL	01X311	006625	6/2/2003	5,920.00	\$0.93	\$1.01	\$1.20
8426	kg	ST. REINF. BAR FOR WALL F	01X311	006625	6/2/2003	6,346.00	\$0.93	\$1.01	\$1.00
<b>SWR AVERAGE LOW BID is \$0.93</b>									
<b>State AVERAGE LOW BID is \$0.93</b>									
8442	m3	CONC. CLASS 28 FOR PIER 1 WALLS	01X311	006625	6/2/2003	98.00	\$463.00	\$363.60	\$460.00
8442	m3	CONC. CLASS 28 FOR PIER 4 WALL	01X311	006625	6/2/2003	118.00	\$412.00	\$303.00	\$460.00
8442	m3	CONC. CLASS 28 FOR WALL F	01X311	006625	6/2/2003	160.00	\$360.00	\$404.00	\$460.00
<b>SWR AVERAGE LOW BID is \$403.16</b>									
<b>State AVERAGE LOW BID is \$403.16</b>									
8452	m3	CONC. CLASS 28 FOR BRIDGE	01X311	006625	6/2/2003	797.00	\$515.00	\$454.50	\$520.00
<b>SWR AVERAGE LOW BID is \$515.00</b>									
<b>State AVERAGE LOW BID is \$515.00</b>									
8598	m	CONDUIT PIPE 53 MM DIAM.	01X311	006625	6/2/2003	892.00	\$67.00	\$67.60	\$70.00
<b>SWR AVERAGE LOW BID is \$67.00</b>									
<b>State AVERAGE LOW BID is \$67.00</b>									
8615	m	TRAFFIC BARRIER	01X311	006625	6/2/2003	446.00	\$206.00	\$163.72	\$250.00
<b>SWR AVERAGE LOW BID is \$206.00</b>									
<b>State AVERAGE LOW BID is \$206.00</b>									
8673	t	CRUSHED SURFACING BASE COURSE	01X311	006625	6/2/2003	36,730.00	\$11.70	\$11.79	\$14.50
<b>SWR AVERAGE LOW BID is \$11.70</b>									
<b>State AVERAGE LOW BID is \$11.70</b>									



[illegible]

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
State AVERAGE LOW BID is \$3.00									
9181	m2	SEEDED LAWN INSTALLATION	01X311	006625	6/2/2003	206.00	\$10.00	\$4.95	\$4.00
SWR AVERAGE LOW BID is \$10.00									
State AVERAGE LOW BID is \$10.00									
9188	m3	BARK OR WOOD CHIP MULCH	01X311	006625	6/2/2003	1,875.00	\$25.00	\$34.10	\$41.00
SWR AVERAGE LOW BID is \$25.00									
State AVERAGE LOW BID is \$25.00									
9210	m	CEMENT CONC. TRAFFIC CURB AND GUTTER	01X311	006625	6/2/2003	444.00	\$18.00	\$22.63	\$25.00
SWR AVERAGE LOW BID is \$18.00									
State AVERAGE LOW BID is \$18.00									
9211	m	CEMENT CONC. TRAFFIC CURB	01X311	006625	6/2/2003	131.00	\$30.50	\$35.26	\$25.00
SWR AVERAGE LOW BID is \$30.50									
State AVERAGE LOW BID is \$30.50									
9212	m	MOUNTABLE CEMENT CONC. TRAFFIC CURB	01X311	006625	6/2/2003	2,021.00	\$17.25	\$21.85	\$20.00
SWR AVERAGE LOW BID is \$17.25									
State AVERAGE LOW BID is \$17.25									
9229	m	EXTRUDED CURB	01X311	006625	6/2/2003	1,171.00	\$11.85	\$11.55	\$15.00
SWR AVERAGE LOW BID is \$11.85									
State AVERAGE LOW BID is \$11.85									
9231	m	TYPE C PRECAST TRAFFIC CURB	01X311	006625	6/2/2003	239.00	\$3.00	\$57.75	\$60.00
SWR AVERAGE LOW BID is \$3.00									
State AVERAGE LOW BID is \$3.00									
9260	m	BEAM GUARDRAIL TYPE 1	01X311	006625	6/2/2003	1,652.00	\$36.00	\$40.25	\$41.00
SWR AVERAGE LOW BID is \$36.00									
State AVERAGE LOW BID is \$36.00									

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
9300	m	PRECAST CONC. BARRIER TYPE 2	01X311	006625	6/2/2003	2,256.00	\$74.00	\$87.27	\$76.00
9300	m	PRECAST CONC. BARRIER TYPE 4	01X311	006625	6/2/2003	68.00	\$76.00	\$91.86	\$75.00
9300	m	PRECAST CONC. BARRIER TYPE 5	01X311	006625	6/2/2003	16.00	\$91.00	\$223.13	\$90.00

SWR AVERAGE LOW BID is \$74.17

State AVERAGE LOW BID is \$74.17

9308	m	TEMPORARY CONC. BARRIER	01X311	006625	6/2/2003	4,000.00	\$32.50	\$29.53	\$31.00
------	---	-------------------------	--------	--------	----------	----------	---------	---------	---------

SWR AVERAGE LOW BID is \$32.50

State AVERAGE LOW BID is \$32.50

9309	m	REMOVING AND RESETTNG EXISTING PERMA	01X311	006625	6/2/2003	955.00	\$9.70	\$13.25	\$10.00
------	---	--------------------------------------	--------	--------	----------	--------	--------	---------	---------

SWR AVERAGE LOW BID is \$9.70

State AVERAGE LOW BID is \$9.70

9310	m	TEMPORARY PAVEMENT MARKING	01X311	006625	6/2/2003	9,615.00	\$0.31	\$0.48	\$0.50
------	---	----------------------------	--------	--------	----------	----------	--------	--------	--------

SWR AVERAGE LOW BID is \$0.31

State AVERAGE LOW BID is \$0.31

9321	m	PAINT LINE	01X311	006625	6/2/2003	13,500.00	\$0.36	\$0.37	\$0.40
------	---	------------	--------	--------	----------	-----------	--------	--------	--------

SWR AVERAGE LOW BID is \$0.36

State AVERAGE LOW BID is \$0.36

9324	m	PROFIED PLASTIC LINE	01X311	006625	6/2/2003	6,130.00	\$0.46	\$1.31	\$1.30
------	---	----------------------	--------	--------	----------	----------	--------	--------	--------

SWR AVERAGE LOW BID is \$0.46

State AVERAGE LOW BID is \$0.46

9329	m	PROFIED PLASTIC DROP LANE LINE	01X311	006625	6/2/2003	1,085.00	\$2.42	\$1.57	\$2.00
------	---	--------------------------------	--------	--------	----------	----------	--------	--------	--------

SWR AVERAGE LOW BID is \$2.42

State AVERAGE LOW BID is \$2.42

9331	m	PLASTIC WIDE LINE	01X311	006625	6/2/2003	2,030.00	\$4.65	\$2.94	\$3.00
------	---	-------------------	--------	--------	----------	----------	--------	--------	--------

SWR AVERAGE LOW BID is \$4.65

**Standard**

Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
----------------	--------------------	------------------	---------------	--------------------	------------	---------------------	---------	---------------	-----------

State AVERAGE LOW BID is \$4.65

9339	m	PROFIED PLASTIC WIDE LINE	01X311	006625	6/2/2003	425.00	\$6.18	\$2.73	\$3.00
------	---	---------------------------	--------	--------	----------	--------	--------	--------	--------

SWR AVERAGE LOW BID is \$6.18

State AVERAGE LOW BID is \$6.18

9349	m2	PLASTIC CROSSWALK LINE	01X311	006625	6/2/2003	134.00	\$36.05	\$26.25	\$32.00
------	----	------------------------	--------	--------	----------	--------	---------	---------	---------

SWR AVERAGE LOW BID is \$36.05

State AVERAGE LOW BID is \$36.05

## Unit Bid Analysis-Standard Items Report

9351	m	PLASTIC STOP LINE	01X311	006625	6/2/2003	105.00	\$18.55	\$11.55	\$15.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$18.55</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$18.55</b>						
9375	m	CONDUIT PIPE 27 MM DIAM.	01X311	006625	6/2/2003	300.00	\$22.50	\$22.72	\$22.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$22.50</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$22.50</b>						
9398	m2	CONSTRUCTION SIGNS CLASS A	01X311	006625	6/2/2003	141.50	\$180.00	\$140.00	\$150.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$180.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$180.00</b>						
9412	m3	STRUCTURE EXCAVATION CLASS B INCL. HA	01X311	006625	6/2/2003	7,630.00	\$5.00	\$10.99	\$3.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$5.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$5.00</b>						
9416	m2	SHORING OR EXTRA EXCAVATION CLASS B	01X311	006625	6/2/2003	796.00	\$6.50	\$6.46	\$10.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$6.50</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$6.50</b>						
9431	m3	GRAVEL BACKFILL FOR DRAIN	01X311	006625	6/2/2003	510.00	\$17.00	\$34.85	\$33.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$17.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$17.00</b>						

Standard Item Number	Unit of Measure	Item Description	Job Number	Contract Number	AD Date	Planned Quantity	Low Bid	Second Bid	Third Bid
9475	m2	CEMENT CONC. SIDEWALK	01X311	006625	6/2/2003	838.00	\$32.00	\$31.04	\$28.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$32.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$32.00</b>						
9481	m2	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4	01X311	006625	6/2/2003	48.00	\$38.00	\$35.72	\$35.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$38.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$38.00</b>						
9485	m2	CONC. SLOPE PROTECTION	01X311	006625	6/2/2003	1,426.00	\$58.00	\$40.98	\$51.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$58.00</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$58.00</b>						
9502	m	CHAIN LINK FENCE TYPE 3	01X311	006625	6/2/2003	578.50	\$22.50	\$22.84	\$20.00
		<b>SWR AVERAGE LOW BID is</b>	<b>\$22.50</b>						
		<b>State AVERAGE LOW BID is</b>	<b>\$22.50</b>						

4/15/2004

State AVERAGE LOW BID is \$145.00

New Search

Copyright WSDOT © 2001    [Traffic & Roads](#) | [Site Index](#) | [Contact WSDOT](#) | [WSDOT Business](#) | [WSDOT Home](#)