Department of Transportation Olympia, Washington 98504

July 11, 2001

ATTENTION: All Bidders and Planholders

SR 525 CAMERON ROAD TO SR 20 STAGE 4 – SECTION 2 NH-0525(033)

Addendum No. 1

The Special Provisions, Plans, and Proposal for this project are amended as follows:

Special Provisions

1. On page 92, the following is added after line 31:

The Contractor shall complete all items of work between MP 29.82 and MP 30.09 during the 2001 construction season.

- 2. On page 103, lines 28 through 31 are deleted.
- 3. The following Special Provision is added:

FORCE ACCOUNT ROADWAY REPAIR Description

This work consists of repairing the transitional roadway as directed by the Engineer. The transitional roadway is defined as the portion of roadway that is open to the traveling public and has not been paved.

Construction Requirements

When directed by the Engineer, the Contractor shall excavate below subgrade elevation to remove unsuitable foundation materials when found within the transitional roadway. The Contractor shall backfill and compact the excavated area with materials as determined by the Engineer.

Payment

When the Engineer orders repairs to the transitional roadway, payment will be by "Force Account Roadway Repair".

For the purpose of providing a common proposal for all bidders, the Contracting Agency has entered an amount for the item "Force Account Roadway Repair" in the bid proposal to become a part of the total bid by the Contractor.

Plans

Plan sheet 4 is revised as shaded and noted on the attached sheet.

Proposal

On page 8, Item No. 89 is added.

Sheets 4 of the Plans, and page 7 and 8 of the Proposal have been revised and are attached.

Bidders shall furnish the Secretary of Transportation with evidence of receipt of this Addendum. This Addendum will be incorporated in the contract when awarded and when formally executed.

Clifford E. Mansfield, P.E. State Design Engineer

Attachment:

Sheets 4 of the Plans (Rev. July 11, 2001)
Pages 7 and 8 of the Proposal (Rev. July 11, 2001)