

**Department of Transportation
Olympia, Washington 98504**

January 30, 2002

ATTENTION: All Bidders and Planholders

**SR 5 AND SR 524
196TH ST SW/SR 524 I/C – WESTSIDE
PHASE B-3 AND 40TH AVE W VIC TO SR 5
F.A. NOS. HP-0054(243), IM-0054(243), & NH-0054(243)**

Addendum No. 2

The Special Provisions for this project are amended as follows:

1. On page 200, lines 6 through 11 are revised to read as follows:

Except for the top two rows of wall segments VI and VII [~~IV~~], the excavation shall proceed from the top down in a horizontal lift sequence with the ground level excavated no more than two feet below the elevation of the row of nails to be installed in that lift.

The Contractor shall excavate and install soil nails in the top two rows of wall segments VI and VII [~~IV~~] as follows:

2. On page 242, lines 1 through 2 are revised to read as follows:

All costs for constructing the caisson [~~pole foundation~~] at N-W Line Sta 520+65 (30 ft. Lt) shall be included in the lump sum contract price for "Illumination System".

Bidders shall furnish the Secretary of Transportation with evidence of receipt of this Addendum. This Addendum will be incorporated in the contract when awarded and when formally executed.

**Harold Peterfeso, P.E.
State Design Engineer**

NOTE: COMPANY NAME MUST BE FILLED IN TO CERTIFY ACKNOWLEDGEMENT
OF THIS ADDENDUM.

ADDENDUM #: _____

RECEIVED BY: _____ DATE: _____

COMPANY: _____

ALL PROPOSAL HOLDERS PLEASE SIGN AND RETURN THIS PAGE BY RETURN
FAX AT 360-705-6810.

**NOTE !! SUBCONTRACTORS, MATERIALS SUPPLIERS AND PLANCENTERS
NEED NOT ACKNOWLEDGE THIS ADDENDUM.**

ALL PRIME CONTRACTORS MUST ACKNOWLEDGE THIS ADDENDUM.
99A037

ADDENDUM NO.
SR