

**Department of Transportation  
Olympia, Washington 98504**

January 18, 2002

ATTENTION: All Bidders and Planholders:

**SR 127  
SNAKE RIVER BRIDGE  
AT CENTRAL FERRY  
F.A. PROJECT NO. NH-0127(005)**

**Addendum No. 1**

The Special Provisions for this project are amended as follows:

**Special Provisions**

1. On page 31, the following is added after line 25:

**State Department of Fish And Wildlife**

Section 1-07.5(2) is supplemented with the following:

The Contracting Agency has obtained a Hydraulic Project Approval (HPA) for this project (Log Number 00-D9681-01). The HPA is made a part of this Contract as Appendix B. All contact with the State Department of Fish and Wildlife concerning this permit shall be through the Engineer. The Contractor shall, at no expense to the Contracting Agency comply with all the requirements of the State Department of Fish and Wildlife in the construction of this project and shall secure additional permits as necessary.

2. On page 83, lines 1 thru 3 are revised to read:
  2. Install an upper ~~[400%]~~ containment system so that all debris and/or contaminants are contained above the bridge deck and not discharged into the lower containment system or into State waters.
3. On page 83, the following is added after line 33:

Appendix B:  
Hydraulic Project Approval

Bidders shall furnish the Secretary of Transportation with evidence of the receipt of this addendum. This addendum will be incorporated in the contract when awarded and when formally executed.

**Don Whitehouse, P.E.**  
**Regional Administrator**

Attached:

Appendix B – Hydraulic Project Approval (Rev. January 18,2002)