

PS&E JOB NO: 00A054 REVISION NO : 1
 CONTRACT NO: 006025 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3060
 HWY : SR 005
 TITLE : SR 5
 FEDERAL WAY SB WEIGH STATION
 WEIGH-IN-MOTION
 00A054
 PROJECT : IM-0053(888)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC MARLES CORPORATION DBA AMAYZ TRANSTECH ELECTRIC, INC.
 2332 S JEFFERSON AVE-98402-14 2519 104TH ST CT S 23639 126TH AVE SE
 PO BOX 1093 98499-8741
 TACOMA WA 984011093 LAKEWOOD WA 984980686 KENT WA 980313701
 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 100228

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION									
		L.S.								
			45,500.00	-3.30%	44,000.00	-1,500	13,569.00	-70.18%	45,586.00	0.19%
2	REMOVING RAISED PAVEMENT MARKER									
	1.0000	HUND	250.0000	80.00%	450.0000	200	125.0000	-50.00%	6.0000	-97.60%
			250.00		450.00		125.00	-125	6.00	-244
LIQUID ASPHALT										
3	ANTI-STRIPPING ADDITIVE									
		EST.								
			1,000.00	0.00%	1,000.00		1,000.00	0.00%	1,000.00	0.00%
CEMENT CONCRETE PAVEMENT										
4	CEMENT CONCRETE GRINDING									
	675.0000	m2	20.0000	-6.00%	18.8000	-810	50.0000	150.00%	55.0000	175.00%
			13,500.00		12,690.00		33,750.00	20,250	37,125.00	23,625
5	FORCE ACCOUNT PARTIAL DEPTH SPALL REPAIR									
		EST.								
			2,500.00	0.00%	2,500.00		2,500.00	0.00%	2,500.00	0.00%
6	SAW, CLEAN, AND SEAL TRANSVERSE AND LONGITUDINAL JOINTS									
	625.0000	m	35.0000	-68.57%	11.0000	-15,000	11.0000	-68.57%	11.0000	-68.57%
			21,875.00		6,875.00		6,875.00	-15,000	6,875.00	-15,000
7	38MM X 450MM EPOXY-COATED DOWEL BAR RETROFIT									
	300.0000	EACH	50.0000	162.00%	131.0000	24,300	115.0000	130.00%	120.0000	140.00%
			15,000.00		39,300.00		34,500.00	19,500	36,000.00	21,000
ASPHALT CONCRETE PAVEMENT										
8	PLANING BITUMINOUS PAVEMENT									
	805.0000	m2	10.0000	-30.00%	7.0000	-2,415	43.0000	330.00%	6.0000	-40.00%
			8,050.00		5,635.00		34,615.00	26,565	4,830.00	-3,220
9	ASPHALT CONC. PAVEMENT CL. A PG 64-2:									
	105.0000	t	100.0000	-14.00%	86.0000	-1,470	137.0000	37.00%	90.0000	-10.00%
			10,500.00		9,030.00		14,385.00	3,885	9,450.00	-1,050
EROSION CONTROL AND PLANTING										
10	SEEDING AND FERTILIZING BY HAND									
	4500.0000	m2	1.5000	-78.67%	0.3200	-1,800	1.1000	-26.67%	0.3000	-80.00%
			6,750.00		1,440.00		4,950.00	-1,800	1,350.00	-5,400

PS&E JOB NO: 00A054 REVISION NO : 1
 CONTRACT NO: 006025 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3060
 HWY : SR 005
 TITLE : SR 5
 FEDERAL WAY SB WEIGH STATION
 WEIGH-IN-MOTION
 00A054
 PROJECT : IM-0053(888)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC MARLES CORPORATION DBA AMAY# TRANSTECH ELECTRIC, INC.
 2332 S JEFFERSON AVE-98402-14 2519 104TH ST CT S 23639 126TH AVE SE
 PO BOX 1093 98499-8741
 TACOMA WA 984011093 LAKEWOOD WA 984980686 KENT WA 980313701
 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 100228

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	EST. QUANTITY							
EROSION CONTROL AND PLANTING											
11	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.				0.00%		0.00%		0.00%		0.00%
			1,500.00			1,500.00		1,500.00		1,500.00	
12	ESC LEAD										
	80.0000 HR		75.0000		-40.00%	45.0000	-53.33%	35.0000	-53.33%	46.0000	-38.67%
			6,000.00			3,600.00		2,800.00		3,680.00	
13	STRAW BALE BARRIER										
	30.0000 EACH		20.0000		277.50%	75.5000	-25.00%	15.0000	-25.00%	30.0000	50.00%
			600.00			2,265.00		450.00		900.00	
TRAFFIC											
14	REPAIR IMPACT ATTENUATOR EST.				0.00%		0.00%		0.00%		0.00%
			4,500.00			4,500.00		4,500.00		4,500.00	
15	TRUCK MOUNTED IMPACT ATTENUATOR										
	2.0000 EACH		5,000.0000		4.00%	5,200.0000	-35.20%	3,240.0000	-35.20%	6,250.0000	25.00%
			10,000.00			10,400.00		6,480.00		12,500.00	
16	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR										
	120.0000 HR		30.0000		17.67%	35.3000	44.17%	43.2500	44.17%	40.0000	33.33%
			3,600.00			4,236.00		5,190.00		4,800.00	
17	PAINT LINE										
	300.0000 m		2.5000		-32.00%	1.7000	-10.40%	2.2400	-10.40%	1.6000	-36.00%
			750.00			510.00		672.00		480.00	
18	PAINTED WIDE LINE										
	100.0000 m		3.0000		-26.67%	2.2000	11.67%	3.3500	11.67%	2.2000	-26.67%
			300.00			220.00		335.00		220.00	
19	RAISED PAVEMENT MARKER TYPE 1										
	0.4000 HUND		500.0000		109.00%	1,045.0000	130.00%	1,150.0000	130.00%	1,000.0000	100.00%
			200.00			418.00		460.00		400.00	
20	RAISED PAVEMENT MARKER TYPE 2										
	0.1000 HUND		1,000.0000		5.00%	1,050.0000	71.00%	1,710.0000	71.00%	1,000.0000	0.00%
			100.00			105.00		171.00		100.00	
21	PERMANENT SIGNING										
	L.S.				98.88%		105.00%		105.00%		191.52%
			9,000.00			17,899.00		18,450.00		26,237.00	

PS&E JOB NO: 00A054 REVISION NO : 1
 CONTRACT NO: 006025 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3060

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TOTEM ELECTRIC OF TACOMA, INC	MARLES CORPORATION DBA AMAYF	TRANSTECH ELECTRIC, INC.
FEDERAL WAY SB WEIGH STATION	2332 S JEFFERSON AVE-98402-14	2519 104TH ST CT S	23639 126TH AVE SE
WEIGH-IN-MOTION	PO BOX 1093	98499-8741	
00A054	TACOMA WA 984011093	LAKESWOOD WA 984980686	KENT WA 980313701
PROJECT : IM-0053(888)	CONTRACTOR NUMBER : 826550	CONTRACTOR NUMBER : 100315	CONTRACTOR NUMBER : 100228
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
22	ILLUMINATION SYSTEM SAD 4720	L.S.			-14.61%		3.05%				-1.64%
			203,569.00	173,837.00	-29,732	209,772.00	6,203	200,230.00	-3,339		
23	ILLUMINATION SYSTEM SAS 4718	L.S.			-11.49%		-2.26%				1.18%
			85,721.00	75,875.00	-9,846	83,785.00	-1,936	86,733.00	1,012		
24	LOOP REPLACEMENT TYPE R3				10.09%		31.14%				57.89%
	1.0000 EACH		1,140.0000	1,255.0000	115	1,495.0000	355	1,800.0000	660		
25	TRAFFIC SAFETY DRUM				-25.60%		-34.62%				-15.38%
	100.0000 EACH		65.0000	48.3600	-1,664	42.5000	-2,250	55.0000	-1,000		
26	SEQUENTIAL ARROW SIGN				-67.50%		-45.00%				-65.00%
	200.0000 HR		10.0000	3.2500	-1,350	5.5000	-900	3.5000	-1,300		
			2,000.00	650.00		1,100.00		700.00			
27	PORTABLE CHANGEABLE MESSAGE SIGN				17.13%		-33.75%				25.00%
	1.0000 EACH		4,000.0000	4,685.0000	685	2,650.0000	-1,350	5,000.0000	1,000		
			4,000.00	4,685.00		2,650.00		5,000.00			
28	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				-67.50%		-35.00%				-67.00%
	160.0000 HR		10.0000	3.2500	-1,080	6.5000	-560	3.3000	-1,072		
			1,600.00	520.00		1,040.00		528.00			
29	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			128.33%		253.33%				120.00%
			1,500.00	3,425.00	1,925	5,300.00	3,800	3,300.00	1,800		
30	TRAFFIC CONTROL LABOR				1.43%		0.00%				2.86%
	300.0000 HR		35.0000	35.5000	150	35.0000	0	36.0000	300		
			10,500.00	10,650.00		10,500.00		10,800.00			
31	TRAFFIC CONTROL VEHICLE				26.00%		30.00%				20.00%
	20.0000 DAY		50.0000	63.0000	260	65.0000	300	60.0000	200		
			1,000.00	1,260.00		1,300.00		1,200.00			
32	TRAFFIC CONTROL SUPERVISOR				-10.00%		-7.50%				-6.25%
	160.0000 HR		40.0000	36.0000	-480	37.0000	-480	37.5000	-400		
			6,400.00	5,760.00		5,920.00		6,000.00			

PS&E JOB NO: 00A054 REVISION NO : 1
 CONTRACT NO: 006025 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3060
 HWY : SR 005
 TITLE : SR 5
 FEDERAL WAY SB WEIGH STATION
 WEIGH-IN-MOTION
 00A054
 PROJECT : IM-0053(888)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TOTEM ELECTRIC OF TACOMA, INC 2332 S JEFFERSON AVE-98402-14 PO BOX 1093 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550	MARLES CORPORATION DBA AMAY# 2519 104TH ST CT S 98499-8741 LAKEWOOD WA 984980686 CONTRACTOR NUMBER : 100315	TRANSTECH ELECTRIC, INC. 23639 126TH AVE SE KENT WA 980313701 CONTRACTOR NUMBER : 100228

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
33	CONSTRUCTION SIGNS CLASS A									
	7.8000	m2	175.0000	-61.11%	68.0500	-834	165.0000	-5.71%	75.0000	-57.14%
			1,365.00		530.79		1,287.00	-78	585.00	-780
OTHER ITEMS										
34	ROADSIDE CLEANUP									
		EST.		0.00%				0.00%		0.00%
			1,000.00		1,000.00		1,000.00		1,000.00	
35	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.		0.00%				0.00%		0.00%
			2,500.00		2,500.00		2,500.00		2,500.00	
36	MINOR CHANGE									
		CALC		0.00%				0.00%		0.00%
			-1.00		-1.00		-1.00		-1.00	
37	SPILL PREVENTION PLAN									
		L.S.		-66.67%				0.00%		-16.67%
			1,500.00		500.00		1,500.00	0	1,250.00	-250
38	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE									
	1000.0000	m	10.0000	-30.00%	7.0000		1.1000	-89.00%	3.0000	-70.00%
			10,000.00		7,000.00		1,100.00	-8,900	3,000.00	-7,000
CONTRACT TOTAL			\$501,769.00		\$462,855.79	-7.76%	\$521,775.00	3.99%	\$530,164.00	5.66%

PS&E JOB NO: 00A054 REVISION NO : 1
 CONTRACT NO: 006025 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3060
 HWY : SR 005
 TITLE : SR 5
 FEDERAL WAY SB WEIGH STATION
 WEIGH-IN-MOTION
 00A054
 PROJECT : IM-0053(888)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER -----
 SIGNAL ELECTRIC INC.
 9012 S 208TH ST
 98031-1227
 KENT WA 980646209
 CONTRACTOR NUMBER : 766700

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			-34.07%
			45,500.00	30,000.00	-15,500
2	REMOVING RAISED PAVEMENT MARKER				
	1.0000	HUND	250.0000	85.0000	-66.00%
			250.00	85.00	-165
LIQUID ASPHALT					
3	ANTI-STRIPPING ADDITIVE				
		EST.			0.00%
			1,000.00	1,000.00	
CEMENT CONCRETE PAVEMENT					
4	CEMENT CONCRETE GRINDING				
	675.0000	m2	20.0000	49.3500	146.75%
			13,500.00	33,311.25	19,811
5	FORCE ACCOUNT PARTIAL DEPTH SPALL REPAIR				
		EST.			0.00%
			2,500.00	2,500.00	
6	SAW, CLEAN, AND SEAL TRANSVERSE AND LONGITUDINAL JOINTS				
	625.0000	m	35.0000	11.0000	-68.57%
			21,875.00	6,875.00	-15,000
7	38MM X 450MM EPOXY-COATED DOWEL BAR RETROFIT				
	300.0000	EACH	50.0000	113.4000	126.80%
			15,000.00	34,020.00	19,020
ASPHALT CONCRETE PAVEMENT					
8	PLANING BITUMINOUS PAVEMENT				
	805.0000	m2	10.0000	6.6000	-34.00%
			8,050.00	5,313.00	-2,737
9	ASPHALT CONC. PAVEMENT CL. A PG 64-2:				
	105.0000	t	100.0000	87.0000	-13.00%
			10,500.00	9,135.00	-1,365
EROSION CONTROL AND PLANTING					
10	SEEDING AND FERTILIZING BY HAND				
	4500.0000	m2	1.5000	0.3000	-80.00%
			6,750.00	1,350.00	-5,400

PS&E JOB NO: 00A054 REVISION NO : 1
 CONTRACT NO: 006025 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3060
 HWY : SR 005
 TITLE : SR 5
 FEDERAL WAY SB WEIGH STATION
 WEIGH-IN-MOTION
 00A054
 PROJECT : IM-0053(888)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER -----
 SIGNAL ELECTRIC INC.
 9012 S 208TH ST
 98031-1227
 KENT WA 980646209
 CONTRACTOR NUMBER : 766700

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
11	TEMPORARY WATER POLLUTION/EROSION CONTROL				
	EST.		1,500.00	1,500.00	0.00%
12	ESC LEAD				
	80.0000 HR		75.0000	65.0000	-13.33%
			6,000.00	5,200.00	-800
13	STRAW BALE BARRIER				
	30.0000 EACH		20.0000	7.5000	-62.50%
			600.00	225.00	-375
TRAFFIC					
14	REPAIR IMPACT ATTENUATOR				
	EST.		4,500.00	4,500.00	0.00%
15	TRUCK MOUNTED IMPACT ATTENUATOR				
	2.0000 EACH		5,000.0000	2,500.0000	-50.00%
			10,000.00	5,000.00	-5,000
16	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR				
	120.0000 HR		30.0000	45.0000	50.00%
			3,600.00	5,400.00	1,800
17	PAINT LINE				
	300.0000 m		2.5000	1.6500	-34.00%
			750.00	495.00	-255
18	PAINTED WIDE LINE				
	100.0000 m		3.0000	2.1000	-30.00%
			300.00	210.00	-90
19	RAISED PAVEMENT MARKER TYPE 1				
	0.4000 HUND		500.0000	998.0000	99.60%
			200.00	399.20	199
20	RAISED PAVEMENT MARKER TYPE 2				
	0.1000 HUND		1,000.0000	998.0000	-0.20%
			100.00	99.80	-0
21	PERMANENT SIGNING				
	L.S.		9,000.00	35,000.00	288.89%
					26,000

PS&E JOB NO: 00A054 REVISION NO : 1
 CONTRACT NO: 006025 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3060
 HWY : SR 005
 TITLE : SR 5
 FEDERAL WAY SB WEIGH STATION
 WEIGH-IN-MOTION
 00A054
 PROJECT : IM-0053(888)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER -----
 SIGNAL ELECTRIC INC.
 9012 S 208TH ST
 98031-1227
 KENT WA 980646209
 CONTRACTOR NUMBER : 766700

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
TRAFFIC						
22	ILLUMINATION SYSTEM SAD	4720				
	L.S.					-3.58%
			203,569.00		196,290.00	-7,279
23	ILLUMINATION SYSTEM SAS	4718				
	L.S.					24.56%
			85,721.00		106,770.00	21,049
24	LOOP REPLACEMENT TYPE R3					
	1.0000 EACH		1,140.0000		1,160.0000	1.75%
			1,140.00		1,160.00	20
25	TRAFFIC SAFETY DRUM					
	100.0000 EACH		65.0000		25.0000	-61.54%
			6,500.00		2,500.00	-4,000
26	SEQUENTIAL ARROW SIGN					
	200.0000 HR		10.0000		4.5000	-55.00%
			2,000.00		900.00	-1,100
27	PORTABLE CHANGEABLE MESSAGE SIGN					
	1.0000 EACH		4,000.0000		4,500.0000	12.50%
			4,000.00		4,500.00	500
28	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN					
	160.0000 HR		10.0000		40.0000	300.00%
			1,600.00		6,400.00	4,800
29	TEMPORARY TRAFFIC CONTROL DEVICES					
	L.S.					73.33%
			1,500.00		2,600.00	1,100
30	TRAFFIC CONTROL LABOR					
	300.0000 HR		35.0000		38.5000	10.00%
			10,500.00		11,550.00	1,050
31	TRAFFIC CONTROL VEHICLE					
	20.0000 DAY		50.0000		75.0000	50.00%
			1,000.00		1,500.00	500
32	TRAFFIC CONTROL SUPERVISOR					
	160.0000 HR		40.0000		40.0000	0.00%
			6,400.00		6,400.00	0

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/17/2001

* * * BID CHECK REPORT * * *

TIME: 13:21

PS&E JOB NO: 00A054 REVISION NO : 1
CONTRACT NO: 006025 REGION NO : 1
VERSION NO : 2 WORK ORDER# : 0L3060

BIDS OPENED ON : Feb 22 2001
AWARDED ON : Feb 23 2001

HWY : SR 005
TITLE : SR 5
FEDERAL WAY SB WEIGH STATION
WEIGH-IN-MOTION
00A054
PROJECT : IM-0053(888)
COUNTY(S) : KING

----- 4TH BIDDER -----
SIGNAL ELECTRIC INC.
9012 S 208TH ST
98031-1227
KENT WA 980646209
CONTRACTOR NUMBER : 766700

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC						
33	CONSTRUCTION SIGNS CLASS A					
	7.8000	m2		175.0000	90.0000	-48.57%
				1,365.00	702.00	-663
OTHER ITEMS						
34	ROADSIDE CLEANUP					
		EST.				0.00%
				1,000.00	1,000.00	
35	REIMBURSEMENT FOR THIRD PARTY DAMAGE					
		EST.				0.00%
				2,500.00	2,500.00	
36	MINOR CHANGE					
		CALC				0.00%
				-1.00	-1.00	
37	SPILL PREVENTION PLAN					
		L.S.				66.67%
				1,500.00	2,500.00	1,000
38	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE					
	1000.0000	m		10.0000	5.5000	-45.00%
				10,000.00	5,500.00	-4,500
	CONTRACT TOTAL			\$501,769.00	\$534,389.25	6.50%