

PS&E JOB NO: 00B011 REVISION NO : 1
 CONTRACT NO: 005978 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : OL3437

BIDS OPENED ON : Dec 14 2000
 AWARDED ON :

HWY : SR 002	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 2 ODABASHIAN BRIDGE WIDENING	PCT CONSTRUCTION, INC. 7400 THIRD AVE S	QUIGG BROS., INC. 819 W STATE ST 98520-5934	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330
PROJECT : 00B011	SEATTLE WA 981084143	ABERDEEN WA 985200281	WOODINVILLE WA 980721330
COUNTY(S) : CHELAN, DOUGLAS	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 680000	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	115,535.00	8.49%	125,344.00	9,809	125,000.00	8.19%	140,000.00	21.18%
2	REMOVING ASPHALT CONC. CURB									
	26.0000	L.F.	5.0000	112.60%	10.6300	12.0000	12.0000	140.00%	8.0000	60.00%
			130.00	146	276.38	312.00	182	208.00	78	
3	REMOVING TEMPORARY PAVEMENT MARKING									
	9610.0000	L.F.	0.3500	5.71%	0.3700	0.5000	42.86%	0.3000	-14.29%	
			3,363.50	192	3,555.70	4,805.00	1,442	2,883.00	-481	
4	REMOVING PAINT LINE									
	9290.0000	L.F.	0.3500	5.71%	0.3700	0.5000	42.86%	0.3000	-14.29%	
			3,251.50	186	3,437.30	4,645.00	1,394	2,787.00	-465	
5	REMOVING PAINTED TRAFFIC MARKING									
	6.0000	EACH	30.0000	2.67%	30.8000	35.0000	16.67%	35.0000	16.67%	
			180.00	5	184.80	210.00	30	210.00	30	
DRAINAGE										
6	CONCRETE INLET									
	1.0000	EACH	750.0000	49.43%	1,120.7600	1,000.0000	33.33%	1,350.0000	80.00%	
			750.00	371	1,120.76	1,000.00	250	1,350.00	600	
7	DRAIN PIPE 12 IN. DIAM.									
	25.0000	L.F.	40.0000	3.33%	41.3300	25.0000	-37.50%	50.0000	25.00%	
			1,000.00	33	1,033.25	625.00	-375	1,250.00	250	
STORM SEWER										
8	CATCH BASIN TYPE 1									
	3.0000	EACH	1,200.0000	13.74%	1,364.8900	1,000.0000	-16.67%	1,300.0000	8.33%	
			3,600.00	495	4,094.67	3,000.00	-600	3,900.00	300	
9	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	172.0000	L.F.	40.0000	-24.20%	30.3200	25.0000	-37.50%	65.0000	62.50%	
			6,880.00	-1,665	5,215.04	4,300.00	-2,580	11,180.00	4,300	
STRUCTURE										
10	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 2/275									
		L.S.	1,000.00	49.00%	1,489.95	1,200.00	200	2,000.00	1,000	100.00%

PS&E JOB NO: 00B011 REVISION NO : 1
 CONTRACT NO: 005978 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : OL3437

BIDS OPENED ON : Dec 14 2000
 AWARDED ON :

HWY : SR 002	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 2	PCT CONSTRUCTION, INC.	QUIGG BROS., INC.	MOWAT CONSTRUCTION COMPANY
ODABASHIAN BRIDGE WIDENING	7400 THIRD AVE S	819 W STATE ST	20210 142ND AVE NE
00B011		98520-5934	PO BOX 1330
PROJECT :	SEATTLE WA 981084143	ABERDEEN WA 985200281	WOODINVILLE WA 980721330
COUNTY(S) : CHELAN, DOUGLAS	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 680000	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
21	REMOVE AND RESET CONC. BARRIER								
	288.0000	L.F.	5.0000	4.0900	-18.20%	6.0000	20.00%	3.5000	-30.00%
			1,440.00	1,177.92	-262	1,728.00	288	1,008.00	-432
22	TEMPORARY IMPACT ATTENUATOR								
	4.0000	EACH	2,500.0000	1,858.8200	-25.65%	2,250.0000	-10.00%	3,500.0000	40.00%
			10,000.00	7,435.28	-2,565	9,000.00	-1,000	14,000.00	4,000
23	REPAIR IMPACT ATTENUATOR								
		EST.			0.00%		0.00%		0.00%
			1,000.00	1,000.00		1,000.00		1,000.00	
24	PAINT LINE								
	9290.0000	L.F.	0.1500	0.5800	286.67%	0.5000	233.33%	0.2000	33.33%
			1,393.50	5,388.20	3,995	4,645.00	3,252	1,858.00	465
25	PAINTED TRAFFIC ARROW								
	6.0000	EACH	25.0000	90.2900	261.16%	50.0000	100.00%	50.0000	100.00%
			150.00	541.74	392	300.00	150	300.00	150
26	TEMPORARY PAVEMENT MARKING								
	9610.0000	L.F.	0.1000	0.2300	130.00%	0.3000	200.00%	0.1500	50.00%
			961.00	2,210.30	1,249	2,883.00	1,922	1,441.50	481
27	TRAFFIC SAFETY DRUM								
	18.0000	EACH	50.0000	53.1100	6.22%	60.0000	20.00%	80.0000	60.00%
			900.00	955.98	56	1,080.00	180	1,440.00	540
28	SEQUENTIAL ARROW SIGN								
	1440.0000	HR	4.0000	3.1900	-20.25%	3.5000	-12.50%	4.2500	6.25%
			5,760.00	4,593.60	-1,166	5,040.00	-720	6,120.00	360
29	PORTABLE CHANGEABLE MESSAGE SIGN								
	2.0000	EACH	2,500.0000	7,435.2600	197.41%	5,600.0000	124.00%	4,500.0000	80.00%
			5,000.00	14,870.52	9,871	11,200.00	6,200	9,000.00	4,000
30	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	1000.0000	HR	5.0000	2.1200	-57.60%	7.5000	50.00%	2.2000	-56.00%
			5,000.00	2,120.00	-2,880	7,500.00	2,500	2,200.00	-2,800
31	TYPE III BARRICADE								
	1.0000	EACH	200.0000	212.4400	6.22%	200.0000	0.00%	240.0000	20.00%
			200.00	212.44	12	200.00	0	240.00	40

PS&E JOB NO: 00B011 REVISION NO : 1
 CONTRACT NO: 005978 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : OL3437

BIDS OPENED ON : Dec 14 2000
 AWARDED ON :

HWY : SR 002	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 2	PCT CONSTRUCTION, INC.	QUIGG BROS., INC.	MOWAT CONSTRUCTION COMPANY
ODABASHIAN BRIDGE WIDENING	7400 THIRD AVE S	819 W STATE ST	20210 142ND AVE NE
00B011		98520-5934	PO BOX 1330
PROJECT :	SEATTLE WA 981084143	ABERDEEN WA 985200281	WOODINVILLE WA 980721330
COUNTY(S) : CHELAN, DOUGLAS	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 680000	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
32	TEMPORARY TRAFFIC CONTROL DEVICES										
		L.S.			-89.38%		0.00%				125.00%
			1,000.00	106.22	-894	1,000.00	0	2,250.00			1,250
33	TUBULAR MARKER										
	500.0000	EACH	35.0000	25.4900	-27.17%	40.0000	14.29%	8.0000			-77.14%
			17,500.00	12,745.00	-4,755	20,000.00	2,500	4,000.00			-13,500
34	TRAFFIC CONTROL LABOR										
	1600.0000	HR	28.0000	29.7400	6.21%	24.0000	-14.29%	26.0000			-7.14%
			44,800.00	47,584.00	2,784	38,400.00	-6,400	41,600.00			-3,200
35	TRAFFIC CONTROL VEHICLE										
	160.0000	DAY	40.0000	10.6200	-73.45%	56.0000	40.00%	50.0000			25.00%
			6,400.00	1,699.20	-4,701	8,960.00	2,560	8,000.00			1,600
36	TRAFFIC CONTROL SUPERVISOR										
	1600.0000	HR	32.0000	31.8700	-0.41%	36.0000	12.50%	1.0000			-96.88%
			51,200.00	50,992.00	-208	57,600.00	6,400	1,600.00			-49,600
37	CONSTRUCTION SIGNS CLASS A										
	375.0000	S.F.	8.0000	7.4400	-7.00%	10.0000	25.00%	20.0000			150.00%
			3,000.00	2,790.00	-210	3,750.00	750	7,500.00			4,500
OTHER ITEMS											
38	TEMPORARY CHAIN LINK FENCE										
	1498.0000	L.F.	5.0000	1.5900	-68.20%	2.3500	-53.00%	2.5000			-50.00%
			7,490.00	2,381.82	-5,108	3,520.30	-3,970	3,745.00			-3,745
39	ROADSIDE CLEANUP										
		EST.			0.00%		0.00%				0.00%
			1,000.00	1,000.00		1,000.00		1,000.00			
40	REIMBURSEMENT FOR THIRD PARTY DAMAGE										
		EST.			0.00%		0.00%				0.00%
			5.00	5.00		5.00		5.00			
41	MINOR CHANGE										
		CALC			0.00%		0.00%				0.00%
			-1.00	-1.00		-1.00		-1.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/22/2000

* * * BID CHECK REPORT * * *

TIME: 10:15

PS&E JOB NO: 00B011 REVISION NO : 1
CONTRACT NO: 005978 REGION NO : 2
VERSION NO : 1 WORK ORDER# : OL3437

BIDS OPENED ON : Dec 14 2000
AWARDED ON :

HWY : SR 002
TITLE : SR 2
ODABASHIAN BRIDGE WIDENING
00B011
PROJECT :
COUNTY(S) : CHELAN, DOUGLAS

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
42	SPILL PREVENTION PLAN	L.S.	500.00	801.00	60.20%	1,000.00	100.00%	750.00	50.00%
CONTRACT TOTAL			\$1,570,088.50	\$1,210,422.60	-22.91%	\$1,250,198.80	-20.37%	\$1,469,592.50	-6.40%

PS&E JOB NO: 00B011 REVISION NO : 1
 CONTRACT NO: 005978 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : OL3437

BIDS OPENED ON : Dec 14 2000
 AWARDED ON :

HWY : SR 002	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 2	HARCON INCORPORATED	ONE WAY CONSTRUCTION, INC.	N.A. DEGERSTROM, INC.
ODABASHIAN BRIDGE WIDENING	3931 E BOONE AVE	24635 HWY 20	3303 N SULLIVAN RD
00B011			99216-1676
PROJECT :	SPOKANE WA 992024536	SEDRO WOOLLEY WA 98284801	SPOKANE WA 992100426
COUNTY(S) : CHELAN, DOUGLAS	CONTRACTOR NUMBER : 100270	CONTRACTOR NUMBER : 617975	CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
PREPARATION											
1	MOBILIZATION	L.S.			29.83%		52.07%		38.49%		
			115,535.00	150,000.00	34,465	175,690.00	60,155	160,000.00	44,465		
2	REMOVING ASPHALT CONC. CURB										
	26.0000	L.F.	5.0000	5.0000	0.00%	10.0000	100.00%	5.0000	0.00%		
			130.00	130.00	0	260.00	130	130.00	0		
3	REMOVING TEMPORARY PAVEMENT MARKING										
	9610.0000	L.F.	0.3500	0.2000	-42.86%	0.4000	14.29%	0.3500	0.00%		
			3,363.50	1,922.00	-1,442	3,844.00	481	3,363.50	0		
4	REMOVING PAINT LINE										
	9290.0000	L.F.	0.3500	0.6000	71.43%	0.4000	14.29%	0.3500	0.00%		
			3,251.50	5,574.00	2,323	3,716.00	465	3,251.50	0		
5	REMOVING PAINTED TRAFFIC MARKING										
	6.0000	EACH	30.0000	30.0000	0.00%	40.0000	33.33%	29.0000	-3.33%		
			180.00	180.00	0	240.00	60	174.00	-6		
DRAINAGE											
6	CONCRETE INLET										
	1.0000	EACH	750.0000	1,500.0000	100.00%	800.0000	6.67%	2,000.0000	166.67%		
			750.00	1,500.00	750	800.00	50	2,000.00	1,250		
7	DRAIN PIPE 12 IN. DIAM.										
	25.0000	L.F.	40.0000	50.0000	25.00%	50.0000	25.00%	50.0000	25.00%		
			1,000.00	1,250.00	250	1,250.00	250	1,250.00	250		
STORM SEWER											
8	CATCH BASIN TYPE 1										
	3.0000	EACH	1,200.0000	1,000.0000	-16.67%	1,200.0000	0.00%	2,500.0000	108.33%		
			3,600.00	3,000.00	-600	3,600.00	0	7,500.00	3,900		
9	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.										
	172.0000	L.F.	40.0000	25.0000	-37.50%	35.0000	-12.50%	45.0000	12.50%		
			6,880.00	4,300.00	-2,580	6,020.00	-860	7,740.00	860		
STRUCTURE											
10	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 2/275										
		L.S.			-99.90%		1,300.00%		350.00%		
			1,000.00	1.00	-999	14,000.00	13,000	4,500.00	3,500		

PS&E JOB NO: 00B011 REVISION NO : 1
 CONTRACT NO: 005978 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : OL3437

BIDS OPENED ON : Dec 14 2000
 AWARDED ON :

HWY	: SR 002	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 2	HARCON INCORPORATED	ONE WAY CONSTRUCTION, INC.	N.A. DEGERSTROM, INC.
	ODABASHIAN BRIDGE WIDENING	3931 E BOONE AVE	24635 HWY 20	3303 N SULLIVAN RD
	00B011			99216-1676
PROJECT	:	SPOKANE WA 992024536	SEDRO WOOLLEY WA 98284801	SPOKANE WA 992100426
COUNTY(S)	: CHELAN, DOUGLAS	CONTRACTOR NUMBER : 100270	CONTRACTOR NUMBER : 617975	CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER		6TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	EST. QUANTITY		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC												
21	REMOVE AND RESET CONC. BARRIER											
	288.0000	L.F.	5.0000	1,440.00	-20.00%	4.0000	1,152.00	-288	7.0000	40.00%	6.0000	20.00%
22	TEMPORARY IMPACT ATTENUATOR											
	4.0000	EACH	2,500.0000	10,000.00	-30.00%	1,750.0000	7,000.00	-3,000	1,750.0000	-30.00%	2,500.0000	0.00%
23	REPAIR IMPACT ATTENUATOR											
		EST.	1,000.00		0.00%	1,000.00			1,000.00	0.00%	1,000.00	0.00%
24	PAINT LINE											
	9290.0000	L.F.	0.1500	1,393.50	33.33%	0.2000	1,858.00	465	0.4000	166.67%	0.3500	133.33%
25	PAINTED TRAFFIC ARROW											
	6.0000	EACH	25.0000	150.00	0.00%	25.0000	150.00	0	50.0000	100.00%	42.0000	68.00%
26	TEMPORARY PAVEMENT MARKING											
	9610.0000	L.F.	0.1000	961.00	100.00%	0.2000	1,922.00	961	0.2400	140.00%	0.2200	120.00%
27	TRAFFIC SAFETY DRUM											
	18.0000	EACH	50.0000	900.00	20.00%	60.0000	1,080.00	180	65.0000	30.00%	50.0000	0.00%
28	SEQUENTIAL ARROW SIGN											
	1440.0000	HR	4.0000	5,760.00	0.00%	4.0000	5,760.00	0	5.0000	25.00%	2.7500	-31.25%
29	PORTABLE CHANGEABLE MESSAGE SIGN											
	2.0000	EACH	2,500.0000	5,000.00	220.00%	8,000.0000	16,000.00	11,000	8,800.0000	252.00%	5,000.0000	100.00%
30	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN											
	1000.0000	HR	5.0000	5,000.00	-60.00%	2.0000	2,000.00	-3,000	2.5000	-50.00%	6.5000	30.00%
31	TYPE III BARRICADE											
	1.0000	EACH	200.0000	200.00	25.00%	250.0000	250.00	50	300.0000	50.00%	150.0000	-25.00%

PS&E JOB NO: 00B011 REVISION NO : 1
 CONTRACT NO: 005978 REGION NO : 2
 VERSION NO : 1 WORK ORDER# : OL3437

BIDS OPENED ON : Dec 14 2000
 AWARDED ON :

HWY	: SR 002	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 2	HARCON INCORPORATED	ONE WAY CONSTRUCTION, INC.	N.A. DEGERSTROM, INC.
	ODABASHIAN BRIDGE WIDENING	3931 E BOONE AVE	24635 HWY 20	3303 N SULLIVAN RD
	00B011			99216-1676
PROJECT	:	SPOKANE WA 992024536	SEDRO WOOLLEY WA 98284801	SPOKANE WA 992100426
COUNTY(S)	: CHELAN, DOUGLAS	CONTRACTOR NUMBER : 100270	CONTRACTOR NUMBER : 617975	CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
32	TEMPORARY TRAFFIC CONTROL DEVICES										
		L.S.			-85.00%		-80.00%				-50.00%
			1,000.00	150.00	-850	200.00	-800	500.00	-500		
33	TUBULAR MARKER										
	500.0000	EACH	35.0000	28.0000	-20.00%	30.0000	-14.29%	21.5000	-38.57%		
			17,500.00	14,000.00	-3,500	15,000.00	-2,500	10,750.00	-6,750		
34	TRAFFIC CONTROL LABOR										
	1600.0000	HR	28.0000	28.5000	1.79%	31.0000	10.71%	29.5000	5.36%		
			44,800.00	45,600.00	800	49,600.00	4,800	47,200.00	2,400		
35	TRAFFIC CONTROL VEHICLE										
	160.0000	DAY	40.0000	1.0000	-97.50%	40.0000	0.00%	50.0000	25.00%		
			6,400.00	160.00	-6,240	6,400.00	0	8,000.00	1,600		
36	TRAFFIC CONTROL SUPERVISOR										
	1600.0000	HR	32.0000	35.0000	9.38%	40.0000	25.00%	32.0000	0.00%		
			51,200.00	56,000.00	4,800	64,000.00	12,800	51,200.00	0		
37	CONSTRUCTION SIGNS CLASS A										
	375.0000	S.F.	8.0000	8.0000	0.00%	10.0000	25.00%	8.0000	0.00%		
			3,000.00	3,000.00	0	3,750.00	750	3,000.00	0		
OTHER ITEMS											
38	TEMPORARY CHAIN LINK FENCE										
	1498.0000	L.F.	5.0000	3.0000	-40.00%	3.0000	-40.00%	3.0000	-40.00%		
			7,490.00	4,494.00	-2,996	4,494.00	-2,996	4,494.00	-2,996		
39	ROADSIDE CLEANUP										
		EST.			0.00%		0.00%		0.00%		
			1,000.00	1,000.00		1,000.00		1,000.00			
40	REIMBURSEMENT FOR THIRD PARTY DAMAGE										
		EST.			0.00%		0.00%		0.00%		
			5.00	5.00		5.00		5.00			
41	MINOR CHANGE										
		CALC			0.00%		0.00%		0.00%		
			-1.00	-1.00		-1.00		-1.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/22/2000

* * * BID CHECK REPORT * * *

TIME: 10:15

PS&E JOB NO: 00B011 REVISION NO : 1
CONTRACT NO: 005978 REGION NO : 2
VERSION NO : 1 WORK ORDER# : OL3437

BIDS OPENED ON : Dec 14 2000
AWARDED ON :

HWY : SR 002
TITLE : SR 2
ODABASHIAN BRIDGE WIDENING
00B011
PROJECT :
COUNTY(S) : CHELAN, DOUGLAS

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HARCON INCORPORATED 3931 E BOONE AVE SPOKANE WA 992024536 CONTRACTOR NUMBER : 100270	ONE WAY CONSTRUCTION, INC. 24635 HWY 20 SEDRO WOOLLEY WA 98284801 CONTRACTOR NUMBER : 617975	N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD 99216-1676 SPOKANE WA 992100426 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS										
42	SPILL PREVENTION PLAN	L.S.	500.00	2,500.00	400.00%	2,000	500.00	0.00%	2,000.00	300.00%
CONTRACT TOTAL			\$1,570,088.50	\$1,544,734.00	-1.61%	\$1,829,628.00	\$1,848,000.70	16.53%	\$1,848,000.70	17.70%