

PS&E JOB NO: 01A044 REVISION NO :
 CONTRACT NO: 006206 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L2036
 HWY : SR 527
 TITLE : SR 527
 144TH ST SE TO 16TH AVE SE
 WALL CONSTRUCTION
 01A044
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 25 2001
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	HURLEN CONSTRUCTION COMPANY 700 S RIVERSIDE DR 98108-4366 SEATTLE WA 981080945 CONTRACTOR NUMBER : 392100	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.			29.03%		-39.26%		-19.35%
			124,000.00	160,000.00	36,000	75,319.00	-48,681	100,000.00	-24,000
2	CLEARING AND GRUBBING								
	0.8700	ha	23,200.0000	5,000.0000	-78.45%	24,400.0000	5.17%	14,000.0000	-39.66%
			20,184.00	4,350.00	-15,834	21,228.00	1,044	12,180.00	-8,004
3	REMOVING TREE								
	119.0000	EACH	125.0000	250.0000	100.00%	325.0000	160.00%	140.0000	12.00%
			14,875.00	29,750.00	14,875	38,675.00	23,800	16,660.00	1,785
4	REMOVING AND RELOCATING MAILBOX								
	1.0000	EACH	50.0000	200.0000	300.00%	300.0000	500.00%	500.0000	900.00%
			50.00	200.00	150	300.00	250	500.00	450
5	REMOVING CONCRETE WALL								
	12.0000	m2	54.0000	175.0000	224.07%	43.0000	-20.37%	100.0000	85.19%
			648.00	2,100.00	1,452	516.00	-132	1,200.00	552
6	REMOVING ROCK RETAINING WALL								
	115.0000	m2	30.0000	15.0000	-50.00%	29.0000	-3.33%	70.0000	133.33%
			3,450.00	1,725.00	-1,725	3,335.00	-115	8,050.00	4,600
7	REMOVING AND RELOCATING SIGN								
		L.S.			-60.00%		-88.00%		-40.00%
			5,000.00	2,000.00	-3,000	600.00	-4,400	3,000.00	-2,000
8	RELOCATING UTILITIES - SWEETWATER SIGN								
		EST.			0.00%		0.00%		0.00%
			2,500.00	2,500.00		2,500.00		2,500.00	
9	REMOVING CEMENT CONCRETE SIDEWALK								
	90.0000	m2	28.0000	10.0000	-64.29%	8.5000	-69.64%	6.5000	-76.79%
			2,520.00	900.00	-1,620	765.00	-1,755	585.00	-1,935
10	REMOVING ASPHALT CONCRETE SIDEWALK								
	412.0000	m2	14.0000	3.0000	-78.57%	3.5000	-75.00%	6.5000	-53.57%
			5,768.00	1,236.00	-4,532	1,442.00	-4,326	2,678.00	-3,090
11	REMOVING CHAIN LINK FENCE								
	87.0000	m	8.0000	7.0000	-12.50%	23.0000	187.50%	17.0000	112.50%
			696.00	609.00	-87	2,001.00	1,305	1,479.00	783

PS&E JOB NO: 01A044 REVISION NO :
 CONTRACT NO: 006206 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L2036
 HWY : SR 527
 TITLE : SR 527
 144TH ST SE TO 16TH AVE SE
 WALL CONSTRUCTION
 01A044
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 25 2001
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	HURLEN CONSTRUCTION COMPANY 700 S RIVERSIDE DR 98108-4366 SEATTLE WA 981080945 CONTRACTOR NUMBER : 392100	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING WOODEN FENCE									
	82.0000	m	8.0000	25.0000	212.50%	21.0000	162.50%	13.0000	62.50%	
			656.00	2,050.00	1,394	1,722.00	1,066	1,066.00	410	
GRADING										
13	ROADWAY EXCAVATION INCL. HAUL									
	782.0000	m3	22.0000	17.0000	-22.73%	19.5000	-11.36%	28.0000	27.27%	
			17,204.00	13,294.00	-3,910	15,249.00	-1,955	21,896.00	4,692	
14	GRAVEL BORROW INCL. HAUL									
	345.0000	t	25.0000	20.0000	-20.00%	16.0000	-36.00%	22.0000	-12.00%	
			8,625.00	6,900.00	-1,725	5,520.00	-3,105	7,590.00	-1,035	
15	EMBANKMENT COMPACTION									
	155.0000	m3	4.0000	15.0000	275.00%	5.6000	40.00%	1.0000	-75.00%	
			620.00	2,325.00	1,705	868.00	248	155.00	-465	
DRAINAGE										
16	QUARRY SPALLS									
	1050.0000	t	24.0000	18.0000	-25.00%	26.5000	10.42%	24.0000	0.00%	
			25,200.00	18,900.00	-6,300	27,825.00	2,625	25,200.00	0	
17	DRAIN PIPE 300 MM DIAM.									
	30.0000	m	65.0000	100.0000	53.85%	26.0000	-60.00%	60.0000	-7.69%	
			1,950.00	3,000.00	1,050	780.00	-1,170	1,800.00	-150	
STRUCTURE										
18	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC									
			-2.00	-2.00	0.00%	-2.00	0.00%	-2.00	0.00%	
19	SHAFT - 610 MM DIAMETER									
	543.0000	m	175.0000	125.0000	-28.57%	145.0000	-17.14%	130.0000	-25.71%	
			95,025.00	67,875.00	-27,150	78,735.00	-16,290	70,590.00	-24,435	
20	FURNISHING AND INSTALLING SOLDIER PILE - W360 X 196									
	526.0000	m	250.0000	187.0000	-25.20%	170.0000	-32.00%	195.0000	-22.00%	
			131,500.00	98,362.00	-33,138	89,420.00	-42,080	102,570.00	-28,930	
21	TIMBER LAGGING									
	72.0000	m3	1,500.0000	500.0000	-66.67%	815.0000	-45.67%	850.0000	-43.33%	
			108,000.00	36,000.00	-72,000	58,680.00	-49,320	61,200.00	-46,800	

PS&E JOB NO: 01A044 REVISION NO :
 CONTRACT NO: 006206 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L2036

HWY : SR 527
 TITLE : SR 527
 144TH ST SE TO 16TH AVE SE
 WALL CONSTRUCTION
 01A044

PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 25 2001
 AWARDED ON :

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY HURLEN CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
 20210 142ND AVE NE 700 S RIVERSIDE DR 1525 E MARINE VIEW DR
 98072 98108-4366

WOODINVILLE WA 980721330 SEATTLE WA 981080945 EVERETT WA 982011927
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
22	PREFABRICATED DRAINAGE MATERIAL									
	323.0000	m2	15.0000	25.0000	66.67%	13.0000	-13.33%	14.0000	-6.67%	
			4,845.00	8,075.00	3,230	4,199.00	-646	4,522.00	-323	
23	CONCRETE FASCIA PANEL									
	534.0000	m2	300.0000	230.0000	-23.33%	234.5000	-21.83%	285.0000	-5.00%	
			160,200.00	122,820.00	-37,380	125,223.00	-34,977	152,190.00	-8,010	
24	REMOVING OBSTRUCTIONS									
		EST.			0.00%		0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		10,000.00		
25	NOISE WALL									
	2533.0000	m2	150.0000	328.0000	118.67%	346.0000	130.67%	385.0000	156.67%	
			379,950.00	830,824.00	450,874	876,418.00	496,468	975,205.00	595,255	
26	FORCE ACCOUNT REMOVING OBSTRUCTIONS									
		EST.			0.00%		0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		10,000.00		
EROSION CONTROL AND PLANTING										
27	SEEDING, FERTILIZING, AND MULCHING									
	0.9900	ha	2,000.0000	5,000.0000	150.00%	2,300.0000	15.00%	2,800.0000	40.00%	
			1,980.00	4,950.00	2,970	2,277.00	297	2,772.00	792	
28	TEMPORARY WATER POLLUTION/EROSION CONTROL									
		EST.			0.00%		0.00%		0.00%	
			25,000.00	25,000.00		25,000.00		25,000.00		
29	STRAW BALES									
	50.0000	EACH	20.0000	15.0000	-25.00%	35.0000	75.00%	17.0000	-15.00%	
			1,000.00	750.00	-250	1,750.00	750	850.00	-150	
TRAFFIC										
30	EXTRUDED CURB									
	870.0000	m	10.0000	18.0000	80.00%	14.2000	42.00%	14.0000	40.00%	
			8,700.00	15,660.00	6,960	12,354.00	3,654	12,180.00	3,480	
31	TEMPORARY CONC. BARRIER									
	805.0000	m	27.0000	25.0000	-7.41%	43.0000	59.26%	36.0000	33.33%	
			21,735.00	20,125.00	-1,610	34,615.00	12,880	28,980.00	7,245	

PS&E JOB NO: 01A044 REVISION NO :
 CONTRACT NO: 006206 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L2036
 HWY : SR 527
 TITLE : SR 527
 144TH ST SE TO 16TH AVE SE
 WALL CONSTRUCTION
 01A044
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 25 2001
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	HURLEN CONSTRUCTION COMPANY 700 S RIVERSIDE DR 98108-4366 SEATTLE WA 981080945 CONTRACTOR NUMBER : 392100	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
32	TEMPORARY IMPACT ATTENUATOR										
	8.0000	EACH	5,000.0000	3,500.0000	-30.00%	5,000.0000	0.00%	5,200.0000	4.00%		
			40,000.00	28,000.00	-12,000	40,000.00	0	41,600.00	1,600		
33	REPAIR IMPACT ATTENUATOR										
		EST.			0.00%		0.00%		0.00%		
			15,000.00	15,000.00		15,000.00		15,000.00			
34	TRUCK MOUNTED IMPACT ATTENUATOR										
	40.0000	HR	40.0000	25.0000	-37.50%	46.0000	15.00%	25.0000	-37.50%		
			1,600.00	1,000.00	-600	1,840.00	240	1,000.00	-600		
35	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR										
	40.0000	HR	40.0000	40.0000	0.00%	50.0000	25.00%	65.0000	62.50%		
			1,600.00	1,600.00	0	2,000.00	400	2,600.00	1,000		
36	ILLUMINATION SYSTEM										
		L.S.			150.00%		50.00%		0.00%		
			8,000.00	20,000.00	12,000	12,000.00	4,000	8,000.00	0		
37	PORTABLE CHANGEABLE MESSAGE SIGN										
	2.0000	EACH	5,000.0000	1,500.0000	-70.00%	2,300.0000	-54.00%	4,000.0000	-20.00%		
			10,000.00	3,000.00	-7,000	4,600.00	-5,400	8,000.00	-2,000		
38	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	160.0000	HR	10.0000	5.0000	-50.00%	12.0000	20.00%	10.0000	0.00%		
			1,600.00	800.00	-800	1,920.00	320	1,600.00	0		
39	TEMPORARY TRAFFIC CONTROL DEVICES										
		L.S.			-13.04%		508.70%		421.74%		
			1,150.00	1,000.00	-150	7,000.00	5,850	6,000.00	4,850		
40	TRAFFIC CONTROL LABOR										
	90.0000	HR	33.0000	33.0000	0.00%	36.0000	9.09%	40.0000	21.21%		
			2,970.00	2,970.00	0	3,240.00	270	3,600.00	630		
41	TRAFFIC CONTROL VEHICLE										
	90.0000	DAY	65.0000	25.0000	-61.54%	35.0000	-46.15%	0.0000	-100.00%		
			5,850.00	2,250.00	-3,600	3,150.00	-2,700	0.00	-5,850		
42	TRAFFIC CONTROL SUPERVISOR										
	90.0000	HR	40.0000	45.0000	12.50%	50.0000	25.00%	55.0000	37.50%		
			3,600.00	4,050.00	450	4,500.00	900	4,950.00	1,350		

PS&E JOB NO: 01A044 REVISION NO :
 CONTRACT NO: 006206 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L2036
 HWY : SR 527
 TITLE : SR 527
 144TH ST SE TO 16TH AVE SE
 WALL CONSTRUCTION
 01A044
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 25 2001
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	HURLEN CONSTRUCTION COMPANY 700 S RIVERSIDE DR 98108-4366 SEATTLE WA 981080945 CONTRACTOR NUMBER : 392100	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
43	CONSTRUCTION SIGNS CLASS A 27.0000	m2	125.0000 3,375.00	225.0000 6,075.00	80.00% 2,700	135.0000 3,645.00	8.00% 270	100.0000 2,700.00	-20.00% -675
OTHER ITEMS									
44	STRUCTURE SURVEYING	L.S.	20,000.00	25,000.00	25.00% 5,000	7,250.00	-63.75% -12,750	15,000.00	-25.00% -5,000
45	ROADWAY SURVEYING	L.S.	12,000.00	10,000.00	-16.67% -2,000	5,277.00	-56.03% -6,723	2,500.00	-79.17% -9,500
46	ROADSIDE CLEANUP	EST.	9,500.00	9,500.00	0.00%	9,500.00	0.00%	9,500.00	0.00%
47	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5,000.00	5,000.00	0.00%	5,000.00	0.00%	5,000.00	0.00%
48	MINOR CHANGE	CALC	-1.00	-1.00	0.00%	-1.00	0.00%	-1.00	0.00%
49	SPILL PREVENTION PLAN	L.S.	2,500.00	250.00	-90.00% -2,250	800.00	-68.00% -1,700	500.00	-80.00% -2,000
50	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE 100.0000	m	14.0000 1,400.00	20.0000 2,000.00	42.86% 600	15.0000 1,500.00	7.14% 100	15.0000 1,500.00	7.14% 100
51	STREET CLEANING 200.0000	HR	100.0000 20,000.00	90.0000 18,000.00	-10.00% -2,000	100.0000 20,000.00	0.00% 0	90.0000 18,000.00	-10.00% -2,000
52	CONSTRUCTION FENCING 1325.0000	m	12.0000 15,900.00	4.0000 5,300.00	-66.67% -10,600	3.0000 3,975.00	-75.00% -11,925	5.0000 6,625.00	-58.33% -9,275
53	CONSTRUCTION GEOTEXTILE 350.0000	m2	8.0000 2,800.00	4.0000 1,400.00	-50.00% -1,400	2.1000 735.00	-73.75% -2,065	2.5000 875.00	-68.75% -1,925

PS&E JOB NO: 01A044 REVISION NO :
 CONTRACT NO: 006206 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L2036
 HWY : SR 527
 TITLE : SR 527
 144TH ST SE TO 16TH AVE SE
 WALL CONSTRUCTION
 01A044
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 25 2001
 AWARDED ON :

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 MID-MOUNTAIN CONTRACTORS, INC CONDON-JOHNSON & ASSOCIATES, PACIFIC ROAD & BRIDGE CO.
 825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
 98033-6391 98223-7781
 KIRKLAND WA 980832909 TUKWILA WA 981882953 ARLINGTON WA 982233391
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION										
		L.S.			-68.63%		53.23%				57.26%
			124,000.00	38,900.00	-85,100	190,000.00	66,000	195,000.00	71,000		
2	CLEARING AND GRUBBING										
	0.8700	ha	23,200.0000	15,100.0000	-34.91%	11,735.0000	-49.42%	16,000.0000	-31.03%		
			20,184.00	13,137.00	-7,047	10,209.45	-9,975	13,920.00	-6,264		
3	REMOVING TREE										
	119.0000	EACH	125.0000	100.0000	-20.00%	325.0000	160.00%	125.0000	0.00%		
			14,875.00	11,900.00	-2,975	38,675.00	23,800	14,875.00	0		
4	REMOVING AND RELOCATING MAILBOX										
	1.0000	EACH	50.0000	270.0000	440.00%	300.0000	500.00%	200.0000	300.00%		
			50.00	270.00	220	300.00	250	200.00	150		
5	REMOVING CONCRETE WALL										
	12.0000	m2	54.0000	71.0000	31.48%	85.0000	57.41%	280.0000	418.52%		
			648.00	852.00	204	1,020.00	372	3,360.00	2,712		
6	REMOVING ROCK RETAINING WALL										
	115.0000	m2	30.0000	25.0000	-16.67%	41.2500	37.50%	52.0000	73.33%		
			3,450.00	2,875.00	-575	4,743.75	1,294	5,980.00	2,530		
7	REMOVING AND RELOCATING SIGN										
		L.S.			-79.78%		100.00%		30.00%		
			5,000.00	1,011.00	-3,989	10,000.00	5,000	6,500.00	1,500		
8	RELOCATING UTILITIES - SWEETWATER SIGN										
		EST.			0.00%		0.00%		0.00%		
			2,500.00	2,500.00		2,500.00		2,500.00			
9	REMOVING CEMENT CONCRETE SIDEWALK										
	90.0000	m2	28.0000	15.5000	-44.64%	17.0000	-39.29%	9.0000	-67.86%		
			2,520.00	1,395.00	-1,125	1,530.00	-990	810.00	-1,710		
10	REMOVING ASPHALT CONCRETE SIDEWALK										
	412.0000	m2	14.0000	13.0000	-7.14%	9.7500	-30.36%	6.0000	-57.14%		
			5,768.00	5,356.00	-412	4,017.00	-1,751	2,472.00	-3,296		
11	REMOVING CHAIN LINK FENCE										
	87.0000	m	8.0000	10.0000	25.00%	34.2500	328.13%	10.0000	25.00%		
			696.00	870.00	174	2,979.75	2,284	870.00	174		

PS&E JOB NO: 01A044 REVISION NO :
 CONTRACT NO: 006206 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L2036
 HWY : SR 527
 TITLE : SR 527
 144TH ST SE TO 16TH AVE SE
 WALL CONSTRUCTION
 01A044
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 25 2001
 AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MID-MOUNTAIN CONTRACTORS, INC 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	CONDON-JOHNSON & ASSOCIATES, 651 STRANDER BLVD STE 110 98223-7781 TUKWILA WA 981882953 CONTRACTOR NUMBER : 100378	PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	ENGR'S. EST. TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION													
12	REMOVING WOODEN FENCE												
	82.0000	m	8.0000	10.0000	25.00%	24.0000	200.00%	22.0000	175.00%				
			656.00	820.00	164	1,968.00	1,312	1,804.00	1,148				
GRADING													
13	ROADWAY EXCAVATION INCL. HAUL												
	782.0000	m3	22.0000	26.0000	18.18%	15.7500	-28.41%	15.0000	-31.82%				
			17,204.00	20,332.00	3,128	12,316.50	-4,888	11,730.00	-5,474				
14	GRAVEL BORROW INCL. HAUL												
	345.0000	t	25.0000	18.0000	-28.00%	17.5000	-30.00%	14.0000	-44.00%				
			8,625.00	6,210.00	-2,415	6,037.50	-2,588	4,830.00	-3,795				
15	EMBANKMENT COMPACTION												
	155.0000	m3	4.0000	22.0000	450.00%	10.0000	150.00%	7.0000	75.00%				
			620.00	3,410.00	2,790	1,550.00	930	1,085.00	465				
DRAINAGE													
16	QUARRY SPALLS												
	1050.0000	t	24.0000	24.0000	0.00%	20.0000	-16.67%	20.0000	-16.67%				
			25,200.00	25,200.00	0	21,000.00	-4,200	21,000.00	-4,200				
17	DRAIN PIPE 300 MM DIAM.												
	30.0000	m	65.0000	35.0000	-46.15%	85.0000	30.77%	40.0000	-38.46%				
			1,950.00	1,050.00	-900	2,550.00	600	1,200.00	-750				
STRUCTURE													
18	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT												
		CALC			0.00%		0.00%		0.00%				
			-2.00	-2.00		-2.00		-2.00					
19	SHAFT - 610 MM DIAMETER												
	543.0000	m	175.0000	190.0000	8.57%	147.2200	-15.87%	280.0000	60.00%				
			95,025.00	103,170.00	8,145	79,940.46	-15,085	152,040.00	57,015				
20	FURNISHING AND INSTALLING SOLDIER PILE - W360 X 196												
	526.0000	m	250.0000	245.0000	-2.00%	187.0000	-25.20%	154.0000	-38.40%				
			131,500.00	128,870.00	-2,630	98,362.00	-33,138	81,004.00	-50,496				
21	TIMBER LAGGING												
	72.0000	m3	1,500.0000	1,120.0000	-25.33%	934.9400	-37.67%	970.0000	-35.33%				
			108,000.00	80,640.00	-27,360	67,315.68	-40,684	69,840.00	-38,160				

PS&E JOB NO: 01A044 REVISION NO :
 CONTRACT NO: 006206 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L2036
 HWY : SR 527
 TITLE : SR 527
 144TH ST SE TO 16TH AVE SE
 WALL CONSTRUCTION
 01A044
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 25 2001
 AWARDED ON :

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 MID-MOUNTAIN CONTRACTORS, INC CONDON-JOHNSON & ASSOCIATES, PACIFIC ROAD & BRIDGE CO.
 825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
 98033-6391 98223-7781
 KIRKLAND WA 980832909 TUKWILA WA 981882953 ARLINGTON WA 982233391
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
22	PREFABRICATED DRAINAGE MATERIAL												
	323.0000	m2	15.0000	13.0000	-13.33%	24.0800	60.53%	10.0000	-33.33%				
			4,845.00	4,199.00	-646	7,777.84	2,933	3,230.00	-1,615				
23	CONCRETE FASCIA PANEL												
	534.0000	m2	300.0000	251.0000	-16.33%	400.0000	33.33%	405.0000	35.00%				
			160,200.00	134,034.00	-26,166	213,600.00	53,400	216,270.00	56,070				
24	REMOVING OBSTRUCTIONS												
		EST.			0.00%		0.00%		0.00%				
			10,000.00	10,000.00		10,000.00		10,000.00					
25	NOISE WALL												
	2533.0000	m2	150.0000	360.0000	140.00%	350.0000	133.33%	369.0000	146.00%				
			379,950.00	911,880.00	531,930	886,550.00	506,600	934,677.00	554,727				
26	FORCE ACCOUNT REMOVING OBSTRUCTIONS												
		EST.			0.00%		0.00%		0.00%				
			10,000.00	10,000.00		10,000.00		10,000.00					
EROSION CONTROL AND PLANTING													
27	SEEDING, FERTILIZING, AND MULCHING												
	0.9900	ha	2,000.0000	3,000.0000	50.00%	2,100.0000	5.00%	2,200.0000	10.00%				
			1,980.00	2,970.00	990	2,079.00	99	2,178.00	198				
28	TEMPORARY WATER POLLUTION/EROSION CONTROL												
		EST.			0.00%		0.00%		0.00%				
			25,000.00	25,000.00		25,000.00		25,000.00					
29	STRAW BALES												
	50.0000	EACH	20.0000	65.0000	225.00%	25.0000	25.00%	25.0000	25.00%				
			1,000.00	3,250.00	2,250	1,250.00	250	1,250.00	250				
TRAFFIC													
30	EXTRUDED CURB												
	870.0000	m	10.0000	17.0000	70.00%	13.0000	30.00%	13.0000	30.00%				
			8,700.00	14,790.00	6,090	11,310.00	2,610	11,310.00	2,610				
31	TEMPORARY CONC. BARRIER												
	805.0000	m	27.0000	49.0000	81.48%	40.0500	48.33%	39.0000	44.44%				
			21,735.00	39,445.00	17,710	32,240.25	10,505	31,395.00	9,660				

PS&E JOB NO: 01A044 REVISION NO :
 CONTRACT NO: 006206 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L2036

BIDS OPENED ON : Jul 25 2001
 AWARDED ON :

HWY : SR 527	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 527	MID-MOUNTAIN CONTRACTORS, INC	CONDON-JOHNSON & ASSOCIATES,	PACIFIC ROAD & BRIDGE CO.
144TH ST SE TO 16TH AVE SE	825 5TH AVE	651 STRANDER BLVD STE 110	5802 CEMETERY RD
WALL CONSTRUCTION	98033-6391		98223-7781
01A044	KIRKLAND WA 980832909	TUKWILA WA 981882953	ARLINGTON WA 982233391
PROJECT :	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100378	CONTRACTOR NUMBER : 100263
COUNTY(S) : SNOHOMISH			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
32	TEMPORARY IMPACT ATTENUATOR								
	8.0000 EACH		5,000.0000	6,000.0000	20.00%	5,000.0000	0.00%	5,000.0000	0.00%
			40,000.00	48,000.00	8,000	40,000.00	0	40,000.00	0
33	REPAIR IMPACT ATTENUATOR								
	EST.				0.00%		0.00%		0.00%
			15,000.00	15,000.00		15,000.00		15,000.00	
34	TRUCK MOUNTED IMPACT ATTENUATOR								
	40.0000 HR		40.0000	42.0000	5.00%	40.0000	0.00%	135.0000	237.50%
			1,600.00	1,680.00	80	1,600.00	0	5,400.00	3,800
35	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR								
	40.0000 HR		40.0000	42.0000	5.00%	40.0000	0.00%	0.0000	-100.00%
			1,600.00	1,680.00	80	1,600.00	0	0.00	-1,600
36	ILLUMINATION SYSTEM								
	L.S.				37.50%		-2.95%		0.00%
			8,000.00	11,000.00	3,000	7,764.00	-236	8,000.00	0
37	PORTABLE CHANGEABLE MESSAGE SIGN								
	2.0000 EACH		5,000.0000	11,000.0000	120.00%	250.0000	-95.00%	3,400.0000	-32.00%
			10,000.00	22,000.00	12,000	500.00	-9,500	6,800.00	-3,200
38	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	160.0000 HR		10.0000	6.0000	-40.00%	15.0000	50.00%	5.0000	-50.00%
			1,600.00	960.00	-640	2,400.00	800	800.00	-800
39	TEMPORARY TRAFFIC CONTROL DEVICES								
	L.S.				769.57%		73.91%		1,047.83%
			1,150.00	10,000.00	8,850	2,000.00	850	13,200.00	12,050
40	TRAFFIC CONTROL LABOR								
	90.0000 HR		33.0000	36.0000	9.09%	33.0000	0.00%	33.0000	0.00%
			2,970.00	3,240.00	270	2,970.00	0	2,970.00	0
41	TRAFFIC CONTROL VEHICLE								
	90.0000 DAY		65.0000	70.0000	7.69%	80.0000	23.08%	0.0000	-100.00%
			5,850.00	6,300.00	450	7,200.00	1,350	0.00	-5,850
42	TRAFFIC CONTROL SUPERVISOR								
	90.0000 HR		40.0000	38.0000	-5.00%	35.0000	-12.50%	35.0000	-12.50%
			3,600.00	3,420.00	-180	3,150.00	-450	3,150.00	-450

PS&E JOB NO: 01A044 REVISION NO :
 CONTRACT NO: 006206 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L2036
 HWY : SR 527
 TITLE : SR 527
 144TH ST SE TO 16TH AVE SE
 WALL CONSTRUCTION
 01A044
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 25 2001
 AWARDED ON :

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 MID-MOUNTAIN CONTRACTORS, INC CONDON-JOHNSON & ASSOCIATES, PACIFIC ROAD & BRIDGE CO.
 825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
 98033-6391 98223-7781
 KIRKLAND WA 980832909 TUKWILA WA 981882953 ARLINGTON WA 982233391
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
43	CONSTRUCTION SIGNS CLASS A 27.0000	m2	125.0000 3,375.00	100.0000 2,700.00	-20.00% -675	100.0000 2,700.00	-20.00% -675	195.0000 5,265.00	56.00% 1,890
OTHER ITEMS									
44	STRUCTURE SURVEYING	L.S.	20,000.00	25,000.00	25.00% 5,000	10,000.00	-50.00% -10,000	20,000.00	0.00% 0
45	ROADWAY SURVEYING	L.S.	12,000.00	20,000.00	66.67% 8,000	5,000.00	-58.33% -7,000	0.00	-100.00% -12,000
46	ROADSIDE CLEANUP	EST.	9,500.00	9,500.00	0.00%	9,500.00	0.00%	9,500.00	0.00%
47	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5,000.00	5,000.00	0.00%	5,000.00	0.00%	5,000.00	0.00%
48	MINOR CHANGE	CALC	-1.00	-1.00	0.00%	-1.00	0.00%	-1.00	0.00%
49	SPILL PREVENTION PLAN	L.S.	2,500.00	1,500.00	-40.00% -1,000	500.00	-80.00% -2,000	600.00	-76.00% -1,900
50	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE 100.0000	m	14.0000 1,400.00	18.0000 1,800.00	28.57% 400	15.0000 1,500.00	7.14% 100	15.0000 1,500.00	7.14% 100
51	STREET CLEANING 200.0000	HR	100.0000 20,000.00	90.0000 18,000.00	-10.00% -2,000	100.0000 20,000.00	0.00% 0	0.0000 0.00	-100.00% -20,000
52	CONSTRUCTION FENCING 1325.0000	m	12.0000 15,900.00	7.0000 9,275.00	-41.67% -6,625	8.6000 11,395.00	-28.33% -4,505	5.0000 6,625.00	-58.33% -9,275
53	CONSTRUCTION GEOTEXTILE 350.0000	m2	8.0000 2,800.00	6.0000 2,100.00	-25.00% -700	5.0000 1,750.00	-37.50% -1,050	6.0000 2,100.00	-25.00% -700

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/11/2001

* * * BID CHECK REPORT * * *

TIME: 10:09

PS&E JOB NO: 01A044 REVISION NO :
 CONTRACT NO: 006206 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L2036
 HWY : SR 527
 TITLE : SR 527
 144TH ST SE TO 16TH AVE SE
 WALL CONSTRUCTION
 01A044
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 25 2001
 AWARDED ON :

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 MID-MOUNTAIN CONTRACTORS, INC CONDON-JOHNSON & ASSOCIATES, PACIFIC ROAD & BRIDGE CO.
 825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
 98033-6391 98223-7781
 KIRKLAND WA 980832909 TUKWILA WA 981882953 ARLINGTON WA 982233393
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	% DIFF./ AMT.DIFF.	% DIFF./ AMT.DIFF.	% DIFF./ AMT.DIFF.	% DIFF./ AMT.DIFF.	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS								
54	STORM DRAIN PROTECTION INSERTS							
	2.0000	EACH	150.0000		-46.67%	80.0000	150.0000	0.00%
			300.00		-140	160.00	300.00	0
							200.00	-100
55	GEOTEXTILE-ENCASED CHECK DAMS							
	5.0000	m	20.0000		625.00%	145.0000	100.0000	400.00%
			100.00		625	725.00	500.00	400
							500.00	400
	CONTRACT TOTAL		\$1,376,123.00		32.50%	\$1,823,373.00	\$1,909,148.18	38.73%
							\$1,982,937.00	44.10%