
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02C528 REVISION NO : 1 BIDS OPENED ON : May 14 2003
CONTRACT NO : 006578 REGION NO : 3 AWARDED ON : May 19 2003
VERSION NO : 1 WORK ORDER# : XL1282
HWY : SR 161 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 161
128TH ST. TO SR 512 I/C - PAVING 

02C528

TUCCI & SONS, INC. ICON MATERIALS, A DIVISION OF  CPMWOODWORTH & COMPANY, INC
4224 WALLER RD E 6819 S 228TH ST 1200 E "D" ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/03/2003
16:08

DOT_RGGB01

STP-PM03(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -55.54 % -42.67 % -48.93 %
38,000.00 -47,470.00 49,000.00 -36,470.00 43,650.00 -41,820.0085,470.00

250.0000
2 REMOVING DRAINAGE STRUCTURE

1.0000 EACH -50.00 % 1,620.0000 224.00 % 2,600.0000 420.00 %
250.00 -250.00 1,620.00 1,120.00 2,600.00 2,100.00

500.0000
500.00

10.2500
3 REMOVING TRAFFIC ISLAND

200.0000 S.Y. 2.50 % 12.7000 27.00 % 15.0000 50.00 %
2,050.00 50.00 2,540.00 540.00 3,000.00 1,000.00

10.0000
2,000.00

0.8000
4 REMOVING PLASTIC LINE

670.0000 L.F. -60.00 % 1.4000 -30.00 % 1.0000 -50.00 %
536.00 -804.00 938.00 -402.00 670.00 -670.00

2.0000
1,340.00

18.0000
5 REMOVING PLASTIC TRAFFIC MARKING

201.0000 EACH -45.45 % 20.0000 -39.39 % 22.0000 -33.33 %
3,618.00 -3,015.00 4,020.00 -2,613.00 4,422.00 -2,211.00

33.0000
6,633.00

1.2500
6 REMOVING PLASTIC CROSSWALK LINE

2344.0000 S.F. -58.33 % 1.5000 -50.00 % 1.5000 -50.00 %
2,930.00 -4,102.00 3,516.00 -3,516.00 3,516.00 -3,516.00

3.0000
7,032.00

85.0000
7 REMOVING RAISED PAVEMENT MARKER

23.0000 HUND -29.17 % 103.0000 -14.17 % 100.0000 -16.67 %
1,955.00 -805.00 2,369.00 -391.00 2,300.00 -460.00

120.0000
2,760.00

GRADING

21.0000
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1380.0000 S.Y. -16.00 % 13.5000 -46.00 % 23.0000 -8.00 %
28,980.00 -5,520.00 18,630.00 -15,870.00 31,740.00 -2,760.00

25.0000
34,500.00

STORM SEWER

750.0000
9 CATCH BASIN TYPE 1

1.0000 EACH -16.67 % 1,738.0000 93.11 % 1,500.0000 66.67 %
750.00 -150.00 1,738.00 838.00 1,500.00 600.00

900.0000
900.00
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STORM SEWER

38.1000
10 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

60.0000 L.F. -15.33 % 68.0000 51.11 % 35.0000 -22.22 %
2,286.00 -414.00 4,080.00 1,380.00 2,100.00 -600.00

45.0000
2,700.00

STRUCTURE
11 EXPANSION JOINT MODIFICATION

L.S. -44.32 % -43.05 % -31.82 %
24,500.00 -19,500.00 25,060.00 -18,940.00 30,000.00 -14,000.0044,000.00

12 BRIDGE DECK REPAIR
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

SURFACING

4,000.0000
13  SHOULDER FINISHING

1.3000 MI. 60.00 % 1,440.0000 -42.40 % 5,000.0000 100.00 %
5,200.00 1,950.00 1,872.00 -1,378.00 6,500.00 3,250.00

2,500.0000
3,250.00

LIQUID ASPHALT
14 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
5,250.00 5,250.00 5,250.005,250.00

ASPHALT CONCRETE PAVEMENT
15 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
2,000.00 2,000.00 2,000.002,000.00

2.0000
16 PLANING BITUMINOUS PAVEMENT

21500.0000 S.Y. -60.00 % 1.7500 -65.00 % 2.5000 -50.00 %
43,000.00 -64,500.00 37,625.00 -69,875.00 53,750.00 -53,750.00

5.0000
107,500.00
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ASPHALT CONCRETE PAVEMENT

58.5000
17 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-22

210.0000 TON 6.36 % 52.0000 -5.45 % 65.0000 18.18 %
12,285.00 735.00 10,920.00 -630.00 13,650.00 2,100.00

55.0000
11,550.00

150.0000
18 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

55.0000 TON 87.50 % 78.0000 -2.50 % 65.0000 -18.75 %
8,250.00 3,850.00 4,290.00 -110.00 3,575.00 -825.00

80.0000
4,400.00

62.8000
19 ASPHALT CONC. FOR PAVEMENT REPAIR

551.0000 TON 39.56 % 60.0000 33.33 % 60.0000 33.33 %
34,602.80 9,807.80 33,060.00 8,265.00 33,060.00 8,265.00

45.0000
24,795.00

42.0000
20 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22

5250.0000 TON -19.23 % 41.0000 -21.15 % 53.0000 1.92 %
220,500.00 -52,500.00 215,250.00 -57,750.00 278,250.00 5,250.00

52.0000
273,000.00

62.8000
21  ASPHALT CONC. FOR TRAFFIC ISLAND

7.0000 TON -64.11 % 190.0000 8.57 % 200.0000 14.29 %
439.60 -785.40 1,330.00 105.00 1,400.00 175.00

175.0000
1,225.00

22 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

5,890.00 5,890.00 5,890.005,890.00
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
4,430.00 4,430.00 4,430.004,430.00

EROSION CONTROL AND PLANTING

50.0000
24 ESC LEAD

6.0000 DAY -80.00 % 550.0000 120.00 % 1.0000 -99.60 %
300.00 -1,200.00 3,300.00 1,800.00 6.00 -1,494.00

250.0000
1,500.00

25  SOD INSTALLATION
L.S. 295.06 % 137.04 % 196.30 %

4,000.00 2,987.50 2,400.00 1,387.50 3,000.00 1,987.501,012.50
26  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN

L.S. -58.33 % 16.67 % -16.67 %
500.00 -700.00 1,400.00 200.00 1,000.00 -200.001,200.00
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EROSION CONTROL AND PLANTING
27 SPCC PLAN

L.S. -58.33 % 16.67 % -16.67 %
500.00 -700.00 1,400.00 200.00 1,000.00 -200.001,200.00

TRAFFIC
28  CEMENT CONCRETE PEDESTRIAN RAMP MODIFICATION

L.S. 65.00 % 116.67 % 66.67 %
4,950.00 1,950.00 6,500.00 3,500.00 5,000.00 2,000.003,000.00

14.0000
29 TYPE A PRECAST TRAFFIC CURB

82.0000 L.F. -6.67 % 19.0000 26.67 % 20.0000 33.33 %
1,148.00 -82.00 1,558.00 328.00 1,640.00 410.00

15.0000
1,230.00

15.0000
30 TYPE C PRECAST TRAFFIC CURB

50.0000 L.F. 0.00 % 20.0000 33.33 % 20.0000 33.33 %
750.00 0.00 1,000.00 250.00 1,000.00 250.00

15.0000
750.00

22.8000
31 FLEXIBLE GUIDE POST

57.0000 EACH -0.87 % 38.0000 65.22 % 40.0000 73.91 %
1,299.60 -11.40 2,166.00 855.00 2,280.00 969.00

23.0000
1,311.00

0.0800
32 PAINT LINE

38050.0000 L.F. -60.00 % 0.1000 -50.00 % 0.1000 -50.00 %
3,044.00 -4,566.00 3,805.00 -3,805.00 3,805.00 -3,805.00

0.2000
7,610.00

0.8000
33 PROFILED PLASTIC LINE

5450.0000 L.F. -33.33 % 0.9000 -25.00 % 1.0000 -16.67 %
4,360.00 -2,180.00 4,905.00 -1,635.00 5,450.00 -1,090.00

1.2000
6,540.00

0.5000
34 PAINTED DROP LANE LINE

382.0000 L.F. -50.00 % 1.0000 0.00 % 0.6000 -40.00 %
191.00 -191.00 382.00 0.00 229.20 -152.80

1.0000
382.00

2.0000
35 PROFILED PLASTIC DROP LANE LINE

942.0000 L.F. 33.33 % 2.5000 66.67 % 2.5000 66.67 %
1,884.00 471.00 2,355.00 942.00 2,355.00 942.00

1.5000
1,413.00

0.2000
36 PAINTED WIDE LINE

3840.0000 L.F. -80.00 % 0.3000 -70.00 % 0.2500 -75.00 %
768.00 -3,072.00 1,152.00 -2,688.00 960.00 -2,880.00

1.0000
3,840.00
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1.2500
37 PLASTIC WIDE LINE

1389.0000 L.F. 4.17 % 2.0000 66.67 % 1.5000 25.00 %
1,736.25 69.45 2,778.00 1,111.20 2,083.50 416.70

1.2000
1,666.80

5.0000
38 PROFILED PLASTIC WIDE LINE

256.0000 L.F. 233.33 % 6.0000 300.00 % 6.0000 300.00 %
1,280.00 896.00 1,536.00 1,152.00 1,536.00 1,152.00

1.5000
384.00

1.7000
39 PLASTIC CROSSWALK LINE

2410.0000 S.F. -51.43 % 2.0000 -42.86 % 2.0000 -42.86 %
4,097.00 -4,338.00 4,820.00 -3,615.00 4,820.00 -3,615.00

3.5000
8,435.00

3.0000
40 PLASTIC STOP LINE

660.0000 L.F. -57.14 % 4.0000 -42.86 % 3.5000 -50.00 %
1,980.00 -2,640.00 2,640.00 -1,980.00 2,310.00 -2,310.00

7.0000
4,620.00

42.0000
41 PLASTIC TRAFFIC ARROW

75.0000 EACH -6.67 % 50.0000 11.11 % 50.0000 11.11 %
3,150.00 -225.00 3,750.00 375.00 3,750.00 375.00

45.0000
3,375.00

24.0000
42 PLASTIC TRAFFIC LETTER

176.0000 EACH -40.00 % 27.0000 -32.50 % 30.0000 -25.00 %
4,224.00 -2,816.00 4,752.00 -2,288.00 5,280.00 -1,760.00

40.0000
7,040.00

140.0000
43 RAISED PAVEMENT MARKER TYPE 1

18.0000 HUND -30.00 % 163.0000 -18.50 % 170.0000 -15.00 %
2,520.00 -1,080.00 2,934.00 -666.00 3,060.00 -540.00

200.0000
3,600.00

250.0000
44 RAISED PAVEMENT MARKER TYPE 2

3.6000 HUND -16.67 % 360.0000 20.00 % 300.0000 0.00 %
900.00 -180.00 1,296.00 216.00 1,080.00 0.00

300.0000
1,080.00

0.2200
45 TEMPORARY PAVEMENT MARKING

40000.0000 L.F. 83.33 % 0.0500 -58.33 % 0.2000 66.67 %
8,800.00 4,000.00 2,000.00 -2,800.00 8,000.00 3,200.00

0.1200
4,800.00

46 PERMANENT SIGNING
L.S. -19.62 % 1.27 % 58.23 %

12,700.00 -3,100.00 16,000.00 200.00 25,000.00 9,200.0015,800.00
47 TRAFFIC SIGNAL SYSTEM

L.S. -6.40 % -0.20 % -6.25 %
47,925.00 -3,275.00 51,100.00 -100.00 48,000.00 -3,200.0051,200.00
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TRAFFIC
48  SIGNAL INTERCONNECT

L.S. -53.12 % -50.00 % -45.05 %
4,266.00 -4,834.00 4,550.00 -4,550.00 5,000.00 -4,100.009,100.00

49  FORCE ACCOUNT REPLACE TRAFFIC SIGNAL LOOPS
EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

3.0000
50 SEQUENTIAL ARROW SIGN

370.0000 HR -57.14 % 5.0000 -28.57 % 5.0000 -28.57 %
1,110.00 -1,480.00 1,850.00 -740.00 1,850.00 -740.00

7.0000
2,590.00

3,000.0000
51 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -28.57 % 3,000.0000 -28.57 % 3,000.0000 -28.57 %
12,000.00 -4,800.00 12,000.00 -4,800.00 12,000.00 -4,800.00

4,200.0000
16,800.00

1.0000
52 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

340.0000 HR -87.50 % 6.0000 -25.00 % 10.0000 25.00 %
340.00 -2,380.00 2,040.00 -680.00 3,400.00 680.00

8.0000
2,720.00

53 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -36.57 % -71.83 % -55.22 %

17,000.00 -9,800.00 7,550.00 -19,250.00 12,000.00 -14,800.0026,800.00

39.0000
54 TRAFFIC CONTROL LABOR

1000.0000 HR 11.43 % 49.0000 40.00 % 43.0000 22.86 %
39,000.00 4,000.00 49,000.00 14,000.00 43,000.00 8,000.00

35.0000
35,000.00

40.1000
55 TRAFFIC CONTROL SUPERVISOR

450.0000 HR 0.25 % 48.2000 20.50 % 50.0000 25.00 %
18,045.00 45.00 21,690.00 3,690.00 22,500.00 4,500.00

40.0000
18,000.00

15.0000
56 CONSTRUCTION SIGNS CLASS A

336.0000 S.F. 36.36 % 16.0000 45.45 % 15.0000 36.36 %
5,040.00 1,344.00 5,376.00 1,680.00 5,040.00 1,344.00

11.0000
3,696.00

OTHER ITEMS

1.0000
57 STRUCTURE EXCAVATION CLASS B INCL. HAUL

16.0000 C.Y. -97.50 % 69.0000 72.50 % 50.0000 25.00 %
16.00 -624.00 1,104.00 464.00 800.00 160.00

40.0000
640.00
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OTHER ITEMS
58 ROADWAY SURVEYING

L.S. 37.82 % 50.00 % -25.00 %
27,565.00 7,565.00 30,000.00 10,000.00 15,000.00 -5,000.0020,000.00

350.0000
59 ADJUST MONUMENT CASE AND COVER

8.0000 EACH -12.50 % 750.0000 87.50 % 300.0000 -25.00 %
2,800.00 -400.00 6,000.00 2,800.00 2,400.00 -800.00

400.0000
3,200.00

350.0000
60 ADJUST MANHOLE

2.0000 EACH -30.00 % 1,000.0000 100.00 % 500.0000 0.00 %
700.00 -300.00 2,000.00 1,000.00 1,000.00 0.00

500.0000
1,000.00

350.0000
61 ADJUST CATCH BASIN

10.0000 EACH 16.67 % 750.0000 150.00 % 350.0000 16.67 %
3,500.00 500.00 7,500.00 4,500.00 3,500.00 500.00

300.0000
3,000.00

300.0000
62 ADJUST VALVE BOX

14.0000 EACH -25.00 % 400.0000 0.00 % 300.0000 -25.00 %
4,200.00 -1,400.00 5,600.00 0.00 4,200.00 -1,400.00

400.0000
5,600.00

63 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

65 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

$723,293.25 -22.99% $744,619.00 -20.72% $824,589.70 -12.21%$939,262.30CONTRACT TOTAL

$824,589.70$723,293.25 $744,619.00BASE TOTAL -22.99% -20.72% -12.21%$939,262.30


