
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C514 REVISION NO : 1 BIDS OPENED ON : Mar  8 2006
CONTRACT NO :007099 REGION NO : 3 AWARDED ON : Mar 13 2006
VERSION NO :1 WORK ORDER# : XL2513
HWY :SR 167,512 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 512
104TH ST. E. TO SR 167 O/C
PAVING
05C514

TUCCI & SONS, INC. ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC
4224 WALLER RD E 6819 S 228TH ST 1200 E "D" ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2006
13:52

DOT_RGGB01

, NH-0512(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -45.10 % -53.59 % -44.44 %

84,000.00 -69,000.00 71,000.00 -82,000.00 85,000.00 -68,000.00153,000.00

2.7500
2 REMOVING GUARDRAIL

1510.0000 L.F. -45.00 % 3.0000 -40.00 % 2.7300 -45.40 %

4,152.50 -3,397.50 4,530.00 -3,020.00 4,122.30 -3,427.70
5.0000

7,550.00

230.0000
3 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 15.00 % 250.0000 25.00 % 227.2700 13.64 %

1,380.00 180.00 1,500.00 300.00 1,363.62 163.62
200.0000
1,200.00

0.4000
4 REMOVING PLASTIC LINE

10480.0000 L.F. -73.33 % 0.5000 -66.67 % 0.4000 -73.33 %

4,192.00 -11,528.00 5,240.00 -10,480.00 4,192.00 -11,528.00
1.5000

15,720.00
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -9.72 % 38.89 % -30.56 %

6,500.00 -700.00 10,000.00 2,800.00 5,000.00 -2,200.007,200.00

GRADING

17.6500
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

5270.0000 S.Y. -23.26 % 14.0000 -39.13 % 17.0000 -26.09 %

93,015.50 -28,194.50 73,780.00 -47,430.00 89,590.00 -31,620.00
23.0000

121,210.00

3,865.0000
7  SHOULDER FINISHING

12.0700 MI. 28.83 % 5,000.0000 66.67 % 4,000.0000 33.33 %

46,650.55 10,440.55 60,350.00 24,140.00 48,280.00 12,070.00
3,000.0000
36,210.00

STRUCTURE

2.1000
8  REMOVING EXISTING OVERLAY FROM BRIDGE DECK

7270.0000 S.Y. -58.00 % 5.0000 0.00 % 3.2000 -36.00 %

15,267.00 -21,083.00 36,350.00 0.00 23,264.00 -13,086.00
5.0000

36,350.00
9 FURTHER DECK PREPARATION

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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50.0000
10 EXPANSION JOINT MODIFICATION

280.0000 L.F. -66.67 % 56.0000 -62.67 % 30.0000 -80.00 %

14,000.00 -28,000.00 15,680.00 -26,320.00 8,400.00 -33,600.00
150.0000
42,000.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

26,630.00 26,630.00 26,630.0026,630.00

ASPHALT CONCRETE PAVEMENT

8.9500
12 PLANING BITUMINOUS PAVEMENT

11270.0000 S.Y. 27.86 % 7.5000 7.14 % 8.6000 22.86 %

100,866.50 21,976.50 84,525.00 5,635.00 96,922.00 18,032.00
7.0000

78,890.00

70.0000
13 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

1830.0000 TON -6.67 % 70.0000 -6.67 % 70.0000 -6.67 %

128,100.00 -9,150.00 128,100.00 -9,150.00 128,100.00 -9,150.00
75.0000

137,250.00

45.8000
14 HMA CL. 1/2 IN. PG 64-22

25030.0000 TON -11.92 % 49.2000 -5.38 % 52.5000 0.96 %

1,146,374.00 -155,186.00 1,231,476.00 -70,084.00 1,314,075.00 12,515.00
52.0000

1,301,560.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

38,700.00 38,700.00 38,700.0038,700.00
16 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

38,517.00 38,517.00 38,517.0038,517.00
17 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
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EROSION CONTROL AND PLANTING
18  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN

L.S. -40.00 % -80.00 % -60.00 %

1,500.00 -1,000.00 500.00 -2,000.00 1,000.00 -1,500.002,500.00

50.0000
19 ESC LEAD

25.0000 DAY -75.00 % 85.0000 -57.50 % 50.0000 -75.00 %

1,250.00 -3,750.00 2,125.00 -2,875.00 1,250.00 -3,750.00
200.0000
5,000.00

20 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

24,999.00 24,999.00 24,999.0024,999.00

TRAFFIC

17.1200
21 BEAM GUARDRAIL TYPE 1

838.0000 L.F. 14.13 % 21.0000 40.00 % 17.1200 14.13 %

14,346.56 1,776.56 17,598.00 5,028.00 14,346.56 1,776.56
15.0000

12,570.00

1,100.0000
22 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

14.0000 EACH -38.89 % 1,320.0000 -26.67 % 1,100.0000 -38.89 %

15,400.00 -9,800.00 18,480.00 -6,720.00 15,400.00 -9,800.00
1,800.0000
25,200.00

1,900.0000
23 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH -5.00 % 2,300.0000 15.00 % 1,909.0900 -4.55 %

13,300.00 -700.00 16,100.00 2,100.00 13,363.63 -636.37
2,000.0000
14,000.00

2,320.0000
24 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 10.48 % 2,785.0000 32.62 % 2,318.1800 10.39 %

4,640.00 440.00 5,570.00 1,370.00 4,636.36 436.36
2,100.0000
4,200.00

690.0000
25 BEAM GUARDRAIL ANCHOR TYPE 4

6.0000 EACH -13.75 % 820.0000 2.50 % 681.8200 -14.77 %

4,140.00 -660.00 4,920.00 120.00 4,090.92 -709.08
800.0000
4,800.00

10.2500
26 REMOVING AND RESETTING BEAM GUARDRAIL

940.0000 L.F. -26.79 % 12.0000 -14.29 % 10.2400 -26.86 %

9,635.00 -3,525.00 11,280.00 -1,880.00 9,625.60 -3,534.40
14.0000

13,160.00

2.9500
27 RAISING EXISTING BEAM GUARDRAIL

2100.0000 L.F. -41.00 % 4.0000 -20.00 % 2.9500 -41.00 %

6,195.00 -4,305.00 8,400.00 -2,100.00 6,195.00 -4,305.00
5.0000

10,500.00
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4,500.0000
28 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -35.71 % 7,000.0000 0.00 % 3,800.0000 -45.71 %

9,000.00 -5,000.00 14,000.00 0.00 7,600.00 -6,400.00
7,000.0000
14,000.00

38.4000
29 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

276.0000 HR -4.00 % 42.0000 5.00 % 54.0000 35.00 %

10,598.40 -441.60 11,592.00 552.00 14,904.00 3,864.00
40.0000

11,040.00
30 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00

30.0000
31 FLEXIBLE GUIDE POST

347.0000 EACH 0.00 % 35.0000 16.67 % 30.0000 0.00 %

10,410.00 0.00 12,145.00 1,735.00 10,410.00 0.00
30.0000

10,410.00

0.0900
32 PAINT LINE

92140.0000 L.F. -10.00 % 0.1000 0.00 % 0.0900 -10.00 %

8,292.60 -921.40 9,214.00 0.00 8,292.60 -921.40
0.1000

9,214.00

0.6500
33  PAINT EXISTING TRAFFIC CURB

1700.0000 L.F. -35.00 % 0.7500 -25.00 % 0.6500 -35.00 %

1,105.00 -595.00 1,275.00 -425.00 1,105.00 -595.00
1.0000

1,700.00

0.5000
34 PROFILED PLASTIC LINE

40440.0000 L.F. -58.33 % 0.5000 -58.33 % 0.5000 -58.33 %

20,220.00 -28,308.00 20,220.00 -28,308.00 20,220.00 -28,308.00
1.2000

48,528.00

1.0000
35 PROFILED PLASTIC DROP LANE LINE

970.0000 L.F. -50.00 % 1.1000 -45.00 % 1.0000 -50.00 %

970.00 -970.00 1,067.00 -873.00 970.00 -970.00
2.0000

1,940.00

1.5000
36  CONTINUOUS PROFILED PLASTIC LINE

1260.0000 L.F. -68.75 % 1.7000 -64.58 % 1.5000 -68.75 %

1,890.00 -4,158.00 2,142.00 -3,906.00 1,890.00 -4,158.00
4.8000

6,048.00

2.5000
37 PROFILED PLASTIC WIDE LINE

12330.0000 L.F. -50.00 % 2.8000 -44.00 % 2.5000 -50.00 %

30,825.00 -30,825.00 34,524.00 -27,126.00 30,825.00 -30,825.00
5.0000

61,650.00

4.9000
38 PLASTIC CROSSWALK LINE

910.0000 S.F. 22.50 % 5.5000 37.50 % 4.9000 22.50 %

4,459.00 819.00 5,005.00 1,365.00 4,459.00 819.00
4.0000

3,640.00
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8.0000
39 PLASTIC STOP LINE

170.0000 L.F. 52.38 % 9.0000 71.43 % 8.0000 52.38 %

1,360.00 467.50 1,530.00 637.50 1,360.00 467.50
5.2500
892.50

90.0000
40 PLASTIC TRAFFIC ARROW

28.0000 EACH 2.27 % 100.0000 13.64 % 90.0000 2.27 %

2,520.00 56.00 2,800.00 336.00 2,520.00 56.00
88.0000
2,464.00

40.0000
41 PLASTIC TRAFFIC LETTER

12.0000 EACH -20.00 % 45.0000 -10.00 % 40.0000 -20.00 %

480.00 -120.00 540.00 -60.00 480.00 -120.00
50.0000
600.00

14.0000
42 PLASTIC DRAINAGE MARKING

151.0000 EACH -6.67 % 16.0000 6.67 % 14.0000 -6.67 %

2,114.00 -151.00 2,416.00 151.00 2,114.00 -151.00
15.0000
2,265.00

14.0000
43  PLASTIC JUNCTION BOX MARKER

143.0000 EACH -6.67 % 16.0000 6.67 % 14.0000 -6.67 %

2,002.00 -143.00 2,288.00 143.00 2,002.00 -143.00
15.0000
2,145.00

245.0000
44 RAISED PAVEMENT MARKER TYPE 2

18.5000 HUND -12.50 % 270.0000 -3.57 % 245.0000 -12.50 %

4,532.50 -647.50 4,995.00 -185.00 4,532.50 -647.50
280.0000
5,180.00

0.1000
45 TEMPORARY PAVEMENT MARKING

67720.0000 L.F. -33.33 % 0.1500 0.00 % 0.2000 33.33 %

6,772.00 -3,386.00 10,158.00 0.00 13,544.00 3,386.00
0.1500

10,158.00
46 PERMANENT SIGNING

L.S. 10.00 % 16.67 % 10.00 %

132,000.00 12,000.00 140,000.00 20,000.00 132,000.00 12,000.00120,000.00
47  INDUCTION LOOP VEH. DET. SYS. 1

L.S. -38.18 % -37.50 % -43.18 %

2,720.00 -1,680.00 2,750.00 -1,650.00 2,500.00 -1,900.004,400.00
48  INDUCTION LOOP VEH. DET. SYS. 2

L.S. -38.18 % -37.50 % -43.18 %

2,720.00 -1,680.00 2,750.00 -1,650.00 2,500.00 -1,900.004,400.00
49  INDUCTION LOOP VEH. DET. SYS. 3

L.S. -38.18 % -37.50 % -43.18 %

2,720.00 -1,680.00 2,750.00 -1,650.00 2,500.00 -1,900.004,400.00
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50  INDUCTION LOOP VEH. DET. SYS. 4

L.S. -38.18 % -37.50 % -43.18 %

2,720.00 -1,680.00 2,750.00 -1,650.00 2,500.00 -1,900.004,400.00

5.0000
51 SEQUENTIAL ARROW SIGN

810.0000 HR -28.57 % 3.5000 -50.00 % 6.0000 -14.29 %

4,050.00 -1,620.00 2,835.00 -2,835.00 4,860.00 -810.00
7.0000

5,670.00

5,500.0000
52 PORTABLE CHANGEABLE MESSAGE SIGN

10.0000 EACH 30.95 % 1,250.0000 -70.24 % 3,400.0000 -19.05 %

55,000.00 13,000.00 12,500.00 -29,500.00 34,000.00 -8,000.00
4,200.0000
42,000.00

3.0000
53 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4500.0000 HR -50.00 % 9.0000 50.00 % 2.0000 -66.67 %

13,500.00 -13,500.00 40,500.00 13,500.00 9,000.00 -18,000.00
6.0000

27,000.00
54 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -55.26 % -78.30 % -66.44 %

20,000.00 -24,700.00 9,700.00 -35,000.00 15,000.00 -29,700.0044,700.00

38.4000
55 FLAGGERS AND SPOTTERS

90.0000 HR -4.00 % 42.0000 5.00 % 45.0000 12.50 %

3,456.00 -144.00 3,780.00 180.00 4,050.00 450.00
40.0000
3,600.00

38.4000
56 OTHER TRAFFIC CONTROL LABOR

592.0000 HR -4.00 % 42.0000 5.00 % 45.0000 12.50 %

22,732.80 -947.20 24,864.00 1,184.00 26,640.00 2,960.00
40.0000

23,680.00
57 TRAFFIC CONTROL SUPERVISOR

L.S. 48.15 % 30.59 % 92.04 %

27,000.00 8,775.00 23,800.00 5,575.00 35,000.00 16,775.0018,225.00

15.0000
58 CONSTRUCTION SIGNS CLASS A

776.0000 S.F. -6.25 % 10.0000 -37.50 % 18.6000 16.25 %

11,640.00 -776.00 7,760.00 -4,656.00 14,433.60 2,017.60
16.0000

12,416.00

OTHER ITEMS
59 ROADWAY SURVEYING

L.S. 33.33 % 86.67 % 0.00 %

20,000.00 5,000.00 28,000.00 13,000.00 15,000.00 0.0015,000.00
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OTHER ITEMS
60  LICENSED SURVEYING - LUMP SUM

L.S. 0.00 % 0.00 % -20.00 %

5,000.00 0.00 5,000.00 0.00 4,000.00 -1,000.005,000.00

500.0000
61  PIPE MONUMENT

4.0000 EACH 100.00 % 555.0000 122.00 % 350.0000 40.00 %

2,000.00 1,000.00 2,220.00 1,220.00 1,400.00 400.00
250.0000
1,000.00

40.0000
62 RAMP DETECTABLE WARNING RETROFIT

45.0000 S.F. -6.98 % 45.0000 4.65 % 40.0000 -6.98 %

1,800.00 -135.00 2,025.00 90.00 1,800.00 -135.00
43.0000
1,935.00

300.0000
63 ADJUST CATCH BASIN

17.0000 EACH -33.33 % 860.0000 91.11 % 290.0000 -35.56 %

5,100.00 -2,550.00 14,620.00 6,970.00 4,930.00 -2,720.00
450.0000
7,650.00

200.0000
64 ADJUST JUNCTION BOX

59.0000 EACH -20.00 % 460.0000 84.00 % 185.0000 -26.00 %

11,800.00 -2,950.00 27,140.00 12,390.00 10,915.00 -3,835.00
250.0000
14,750.00

65 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
66 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
67 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00-8.00
68 SPCC PLAN

L.S. -80.00 % -60.00 % -40.00 %

500.00 -2,000.00 1,000.00 -1,500.00 1,500.00 -1,000.002,500.00

$2,326,450.91 -14.85% $2,447,696.00 -10.41% $2,477,510.69 -9.32%$2,732,207.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C514 REVISION NO : 1 BIDS OPENED ON : Mar  8 2006
CONTRACT NO :007099 REGION NO : 3 AWARDED ON : Mar 13 2006
VERSION NO :1 WORK ORDER# : XL2513
HWY :SR 167,512 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 512
104TH ST. E. TO SR 167 O/C
PAVING
05C514

TUCCI & SONS, INC. ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC
4224 WALLER RD E 6819 S 228TH ST 1200 E "D" ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2006
13:52

DOT_RGGB01

, NH-0512(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$2,477,510.69$2,326,450.91 $2,447,696.00BASE TOTAL -14.85% -10.41% -9.32%$2,732,207.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C514 REVISION NO : 1 BIDS OPENED ON : Mar  8 2006
CONTRACT NO :007099 REGION NO : 3 AWARDED ON : Mar 13 2006
VERSION NO :1 WORK ORDER# : XL2513
HWY :SR 167,512 ------- 4TH BIDDER -------

TITLE : SR 512
104TH ST. E. TO SR 167 O/C
PAVING
05C514

LAKESIDE INDUSTRIES
2416 HOGUM BAY ROAD
 98516-3875

PROJECT : LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2006
13:52

DOT_RGGB01

, NH-0512(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 63.40 %
250,000.00 97,000.00153,000.00

4.8300
2 REMOVING GUARDRAIL

1510.0000 L.F. -3.40 %
7,293.30 -256.70

5.0000
7,550.00

179.0000
3 REMOVING GUARDRAIL ANCHOR

6.0000 EACH -10.50 %
1,074.00 -126.00

200.0000
1,200.00

1.0000
4 REMOVING PLASTIC LINE

10480.0000 L.F. -33.33 %
10,480.00 -5,240.00

1.5000
15,720.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -2.78 %

7,000.00 -200.007,200.00

GRADING

12.0000
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

5270.0000 S.Y. -47.83 %
63,240.00 -57,970.00

23.0000
121,210.00

7,000.0000
7  SHOULDER FINISHING

12.0700 MI. 133.33 %
84,490.00 48,280.00

3,000.0000
36,210.00

STRUCTURE

2.7500
8  REMOVING EXISTING OVERLAY FROM BRIDGE DECK

7270.0000 S.Y. -45.00 %
19,992.50 -16,357.50

5.0000
36,350.00

9 FURTHER DECK PREPARATION
EST. 0.00 %

10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C514 REVISION NO : 1 BIDS OPENED ON : Mar  8 2006
CONTRACT NO :007099 REGION NO : 3 AWARDED ON : Mar 13 2006
VERSION NO :1 WORK ORDER# : XL2513
HWY :SR 167,512 ------- 4TH BIDDER -------

TITLE : SR 512
104TH ST. E. TO SR 167 O/C
PAVING
05C514

LAKESIDE INDUSTRIES
2416 HOGUM BAY ROAD
 98516-3875

PROJECT : LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2006
13:52

DOT_RGGB01

, NH-0512(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

58.0000
10 EXPANSION JOINT MODIFICATION

280.0000 L.F. -61.33 %
16,240.00 -25,760.00

150.0000
42,000.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
26,630.0026,630.00

ASPHALT CONCRETE PAVEMENT

7.2500
12 PLANING BITUMINOUS PAVEMENT

11270.0000 S.Y. 3.57 %
81,707.50 2,817.50

7.0000
78,890.00

60.0000
13 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

1830.0000 TON -20.00 %
109,800.00 -27,450.00

75.0000
137,250.00

57.5000
14 HMA CL. 1/2 IN. PG 64-22

25030.0000 TON 10.58 %
1,439,225.00 137,665.00

52.0000
1,301,560.00

15 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

38,700.0038,700.00
16 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
38,517.0038,517.00

17 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-6.00-6.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C514 REVISION NO : 1 BIDS OPENED ON : Mar  8 2006
CONTRACT NO :007099 REGION NO : 3 AWARDED ON : Mar 13 2006
VERSION NO :1 WORK ORDER# : XL2513
HWY :SR 167,512 ------- 4TH BIDDER -------

TITLE : SR 512
104TH ST. E. TO SR 167 O/C
PAVING
05C514

LAKESIDE INDUSTRIES
2416 HOGUM BAY ROAD
 98516-3875

PROJECT : LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2006
13:52

DOT_RGGB01

, NH-0512(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
18  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN

L.S. -20.00 %
2,000.00 -500.002,500.00

100.0000
19 ESC LEAD

25.0000 DAY -50.00 %
2,500.00 -2,500.00

200.0000
5,000.00

20 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

24,999.0024,999.00

TRAFFIC

19.5000
21 BEAM GUARDRAIL TYPE 1

838.0000 L.F. 30.00 %
16,341.00 3,771.00

15.0000
12,570.00

1,275.0000
22 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

14.0000 EACH -29.17 %
17,850.00 -7,350.00

1,800.0000
25,200.00

1,710.0000
23 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH -14.50 %
11,970.00 -2,030.00

2,000.0000
14,000.00

2,115.0000
24 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 0.71 %
4,230.00 30.00

2,100.0000
4,200.00

540.0000
25 BEAM GUARDRAIL ANCHOR TYPE 4

6.0000 EACH -32.50 %
3,240.00 -1,560.00

800.0000
4,800.00

16.5000
26 REMOVING AND RESETTING BEAM GUARDRAIL

940.0000 L.F. 17.86 %
15,510.00 2,350.00

14.0000
13,160.00

5.4000
27 RAISING EXISTING BEAM GUARDRAIL

2100.0000 L.F. 8.00 %
11,340.00 840.00

5.0000
10,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C514 REVISION NO : 1 BIDS OPENED ON : Mar  8 2006
CONTRACT NO :007099 REGION NO : 3 AWARDED ON : Mar 13 2006
VERSION NO :1 WORK ORDER# : XL2513
HWY :SR 167,512 ------- 4TH BIDDER -------

TITLE : SR 512
104TH ST. E. TO SR 167 O/C
PAVING
05C514

LAKESIDE INDUSTRIES
2416 HOGUM BAY ROAD
 98516-3875

PROJECT : LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2006
13:52

DOT_RGGB01

, NH-0512(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

12,000.0000
28 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 71.43 %
24,000.00 10,000.00

7,000.0000
14,000.00

42.0000
29 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

276.0000 HR 5.00 %
11,592.00 552.00

40.0000
11,040.00

30 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

3,700.003,700.00

26.9000
31 FLEXIBLE GUIDE POST

347.0000 EACH -10.33 %
9,334.30 -1,075.70

30.0000
10,410.00

0.1200
32 PAINT LINE

92140.0000 L.F. 20.00 %
11,056.80 1,842.80

0.1000
9,214.00

0.6000
33  PAINT EXISTING TRAFFIC CURB

1700.0000 L.F. -40.00 %
1,020.00 -680.00

1.0000
1,700.00

0.7500
34 PROFILED PLASTIC LINE

40440.0000 L.F. -37.50 %
30,330.00 -18,198.00

1.2000
48,528.00

1.1000
35 PROFILED PLASTIC DROP LANE LINE

970.0000 L.F. -45.00 %
1,067.00 -873.00

2.0000
1,940.00

2.2000
36  CONTINUOUS PROFILED PLASTIC LINE

1260.0000 L.F. -54.17 %
2,772.00 -3,276.00

4.8000
6,048.00

3.3000
37 PROFILED PLASTIC WIDE LINE

12330.0000 L.F. -34.00 %
40,689.00 -20,961.00

5.0000
61,650.00

5.7500
38 PLASTIC CROSSWALK LINE

910.0000 S.F. 43.75 %
5,232.50 1,592.50

4.0000
3,640.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C514 REVISION NO : 1 BIDS OPENED ON : Mar  8 2006
CONTRACT NO :007099 REGION NO : 3 AWARDED ON : Mar 13 2006
VERSION NO :1 WORK ORDER# : XL2513
HWY :SR 167,512 ------- 4TH BIDDER -------

TITLE : SR 512
104TH ST. E. TO SR 167 O/C
PAVING
05C514

LAKESIDE INDUSTRIES
2416 HOGUM BAY ROAD
 98516-3875

PROJECT : LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2006
13:52

DOT_RGGB01

, NH-0512(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

9.5000
39 PLASTIC STOP LINE

170.0000 L.F. 80.95 %
1,615.00 722.50

5.2500
892.50

110.0000
40 PLASTIC TRAFFIC ARROW

28.0000 EACH 25.00 %
3,080.00 616.00

88.0000
2,464.00

100.0000
41 PLASTIC TRAFFIC LETTER

12.0000 EACH 100.00 %
1,200.00 600.00

50.0000
600.00

15.0000
42 PLASTIC DRAINAGE MARKING

151.0000 EACH 0.00 %
2,265.00 0.00

15.0000
2,265.00

15.0000
43  PLASTIC JUNCTION BOX MARKER

143.0000 EACH 0.00 %
2,145.00 0.00

15.0000
2,145.00

330.0000
44 RAISED PAVEMENT MARKER TYPE 2

18.5000 HUND 17.86 %
6,105.00 925.00

280.0000
5,180.00

0.0600
45 TEMPORARY PAVEMENT MARKING

67720.0000 L.F. -60.00 %
4,063.20 -6,094.80

0.1500
10,158.00

46 PERMANENT SIGNING
L.S. 16.67 %

140,000.00 20,000.00120,000.00
47  INDUCTION LOOP VEH. DET. SYS. 1

L.S. -39.77 %
2,650.00 -1,750.004,400.00

48  INDUCTION LOOP VEH. DET. SYS. 2
L.S. -39.77 %

2,650.00 -1,750.004,400.00
49  INDUCTION LOOP VEH. DET. SYS. 3

L.S. -39.77 %
2,650.00 -1,750.004,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C514 REVISION NO : 1 BIDS OPENED ON : Mar  8 2006
CONTRACT NO :007099 REGION NO : 3 AWARDED ON : Mar 13 2006
VERSION NO :1 WORK ORDER# : XL2513
HWY :SR 167,512 ------- 4TH BIDDER -------

TITLE : SR 512
104TH ST. E. TO SR 167 O/C
PAVING
05C514

LAKESIDE INDUSTRIES
2416 HOGUM BAY ROAD
 98516-3875

PROJECT : LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2006
13:52

DOT_RGGB01

, NH-0512(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
50  INDUCTION LOOP VEH. DET. SYS. 4

L.S. -39.77 %
2,650.00 -1,750.004,400.00

5.0000
51 SEQUENTIAL ARROW SIGN

810.0000 HR -28.57 %
4,050.00 -1,620.00

7.0000
5,670.00

5,000.0000
52 PORTABLE CHANGEABLE MESSAGE SIGN

10.0000 EACH 19.05 %
50,000.00 8,000.00

4,200.0000
42,000.00

2.0000
53 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4500.0000 HR -66.67 %
9,000.00 -18,000.00

6.0000
27,000.00

54 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -55.26 %

20,000.00 -24,700.0044,700.00

42.0000
55 FLAGGERS AND SPOTTERS

90.0000 HR 5.00 %
3,780.00 180.00

40.0000
3,600.00

45.0000
56 OTHER TRAFFIC CONTROL LABOR

592.0000 HR 12.50 %
26,640.00 2,960.00

40.0000
23,680.00

57 TRAFFIC CONTROL SUPERVISOR
L.S. 48.15 %

27,000.00 8,775.0018,225.00

15.0000
58 CONSTRUCTION SIGNS CLASS A

776.0000 S.F. -6.25 %
11,640.00 -776.00

16.0000
12,416.00

OTHER ITEMS
59 ROADWAY SURVEYING

L.S. 243.00 %
51,450.00 36,450.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C514 REVISION NO : 1 BIDS OPENED ON : Mar  8 2006
CONTRACT NO :007099 REGION NO : 3 AWARDED ON : Mar 13 2006
VERSION NO :1 WORK ORDER# : XL2513
HWY :SR 167,512 ------- 4TH BIDDER -------

TITLE : SR 512
104TH ST. E. TO SR 167 O/C
PAVING
05C514

LAKESIDE INDUSTRIES
2416 HOGUM BAY ROAD
 98516-3875

PROJECT : LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2006
13:52

DOT_RGGB01

, NH-0512(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
60  LICENSED SURVEYING - LUMP SUM

L.S. -4.00 %
4,800.00 -200.005,000.00

2,000.0000
61  PIPE MONUMENT

4.0000 EACH 700.00 %
8,000.00 7,000.00

250.0000
1,000.00

44.1000
62 RAMP DETECTABLE WARNING RETROFIT

45.0000 S.F. 2.56 %
1,984.50 49.50

43.0000
1,935.00

400.0000
63 ADJUST CATCH BASIN

17.0000 EACH -11.11 %
6,800.00 -850.00

450.0000
7,650.00

350.0000
64 ADJUST JUNCTION BOX

59.0000 EACH 40.00 %
20,650.00 5,900.00

250.0000
14,750.00

65 ROADSIDE CLEANUP
EST. 0.00 %

5,000.005,000.00
66 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

67 MINOR CHANGE
CALC 0.00 %

-8.00-8.00
68 SPCC PLAN

L.S. 0.00 %
2,500.00 0.002,500.00

$2,879,521.60 5.39%$2,732,207.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C514 REVISION NO : 1 BIDS OPENED ON : Mar  8 2006
CONTRACT NO :007099 REGION NO : 3 AWARDED ON : Mar 13 2006
VERSION NO :1 WORK ORDER# : XL2513
HWY :SR 167,512 ------- 4TH BIDDER -------

TITLE : SR 512
104TH ST. E. TO SR 167 O/C
PAVING
05C514

LAKESIDE INDUSTRIES
2416 HOGUM BAY ROAD
 98516-3875

PROJECT : LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2006
13:52

DOT_RGGB01

, NH-0512(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$2,879,521.60BASE TOTAL 5.39%$2,732,207.50


