
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06C526 REVISION NO : BIDS OPENED ON : Mar 28 2007
CONTRACT NO :007305 REGION NO : 3 AWARDED ON : Apr  2 2007
VERSION NO :2 WORK ORDER# : XL2551
HWY :SR 161,167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
SR167 COUPLET TO 36TH STREET E
PAVING
06C526

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC ICON MATERIALS, A DIVISION OF 
4224 WALLER RD E 1200 E "D" ST 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2007
18:01

DOT_RGGB01

STPF-0161(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -5.04 % -5.04 % 49.58 %

113,000.00 -6,000.00 113,000.00 -6,000.00 178,000.00 59,000.00119,000.00

100.0000
2 REMOVING CEMENT CONC. SIDEWALK

32.0000 S.Y. 185.71 % 45.0000 28.57 % 20.0000 -42.86 %

3,200.00 2,080.00 1,440.00 320.00 640.00 -480.00
35.0000
1,120.00

100.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

20.0000 L.F. 400.00 % 75.0000 275.00 % 20.0000 0.00 %

2,000.00 1,600.00 1,500.00 1,100.00 400.00 0.00
20.0000
400.00

4.0000
4 REMOVING ASPHALT CONC. CURB

670.0000 L.F. 2.56 % 5.0000 28.21 % 4.0000 2.56 %

2,680.00 67.00 3,350.00 737.00 2,680.00 67.00
3.9000

2,613.00
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -47.62 % -33.33 % -4.76 %

11,000.00 -10,000.00 14,000.00 -7,000.00 20,000.00 -1,000.0021,000.00

GRADING

17.0000
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

2020.0000 S.Y. -15.00 % 21.5000 7.50 % 18.0000 -10.00 %

34,340.00 -6,060.00 43,430.00 3,030.00 36,360.00 -4,040.00
20.0000

40,400.00

STRUCTURE
7 FURTHER DECK PREPARATION

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

SURFACING

60.0000
8 CRUSHED SURFACING BASE COURSE

75.0000 TON 50.00 % 100.0000 150.00 % 55.0000 37.50 %

4,500.00 1,500.00 7,500.00 4,500.00 4,125.00 1,125.00
40.0000
3,000.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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03/19/2007
18:01

DOT_RGGB01

STPF-0161(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

10,500.0000
9  SHOULDER FINISHING

1.8000 MI. 162.50 % 7,500.0000 87.50 % 4,200.0000 5.00 %

18,900.00 11,700.00 13,500.00 6,300.00 7,560.00 360.00
4,000.0000
7,200.00

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

8,250.00 8,250.00 8,250.008,250.00

HOT MIX ASPHALT
11 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

10,800.00 10,800.00 10,800.0010,800.00

6.6000
12 PLANING BITUMINOUS PAVEMENT

4520.0000 S.Y. -12.00 % 10.4000 38.67 % 10.5000 40.00 %

29,832.00 -4,068.00 47,008.00 13,108.00 47,460.00 13,560.00
7.5000

33,900.00

80.0000
13 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

210.0000 TON -20.00 % 80.0000 -20.00 % 75.0000 -25.00 %

16,800.00 -4,200.00 16,800.00 -4,200.00 15,750.00 -5,250.00
100.0000
21,000.00

95.0000
14 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

700.0000 TON 18.75 % 85.0000 6.25 % 115.0000 43.75 %

66,500.00 10,500.00 59,500.00 3,500.00 80,500.00 24,500.00
80.0000

56,000.00

61.6000
15 HMA CL. 1/2 IN. PG 70-22

7180.0000 TON -12.00 % 76.5000 9.29 % 65.0000 -7.14 %

442,288.00 -60,312.00 549,270.00 46,670.00 466,700.00 -35,900.00
70.0000

502,600.00
16 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,500.00 15,500.00 15,500.0015,500.00
17 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
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HOT MIX ASPHALT

175.0000
18 HMA FOR APPROACH CL. 1/2 IN. PG 70-22

80.0000 TON 34.62 % 100.0000 -23.08 % 95.0000 -26.92 %

14,000.00 3,600.00 8,000.00 -2,400.00 7,600.00 -2,800.00
130.0000
10,400.00

140.0000
19 COMMERCIAL HMA

40.0000 TON -6.67 % 100.0000 -33.33 % 110.0000 -26.67 %

5,600.00 -400.00 4,000.00 -2,000.00 4,400.00 -1,600.00
150.0000
6,000.00

30.0000
20 LONGITUDINAL JOINT SEAL

96.0000 L.F. -14.29 % 30.0000 -14.29 % 30.0000 -14.29 %

2,880.00 -480.00 2,880.00 -480.00 2,880.00 -480.00
35.0000
3,360.00

21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

EROSION CONTROL AND PLANTING

60.0000
22 ESC LEAD

20.0000 DAY -88.00 % 100.0000 -80.00 % 200.0000 -60.00 %

1,200.00 -8,800.00 2,000.00 -8,000.00 4,000.00 -6,000.00
500.0000
10,000.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

20.0000
24 SEEDING AND FERTILIZING BY HAND

100.0000 S.Y. 100.00 % 20.0000 100.00 % 3.5000 -65.00 %

2,000.00 1,000.00 2,000.00 1,000.00 350.00 -650.00
10.0000
1,000.00

TRAFFIC

84.0000
25 CEMENT CONC. TRAFFIC CURB AND GUTTER

58.0000 L.F. 82.61 % 25.0000 -45.65 % 40.0000 -13.04 %

4,872.00 2,204.00 1,450.00 -1,218.00 2,320.00 -348.00
46.0000
2,668.00

75.0000
26 CEMENT CONC. TRAFFIC CURB

445.0000 L.F. 275.00 % 22.0000 10.00 % 25.0000 25.00 %

33,375.00 24,475.00 9,790.00 890.00 11,125.00 2,225.00
20.0000
8,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06C526 REVISION NO : BIDS OPENED ON : Mar 28 2007
CONTRACT NO :007305 REGION NO : 3 AWARDED ON : Apr  2 2007
VERSION NO :2 WORK ORDER# : XL2551
HWY :SR 161,167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
SR167 COUPLET TO 36TH STREET E
PAVING
06C526

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC ICON MATERIALS, A DIVISION OF 
4224 WALLER RD E 1200 E "D" ST 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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TRAFFIC

64.0000
27 CEMENT CONC. PEDESTRIAN CURB

38.0000 L.F. 113.33 % 20.0000 -33.33 % 20.0000 -33.33 %

2,432.00 1,292.00 760.00 -380.00 760.00 -380.00
30.0000
1,140.00

4.0000
28 EXTRUDED CURB

630.0000 L.F. -33.33 % 4.0000 -33.33 % 4.0000 -33.33 %

2,520.00 -1,260.00 2,520.00 -1,260.00 2,520.00 -1,260.00
6.0000

3,780.00

12.0000
29 TYPE C PRECAST TRAFFIC CURB

255.0000 L.F. -20.00 % 12.0000 -20.00 % 12.0000 -20.00 %

3,060.00 -765.00 3,060.00 -765.00 3,060.00 -765.00
15.0000
3,825.00

69.0000
30 BEAM GUARDRAIL POST

58.0000 EACH -48.89 % 69.0000 -48.89 % 40.0000 -70.37 %

4,002.00 -3,828.00 4,002.00 -3,828.00 2,320.00 -5,510.00
135.0000
7,830.00

8.5000
31 BEAM GUARDRAIL BLOCK

58.0000 EACH 70.00 % 8.5000 70.00 % 10.0000 100.00 %

493.00 203.00 493.00 203.00 580.00 290.00
5.0000
290.00

9.4500
32 REMOVING AND RESETTING BEAM GUARDRAIL

638.0000 L.F. -60.63 % 9.4500 -60.63 % 15.0000 -37.50 %

6,029.10 -9,282.90 6,029.10 -9,282.90 9,570.00 -5,742.00
24.0000

15,312.00

6.5500
33 RAISING EXISTING BEAM GUARDRAIL

6965.0000 L.F. -45.42 % 6.5500 -45.42 % 7.0000 -41.67 %

45,620.75 -37,959.25 45,620.75 -37,959.25 48,755.00 -34,825.00
12.0000

83,580.00

28.5000
34 FLEXIBLE GUIDE POST

94.0000 EACH -5.00 % 28.5000 -5.00 % 40.0000 33.33 %

2,679.00 -141.00 2,679.00 -141.00 3,760.00 940.00
30.0000
2,820.00

0.1500
35 PAINT LINE

44860.0000 L.F. 0.00 % 0.1500 0.00 % 0.1500 0.00 %

6,729.00 0.00 6,729.00 0.00 6,729.00 0.00
0.1500

6,729.00

1.2000
36 PLASTIC WIDE LINE

3730.0000 L.F. -52.00 % 1.2000 -52.00 % 1.2000 -52.00 %

4,476.00 -4,849.00 4,476.00 -4,849.00 4,476.00 -4,849.00
2.5000

9,325.00

2.5000
37 PLASTIC CROSSWALK LINE

1860.0000 S.F. -50.00 % 2.5000 -50.00 % 2.5000 -50.00 %

4,650.00 -4,650.00 4,650.00 -4,650.00 4,650.00 -4,650.00
5.0000

9,300.00
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TRAFFIC

3.5000
38 PLASTIC STOP LINE

600.0000 L.F. -50.00 % 3.5000 -50.00 % 3.5000 -50.00 %

2,100.00 -2,100.00 2,100.00 -2,100.00 2,100.00 -2,100.00
7.0000

4,200.00

65.0000
39 PLASTIC TRAFFIC ARROW

50.0000 EACH -31.58 % 65.0000 -31.58 % 65.0000 -31.58 %

3,250.00 -1,500.00 3,250.00 -1,500.00 3,250.00 -1,500.00
95.0000
4,750.00

35.0000
40 PLASTIC TRAFFIC LETTER

59.0000 EACH -33.96 % 35.0000 -33.96 % 35.0000 -33.96 %

2,065.00 -1,062.00 2,065.00 -1,062.00 2,065.00 -1,062.00
53.0000
3,127.00

25.0000
41 PLASTIC DRAINAGE MARKING

19.0000 EACH 56.25 % 25.0000 56.25 % 25.0000 56.25 %

475.00 171.00 475.00 171.00 475.00 171.00
16.0000
304.00

25.0000
42  PLASTIC J-BOX MARKER

33.0000 EACH 66.67 % 25.0000 66.67 % 25.0000 66.67 %

825.00 330.00 825.00 330.00 825.00 330.00
15.0000
495.00

200.0000
43 RAISED PAVEMENT MARKER TYPE 1

6.5000 HUND -33.33 % 200.0000 -33.33 % 200.0000 -33.33 %

1,300.00 -650.00 1,300.00 -650.00 1,300.00 -650.00
300.0000
1,950.00

285.0000
44 RAISED PAVEMENT MARKER TYPE 2

8.0000 HUND -25.00 % 285.0000 -25.00 % 285.0000 -25.00 %

2,280.00 -760.00 2,280.00 -760.00 2,280.00 -760.00
380.0000
3,040.00

0.1000
45 TEMPORARY PAVEMENT MARKING

29880.0000 L.F. -50.00 % 0.2000 0.00 % 0.1600 -20.00 %

2,988.00 -2,988.00 5,976.00 0.00 4,780.80 -1,195.20
0.2000

5,976.00
46 PERMANENT SIGNING

L.S. 56.72 % 56.72 % 56.72 %

42,000.00 15,200.00 42,000.00 15,200.00 42,000.00 15,200.0026,800.00
47 ILLUMINATION SYSTEM

L.S. 4.98 % 4.98 % 14.29 %

36,744.00 1,744.00 36,744.00 1,744.00 40,000.00 5,000.0035,000.00
48 TRAFFIC SIGNAL SYSTEM

L.S. -43.30 % -43.30 % -37.44 %

122,360.00 -93,440.00 122,360.00 -93,440.00 135,000.00 -80,800.00215,800.00
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TRAFFIC
49  INDUCTION LOOP REPLACEMENT

EST. 0.00 % 0.00 % 0.00 %

4,800.00 4,800.00 4,800.004,800.00

5.0000
50 SEQUENTIAL ARROW SIGN

522.0000 HR -50.00 % 3.0000 -70.00 % 6.0000 -40.00 %

2,610.00 -2,610.00 1,566.00 -3,654.00 3,132.00 -2,088.00
10.0000
5,220.00

3,400.0000
51 PORTABLE CHANGEABLE MESSAGE SIGN

6.0000 EACH -12.82 % 4,500.0000 15.38 % 2,800.0000 -28.21 %

20,400.00 -3,000.00 27,000.00 3,600.00 16,800.00 -6,600.00
3,900.0000
23,400.00

2.0000
52 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2600.0000 HR -75.00 % 2.0000 -75.00 % 3.0000 -62.50 %

5,200.00 -15,600.00 5,200.00 -15,600.00 7,800.00 -13,000.00
8.0000

20,800.00
53 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -27.27 % -9.09 % 81.82 %

16,000.00 -6,000.00 20,000.00 -2,000.00 40,000.00 18,000.0022,000.00

44.5000
54 FLAGGERS AND SPOTTERS

750.0000 HR 11.25 % 52.0000 30.00 % 35.0000 -12.50 %

33,375.00 3,375.00 39,000.00 9,000.00 26,250.00 -3,750.00
40.0000

30,000.00

44.5000
55 OTHER TRAFFIC CONTROL LABOR

700.0000 HR -1.11 % 52.0000 15.56 % 47.0000 4.44 %

31,150.00 -350.00 36,400.00 4,900.00 32,900.00 1,400.00
45.0000

31,500.00
56 TRAFFIC CONTROL SUPERVISOR

L.S. 18.06 % 52.78 % 177.78 %

17,000.00 2,600.00 22,000.00 7,600.00 40,000.00 25,600.0014,400.00

16.0000
57 CONSTRUCTION SIGNS CLASS A

600.0000 S.F. 0.00 % 19.0000 18.75 % 17.0000 6.25 %

9,600.00 0.00 11,400.00 1,800.00 10,200.00 600.00
16.0000
9,600.00

OTHER ITEMS
58 TYPE B PROGRESS SCHEDULE

L.S. 0.02 % 0.00 % 0.00 %

5,001.00 1.00 5,000.00 0.00 5,000.00 0.005,000.00
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OTHER ITEMS
59 ROADWAY SURVEYING

L.S. 87.78 % 87.76 % 166.67 %

42,250.00 19,750.00 42,245.00 19,745.00 60,000.00 37,500.0022,500.00

500.0000
60 ADJUST MONUMENT CASE AND COVER

6.0000 EACH 25.00 % 300.0000 -25.00 % 300.0000 -25.00 %

3,000.00 600.00 1,800.00 -600.00 1,800.00 -600.00
400.0000
2,400.00

500.0000
61 BRIDGE END SIDEWALK RAMP

2.0000 EACH -66.67 % 500.0000 -66.67 % 500.0000 -66.67 %

1,000.00 -2,000.00 1,000.00 -2,000.00 1,000.00 -2,000.00
1,500.0000
3,000.00

95.0000
62 CEMENT CONC. SIDEWALK

35.0000 S.Y. 58.33 % 35.0000 -41.67 % 45.0000 -25.00 %

3,325.00 1,225.00 1,225.00 -875.00 1,575.00 -525.00
60.0000
2,100.00

1,500.0000
63 CEMENT CONC. SIDEWALK RAMP TYPE 1B

9.0000 EACH 11.11 % 1,200.0000 -11.11 % 1,300.0000 -3.70 %

13,500.00 1,350.00 10,800.00 -1,350.00 11,700.00 -450.00
1,350.0000
12,150.00

2,000.0000
64 CEMENT CONC. SIDEWALK RAMP TYPE 4B

2.0000 EACH 48.15 % 1,200.0000 -11.11 % 1,300.0000 -3.70 %

4,000.00 1,300.00 2,400.00 -300.00 2,600.00 -100.00
1,350.0000
2,700.00

65.0000
65 RAMP DETECTABLE WARNING RETROFIT

54.0000 S.F. 44.44 % 70.0000 55.56 % 38.0000 -15.56 %

3,510.00 1,080.00 3,780.00 1,350.00 2,052.00 -378.00
45.0000
2,430.00

500.0000
66 ADJUST MANHOLE

2.0000 EACH -33.33 % 500.0000 -33.33 % 500.0000 -33.33 %

1,000.00 -500.00 1,000.00 -500.00 1,000.00 -500.00
750.0000
1,500.00

400.0000
67 ADJUST CATCH BASIN

12.0000 EACH -11.11 % 400.0000 -11.11 % 400.0000 -11.11 %

4,800.00 -600.00 4,800.00 -600.00 4,800.00 -600.00
450.0000
5,400.00

400.0000
68 ADJUST VALVE BOX

4.0000 EACH 56.86 % 300.0000 17.65 % 300.0000 17.65 %

1,600.00 580.00 1,200.00 180.00 1,200.00 180.00
255.0000
1,020.00

235.0000
69 ADJUST JUNCTION BOX

5.0000 EACH -30.88 % 235.0000 -30.88 % 235.0000 -30.88 %

1,175.00 -525.00 1,175.00 -525.00 1,175.00 -525.00
340.0000
1,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06C526 REVISION NO : BIDS OPENED ON : Mar 28 2007
CONTRACT NO :007305 REGION NO : 3 AWARDED ON : Apr  2 2007
VERSION NO :2 WORK ORDER# : XL2551
HWY :SR 161,167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
SR167 COUPLET TO 36TH STREET E
PAVING
06C526

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC ICON MATERIALS, A DIVISION OF 
4224 WALLER RD E 1200 E "D" ST 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2007
18:01

DOT_RGGB01

STPF-0161(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
70 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
71 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

10.00 10.00 10.0010.00
72 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

7.00 7.00 7.007.00
73 SPCC PLAN

L.S. 66.67 % 0.00 % -66.67 %

2,500.00 1,000.00 1,500.00 0.00 500.00 -1,000.001,500.00
74  TEMPORARY EROSION AND SEDIMENT CONTROL PLAN

L.S. 66.67 % -33.33 % -33.33 %

2,500.00 1,000.00 1,000.00 -500.00 1,000.00 -500.001,500.00

$1,407,401.85 -11.63% $1,517,163.85 -4.74% $1,561,450.80 -1.96%$1,592,615.00CONTRACT TOTAL

$1,561,450.80$1,407,401.85 $1,517,163.85BASE TOTAL -11.63% -4.74% -1.96%$1,592,615.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06C526 REVISION NO : BIDS OPENED ON : Mar 28 2007
CONTRACT NO :007305 REGION NO : 3 AWARDED ON : Apr  2 2007
VERSION NO :2 WORK ORDER# : XL2551
HWY :SR 161,167 ------- 4TH BIDDER -------

TITLE :SR 161
SR167 COUPLET TO 36TH STREET E
PAVING
06C526

LAKESIDE INDUSTRIES
18808 SE 257TH ST

PROJECT : COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2007
18:01

DOT_RGGB01

STPF-0161(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 47.06 %
175,000.00 56,000.00119,000.00

40.0000
2 REMOVING CEMENT CONC. SIDEWALK

32.0000 S.Y. 14.29 %
1,280.00 160.00

35.0000
1,120.00

65.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

20.0000 L.F. 225.00 %
1,300.00 900.00

20.0000
400.00

5.0000
4 REMOVING ASPHALT CONC. CURB

670.0000 L.F. 28.21 %
3,350.00 737.00

3.9000
2,613.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -42.86 %

12,000.00 -9,000.0021,000.00

GRADING

18.0000
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

2020.0000 S.Y. -10.00 %
36,360.00 -4,040.00

20.0000
40,400.00

STRUCTURE
7 FURTHER DECK PREPARATION

EST. 0.00 %
3,000.003,000.00

SURFACING

20.0000
8 CRUSHED SURFACING BASE COURSE

75.0000 TON -50.00 %
1,500.00 -1,500.00

40.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06C526 REVISION NO : BIDS OPENED ON : Mar 28 2007
CONTRACT NO :007305 REGION NO : 3 AWARDED ON : Apr  2 2007
VERSION NO :2 WORK ORDER# : XL2551
HWY :SR 161,167 ------- 4TH BIDDER -------

TITLE :SR 161
SR167 COUPLET TO 36TH STREET E
PAVING
06C526

LAKESIDE INDUSTRIES
18808 SE 257TH ST

PROJECT : COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2007
18:01

DOT_RGGB01

STPF-0161(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

5,000.0000
9  SHOULDER FINISHING

1.8000 MI. 25.00 %
9,000.00 1,800.00

4,000.0000
7,200.00

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
8,250.008,250.00

HOT MIX ASPHALT
11 CRACK SEALING

EST. 0.00 %
10,800.0010,800.00

8.7500
12 PLANING BITUMINOUS PAVEMENT

4520.0000 S.Y. 16.67 %
39,550.00 5,650.00

7.5000
33,900.00

85.0000
13 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

210.0000 TON -15.00 %
17,850.00 -3,150.00

100.0000
21,000.00

90.0000
14 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

700.0000 TON 12.50 %
63,000.00 7,000.00

80.0000
56,000.00

70.0000
15 HMA CL. 1/2 IN. PG 70-22

7180.0000 TON 0.00 %
502,600.00 0.00

70.0000
502,600.00

16 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

15,500.0015,500.00
17 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
7,500.007,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06C526 REVISION NO : BIDS OPENED ON : Mar 28 2007
CONTRACT NO :007305 REGION NO : 3 AWARDED ON : Apr  2 2007
VERSION NO :2 WORK ORDER# : XL2551
HWY :SR 161,167 ------- 4TH BIDDER -------

TITLE :SR 161
SR167 COUPLET TO 36TH STREET E
PAVING
06C526

LAKESIDE INDUSTRIES
18808 SE 257TH ST

PROJECT : COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2007
18:01

DOT_RGGB01

STPF-0161(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

95.0000
18 HMA FOR APPROACH CL. 1/2 IN. PG 70-22

80.0000 TON -26.92 %
7,600.00 -2,800.00

130.0000
10,400.00

95.0000
19 COMMERCIAL HMA

40.0000 TON -36.67 %
3,800.00 -2,200.00

150.0000
6,000.00

33.0000
20 LONGITUDINAL JOINT SEAL

96.0000 L.F. -5.71 %
3,168.00 -192.00

35.0000
3,360.00

21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-6.00-6.00

EROSION CONTROL AND PLANTING

250.0000
22 ESC LEAD

20.0000 DAY -50.00 %
5,000.00 -5,000.00

500.0000
10,000.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

15,000.0015,000.00

20.0000
24 SEEDING AND FERTILIZING BY HAND

100.0000 S.Y. 100.00 %
2,000.00 1,000.00

10.0000
1,000.00

TRAFFIC

55.0000
25 CEMENT CONC. TRAFFIC CURB AND GUTTER

58.0000 L.F. 19.57 %
3,190.00 522.00

46.0000
2,668.00

35.0000
26 CEMENT CONC. TRAFFIC CURB

445.0000 L.F. 75.00 %
15,575.00 6,675.00

20.0000
8,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06C526 REVISION NO : BIDS OPENED ON : Mar 28 2007
CONTRACT NO :007305 REGION NO : 3 AWARDED ON : Apr  2 2007
VERSION NO :2 WORK ORDER# : XL2551
HWY :SR 161,167 ------- 4TH BIDDER -------

TITLE :SR 161
SR167 COUPLET TO 36TH STREET E
PAVING
06C526

LAKESIDE INDUSTRIES
18808 SE 257TH ST

PROJECT : COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2007
18:01

DOT_RGGB01

STPF-0161(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

30.0000
27 CEMENT CONC. PEDESTRIAN CURB

38.0000 L.F. 0.00 %
1,140.00 0.00

30.0000
1,140.00

5.0000
28 EXTRUDED CURB

630.0000 L.F. -16.67 %
3,150.00 -630.00

6.0000
3,780.00

14.0000
29 TYPE C PRECAST TRAFFIC CURB

255.0000 L.F. -6.67 %
3,570.00 -255.00

15.0000
3,825.00

72.0000
30 BEAM GUARDRAIL POST

58.0000 EACH -46.67 %
4,176.00 -3,654.00

135.0000
7,830.00

9.5000
31 BEAM GUARDRAIL BLOCK

58.0000 EACH 90.00 %
551.00 261.00

5.0000
290.00

9.7500
32 REMOVING AND RESETTING BEAM GUARDRAIL

638.0000 L.F. -59.38 %
6,220.50 -9,091.50

24.0000
15,312.00

7.5000
33 RAISING EXISTING BEAM GUARDRAIL

6965.0000 L.F. -37.50 %
52,237.50 -31,342.50

12.0000
83,580.00

36.0000
34 FLEXIBLE GUIDE POST

94.0000 EACH 20.00 %
3,384.00 564.00

30.0000
2,820.00

0.1700
35 PAINT LINE

44860.0000 L.F. 13.33 %
7,626.20 897.20

0.1500
6,729.00

1.3000
36 PLASTIC WIDE LINE

3730.0000 L.F. -48.00 %
4,849.00 -4,476.00

2.5000
9,325.00

2.7500
37 PLASTIC CROSSWALK LINE

1860.0000 S.F. -45.00 %
5,115.00 -4,185.00

5.0000
9,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06C526 REVISION NO : BIDS OPENED ON : Mar 28 2007
CONTRACT NO :007305 REGION NO : 3 AWARDED ON : Apr  2 2007
VERSION NO :2 WORK ORDER# : XL2551
HWY :SR 161,167 ------- 4TH BIDDER -------

TITLE :SR 161
SR167 COUPLET TO 36TH STREET E
PAVING
06C526

LAKESIDE INDUSTRIES
18808 SE 257TH ST

PROJECT : COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2007
18:01

DOT_RGGB01

STPF-0161(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.8500
38 PLASTIC STOP LINE

600.0000 L.F. -45.00 %
2,310.00 -1,890.00

7.0000
4,200.00

71.5000
39 PLASTIC TRAFFIC ARROW

50.0000 EACH -24.74 %
3,575.00 -1,175.00

95.0000
4,750.00

38.5000
40 PLASTIC TRAFFIC LETTER

59.0000 EACH -27.36 %
2,271.50 -855.50

53.0000
3,127.00

27.5000
41 PLASTIC DRAINAGE MARKING

19.0000 EACH 71.88 %
522.50 218.50

16.0000
304.00

27.5000
42  PLASTIC J-BOX MARKER

33.0000 EACH 83.33 %
907.50 412.50

15.0000
495.00

220.0000
43 RAISED PAVEMENT MARKER TYPE 1

6.5000 HUND -26.67 %
1,430.00 -520.00

300.0000
1,950.00

315.0000
44 RAISED PAVEMENT MARKER TYPE 2

8.0000 HUND -17.11 %
2,520.00 -520.00

380.0000
3,040.00

0.0500
45 TEMPORARY PAVEMENT MARKING

29880.0000 L.F. -75.00 %
1,494.00 -4,482.00

0.2000
5,976.00

46 PERMANENT SIGNING
L.S. 71.64 %

46,000.00 19,200.0026,800.00
47 ILLUMINATION SYSTEM

L.S. 19.65 %
41,879.00 6,879.0035,000.00

48 TRAFFIC SIGNAL SYSTEM
L.S. -37.64 %

134,578.50 -81,221.50215,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06C526 REVISION NO : BIDS OPENED ON : Mar 28 2007
CONTRACT NO :007305 REGION NO : 3 AWARDED ON : Apr  2 2007
VERSION NO :2 WORK ORDER# : XL2551
HWY :SR 161,167 ------- 4TH BIDDER -------

TITLE :SR 161
SR167 COUPLET TO 36TH STREET E
PAVING
06C526

LAKESIDE INDUSTRIES
18808 SE 257TH ST

PROJECT : COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2007
18:01

DOT_RGGB01

STPF-0161(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
49  INDUCTION LOOP REPLACEMENT

EST. 0.00 %
4,800.004,800.00

7.0000
50 SEQUENTIAL ARROW SIGN

522.0000 HR -30.00 %
3,654.00 -1,566.00

10.0000
5,220.00

8,000.0000
51 PORTABLE CHANGEABLE MESSAGE SIGN

6.0000 EACH 105.13 %
48,000.00 24,600.00

3,900.0000
23,400.00

5.0000
52 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2600.0000 HR -37.50 %
13,000.00 -7,800.00

8.0000
20,800.00

53 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -45.45 %

12,000.00 -10,000.0022,000.00

52.0000
54 FLAGGERS AND SPOTTERS

750.0000 HR 30.00 %
39,000.00 9,000.00

40.0000
30,000.00

54.0000
55 OTHER TRAFFIC CONTROL LABOR

700.0000 HR 20.00 %
37,800.00 6,300.00

45.0000
31,500.00

56 TRAFFIC CONTROL SUPERVISOR
L.S. 73.61 %

25,000.00 10,600.0014,400.00

15.0000
57 CONSTRUCTION SIGNS CLASS A

600.0000 S.F. -6.25 %
9,000.00 -600.00

16.0000
9,600.00

OTHER ITEMS
58 TYPE B PROGRESS SCHEDULE

L.S. 200.00 %
15,000.00 10,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06C526 REVISION NO : BIDS OPENED ON : Mar 28 2007
CONTRACT NO :007305 REGION NO : 3 AWARDED ON : Apr  2 2007
VERSION NO :2 WORK ORDER# : XL2551
HWY :SR 161,167 ------- 4TH BIDDER -------

TITLE :SR 161
SR167 COUPLET TO 36TH STREET E
PAVING
06C526

LAKESIDE INDUSTRIES
18808 SE 257TH ST

PROJECT : COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2007
18:01

DOT_RGGB01

STPF-0161(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
59 ROADWAY SURVEYING

L.S. 188.89 %
65,000.00 42,500.0022,500.00

350.0000
60 ADJUST MONUMENT CASE AND COVER

6.0000 EACH -12.50 %
2,100.00 -300.00

400.0000
2,400.00

5,000.0000
61 BRIDGE END SIDEWALK RAMP

2.0000 EACH 233.33 %
10,000.00 7,000.00

1,500.0000
3,000.00

55.0000
62 CEMENT CONC. SIDEWALK

35.0000 S.Y. -8.33 %
1,925.00 -175.00

60.0000
2,100.00

3,000.0000
63 CEMENT CONC. SIDEWALK RAMP TYPE 1B

9.0000 EACH 122.22 %
27,000.00 14,850.00

1,350.0000
12,150.00

3,000.0000
64 CEMENT CONC. SIDEWALK RAMP TYPE 4B

2.0000 EACH 122.22 %
6,000.00 3,300.00

1,350.0000
2,700.00

50.0000
65 RAMP DETECTABLE WARNING RETROFIT

54.0000 S.F. 11.11 %
2,700.00 270.00

45.0000
2,430.00

550.0000
66 ADJUST MANHOLE

2.0000 EACH -26.67 %
1,100.00 -400.00

750.0000
1,500.00

450.0000
67 ADJUST CATCH BASIN

12.0000 EACH 0.00 %
5,400.00 0.00

450.0000
5,400.00

350.0000
68 ADJUST VALVE BOX

4.0000 EACH 37.25 %
1,400.00 380.00

255.0000
1,020.00

600.0000
69 ADJUST JUNCTION BOX

5.0000 EACH 76.47 %
3,000.00 1,300.00

340.0000
1,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06C526 REVISION NO : BIDS OPENED ON : Mar 28 2007
CONTRACT NO :007305 REGION NO : 3 AWARDED ON : Apr  2 2007
VERSION NO :2 WORK ORDER# : XL2551
HWY :SR 161,167 ------- 4TH BIDDER -------

TITLE :SR 161
SR167 COUPLET TO 36TH STREET E
PAVING
06C526

LAKESIDE INDUSTRIES
18808 SE 257TH ST

PROJECT : COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2007
18:01

DOT_RGGB01

STPF-0161(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
70 ROADSIDE CLEANUP

EST. 0.00 %
10,000.0010,000.00

71 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

10.0010.00
72 MINOR CHANGE

CALC 0.00 %
7.007.00

73 SPCC PLAN
L.S. 433.33 %

8,000.00 6,500.001,500.00
74  TEMPORARY EROSION AND SEDIMENT CONTROL PLAN

L.S. 233.33 %
5,000.00 3,500.001,500.00

$1,648,570.20 3.51%$1,592,615.00CONTRACT TOTAL

$1,648,570.20BASE TOTAL 3.51%$1,592,615.00


